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CITY OF NEWTON, MASSACHUSETTS 

 

PURCHASING DEPARTMENT 

 

INVITATION FOR BID #24-02 

 
 

The City of Newton invites sealed bids in accordance with M.G.L. c.30, §39M from Contractors for:  

 
ALBEMARLE ROAD TRAFFIC CALMING 

 

Bids will be received until:   11:00 am Thursday July 27, 2023 

at the Purchasing Department, Room 108, Newton City Hall, 1000 Commonwealth Avenue, Newton, MA  02459. Bids will not be 

accepted nor may submitted bids be corrected, modified or withdrawn after the delaine for bids. Immediately following the deadline 

for bids, all bids received within the time specified will be publicly opened and read aloud.  

 

This Contract includes the installation of traffic calming measures on Albemarle Road and Brookside Avenue, including 

pavement markings, speed cushions, flex posts, and signage.  
 

Documents relating to this Invitation for Bids (Contract Documents) will be available online at www.newtonma.gov/bids or pick 

up at the Purchasing Department after 10:00 am July 13, 2023. Bids must be submitted with one (1) Original and two (2) Copies.  

 

Only contractors that have been prequalified by MassDOT in the PAVEMENT MARKINGS class of work, or that have an 

approved waiver, are eligible to bid on this contract. MassDOT will provide a list of Prequalified Construction Contractors 

to the City of Newton. Bidders will be verified at time of Bid Opening. 

 

A bid deposit in an amount that is not less than five percent (5%) of the value of the bid, including all add alternates, is required. Bid 

deposits, payable to the City of Newton, shall be either in the form of a bid bond, or cash, or a certified check on, or a treasurer's or 

cashier's check issued by, a responsible bank or trust company. Bidders are reminded that the bid deposit covers the City for damages 

when a bidder withdraws its bid after the bid submission date. Be advised that to the extent permitted by the law the City will 

retain all bid deposits for withdrawn bids. 

 

The costs of any bond and any insurance required in this Invitation for Bid are the responsibility of the bidder; such costs 

will not be reimbursed by City and should be included in your bid.  

 

The City of Newton will award the contract to the lowest eligible and responsible bidder. Please Note: this bid, in accordance with 

the Chapter 303 Acts of 2008, contains new Prevailing Wage requirements. All bidders are required to familiarize themselves with 

these terms and conditions before submitting a bid. 

 

The start date is the date on which the Notice to Proceed is issued, which is anticipated to be August 14, 2023. Time for 

completion is prior to October 31, 2023.  

 

All bids are subject to the provisions of M.G.L. c.30, §39M. Wages are subject to minimum wage rates determined by the 

Massachusetts Department of Labor and Industries pursuant to M.G.L. c.149, §26 to 27H. The schedule of wage rates applicable to 

this contract is included in the bidding documents. In addition, the prevailing wage schedule will be updated annually for all public 

construction projects lasting longer than one (1) year. You will be required to pay the rates set out in any updated prevailing wage 

schedule. Increases in prevailing wage schedules will not be the basis for change order requests. The successful bidder will be 

required to provide a Certificate(s) of Insurance demonstrating current coverage of the type and amounts set forth in the Project 

Manual. The successful bidder will be required to furnish a Labor and Materials Payment Bond in the amount of 50% of the 

contract total. Wages are paid to drivers for all “on-site” work.  

 

Once you’ve downloaded this bid from the internet website (www.newtonma.gov/bids) I strongly suggest you email 

(purchasing@newtonma.gov) your company’s Name, address, EMAIL, phone, fax AND the INVITATION FOR BID NUMBER 

and Project Title, so that we may add you to the Bidders List and you will be notified of any/all addendums.  

 

The City will reject any and all bids in accordance with the above referenced General Laws. In addition, the City reserves the right 

to waive minor informalities in any or all bids or to reject any or all bids (in whole or in part) if it be in the public interest to do so. 

 

http://www.newtonma.gov/bids
http://www.newtonma.gov/bids
mailto:purchasing@newtonma.gov
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In the event that any person wishes to attend a bid opening, accessible and reasonable accommodations will be provided to persons 

requiring assistance. If you need a reasonable accommodation, please contact the City of Newton’s ADA Coordinator, Jini Fairley, 

at least two business days in advance of the bid opening: jfairley@newtonma.gov or (617) 796-1253. For Telecommunications 

Relay Service, please dial 711. 

 

 

 

        CITY OF NEWTON 

         
        Nicholas Read 

        Chief Procurement Officer 

July 13, 2023 

mailto:jfairley@newtonma.gov
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CITY OF NEWTON 

 

DEPARTMENT OF PURCHASING 

 

INSTRUCTIONS TO BIDDERS 

 

 
ARTICLE 1 - BIDDER'S REPRESENTATION 

 

1.1 Each General Bidder (hereinafter called the "Bidder") by making a bid (hereinafter called "bid") represents that: 

 

1. The Bidder has read and understands the Bidding Documents, Contract Forms, General Conditions, Conditions of 

the Contract, General Requirements and Project Specification (collectively, referred to as the “Contract 

Documents”) and the bid is made in accordance therewith. 

 

2. The Bidder has visited the work sites (See “Limits of Work,” below.) and is familiar with the local conditions 

under which the work has to be performed. 

 

1.2 Failure to so examine the Contract Documents and work sites will not relieve any Bidder from any obligation under the bid 

as submitted. 

 

 

ARTICLE 2 - REQUEST FOR INTERPRETATION 

 

2.1 Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon examination 

of the Contract Documents, the site, and local conditions. 

 

2.2 Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief 

Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will answer such requests 

if received by Thursday, July 21, 2023, at 12:00 noon. 

 

2.3 Interpretation, correction, or change in the Contract Documents will be made by Addendum which will become part of the 

Contract Documents. The City will not be held accountable for any oral instruction. 

 

2.4 Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents. 

 

2.5 Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract 

Documents are on file, in addition to being available online at www.newtonma.gov/bids. 

 

2.6 Bidders or proposers contacting ANY CITY EMPLOYEE regarding an Invitation for Bid (IFB) or a Request for Proposal 

(RFP), outside of the Purchasing Department, once an IFB or RFP has been released may be disqualified from the bidding 

process. 

 

2.7 Bidders downloading information off the internet web site are solely responsible for obtaining any addenda prior to the bid 

opening. If the bidder makes themselves known to the Purchasing Department, at purchasing@newtonma.gov or via 

facsimile (617) 796-1227, they shall be placed on the bidder’s list. Bidders must provide the Purchasing Department with 

their company’s name, street address, city, state, zip, phone, fax, email address and INVITATION FOR BID #24-02. 

 

ARTICLE 3 - MBE PARTICIPATION 

 

3.1 Notice is hereby given that the Mayor’s Affirmative Action Plan for the City of Newton in effect at the time of this 

solicitation is applicable to all construction contracts in excess of $10,000.00.  

 

3.2 Notice is hereby given that the City of Newton Minority/Women Business Enterprise Plan and the Supplemental Equal 

Employment Opportunity Anti-Discrimination and Affirmative Action Program in effect at the time of this solicitation are 

applicable to all City contracts for goods and services in excess of $50,000.00.  

 

3.3 Copies of the Plans and Program referred to in Sections 3.1 and 3.2 are available at www.newtonma.gov/purchasing.  

 

mailto:purchasing@newtonma.gov
http://www.newtonma.gov/bids
mailto:purchasing@newtonma.gov
http://www.newtonma.gov/purchasing
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ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS 

 

4.1 Bids shall be submitted on the "Bid Form #24-02," attached 

 

4.2 All entries on the Bid Form shall be made by typewriter or in ink. 

 

4.3 Where so indicated on the Bid Form, sums shall be expressed in both words and figures. Where there is a discrepancy 

between the bid sum expressed in words and the bid sum expressed in figures, the words shall control. 

 

4.4 Bid Deposits shall be submitted in the amount specified in the Invitation for Bids. They shall be made payable to the City 

and shall be either in the form of cash, certified check, treasurer’s, or cashier's check issued by a responsible bank or trust 

company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts; and shall be 

conditioned upon the faithful performance by the principal of the agreements contained in the bid. Bidders are reminded 

that the bid deposit covers the City for damages when a bidder withdraws its bid after the bid submission date. Bid advised 

that to the extent permitted by law the City will retain all bid deposits for withdrawn bids. 

 

Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of a 

City/Contractor agreement. 

 

4.5 The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the outside: 

   

  * GENERAL BID FOR: #24-02 

 

* NAME OF PROJECT: ALBEMARLE ROAD TRAFFIC CALMING 

 

* BIDDER’S NAME, BUSINESS ADDRESS, AND PHONE NUMBER: 

 

4.6 Date and time for receipt of bids is set forth in the IFB. 

 

4.7 Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder. In the event that Newton 

City Hall is closed on the date or at the time that bids are due, the date and time for receipt of bids shall be on the next 

business day following that the Newton City Hall and the Purchasing Department are open.  

 

4.8 Bids shall be submitted with one original and one copy. Be advised that a new Massachusetts law has been enacted that 

required all employees who work on Massachusetts public works construction sites must have no less than 10 hours of 

OSHA-approved safety and health training. See Chapter 306 of the Acts of 2004, which will become effective July 1, 2006.  

 

1. This requirement will apply to any general bid or sub bid submitted on or after July 1, 2006, and to any contract 

awarded on or after July 1, 2006. 

2. This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any 

contractor who is in violation to this requirement and to restrain the performance of these contracts by non-

complying contractors. 

3. The contractor and all subcontractors on this project will be required to provide certification of compliance with 

this requirement. Non-compliance with this new Massachusetts Law will disqualify you from bidding on public 

contracts. 

 

ARTICLE 5 - ALTERNATES 

 

5.1  Each Bidder shall acknowledge Alternates (if any) in Section C on the Bid Form. 

 

5.2 In the event an Alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by writing 

"No Change", or "N/C" or "0" in the space provided for that Alternate. 

 

5.3 Bidders shall enter on the Bid Form a single amount for each Alternate which shall consist of the amount for work performed 

by the Contractor. 

 

5.4 The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates. 
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ARTICLE 6 - WITHDRAWAL OF BIDS 

 

6.1 Any bid may be withdrawn prior to the time designated for receipt of bids on written or electronic request. Electronic 

withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on or before the date and time 

set for receipt of bids.  

 

6.2 Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.  

 

6.3 No bids shall be withdrawn within thirty days, Saturdays, Sundays and legal holidays excluded, after the opening of the bids. 
 

ARTICLE 7 - CONTRACT AWARD  
 

7.1 The City is soliciting prices for the items set forth in the Item Sheets at 81-83 below. It is the City’s intent to award one contract 

to the responsive and eligible bidder offering the lowest Total Bid Price. A contract will be awarded within sixty (60) days, 

Saturdays, Sundays, and legal holidays excluded, after the opening of bids.  

 

7.2 The City of Newton reserves the right to waive minor informalities in or to reject any or all Bids if it be in the public interest 

to do so. 

 

7.3 The City reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments, or any 

other municipal charge, unless the bidder has a pending abatement application or has entered into a payment agreement with 

the collector-treasurer. 

 

7.4 As used herein, the term "lowest responsible and eligible Bidder" shall mean the Bidder (1) whose bid is the lowest of those 

bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who has met all the 

requirements of the invitation for bids; (3) who shall certify that he is able to furnish labor that can work in harmony with all 

other elements of labor employed or to be employed in the work; (4) who, where the provisions of section eight B of chapter 

twenty-nine apply, shall have been determined to be qualified thereunder.  

 

7.5 Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed forms 

are presented for signature, the successful Bidder shall execute and deliver to the City a Contract in the form included in the 

Contract Documents in such number of counterparts as the City may require. 
 

7.6 In the event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the City 

shall select the successful Bidder by a blind selection process chosen by the City such as flipping a coin or drawing names 

from a hat. The low Bidders who are under consideration will be invited to attend and observe the selection process. 

 

ARTICLE 8 - TAXES 
 

8.1 The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this 

Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work. 

 

8.2 The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its bid. 

The City’s exemption Number is E-046-001-404. 

 

ARTICLE 9 – PROPRIETARY SPECIFICATIONS 

 

9.1 If the City has used a proprietary specification to describe the supply listed in the specification, such specifications are 

permitted under M.G.L. c. 30, §39M(b), provided that the City state in writing that use of the proprietary specification is in 

its best interest and that it will accept an “equal” of the item specified. An item is considered equal if (i) it is at least equal 

in quality, durability, appearance, strength, and design; (ii) will perform the intended function at least equally; and (iii) 

conforms substantially, even with deviations, to the detailed requirements contained in the specifications. Bidders wishing 

to provide an equal item should do so with their bids. The City shall have the sole right to determine whether or not said 

item is equal. 

 

9.2 The required determination and justification have been duly prepared, and a copy may be requested in accordance with the 

Massachusetts Public Records Law, M.G.L. c. 66, §10. 

 

 

 

END OF SECTION 
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CITY OF NEWTON 

 

DEPARTMENT OF PURCHASING 

 

BID FORM #24-02 
 

 
A. The undersigned proposes to supply and deliver the materials specified below in full accordance with the Contract 

Documents and Project Manual supplied by the City of Newton entitled: 

 

     ALBEMARLE ROAD TRAFFIC CALMING 

 

 for the contract price specified below, subject to additions and deduction according to the terms of the specifications. 

 

B. This bid includes addenda number(s)           ,           ,           ,           ,           

 

C. Total Bid Price (Contractor shall insert prices for each item in ink, in both words and figures): 

 

 

 

          Dollars and $    

  (Insert Total Bid Price from the Item Sheets at p. 83 below.) 

 

 

  COMPANY NAME:         

 

D. The undersigned has completed and submits herewith the following documents: 

 

 Bidder's Qualifications and References Form, 2 pages 

 Signed Bid Form, 2 pages 

 Item Sheets, 6 pages 

 Certificate of Non-Collusion, 1 page 

 Certification of Tax Compliance, 1 page 

 Certificate of Foreign Corporation, 1 page 

 Debarment Letter, 1 page 

 IRS Form W-9, 1 page 

 Business Category Information Form, 1 page 

 A five percent (5%) bid deposit 

 

 

E. Prompt Payment Discounts. Bidders are encouraged to offer discounts in exchange for an expedited payment. Payments 

may be issued earlier than the general goal of within 30 days of receipt of the invoice only when in exchange for discounted 

prices. Discounts will not be considered in determining the lowest responsible bidder. 

 

 Prompt Payment Discount ___________%____________Days 

 Prompt Payment Discount___________%____________ Days 

 Prompt Payment Discount ___________%____________Days 

 

 

F. The undersigned agrees that, if selected as general contractor, s/he will within five days, Saturdays, Sundays and legal  

holidays excluded, after presentation thereof by the City of Newton, execute a contract in accordance with the terms of this 

bid and furnish a labor and materials payment bond of a surety company qualified to do business under the laws of the 

commonwealth and satisfactory to the City of Newton in the sum not less than 50% of the contract price, the premiums 

for which are to be paid by the contractor and are included in the contract price. 
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 The undersigned hereby certifies that s/he is able to furnish labor that can work in harmony with all other elements of labor 

employed or to be employed on the work and that s/he will comply fully with all laws and regulations applicable to awards 

made subject to section forty-four A of M.G.L. c.30, §39M.  

 

 The undersigned certifies that he is able to furnish labor that can work in harmony with all other elements of labor employed 

or to be employed in the work; (2) that all employees to be employed at the worksite will have successfully completed a 

course in construction safety and health approved by the United States Occupational Safety and Health Administration 

(“OSHA”) that is at least 10 hours in duration at the time the employee begins work and who shall furnish documentation 

of successful completion of said course with the first certified payroll report for each employee; and (3) that all employees 

to be employed in the work subject to this bid have successfully completed a course in construction safety and health 

approved by the United States OSHA that is at least 10 hours in duration. The undersigned understands that any employee 

found on a worksite subject to this section without documentation of successful completion of a course in construction 

safety and health approved by the United States Occupational Safety and Health Administration that is at least 10 hours in 

duration shall be subject to immediate removal.  

 

 The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made without 

collusion or fraud with any other person. As used in this subsection the word "person" shall mean any natural person, joint 

venture, partnership, corporation or other business or legal entity. The undersigned further certifies under penalty of perjury 

that the said undersigned is not presently debarred from doing public construction work in the Commonwealth under the 

provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment provisions of any other 

chapter of the General Laws or any rule or regulation promulgated thereunder. 

The undersigned further certifies under the penalties of perjury that they have familiarized themselves with the changes to 

the Prevailing Wage Rates, in accordance with Chapter 303 Acts of 2008. 

  
 

G. Environmentally preferable products information (which is requested but which will not be considered in awarding a 

contract): 

 

Description of environmental attributes of Bidder’s goods or services: 

 

Steps taken to (a) identify any positive or negative environmental attributes of products or services and (b) ensure that those 

attributes are being addressed as part of operations: 

 

 

 Date _____________________                     

 (Name of General Bidder) 

 

                                     BY:        

                                                                                     

        

 (Printed Name and Title of Signatory) 

 

        

 (Business Address) 

 

        

 (City, State Zip) 

 

    /    

 (Telephone)   (FAX) 

 

        

 (E-mail address) 

 

NOTE: If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership, 

give full names and residential addresses of all partners; if an individual, give residential address if different from business 

address; and, if operating as a d/b/a give full legal identity. Attach additional pages as necessary.  

 

 

END OF SECTION 
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CITY OF NEWTON 

 

BIDDER'S QUALIFICATIONS AND REFERENCES FORM 
 

 

All questions must be answered, and the data given must be clear and comprehensive. Please type or print legibly. If necessary, add 

additional sheet for starred items. This information will be utilized by the City of Newton for purposes of determining bidder 

responsiveness and responsibility with regard to the requirements and specifications of the Contract. 

 

1. FIRM NAME: _________________________________________________________ 

2. WHEN ORGANIZED: ____________________________________ 

3 INCORPORATED? ______ YES  ______ NO  DATE AND STATE  OF INCORPORATION: _______________ 

4.  IS YOUR BUSINESS A MBE? _____YES  _____NO WBE? _____YES _____NO or MWBE? _____YES _____NO  

* 5. LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED DATE 

OF COMPLETION: 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 6. HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU? 

 ______ YES   ______ NO  

 IF YES, WHERE AND WHY? 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 7. HAVE YOU EVER DEFAULTED ON A CONTRACT? ______ YES   ______ NO 

 IF YES, PROVIDE DETAILS. 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 8.  LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:  

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 9. IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR 

FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID. A MINIMUM OF FOUR (4) CONTRACTS SHALL BE 

LISTED. PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY. 

 

PROJECT NAME: _____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE:  ________________________________________________________________________ 

 

DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:  ___________________________    TELEPHONE #: ____)_________________ 

CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 _____________________________________________________________________________________ 

 

PROJECT NAME: _____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE:  ________________________________________________________________________ 
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DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:  ___________________________    TELEPHONE #: (____)________________ 

CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 _____________________________________________________________________________________ 

 

PROJECT NAME:  ____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE:  ________________________________________________________________________ 

DOLLAR AMOUNT: $ ___________________________   DATE COMPLETED: _________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:___________________________    TELEPHONE #:  (____)_________________ 

CONTACT PERSON'S RELATION TO PROJECT?:________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 _____________________________________________________________________________________ 

PROJECT NAME: _____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE: ________________________________________________________________________ 

DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:  ___________________________    TELEPHONE #:(____)_________________ 

CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 

10. The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and    

requests any person, firm, or corporation to furnish any information requested by the City of Newton in verification of the 

recitals comprising this statement of Bidder's qualifications and experience. 

 

DATE: ____________  BIDDER: ________________________________________ 

 

SIGNATURE:  ____________________________________________ 

 

PRINTED NAME: _______________________________________  TITLE: ______________________ 

 

 

END OF SECTION 
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CERTIFICATE OF NON-COLLUSION 
 

 

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and submitted 

in good faith and without collusion or fraud with any other person. As used in this certification, the word “person” shall mean any 

natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or individuals. 

 

 

      ____________________________________ 

                                                                                 (Signature of individual) 

 

             

       Name of Business 
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CERTIFICATION OF TAX COMPLIANCE** 
 

 

Pursuant to M.G.L. c.62C, §49A and requirements of the City, the undersigned acting on behalf of the Contractor certifies 

under the penalties of perjury that the Contractor is in compliance with all laws of the Commonwealth relating to taxes 

including payment of all local taxes, fees, assessments, betterments and any other local or municipal charges (unless the 

Contractor has a pending abatement application or has entered into a payment agreement with the entity to which such charges 

were owed), reporting of employees and contractors, and withholding and remitting child support.*  

 

 

____________________________________ _____________________________________ 

Signature of Individual (Mandatory)  *** Contractor's Social Security Number   

                                                           or  Federal Identification Number 

 

 

Print Name:___________________________ Date:__________________________________ 

 

_____________________________________ 

Corporate Name 

 

By:  ________________________________  Date:  ___________________________________ 

       Corporate Officer 

       (Mandatory, if applicable) 

 

Print Officer Name:__________________________ 

 

 

* The provision in this Certification relating to child support applies only when the Contractor is an individual. 

 

** Approval of a contract or other agreement will not be granted until the City receives a signed copy of this Certification. 

 

*** Your social security number may be furnished to the Massachusetts Department of Revenue to determine whether you have 

met tax filing or tax payment obligations.  Providers who fail to correct their non-filing or delinquency will not have a 

contract or other agreement issued, renewed, or extended.   
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CERTIFICATE OF FOREIGN CORPORATION 
 
 

 

The undersigned hereby certifies that it has been duly established, organized, or chartered as a corporation under the laws of: 

 

(Jurisdiction) 

The undersigned further certifies that it has complied with the requirements of M.G.L. c. 30, §39L (if applicable) and with 

the requirements of M.G.L. c. 156D, §15.03 relative to the registration and operation of foreign corporations within the 

Commonwealth of Massachusetts. 

 

Name of person signing proposal 

 

Signature of person signing proposal 

 

 

Name of Business   (Please Print or Type) 

 

     Affix Corporate Seal here 
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Purchasing Department 
Nicholas Read Chief Procurement Officer 

1000 Commonwealth Avenue 

Newton Centre, MA  02459-1449 

purchasing@newtonma.gov 

 

 

 

 

 

 

Date 

 

 

Vendor 

 

 

 

Re: Debarment Letter for Invitation For Bid #24-02 

 

 

As a potential vendor on the above contract, the City requires that you provide a debarment/suspension certification 

indicating that you are in compliance with the below Federal Executive Order. Certification can be done by completing 

and signing this form.  

 

Debarment: 
 

 Federal Executive Order (E.O.) 12549 “Debarment and Suspension“ requires that all contractors receiving 

individual awards, using federal funds, and all sub-recipients certify that the organization and its principals are 

not debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any Federal 

department or agency from doing business with the Federal Government. 

  
I hereby certify under pains and penalties of perjury that neither I nor any  principal(s) of the Company identified below is presently 

debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by 

any federal department or agency.  

 

__________________________________________ (Name) 

_______________________________________ (Company) 

________________________________________ (Address) 

_______________________________________ (Address) 

PHONE ________________  FAX ________________ 

EMAIL _________________________________________ 

 

____________________________________Signature  

 

________________________Date 

 

. 

If you have questions, please contact Nicholas Read, Chief Procurement Officer at (617) 796-1220. 

 
 

 

 

             Mayor 

Ruthanne Fuller 

   

City of Newton 

Telephone 

(617) 796-1220 

Fax: 

(617) 796-1227 

TDD/TTY 

(617) 796-1089 
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X 

 

  

 

Name 
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Business Category Information Form* 
 
 

IFB No. 24-02 

 

Albemarle Road Calming Project 

 

 

Business Type Categories* 

 
Select All 
That Apply 

MBE: Minority-Owned Business Enterprise 
 

WBE: Women-Owned Business Enterprise  
 

VBE: Veteran Business Enterprise  
 

SDVOBE: Service-Disabled Veteran-Owned Business 

Enterprises  

 

DOBE: Disability-Owned Business Enterprise 
 

LGBTBE: Lesbian, Gay, Bisexual, Transgender Business 

Enterprise 

 

 

 

*Information is being collected as part of a City initiative to open contract opportunities to 

underrepresented vendors. 
    

 I do not wish to complete this form. 

 

There is no penalty for persons who do not complete this Form, and whether or not the Form is completed 

will not be taken into consideration in awarding a bid. 

 

I certify that the foregoing information is true and correct. 
 

 

 

By:_______________________________  
 
Date: 
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CONTRACT FORMS 

 

 

The awarded bidder will be required to complete and submit documents substantially similar in form to the 

following. 

 

 

These forms may need to be modified on account of changed circumstances and are provided for informational 

purposes only. 
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CITY - CONTRACTOR AGREEMENT 

 

CONTRACT NO. C - _____ 

 
THIS AGREEMENT made this   day of    in the year Two Thousand Twenty-Three by and between the CITY OF 

NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter 

referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to him, and hereinafter referred 

to as the CONTRACTOR. 

 

The parties hereto for the considerations hereinafter set forth agree as follows: 

 

ARTICLE 1.  STATEMENT OF WORK. The Contractor shall furnish all labor, materials, and equipment and perform all work 

required in strict accordance with the Contract Documents for the following project: 

 

ALBEMARLE ROAD TRAFFIC CALMING 

 

ARTICLE 2. TIME OF COMPLETION. The Contractor shall commence work under this Contract on the date specified in 

the written notice of the City to proceed and shall fully complete all work hereunder within the time specified in 

the Summary of Work and Specific Work Requirements of the Project Manual. Time is of the essence with regard 

to this contract. Failure to complete within the time specified shall be subject to the assessment of liquidated 

damages in accordance with the provisions contained in the Project Manual. The start date is the date on which 

the Notice to Proceed is issued, which is anticipated to be August 14, 2023. Time for completion is prior to 

October 31, 2023. 

 

ARTICLE 3. THE CONTRACT PRICE. The City shall pay the Contractor for the full and satisfactory performance of the 

Contract, in current funds a sum not to exceed: 

$ 
 

ARTICLE 4.  CONTRACT DOCUMENTS. The Contract Documents consist of the following documents which are either 

attached to this Agreement or are incorporated herein by reference: 

 

a. This CITY-CONTRACTOR Agreement; 

 

b. The City's Invitation For Bid #24-02 issued by the Purchasing Department;  

 

The Project Manual for: ALBEMARLE ROAD TRAFFIC CALMING 

 

c. Including the Instructions to Bidders; General Conditions; Special Conditions; MWBE/AA Requirements, 

Wage Rate Requirements and Wage Rate Schedule(s) including any updated prevailing wage rate schedules 

if applicable; The Supplementary Special Conditions; General Requirements and Project Specifications; and 

Drawings, if included or referenced therein;   

 

d. Addenda Number(s)                 ;    

 

e. The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents and 

certifications;  

 

f. Certificate(s) of Insurance and surety bond(s) submitted by the CONTRACTOR in connection with this 

Project;  

 

g. Duly authorized and executed Amendments, Change Orders or Shipping Orders issued by the CITY after 

execution of this CITY-CONTRACTOR Agreement.             

 

 This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the 

entire Agreement between the CITY and the CONTRACTOR. 

 

ARTICLE 5.  ALTERNATES. The following Alternates have been accepted and their costs are included in the Contract Price 

stated in Article 3 of this Agreement: 

 

 Alternates:                
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ARTICLE 6. APPLICABLE STATUTES. All applicable federal, state and local laws and regulations are incorporated herein 

by reference and the Contractor agrees to comply with same. 

 

ARTICLE 7.  INSURANCE REQUIREMENTS.   The Vendor shall provide insurance coverage as listed below. This 

   insurance shall be provided at the Vendor's expense and shall be in full force and effect during the full term of 

   this Contract. 
 

WORKER'S COMPENSATION 

Worker's Compensation: Per M.G.L. c.l49, §34 and c. l52 as amended. 
 

COMMERCIAL GENERAL LIABILITY 

Personal Injury $500,000 each occurrence 

 $1,000,000 aggregate 

Property Damage $500,000 each occurrence 

 $1,000,000 aggregate 

 

VEHICLE LIABILITY 

Personal Injury $500,000 each person 

 $1,000,000 aggregate 

Property Damage $300,000 each occurrence 

 $500,000 aggregrate 

 

 The City shall be named as additional insureds on the Vendor's Liability Policies. 

 

 

IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written. 

 

CONTRACTOR                         CITY OF NEWTON 

 

  

By       By      

        Chief Procurement Officer  

Print Name      

       Date      

Title         
 

 Date        By       

         Commissioner of Public Works 

 

        Date       
    

   Affix Corporate Seal Here         
      

Certified that City funds are available in the       

following accounts:  

30292023-524150                   Approved as to Legal Form and Character 

                                   By      

        Associate City Solicitor 

I further certify that the Mayor, or her 

designee, is authorized to execute contracts   Date       

and approve change orders .      
       CONTRACT & BONDS ARE APPROVED   

By           

 Comptroller of Accounts    

       By      

Date        Mayor or her designee 

 

      Date      
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CERTIFICATE OF AUTHORITY – CORPORATE 

 

 
1 I hereby certify that I am the Clerk/Secretary of ________________________________________ 

              (insert full name of Corporation) 

 

2. corporation, and that ______________________________________________________________ 

                             (insert the name of officer who signed the contract and bonds.) 

 

3. is the duly elected     ______________________________________________________________ 

                                    (insert the title of the officer in line 2) 

4. of said corporation, and that on _____________________________________________________ 

            (insert a date that is ON OR BEFORE the date the 

              officer signed the contract and bonds.) 

 

 

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present or waived 

notice, it was voted that 

 

5. _____________________________________ the _____________________________________  

               (insert name from line 2)                           (insert title from line 3) 

 

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said corporation, 

and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s name and on its 

behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the above vote has not 

been amended or rescinded and remains in full force and effect as of the date set forth below. 

 

6. ATTEST: _______________________________________  AFFIX CORPORATE 

   (Signature of Clerk or Secretary)*   SEAL HERE 

 

7. Name:  _________________________________________ 

   (Please print or type name in line 6)* 

 

8. Date:  __________________________________________ 

  (insert a date that is ON OR AFTER the date the 

    officer signed the contract and bonds.) 

 

 

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation. 
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CITY OF NEWTON, MASSACHUSETTS 

 

PAYMENT BOND 
 

 

Know All Men By These Presents: 

 

 That we,      , as PRINCIPAL, and       , as 

SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of     dollars 

($_________________) to be paid to the Obligee, for which payments well and truly to be made, we bind ourselves, our respective 

heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

 Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of      , 2023 for the 

construction of             in Newton, Massachusetts.             

      (Project Title) 

 

 Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors under said contract shall pay 

for all labor performed or furnished and for all materials used or employed in said contract and in any and all duly authorized 

modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice to the 

SURETY of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to include 

any other purposes or items set out in, and to be subject to, provisions of M.G.L. c. 30, sec. 39A, and M.G.L. c. 149 sec. 29, as 

amended, then this obligation shall become null and void; otherwise it shall remain in full force, virtue and effect. 

 

 In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this       day of   2023. 

 

 

 

 PRINCIPAL                              SURETY 

 

                

  

 BY                                  BY       

  

             (SEAL)                                   (ATTORNEY-IN-FACT) (SEAL)  

 

         

  (Title) 

 

 ATTEST:    ATTEST:       
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CITY OF NEWTON, MASSACHUSETTS 

PURCHASING DEPARTMENT 

GENERAL TERMS AND CONDITIONS 

 

1. The right is reserved to reject any and all bids, to waive informalities, and to make award as may be determined to be in the best 

interest of the City of Newton. 

 

2. Prices quoted must include delivery to the City, as specified on the Work Order. 

 

3. No charges will be allowed for packing, crating, freight, Express or cartage unless specifically stated and included in the bid. 

 

4. The award to the successful bidder may be canceled if successful bidder shall fail to prosecute the work with promptness and 

diligence. 

 

5. Time in connection with discount offered will be computed from the date of delivery to the City, as specified on Work order, or 

from date correct invoice is received by the City, if the latter date is later than the date of delivery. 

 

6. The successful bidder shall replace, repair or make good, without cost to the City, any defects or faults arising within one (1) 

year after date of acceptance of articles furnished hereunder (acceptance not to be unreasonably delayed) resulting from 

imperfect or defective work done or materials furnished by the Seller. 

 

7. The Seller shall indemnify and save harmless the City and all persons acting for on behalf of it from all suits and claims against 

them, or any of them, arising from or occasioned by the use of any material, equipment or apparatus, or any part thereof, which 

infringes or is alleged to infringe on any patent rights. In case such material, equipment or apparatus, or any part thereof, in any 

such suit is held to constitute infringement, the Seller, within a reasonable time, will at its expense, and as the City may elect, 

replace such material, equipment or apparatus with non-infringing material, equipment or apparatus, or remove the material, 

equipment or apparatus, and refund the sums paid therefor. 

 

8. The successful bidder shall comply with all applicable Federal State and Local laws and regulations. 

 

9. Purchases made by the City are exempt from Federal excise taxes and bid prices must exclude any such taxes. Tax exemption 

certificates will be furnished upon request. 

 

10. If so stated in the Invitation for Bid the successful bidder will be required to furnish a performance and/or a labor and material 

payment bond, in an amount, in a form and with a surety satisfactory to the City. The bidder shall be responsible for the cost of 

the bond(s). 

 

11. If the Invitation for Bids requires bid surety, this surety shall be in the form of a cash, bid bond, cashier’s check, treasurer’s 

check, or certified check on a responsible bank, payable to the City of Newton, and must be filed with the original bid in the 

Office of the Purchasing Agent. Failure to do so will lead to rejection of bid. The bid surety will be returned to the successful 

bidder within seven (7) days execution of awarded, and approval by the City of performance and/or payment bond(s). In case 

of default, the bid surety shall be forfeited to the City. 

 

12. Verbal orders are not binding on the City and deliveries made or work done without formal Work Order or Contract are at the 

risk of the Seller or Contractor and may result in an unenforceable claim. 

 

13. The Seller shall agree to indemnify, defend and hold the City harmless from any and all claims arising out of the performance 

of this contract. 

 

14. "Equality - An item equal to that named or described in the specifications of the contract may be furnished by the Vendor and 

the naming of any commercial name, trademark or other identification shall not be construed to exclude any item or manufacturer 

not mentioned by name or as limiting competition but shall establish a standard of equality only. An item shall be considered 

equal to the item so named or described if (1) it is at least equal in quality, durability, appearance, strength and design; (2) it 

will perform at least equally the function imposed by the general design for the work being contracted for or the material being 

purchased; and (3) it conforms substantially, even with deviations, to the detailed requirements for the item in the specifications. 

The name and identification of all materials other than the one specifically named shall be submitted to the City in writing for 

approval, prior to purchase, use or fabrication of such items. Subject to the provisions of M.G.L., Ch. 30, Sec. 39J, approval 

shall be at the sole discretion of the City, shall be in writing to be effective, and the decision of the City shall be final. The City 

may require tests of all materials so submitted to establish quality standards at the Vendor's expense.  



Project Manual #24-02 – ALBEMARLE ROAD TRAFFIC CALMING 
 

Page 23 of 117 

All directions, specifications and recommendations by manufacturers for installation, handling, storing, adjustment and 

operation of their equipment shall be complied with; responsibility for proper performance shall continue to rest with the Vendor. 
 

For the use of material other than the one specified, the Vendor shall assume the cost of and responsibility for satisfactorily 

accomplishing all changes in the work as shown. If no manufacturer is named, the Vendor shall submit the product he intends 

to use for approval of the City. 
 

Except as otherwise provided for by the provisions of M.G.L., Ch. 30, Sec. 39J, the Vendor shall not have any right of appeal 

from the decision of the City condemning any materials furnished if the Vendor fails to obtain the approval for substitution 

under this clause. If any substitution is more costly, the Vendor shall pay for such costs." 
 

15. Notice is hereby given that the City of Newton Minority/Women Business Enterprise Plan dated December 1999 is applicable 

to all City of Newton contracts for materials and supplies. A copy of this plan may be obtained from the Purchasing Department. 
 

16. Right To Know: Any vendor who receives an order or orders resulting from this invitation agrees to submit a Material 

Safety Data Sheet (MSDS) for each toxic or hazardous substance or mixture containing such substance, pursuant to M.G.L., Ch. 

111F, SS8, 9 and 10 and the regulations contained in 441 CMR SS 21.06 when deliveries are made. The vendor agrees to deliver 

all containers properly labeled pursuant to M.G.L. Ch. 111F, SS 7 and the regulations contained in 441 CMR SS 21.05. Failure 

to submit an MSDS and/or label on each container will place the vendor in noncompliance with the work order. Failure to 

furnish MSDSs and/or labels on each container may result in civil or criminal penalties, including bid debarment and action to 

prevent the vendor from selling said substances or mixtures containing said substances within the Commonwealth. All vendors 

furnishing substances or mixtures subject to Chapter 111F of the M.G.L. are cautioned to obtain and read the law and rules and 

regulations referred to above. Copies can be obtained from the State House Book Store, Secretary of State, State House, Room 

117, Boston, MA 02133, (617-727-2834) for $2.00 plus $.65 postage. 
 

17. CITY INSURANCE REQUIREMENTS 

The Contractor shall provide insurance coverage as listed below. This insurance shall be provided at the Contractor's expense 

and shall be in full force and effect during the full term of this Contract. 
 

WORKER'S COMPENSATION 

Worker's Compensation: Per M.G.L. c. l49, §34 and c. l52 as amended. 
 

COMMERCIAL GENERAL LIABILITY 

Personal Injury $500,000 each occurrence 

 $1,000,000 aggregate 

Property Damage $500,000 each occurrence 

 $1,000,000 aggregate 

VEHICLE LIABILITY 

Personal Injury $500,000 each person 

 $1,000,000 aggregate 

Property Damage $300,000 each occurrence 

 $500,000 aggregate 
 

The City shall be named as additional insureds on the Contractor's Liability Policies. 

 

The Contractor shall not commence the work until proof of compliance with this has been furnished to the City by submitting 

one copy of a properly endorsed insurance certificate issued by a company authorized to write insurance in the Commonwealth. 

This certificate shall indicate that the contractual liability coverage is in force. 

 

The Contractor shall file the original and one certified copy of all policies with the City within ten (10) days after contract award. 

If the City is damaged by the Contractor's failure to maintain such insurance and to so notify the City, then the Contractor shall 

be responsible for all reasonable costs attributable thereto. 
 

Cancellation of any insurance required by this contract, whether by the insurer or the insured, shall not be valid unless written 

notice thereof is given by the party proposing cancellation to the other party and City at least thirty days prior to the effective 

date thereof, which shall be expressed in said notice. 

 

 

FAILURE TO COMPLY WITH THESE TERMS AND CONDITIONS COULD RESULT IN THE CANCELLATION OF 

YOUR CONTRACT. 
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CITY OF NEWTON 

 

WAGE RATE REQUIREMENTS 
 

1. GENERAL 

 

A. This section summarizes the requirements for the payment of wages to laborers and mechanics employed under 

the Contract. 

 

B. Other duties and requirements of law which may not be specified in this section apply and are inherently a part of 

the Contract. 

 

2.  WAGE RATES 

 

  A.  The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work 

shall not be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner 

of Labor and Industries. This schedule shall continue to be the minimum rate of wages for said employees during the 

life of this Contract. 

  

  B.  Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications of labor 

employed on this Work in order that they may be available for inspection by the Owner, Administrator, or the 

Architect. 

 

  C.  Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State 

Apprenticeship Council wherever rates for journeymen or apprentices are not listed. 

  

  D.  Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as 

required by M.G.L. c149, Sec. 34B, as amended. Such police officers shall be covered by Workmen's Compensation 

Insurance and Employers Liability Insurance by the Contractor. 

 

  E.  The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide 

to the City of Newton certified payroll affidavits verifying compliance with M.G.L. c.149, Sec. 27, 27A and 

27B. The Contractor is obligated to provide such records to the City directly on a weekly basis. The City may assess 

a penalty of $100 for each day beyond the required submission date that such records are received, which amount 

shall be deducted from any amounts to the Contractor from the City. In the event of chronic late submissions, the 

City shall report the same to the Office of the Attorney General.  

  

  F.  The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of 

its portion of the work. This statement shall be submitted to the Owner on the form found elsewhere in this section. 

 

 G.  The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term 

and for three years thereafter. 

 

END OF SECTION 
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The Massachusetts Prevailing Wage Law 

M.G.L. ch. 149, §§ 26 – 27 

 

 
NOTICE TO AWARDING AUTHORITIES 

 
➢ 'The enclosed wage schedule applies only to the specific project listed at the top and will be updated for any public construction 

project lasting longer than one (1) year. 

 

➢ 'You should request an updated wage schedule from the Division of Occupational Safety if you have not opened bids or selected 

a contractor within 90 days of the date of issuance of the enclosed wage schedule. 

 

➢ 'The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it has been issued. 

 

➢ 'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that 

project. 

 

 
NOTICE TO CONTRACTORS 
 

➢ The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the work site during the life 

of the project. 

 

➢ The wages listed on the enclosed wage schedule must be paid to employees on public works projects regardless of whether they 

are employed by the prime contractor, a filed sub-bidder, or any sub-contractor. 

 

➢ The enclosed wage schedule applies to all phases of the project including the final clean up. Contractors whose only role is to 

perform final clean up must pay their employees according to this wage schedule. 

 

➢ All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be paid at the reduced 

apprentice rates. If a worker is not registered with the Division of Apprentice Training, they must be paid the “total rate” listed 

on the wage schedule regardless of experience or skill level. For further information, please call (617) 727-3486 or write to the 

Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, MA 02108 
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WEEKLY PAYROLL RECORDS REPORT 

& STATEMENT OF COMPLIANCE 

 

In accordance with Massachusetts General Law c149, §27B, a true and accurate record must be kept of all persons employed on the 

public works project for which the enclosed rates have been provided. A Payroll Form has been printed on the reverse of this page 

and includes all the information required to be kept by law. Every contractor or subcontractor is required to keep these records and 

preserve them for a period of three years from the date of completion of the contract. 

 

In addition, every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding authority. 

This is required to be done on a weekly basis. Once collected, the awarding authority is also required to preserve those records for 

three years. 

 

In addition, each such contractor, subcontractor or public body shall furnish to the Department of Labor & Workforce 

Development/Division of Occupational Safety within fifteen days after completion of its portion of the work a statement, executed 

by the contractor, subcontractor or public body who supervises the payment of wages, in the following form: 

 

 

STATEMENT OF COMPLIANCE 
 

_______________, 2023 

 

I,___________________________________,___________________________________ 

(Name of signatory party) (Title) 

do hereby state: 

That I pay or supervise the payment of the persons employed by 

___________________________________ on the ______________________________ 

(Contractor, subcontractor or public body)     (Building or project) 

and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on 

said project have been paid in accordance with wages determined under the provisions 

of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the 

General Laws. 

 

 

Signature _________________________ 

 

Title _____________________________ 

 

 

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5TH FL., BOSTON, MA. 02108 
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CITY OF NEWTON 

 
GENERAL CONDITIONS OF THE CONTRACT 

 

FOR PUBLIC WORKS CONSTRUCTION 
 

ARTICLE 1 

Definitions 

 

 The word "Commissioner" shall mean the official duly authorized to act for the City of Newton in the execution of the 

work of this contract, acting directly or through properly authorized agents. 

 

 The word "Engineer," or "City Engineer," shall mean the City Engineer of the City of Newton, acting directly or 

through properly authorized agents, such agents acting within the scope of the particular duties entrusted to them. 

 

 The word "Contractor" shall mean the party or parties contracting to perform the work covered by this contract or his, 

or their, legal representatives, successors or assigns. 

 

 The word "Plans" shall mean plans, and all related drawings, diagrams, profiles and specifications referred to and 

included in the Project Manual for this contract.  

 

 The word "City" shall mean the City of Newton. 

 

 The word “Project” shall mean the services which are the subject of the Contract Documents. 

 

 The words “Subcontract” and Subcontractor” shall refer to project contracts between the Contractor and a 

subcontractor, and the subcontractor thereunder. 

 

 The term “Substantial Completion” shall mean either that the work required by the contract has been completed except 

for the work having a contract price of less than one per cent of the then adjusted contract price, or substantially all of the 

work has been completed and opened to public use except for minor incomplete or unsatisfactory work items that do not 

materially impair the usefulness of the work required by the contract. 

 

ARTICLE 2 

Plans, Drawings, Profiles 

 

 1. The work shall be done in accordance with Plans referred to in Article 1 and such further working and detail plans, 

drawings and profiles as may be furnished from time to time by the Engineer. All said plans, general and detail, are to be 

deemed a part of this contract, and the said Plans, specifications and contract are to be considered together, so that any work 

mentioned in the contract, though not shown on the Plans, and any work shown on the Plans though not mentioned in the 

contract, is to be provided by the Contractor as a part of this contract. Figured dimensions are to prevail over scale. All things 

which in the opinion of the Engineer may fairly be inferred from the contract, Plans and specifications, are to be executed by 

the Contractor as a part of the contract; and the Engineer shall be sole judge as to whether detail plans, drawings and profiles 

conform to the Plans and the contract. 

 

Discrepancy in Plans 

 

 2.The Contractor shall carefully examine all said Plans, profiles, drawings, specifications and orders; all figures, 

dimensions, lines, marks and scales thereof, and all directions of the Commissioner and the Engineer relating to the work, 

and conform to those in relation to which there is no doubt or discrepancy, but at once submit all cases of doubt or discrepancy 

to the Engineer for adjustment. Anything done on any part of the work for which special information or drawing should be 

procured, unless done in accordance with such information or drawing, or anything done in relation to which there is doubt 

or discrepancy, except in accordance with the adjustment thereof, or done in violation of law or public authority, is to be 

redone if the Commissioner shall so direct. 
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ARTICLE 3 

Inspection 

 The Contractor in carrying on the contract shall conform to all determinations and directions of the Engineer relating 

to the proper interpretation of the Plans, , the fitness of persons employed on the work or the number thereof, or the 

suitableness, amount, quality, and value of anything done or any materials used, and the Contractor shall permit the 

Commissioner and/or the Engineer and/or  persons designated by them to enter upon the work and inspect the same at all 

times and in all places, and shall provide safe and convenient facilities for making such entry and inspection. 

 

ARTICLE 4 

Change in Plans and Work 

 The City, acting through the Commissioner and upon his written order only, from time to time given to the Contractor 

or his foreman, may change, increase or take away any part of the work, or change the specifications, Plans, drawings, form 

or materials thereof. Any deduction or addition thereto is to be allowed, or paid for at a price to be determined, within not 

more than 15 days of the completion of the change, by the City Engineer acting in the same capacity as an architect in a 

building contract as between City and Contractor. Any demand for addition or deduction must be made in writing to the City 

Engineer within seven (7) days of the time change was ordered. 

 

ARTICLE 5 

Time and Manner of Doing the Work 

 1. The Contractor shall begin work upon receipt of written Notice to Proceed. Once begun the work shall be carried out in 

a continuous and uninterrupted fashion with sufficient workforce and resources to assure completion by the date for completion 

established by the Contract Documents. 

 

 2. The Contractor shall carry on the work in accordance with the requirements of law and of all other public authorities, 

and to the satisfaction of the Commissioner; he shall give all notices, take out all permits, pay all charges and fees, give 

personal supervision to the work and keep thereon a competent foreman and sufficient employees, skilled in the several parts 

which are given them to do. 

 

Maintenance of Travel 

 

 3. As applicable, the Contractor shall conduct his work so as to interfere as little as possible with public travel, and 

shall give property owners proper means of access to their property where existing access has been cut off by the work. The 

Contractor shall keep the streets open for through travel except where, in the opinion of the Commissioner, it is necessary to 

close the street. The continuous length of the street occupied for the work shall be kept as short as possible, and no part of 

the work shall be unnecessarily delayed. Wherever the Commissioner shall direct, trenches shall be bridged by the Contractor 

in a proper and secure manner so as not to interrupt travel. Free access shall be maintained at all times to all water gates, gas 

gates, and fire hydrants. 

 

Abandonment of Work by Contractor 

 

 4. In the event the City Engineer certifies to the Commissioner that the work is not being so carried forward or if the 

Contractor at any time is not carrying on the work to the satisfaction of the Commissioner, or is not observing any of the 

provisions of the contract, or has abandoned the work, or become insolvent or assigned his property, the City, acting by the 

Commissioner and at his discretion, may, with or without notice to the Contractor, or advertising for doing the work, and by 

contract, day labor or otherwise, do any part of the work which the Contractor has failed to do or replace any part not done 

to the satisfaction of the Commissioner, or take possession of the work and complete the same, and in doing so may use any 

implements, machinery or materials on or about the work which are the property of the Contractor, charging the Contractor 

any excess cost for completing the work, which excess cost the Contractor agrees to pay. 

 

ARTICLE 6 

Compensation for Work 

 

 1. Subject to the provisions of Paragraph 10 of this Article, the price named in the proposal and accepted by the City shall 

be paid by the City and received by the Contractor as full compensation for furnishing materials and for use of tools, forms, machinery 

and other implements, and for labor in moving materials and executing all the work contemplated in this contract, also for loss or 

damage arising from delay however occasioned, or out of the nature of the work aforesaid or from the action of the elements, from 

floods, or from any unforeseen obstructions or difficulties which may be encountered in the prosecution of the same and for all risks 

of every description connected with the work and for well and faithfully completing the work in the proper manner and according to 

the plans and specifications and requirements of the Commissioner under them. 
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 2. During the first week of each calendar month, the City Engineer shall cause all work done by the Contractor during 

the previous month to be measured and shall estimate the value thereof and, on or before the 10th of each month issue a 

certificate to the Commissioner of the measurements and the amount due the Contractor according to the terms of his contract. 

 

 3. The City shall pay the Contractor on approval of the Commissioner monthly on or before the 18th of each month for 

all work done during the preceding month according to the aforementioned certificate of the City Engineer, less 5 per cent 

of the amount of such work and less any amounts due the City by the Contractor. 

 

Final and Substantial Completion 

 

 4. Upon substantial completion of the work required by the Contract, the Contractor must present to the City Engineer 

written certification that the work is substantially complete. Within 21 calendar days after such certification is presented, the City 

Engineer shall present to the Contractor either a written declaration that the work is substantially complete or an itemized list of 

incomplete or unsatisfactory work items sufficient to demonstrate that the work is not substantially complete. The City Engineer 

shall include with such itemized list a date by which the work items must be completed, which date may not be earlier than the date 

for substantial completion established in the Contract Documents. If the City Engineer does not respond as provided herein within 

21 calendar days, then the date of the Contractor’s certification shall become the date for effective declaration of substantial 

completion. 

 

 5. Within 15 calendar days after the effective declaration of substantial completion, the City Engineer shall send to the 

Contractor by certified mail, return receipt requested, a complete list of all incomplete or unsatisfactory work items. Unless delayed 

by causes beyond the Contractor’s control, with an extension of time granted pursuant to Article 8, the Contractor must complete 

the work items within 45 calendar days after receipt of the list, or by the contractual completion date, whichever is later? If the 

contractor fails to complete the work within the required time the City may, notwithstanding other rights and remedies at its disposal, 

and upon seven days written notice to the Contractor terminate the contract and complete the incomplete or unsatisfactory work 

items and charge the cost of same to the Contractor. 

 

6. Within 65 calendar days following the effective declaration of substantial completion, the City Engineer shall issue to 

the Commissioner who shall cause to be paid to the Contractor a substantial completion estimate which estimate shall consist of the 

balance of the then current contract price less a one percent retention, the estimated cost to complete incomplete or unsatisfactory 

work items, the value of any outstanding claims against the Contractor and the sum of all demands for direct payment made pursuant 

to Article 12 herein,  provided that until final acceptance, the City shall retain five percent of the value of all items planted in the 

ground.  

 

 7. The Contractor shall provide written notice to the City Engineer when the work has been brought to final completion. 

Within ten days following receipt of such notice, and providing his inspection shows no work items remain incomplete or 

unsatisfactory, the City Engineer shall issue to the Commissioner a final certificate of the total amount of work done and the 

money due the Contractor therefor, crediting thereon the amounts of the previous payments. In making the final certificate, 

the City Engineer shall not be bound by any preceding certificate or estimate of the amount of work done or materials 

furnished. 

 

 8. Within 30 calendar days following receipt of final completion, the City shall pay the Contractor, on the approval of 

the Commissioner, the percentages retained and the balance due the Contractor according to the aforementioned final 

certificate of the City Engineer less any indebtedness of the Contractor for incomplete or unsatisfactory work or claims made 

by or against the City. If a claim or claims are made, or notice of liability given, such amounts due the Contractor may be 

paid upon satisfaction of such claims or upon furnishing of indemnity to said City against all loss, cost, damage or expense 

by reason of such claims.  

 

 9. The City, on making any payment after the completion of the work, shall be released from all claim or liability to 

the Contractor for anything done or used, or for any loss or injury sustained in carrying on the contract, or for any act, 

omission, neglect or mistake of the City or any person relating to or affecting the contract, except for the balance of any sum 

retained as aforesaid. 
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Extra Work 

 

 10. The Contractor shall be paid for any additions, or deductions as provided in Article 4, paragraph 1, and for extra 

labor done by, and for extra materials furnished by him in compliance with the written order only of the Commissioner, 

calling for work not similar in character to that covered by the items given in the proposal, and for which no price is set in 

the said written order, the direct (not including consequential) cost to the Contractor, as determined to be reasonable by the 

Commissioner, plus fifteen per cent of said costs as so determined in regard to labor only. For teams or trucks so furnished, 

no payment shall be made to the Contractor beyond the current local rate as determined by the Commissioner in each case. 

The direct cost of labor may include the cost of mechanics and laborers furnished and a reasonable proportion of the time of 

the foreman and timekeeper, but it shall in no case include any charge for the use of tools, for establishment charges or for 

time spent by the Contractor. The actual cost of insurance on extra pay rolls and of materials furnished for extra work shall 

be paid without any addition. The labor and materials so ordered shall constitute a part of the work to be done under the 

contract; and all and singular the provisions of the contract shall apply to said labor and materials as if the same were specified 

therein. The Contractor shall have no claim for the above-mentioned extra labor and materials unless he furnishes the details 

and bills therefor within one week after doing any such labor or furnishing any such materials. 

 

 11. No claim of the Contractor against the City under this contract shall be deemed valid unless such claim is presented 

to the Commissioner within ten days from the time when the Contractor first knows of, or has opportunity to know of, the 

facts and circumstances on which such claim is based. 

 

 12. A payment or payments to the Contractor, in cases where these provisions or any of them, are not complied with, 

shall not be construed as a waiver of said provisions or any part thereof. 

 

Contract Made Subject to Appropriations 

 

 13. This contract is made subject to appropriation heretofore made and shall not be altered unless the Contractor, the 

sureties on the bond, if any, the officer making the contract and the Mayor shall in writing agree thereto. 

 

ARTICLE 7 

Liquidated Damages 

 

1. In case the work embraced in the contract shall not have been substantially completed by the date(s) stipulated 

therein, the Contractor shall pay to the City of Newton as liquidated damages a designated sum per calendar day for the entire 

period of overrun until the work is substantially completed in accordance with the following Schedule of Deductions and,  in 

addition, the Contractor shall pay without reimbursement the entire cost of all traffic officers, railroad flagmen, inspectors, 

or other personnel the City Engineer and/or the Chief Engineer of the railroad determines to be necessary during the period 

of overrun of time. 

 

SCHEDULE OF DEDUCTIONS 

 

 Original Contract Amount Daily Charge 

 From More Than To and Including Per Calendar Day 

 

  $0.00 $25,000.00 $30.00 

  $25,000.00 $50,000.00 $50.00 

  $50,000.00 $100,000.00 $100.00 

  $500,000.00 $1,000,000.00 $150.00 

  $1,000,000.00 $2,000,000.00 $200.00 

  $2,000,000.00 ----- $300.00 

 

 2. In case the work covered by the contract shall not have been brought to final completion within 45 calendar days 

following the date of declaration of substantial completion, the Contractor shall pay to the City of Newton as liquidated 

damages the sum of $150.00 for each week or portion thereof during the period of overrun until the work is complete. 

 

 3. Whatever sum of money may become due and payable to the City of Newton by the Contractor under this Article 

may be retained out of money belonging or owed to the Contractor in the hands and possession of or by the City of Newton. 

It is agreed that this Article shall be construed and treated by the parties to the contract not as imposing a penalty upon said 

Contractor for failing fully to complete said work as agreed on or before the time specified in the proposal, but as liquidated 

damages to compensate said City of Newton for all additional costs incurred by it because of the failure of the Contractor 

fully to complete said work on or before the date of completion specified in the proposal. 
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ARTICLE 8 

Delays and Extensions of Time 

 

 1. If the Contractor is delayed at any time in the progress of the work by an act or neglect of the City, or by changes in 

the work ordered by the City, or by unseasonably inclement weather, or by other causes deemed by the City Engineer to be 

beyond the Contractor’s control, and which the City Engineer determines may justify delay, then the time for completion 

may be extended for such reasonable time as the City Engineer may determine. 

 

 2. No such extension of time will be allowed unless the Contractor submits a written request for an extension to the City 

Engineer no later than 10 calendar days of the start of the occurrence or event-giving rise thereto. Each such request must describe 

the occurrence or event and specify the manner and extent that such occurrence or event is causing or has caused a delay in the work. 

The City Engineer shall promptly investigate each request and make his written determination to the Commissioner and the 

Contractor within 10 days after receipt of the request. In his determination the City Engineer may either grant, deny, or modify the 

length of the requested extension.  

 

 3. If the City Engineer’s determination so warrants, the Commissioner shall authorize a written Change Order to the 

Contract extending the time for completion. No extension of time shall be deemed as granted until said Change Order has been duly 

executed by the parties. 

 

 4. Change Orders which may be executed by the City and the Contractor in connection with additions, extra labor and/or 

extra materials shall not be considered as allowing extensions of the time for completion unless the change order expressly specifies 

that additional time is allowed in connection with the work under the change order. Once a Change Order has been executed by the 

parties, any request by the Contractor for an extension of time based solely on the fact that additions, extra labor and/or extra materials 

are required by the Change Order will be denied by the City Engineer. 

 

 5. Permitting the Contractor to continue and finish the work or any part of it after the times fixed for its completion, or after 

the date to which the time for completion may have been extended, shall in no way operate as a waiver on the part of the City of 

Newton of any of its rights under the contract. The Contractor remains liable for damages caused other than by delay. 

 

ARTICLE 9 

Lines and Grades 

 

The Contractor shall retain a Registered Land Surveyor who shall furnish such boards and stakes and cause to be placed 

thereon, such lines, marks and directions relating to the work as the Commissioner or City Engineer shall from time to time 

direct. 

 

ARTICLE 10 

Public Service Pipes and Conduits 

 

 1. The Contractor shall maintain such pipes or conduits of public service corporations or of the City as are across or 

within the lines of the work until such time as said public service corporations or the City assume the maintenance or removal 

of said pipes or conduits. The Commissioner will notify such public service corporations to that effect on the existence of 

such obstructions to the work being brought to his notice by the Contractor. The City will relocate either temporarily or 

permanently all water mains and water service pipes, or hydrants, and drains or sewers which may interfere with the work 

contemplated in this contract. (This clause is not to be construed as applying to such pipes as may be readily supported and 

protected during the progress of the work.) The cost of shutting off and turning on water in water mains during blasting shall 

be assumed by the City. 

 

Protection of Existing Structures 

 

 2. All existing gas pipes, water pipes, sewers, drains, conduits, or other structures which are uncovered by the 

excavation shall be carefully supported and protected from injury by the Contractor, and, in case of injury, they shall be 

restored by him, without compensation therefor, to as good condition as that in which they were found, and shall be kept in 

repair until 6 months after the completion of the work. The Contractor shall provide suitable temporary channels for water at 

all water courses. Wherever the work passes under or adjacent to street railway tracks, the Contractor shall make all necessary 

arrangements with the railway company for doing any work which may affect the property of the company or interfere with 

the operating of the railway, and he shall be liable for any damage that may be caused by any act, omission or neglect on his 

part, and shall pay all expenses of every kind incidental to this work. 

 

Changing the Location of Existing Structures 
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 3. Whenever it becomes necessary to change the location of any water or gas pipes, sewers, drains, conduits or other 

structures not otherwise provided for in these specifications, the Contractor shall do the whole or such portions of the work 

of making such changes as the Commissioner may require, and shall receive in payment therefor the reasonable cost of the 

work done as determined by the Commissioner plus 15 per cent of such cost. In estimating such cost, no allowance shall be 

made to the Contractor for the use of tools not especially provided for this work, for general superintendence, or for any 

overhead expenses except liability insurance. 

 

ARTICLE 11 

Co-operation with Other Contractors 

 

The Contractor shall conduct the work in such manner as not to interfere with other work being done by the City, by contract 

or otherwise, and if deemed necessary by the Commissioner, the work under this contract shall conform to the progress of 

said other work; shall co-operate with other contractors or employees who may be doing work for the City, and with public 

service corporations affected by the work, in arranging for storage places, connections, bracings, temporary support for 

structures, repairs, etc. 

 

ARTICLE 12 

Subcontracts 

 

 1. The Contractor, in any contract with a Subcontractor, shall provide that the Subcontractor shall be subject to all 

specifications, terms, provisions, conditions, requirements and liabilities set forth in this contract so far as such specifications, 

terms, provisions, conditions, requirements and liabilities are applicable to the work to be done under such Subcontract, and 

shall also provide that such Subcontract shall be terminated by the Contractor whenever the Commissioner shall certify to 

him in writing that in his opinion the work of the Subcontractor is unnecessarily or unreasonably delayed or that the 

Subcontractor has violated any of the provisions of this contract. The Contractor shall at once terminate such subcontract if 

the Commissioner, after certifying as previously mentioned, shall in writing direct the Contractor to make such termination. 

 

 2. Subcontracts shall be made in writing and the Contractor shall furnish the Commissioner with a copy of all 

Subcontracts on demand. 

 

 3. Pursuant to the provisions of M.G.L. Ch. 30, Sec. 39F (1), the following provisions are included in the General 

Conditions: 

 

      (a)  Forthwith after the Contractor receives payment on account of a periodic estimate, the Contractor shall pay to 

each Subcontractor the amount paid for the labor performed and the materials furnished by that Subcontractor, less any 

amount specified in any court proceedings barring such payment and also less any amount claimed due from the 

Subcontractor by the Contractor. 

 

     (b)  Not later than the sixty-fifth day after each Subcontractor substantially completes his work in accordance with 

the plans and specifications, the entire balance due under the Subcontract less amounts retained by the City as the estimated 

cost of completing the incomplete and unsatisfactory items of work, shall be due the Subcontractor; and the City shall pay 

that amount to the Contractor. The Contractor shall forthwith pay to the Subcontractor the full amount received from the City 

less any amount specified in any court proceedings barring the payment and also less any amount claimed due from the 

Subcontractor by the Contractor. 

 

     (c)  Each payment made by the City to the Contractor pursuant to subparagraphs (a) and (b) of this paragraph for the 

labor performed and the materials furnished by a Subcontractor shall be made to the Contractor for the account of the 

Subcontractor; and the City shall take reasonable steps to compel the Contractor to make each such payment to each such 

Subcontractor. If the City has received a demand for direct payment from a Subcontractor for any amount which has already 

been included in a payment to the Contractor or which is to be included in a payment to the Contractor for payment to the 

Subcontractor as provided in subparagraphs (a) and (b), the City shall act upon the demand as provided in this section. 

 

     (d)  If, within seventy days after the Subcontractor has substantially completed the Subcontract work, the 

Subcontractor has not received from the Contractor the balance due under the Subcontract including any amount due for 

extra labor and materials furnished to the Contractor, less any amount retained by the City, the demand shall be by a sworn 

statement delivered to or sent by certified mail to the City , and a copy shall be delivered to or sent by certified mail to the 

Contractor at the same time.  

 

The demand shall contain a detailed breakdown of the balance due under the Subcontract and also a statement of the status 

of the completion of the Subcontract work shall be valid even if delivered or mailed prior to the seventieth day after which 

the Subcontractor has substantially completed the Subcontract work.  
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Within ten days after the Subcontractor has delivered or so mailed the demand to the City and delivered or so mailed a copy 

to the Contractor, the Contractor may reply to the demand. The reply shall be by a sworn statement delivered to or sent by 

certified mail to the City and a copy shall be delivered to or sent by certified mail to the Subcontractor at the same time. The 

reply shall contain a detailed breakdown of the balance due under the Subcontract including any amount due for extra labor 

and materials furnished to the Contractor and of the amount due for each claim made by the Contractor against the 

Subcontractor. 

 

     (e)  Within fifteen days after receipt of the demand by the City, but in no event prior to the seventieth day after 

substantial completion of the Subcontract work, the City shall make direct payment to the Subcontractor of the balance due 

under the Subcontract including any amount due for extra labor and materials furnished to the Contractor, less any amount 

(i) retained by the City as the estimated cost of completing the incomplete or unsatisfactory items of work (ii) specified in 

any court proceedings barring such payment, or, (iii) if the reply shall not deduct from a direct payment any amount as 

provided in part (iii) if the reply is not sworn to, or for which the sworn reply does not contain the detailed breakdown 

required by subparagraph (d). The City shall make further direct payments to the Subcontractor forthwith after the removal 

of the basis for deductions from direct payments made as provided in parts (i) and (ii) of this subparagraph. 

 

     (f)  The City shall forthwith deposit the amount deducted from a direct payment as provided in part (iii) of 

subparagraph (e) in an interest-bearing joint account in the names of the Contractor and the Subcontractor in a bank in 

Massachusetts selected by the City or agreed upon by the Contractor and the Subcontractor and shall notify the Contractor 

and the Subcontractor of the date of the deposit and the bank receiving the deposit. The bank shall pay the amount in the 

account, including accrued interest, as provided in an agreement between the Contractor and the Subcontractor or as 

determined by decree of a court of competent jurisdiction. 

 

     (g)  All direct payments and all deductions from demands for direct payments deposited in an interest-bearing 

account or accounts in a bank pursuant to subparagraph (f) shall be made out of amounts payable to the Contractor at the 

time of receipt of a demand for direct payment from a Subcontractor and out of amounts which later become payable to the 

Contractor and in the order of receipt of such demands from Subcontractors. All direct payments shall discharge the obligation 

of the City to the Contractor to the extent of such payment. 

 

     (h)  The City shall deduct from payments to a Contractor amounts which, together with deposits in interest-bearing 

accounts pursuant to subparagraph (f), are sufficient to satisfy all unpaid balances of demands for direct payment received 

from Subcontractors. All such amounts shall be earmarked for such direct payments, and the Subcontractors shall have a 

right in such deductions prior to any claims against such amounts by creditors of the Contractor. 

 

ARTICLE 13 

Responsibility for Work-Contractor's Responsibility 

 The Contractor has made his proposal from his own examinations and estimates, and shall not hold the City, its agents, 

or employees, responsible for or bound by, any schedule, estimate, sounding, boring, or any plan of any part of the work; 

shall, if any error in any plan, drawing, specification or direction relating to anything to be done under the contract come to 

his knowledge, report it at once to the Commissioner; shall not, except as the Commissioner shall authorize in writing, assign 

or sublet any part of the contract except for the supply of materials and plant, or of anything to be done thereunder; shall, 

subject to the provisions of the contract take all responsibility of, and bear all losses resulting to him in carrying on the 

contract, and shall assume the defense of, and hold the City, its agents and employees harmless from all suits and claims 

against them, or any of them, arising from the use of any invention, patent or patent right, material, labor or implement, by 

or from any act or omission or neglect of the Contractor, his Subcontractor, his agents or employees, in carrying on the 

contract, or for any liability of any nature arising under the contract. The Contractor shall be solely responsible and liable 

for, and shall fully protect and indemnify the City against all claims for damages to persons or property occasioned by or 

resulting from blasting or other methods or processes in the work of construction, whether such damages be attributable to 

negligence of the Contractor, his employees or his Subcontractor or otherwise. 

 

ARTICLE 14 

LIGHTS--GUARDS 

1. The Contractor shall assume all responsibilities of the work and take all proper precautions to protect persons and 

property from injury and unnecessary interference; leave a reasonably unobstructed way along public and private 

places for pedestrians, teams, and vehicles, and for access to hydrants; provide proper walks over or around any 

obstruction made in a public or private place in carrying on the contract, and maintain from the beginning of 

twilight through the whole of every night, on or near the obstruction sufficient lights and guards to protect travelers 

from injury thereby, and if, after one notification from the Commissioner that said lights and guards are not 

sufficient, the Contractor has not placed additional lights and guards to the satisfaction of the Commissioner,  
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the Commissioner shall have the right to take charge of that part of the work at the expense of the Contractor. 

While the work is suspended he shall keep all roadways and sidewalks in proper condition, and when the work is 

completed put the place and vicinity in proper condition and so leave them. 

 

2. The Contractor shall provide proper means of access to property where the existing access is cut off by the 

Contractor and replace or put in good condition every conduit, catch-basin, tree, wall, fence, or other thing injured by the 

Contractor in carrying on the contract, unless the same has been permanently done away with, on approval of the 

Commissioner, as being necessary to the proper carrying on of the contract. 

 

ARTICLE 15 

Guaranty 

 

 1. Any settlement or other defect, or the failure of any part of the structure or the work due to defective materials or 

workmanship, that occurs within one year after the work is completed, is to be immediately repaired by the Contractor. In 

the event of any such settlement, defect, or failure causing liability to the City for damage to persons or property, the 

Contractor does by this clause agree to hold the City harmless and to assume the defense of any claims therefor. 

 

 2. Responsibility under this guaranty for the adequacy of the work does not relieve the Contractor of his obligation to 

comply with the terms of the contract and to conform to all the requirements of the plans and specifications, nor does it give 

him the right to deviate in any way from the details of design of the structure or the work. 

 

ARTICLE 16 

Defective Work and Materials 

 

The inspection of the work shall not relieve the Contractor of any of his obligations to fulfill his contract as herein described, 

and defective work shall be made good and unsuitable materials may be rejected, notwithstanding that such work and 

materials have been previously overlooked by the Engineer and accepted or estimated for payment. If the work or materials, 

or any part thereof shall be found defective at any time before the final acceptance of the whole work, the Contractor shall 

forthwith make good such defect in a manner satisfactory to the Engineer, and if any material brought upon the ground for 

use in the work or selected for the same, shall be condemned by the Engineer as unsuitable or not in conformity with the 

specifications, the Contractor shall forthwith remove such materials from the vicinity of the work. Nothing in this contract 

shall be construed as vesting in the Contractor any right of property in the materials used after they have been attached or 

affixed to the work or the soil, but all materials shall, upon being so attached or affixed, become the property of the City. 

 

ARTICLE 17 

Employment of Labor 

 

 The Contractor shall give preference in employment, first to citizens of Massachusetts, second, to other citizens of the 

United States; and shall allow all employees on said work to lodge, board and trade where they choose, and shall not obstruct 

any other person in doing work for the City; and shall conform to all labor laws of the Commonwealth; and no laborer or 

teamster, workman or mechanic working within this Commonwealth in the employ of the Contractor or Subcontractor or 

other person doing or contracting to do the whole or a part of the work contemplated by the Contractor shall be requested to, 

or required to, or work more than eight hours in any one calendar day. This contract is subject to all the laws of the 

Commonwealth and ordinances of the City and if any clause thereof does not conform to such laws and ordinances, such 

clause shall be void and such laws and ordinances operated in lieu thereof. 

 

ARTICLE 18 

Laws and Regulations - Contractor to Comply with Law 

 

 The Contractor shall keep fully informed of all existing or future acts of the legislature, and of all municipal ordinances, 

prohibitions, rules and regulations in any manner affecting the conduct of the work, and of all orders or decrees of anybody 

or tribunal having any jurisdiction or authority over the materials, times, places and actions of those employed in the work 

embraced in the contract. The Contractor shall at all times observe and comply with all existing and future acts, ordinances, 

prohibitions, rules, regulations, orders and decrees; and shall protect and indemnify the city and its employees against any 

and all claims arising from or based on any violation of such acts, ordinances, prohibitions, rules, regulations, orders or 

decrees, and against all violations of law by the Contractor or his agents or employees. 

 

END OF SECTION 
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CITY OF NEWTON 

 
SUMMARY OF WORK AND SPECIFIC REQUIREMENTS OF THE CONTRACT 

 

FOR PUBLIC WORKS CONSTRUCTION 

 
I. SUMMARY OF WORK 

 

A.  

 

This Contract includes the installation of traffic calming measures on Albemarle Road and Brookside Avenue, 

including pavement markings, speed cushions, flex posts, and signage. 

 

 2.  All other work described in the Project Manual and/or shown on the Plan(s) unless specifically indicated 

as not to be done. 

 

B. In addition, the work under the contract includes: 

 

 1. Work outside the Project Site as called for in the Project Manual and/or Plan(s) and as required for the 

performance of the work. 

 

 2. The restoration of any items damaged or destroyed by encroaching upon areas outside the Project Site. 

 

 3. All labor, materials, tools, and equipment necessary to do all the work required for the completion of 

each item as specified, which shall be limited not only to the exact intent mentioned but shall include 

incidental work necessary or customarily performed for the completion of that item. 

 

 4. All items not specifically mentioned or noted in the Project Manual and/or Plan(s), but which are 

obviously necessary to make a complete working installation. 

 

C. The Proposed Contract Price shall be complete costs, including overhead, profit, insurance, transportation, and 

all other costs connected with, or incidental to the work described. 

 

II. TIME FOR COMPLETION AND LIQUIDATED DAMAGES 

 

A. Upon notification the Contractor shall commence the work specified in the Project Manual as directed by the 

City. The work shall proceed in a continuous uninterrupted fashion with adequately staffed crews, in a 

satisfactory manner, which will assure that the work is completed in a timely manner to the satisfaction of the 

City. 

 

B. The time for substantial completion pursuant to: 

 

NOTICE:   * TIME IS OF THE ESSENCE * 
 

Within five (5) business days of the Notice of Award the Contractor shall submit to the Purchasing 

Department: 
 

• A signed contract. 

• Certificates of Insurance (one naming the City as an additional insured party, and one in compliance with 

the MassDOT Insurance Requirements detailed below) 

• A Labor and Materials Payment Bond in the amount of 50% of the contract total. 
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The start date is the date on which the Notice to Proceed is issued. Time for completion is prior to October 

31, 2023. The successful bidder must be able to accommodate the City of Newton in the scheduling and/or 

coordination of this work. 
 

 Time is of the essence for the completion of this contract. If the Contractor fails to achieve substantial or final 

completion of the Work within the time required by the contract, and unless an extension of time is granted, the 

Contractor shall pay to the City as liquidated damages, the applicable amount specified in Article 7 of the 

General Conditions for each day of delay. If different completion dates are specified in the Contract for separate 

parts or stages of the work, the amount of liquidated damages shall be assessed on those parts or stages which 

are delayed. To the extent that the Contractor's delay or nonperformance is excused under another section in this 

Contract, liquidated damages shall not be due the City. The Contractor remains liable for damages caused other 

than by delay. 
 

III. CITY INSURANCE REQUIREMENTS 
 

 A. The Contractor shall carry and maintain until acceptance of the work such Workmen’s Compensation, 

Automobile Liability, Public Liability, Contingent Public Liability, Property Damage and Contingent 

Property Damage Insurance, each including blasting coverage, as shall protect him and any sub-

contractor performing work covered by this contract from all claims and liability for damages for 

personal injury, including accidental death, and for property damage which may arise from operations 

under this contract, whether such operations be by himself or by any sub-contractor or by any one 

directly or indirectly employed by either of them. 

 

 B. The City shall be named as an additional insured on such policy. 

 

 C. The amounts of such insurance shall be as follows: 

 

  1. Workmen’s Compensation Insurance as required by Massachusetts General Law. 

 

  2. Automobile Liability Insurance on all vehicles owned or hired for a.) Bodily Injury in an amount 

not less than $500,000.00 for each occurrence, and not less than $1,000,000.00 aggregate; b.) 

Property Damage in an amount not less than $300,000.00 each occurrence, and not less than 

$500,000.00 aggregate. 

 

  3. Public Liability Insurance and Contingent Public Liability Insurance in an amount not less than 

$500,000.00 for injuries, including accidental death to any one person, and subject to the same 

limit for each person, in an amount not less than $1,000,000.00 on account of one accident. 

 

  4. Property Damage Insurance and Contingent Property Damage Insurance in an amount not less 

than $300,000.00 on account of one accident, and in an amount of not less than $500,000.00 on 

account of all accidents. 
 

  5. General Liability Insurance shall include Contractual Liability Insurance. 

 

D. Before any work is started, the successful bidder shall be required to file with the Chief Procurement 

Officer certificates of insurance coverage as detailed above, with policy numbers and dates of expiration. 

 

E. The Contractor shall indemnify, hold harmless and defend the City and its departments, officers, 

employees, servants, and agents from and against all actions, causes of actions, claims, demands, 

damages, costs, loss of services, expenses and compensation, including attorney’s fees and interest 

arising out of or resulting directly or indirectly from the services rendered pursuant to this Contract, 

provided that any such action, cause of action, claim, demand, damage, cost, loss of service, expense, 

compensation (1) in any way grows out of bodily injury, sickness, disease or death, or to injury to or 

destruction of tangible property, which (2) is caused in whole or in part by any act or omission of the 

Contractor, anyone directly or indirectly employed by any of them or anyone for whose acts any of them 

may be liable, regardless of whether or not it is caused in part by a party indemnified hereunder. 
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GENERAL CONDITIONS 
 

This Contract includes the installation of traffic calming measures on Albemarle Road and Brookside Avenue, 

including pavement markings, speed cushions, flex posts, and signage. 

 

All work done under this contract shall be in conformance with: 

• the City of Newton Standard Specifications and General Construction Details, 

• Commonwealth of Massachusetts Department of Transportation Standard Specifications for Highway and 

Bridges 2022 Edition as amended. 

• the latest Massachusetts Department of Transportation Supplemental Specifications 

• the latest Massachusetts Department of Transportation Construction Standard Details 

• the 2006 Massachusetts Highway Department Project Development and Design Guide, 

• the latest edition of the Manual on Uniform Traffic Control Devices (MUTCD) with revisions and Massachusetts 

Amendments, 

• the 1990 Standard Drawings for Signs and Supports, 

• the 1968 Standard Drawings for Traffic Signals and Highway Lighting, 

• the latest edition of American Standard for Nursery Stock, 

• the Contract Project Manual with any Project Addenda. 

 

The General Conditions, Supplementary Conditions and these Special Provisions shall take precedence over the General 

Requirements of Division 1 of the Standard Specifications of the Massachusetts Department of Transportation 

(MassDOT). 

 

If during construction operations the contractor disturbs any survey monuments (temporary or permanent) the engineer 

may direct the contractor to reestablish the survey monuments at no additional cost to the owner. The contractor shall 

be required to use a Professional Surveyor registered in the Commonwealth of Massachusetts, unless otherwise 

directed by the Engineer. 

 

It shall be the responsibility of the contractor to coordinate with all third party utility companies that maybe affected by 

this contract. This shall include but not limited to adjustment or replacement of existing structures as directed by the 

appropriate utility company. The owner shall not compensate the contractor for work done on behalf of a third party. 

 

The scheduling of this work shall be solely at the discretion of the Engineer. 

 

• If schools are present within the project limits or along a detour route, such work shall be avoided to the extent 

feasible and as directed by the Engineer while school is in session. Roadway Construction shall not interfere 

with school operations. 

 

• Work will not be permitted on Federal, State or City Holidays. Work will not be permitted on religious holidays 

as designated by the City Engineer.  

 

• The Contractor shall not be allowed to move any equipment required for the proposed work found in this 

contract from project zone to project zone under its own power unless prior permission is granted by the 

Engineer. 

 

• Night work is scheduled by Newton Police Department, in consultation with Public Works. Night work shall be 

performed when road construction during the day interferes with traffic operations to such an extent that 

public safety is compromised. 

 

• Prior to the final installation of the top course, the Engineer may require a pre-construction meeting/walk 

through to assure that all conditions and specifications required to be completed have been finalized satisfactory 

to the Engineer. 
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LIMITS OF WORK 

 

This Contract includes work along the length of Albemarle Road and Brookside Avenue.  The exact limits of work must 

be reviewed and delineated with the Engineer in the field prior to the Contractor beginning work. The Contractor is 

responsible for taking accurate measurements of actual field conditions prior to ordering proposed materials or beginning 

construction.  Please see attached plans. 
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ITEM SHEET 

 

The Contractor shall insert unit prices for each item in ink, in both words and figures, and is to show a total bid price 

(unit price x estimated quantities). In the event a discrepancy between the written words and figures, the written words 

shall govern. In the event an error in the bidders total bid price, the corrected total bid obtained by the summation of the 

products of the unit prices multiplied by the respective quantities shall stand as the bidder’s total bid price.  

 

The Contractor is required to review any related plans, conduct a full site review, and read all the provisions in the 

document before inserting prices, and is further advised to make his own determination as to the accuracy of the estimated 

quantities before inserting bid prices.  

 

Unbalanced bidding is expressly prohibited, and all unit bid prices will be compared for reasonable conformance with 

the engineer's estimate. The City has the right to reject award of a bid, or part thereof, to protect the public interest if it 

is apparent that a bid is mathematically unbalanced, the bidder front-end loads its bid as to amount to an advanced 

payment, there are extreme variations from the engineer's estimate or other bids received, if in the opinion of the City, 

the unit prices create a reasonable doubt that that apparent low bidder will actually result in the lowest cost to the 

Department, and/or if the overall competitive bidding process has been jeopardized. 

 

*The estimated quantities shown here are based solely upon a reasonable assessment of the project parameters, 

thus the Contractor is advised that the actual quantities may vary substantially as field conditions may necessitate. 

Regardless of the amount of actual quantities, however, the quoted unit prices shall always apply. 

 

There is no separate labor charge under this bid: unit prices shall include full compensation for all labor, 

materials, tools and equipment, and all incidentals necessary to complete the work as specified herein. 
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ALBEMARLE ROAD TRAFFIC CALMING 

ITEM 

NO. 
QTY 

    UNIT PRICE TOTAL 

ITEM WITH UNIT BID PRICE WRITTEN IN 

WORDS 

        

DOLLARS CENTS DOLLARS CENTS 

832. 132 

  

WARNING-REGULATORY AND 

ROUTE MARKER-ALUM. PANEL 

(TYPE A) 

        

AT           

  PER SQUARE FOOT         

832.1 2 

  
IN-STREET PEDESTRIAN 

CROSSWALK SIGN 
        

AT           

  PER EACH         

834.18 108 

  
REFLECTORIZED FLEXIBLE 

DELINEATOR POST (WHITE) 
        

AT           

  PER EACH         

834.2 8 

  

REFLECTORIZED FLEXIBLE 

DELINEATOR POST REMOVED 

AND DISCARDED 

        

AT           

  PER EACH         

847.1 36 

  

SIGN SUP (N/GUIDE)+RTE MKR W/1 

BRKWAY POST ASSEMBLY - 

STEEL 

        

AT           

  PER EACH         

854.1 4,100 

  PAVEMENT MARKING REMOVAL         

AT           

  PER SQUARE FOOT         

860.106 17,700 

  
6 INCH REFLECTORIZED WHITE 

LINE (PAINT) 
        

AT           

  PER LINEAR FOOT         

860.112 1,500 

  
12 INCH REFLECTORIZED WHITE 

LINE (PAINT) 
        

AT           

  PER LINEAR FOOT         

861.106 100 

  
6 INCH REFLECTORIZED YELLOW 

LINE (PAINT) 
        

AT           

  PER LINEAR FOOT         

864.04 1,200 

  

PAVEMENT ARROWS AND 

LEGENDS REFL. WHITE 

(THERMOPLASTIC) 

        

AT           

  PER SQUARE FOOT         

864.41 1,700 

  
HIGH FRICTION SURFACE 

TREATMENT 
        

AT           

  PER SQUARE FOOT         

874.2 5 

  
TRAFFIC SIGNS REMOVED AND 

RESET 
        

AT           

  PER EACH         

        

CARRIED FORWARD       
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       BT-1 

        

 BROUGHT FORWARD       

        

ITEM 

NO. 
QTY 

    UNIT PRICE TOTAL 

ITEM WITH UNIT BID PRICE WRITTEN IN 

WORDS 

        

DOLLARS CENTS DOLLARS CENTS 

874.41 4 

  
TRAFFIC SIGNS REMOVED AND 

DISCARDED 
        

AT           

  PER EACH         

880.01 12 

  RUBBER SPEED CUSHION (6'X7')         

AT           

  PER EACH         

999.02 12 

  TRAFFIC CONTROL OFFICERS     

AT $5,000.00   $5,000.00  

  ALLOWANCE   ALLOWANCE  

        

        

                                                                           TOTAL BID PRICE $     

        

                     

                                                          IN WRITTEN WORDS 

       BT-6 

 

 

 

 

 

 

(Total Bid Price must be placed in paragraph “C” of the Bid Form) 
END OF SECTION  
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CITY OF NEWTON 

 

GENERAL REQUIREMENTS 

 

 

MEASUREMENT AND PAYMENT 

 

PART 1 GENERAL 

 

1.01 SCOPE 

A. The purpose of this section is to define the basis of measurement and payment for the unit price or lump 

sum items listed in these Contract Documents. 

B. Section 9.00 of the Commonwealth of Massachusetts Department of Transportation Standard Specifications 

for Highways and Bridges, 2022 Edition, are hereby included in its entirety. 

 

1.02 PAYMENT ITEMS 

A. Work Items of this Project are referenced with Item Numbers and Item Descriptions similar to those 

currently in use by the MassDOT, Highway Division. 

 

1.03 BASIS OF MEASUREMENT AND PAYMENT 

A. Method of Measurement and Basis of Payment for Work Items shall be as called for under the appropriate 

section of the MassDOT Standard Specifications, unless modified in the Special Provisions and the Standard 

Specifications. 

 

1.04 UNIT PRICES 

A. Payment will be computed on the basis of the unit price bid for each Item and the quantity of units completed. 

Unit prices are to include cost of all necessary materials, labor, equipment, overhead, profit and other 

applicable costs for items installed complete and accepted by the Engineer. No Payments will be made for 

the purchase or stockpile of materials or incidentals to the completed items. (See Part 1.06 of this Section.) 

B. The Owner reserves the right to increase or decrease the scope of the Contract work by 25% of the original 

scope. 

 

1.05 LUMP SUM PRICES 

A. Payment will be computed on the basis of the percentage of work completed on each item in the contract 

BID as determined by the Engineer. Lump sum prices are to include the cost of all necessary materials, 

labor, equipment, overhead, profit and other applicable costs for items installed complete and accepted by 

the Engineer. No Payments will be made for the purchase or stockpile of materials or incidentals to the 

completed items. (See Part 1.06 of this Section.) 

B. The Contractor's breakdown of the lump sum bid will be used only as a guide to determine the percentage 

of completion. 
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1.06 PRICES INCLUDE 

A. The prices stated in the Proposal include full compensation not only for furnishing all the labor, equipment 

and material needed for, and for performing the work contemplated by the Contract, but also for assuming 

all risks of any kind for expenses arising to facilitate the work in a timely manner and all items and 

incidentals included in the Contract Documents. 

B. The Owner shall pay and the Contractor shall receive the prices stipulated in the BID made a part hereof as 

full compensation for everything performed and for all risks and obligations undertaken by the Contractor 

under and as required by the Contract. 

C. The prices for those Items which involve excavation shall include compensation for disposal of surplus 

excavated material and handling water. 

D. In all Items involving excavation, the price shall be based on doing the entire excavation in earth. Where 

rock is excavated, the price, therefore, shall be in addition to the cost of excavating earth and no deduction 

will be made in the amount for earth excavation. 

 

1.07 PAYMENT 

A. In general, payment will be made for all Contract work satisfactorily completed through the end of the 

previous month. The payment will include any additional work which has been completed and approved and 

change order work agreed upon by the Owner and Contractor which has been completed and approved. 

B. Each application for payment will indicate the total of a minimum percent retainage, held by the Owner on 

the total of all work completed under the contract and approved for payment to-date. 

C. Monthly applications for payment may also indicate reduction or increase of the total Contract price when 

an approved change order results in a net reduction or net increase in the cost and quantity of work to be 

performed under the Contract. 

D. Special billings and charges against the Contract as credit or payment to the Owner, that are not for change 

order work, may be subtracted from monies due on any monthly application for payment but shall not serve 

to reduce the total Contract price. 

E. Final payment for Work governed by unit prices will be made on the basis of the actual measurements and 

quantities accepted by the Engineer multiplied by the unit price for work which is incorporated in or made 

necessary by the Work. 

F. Each project location will be billed separately.   

FIELD ENGINEERING 

 

PART 1 GENERAL 

 

1.01 SECTION INCLUDES 

A. Survey work and other field engineering responsibilities of the Contractor. 

 

 

1.02 REQUIREMENTS 
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A. The Contractor shall be responsible for field survey, layout of the work, and the establishing of lines 

and grades as shown on the plans or as directed for his use. 

B. Layout and set all lines, levels, grades, elevations, reference marks, batter boards and measurements required 

for the construction of the work. Verify such marks by instrument to confirm accuracy. The Engineer shall 

provide information on the baseline and elevation control available. 

C. Locate and protect established horizontal and vertical survey control, and reference points, benchmarks and 

stone bounds. 

D. Make, check, and be responsible for all measurements and dimensions necessary for the proper horizontal 

and vertical layout and construction of the Work. 

E. Control datum for survey shall be as established and depicted in the Existing Conditions and Alignment & 

Survey Control Plan. 

F. Verify location and reset (if needed) street right-of-way bounds and markers by a Professional Land 

Surveyor (PLS) as per the Contract Documents. 

G. All staking shall be directed and performed by qualified engineering or surveying personnel who are trained, 

experienced and skilled in construction layout of the type required under this contract. The contractor shall 

submit the qualifications of the survey personnel to the Owner for review and approval. The owner reserves 

the right to evaluate the performance of the survey personnel during the course of the work and require the 

replacement of any personnel whose work, in the judgement of the Owner, is unsatisfactory.    

H. The Engineer will be permitted to check the lines, elevations, reference marks, batter boards, etc., set by the 

Contractor. The Contractor shall correct any errors found in lines, elevations, reference marks, batter boards, 

etc. Such a check shall not be construed as approval of the Contractor's work and shall not relieve or diminish 

the responsibility of the Contractor for the accurate construction and completion of the Work in compliance 

with the Contract Documents. 

I. The Contractor shall perform an external and garage level inspection and make a video tape and/or 

photographic record of all existing sideline conditions, prior to the commencement of construction activities, 

and/or as may be required as the construction activities progress, for the purpose of documenting all decrepit, 

and/or extraordinary points of concern. All video and picture making shall be done on foot and shall not be 

'shot' from a vehicle. This video record shall be made by the Contractor and a copy, or a secondary video 

tape, shall be delivered to the Engineer. A representative from the Engineering Division shall be present at 

the time of the inspection and recording. 

 

1.03 QUALITY ASSURANCE 

A. The Contractor shall employ a Civil Engineer or Land Surveyor registered in the State of Massachusetts, 

acceptable to the Owner. 

B. The Contractor shall submit an as-built plan signed by the Contractor’s Engineer or Land Surveyor stating 

that the elevations and locations of the Work are in conformance with the Contract Documents. 
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PROJECT MEETINGS 

PART 1 GENERAL 

 

1.01 SECTION INCLUDES 

A. Administrative and procedural requirements for project meetings. 

 

1.02 PRECONSTRUCTION CONFERENCE 

A. The pre-construction conference will be scheduled and administered within 14 calendar days after the dated 

"Notice to Proceed.” The Contractor shall be prepared to address such topics as understanding of the 

Contract Documents, Federal/State/Local requirements, projected construction schedules, major personnel, 

critical work areas, construction facilities and shop drawing/certificates of compliance submittals. 

 

1.03 PROGRESS MEETINGS 

A. The Engineer will schedule and administer progress meetings and specially called meetings throughout the 

duration of the Work at period intervals. Weekly progress meeting are expected in the initial stages of the 

project. Meetings can later be scheduled to be Bi-Weekly as determined by the Engineer. 

B. The time and location of such meetings shall be designated by the Engineer and shall be convenient for all 

parties involved. 

C. The Engineer will prepare agenda with copies for participants, preside at meetings, record minutes, and 

distribute copies. 

SUBMITTALS 

PART 1 GENERAL 

 

1.01 SECTION INCLUDES 

A. Requirements for submission of schedules and shop drawings. 

1.02 PROGRESS SCHEDULE 

A. Within 14 calendar days after execution of the Contract Documents, the Contractor shall submit to the 

Engineer for review a construction progress schedule conforming to requirements specified. This schedule 

should show the proposed dates of commencement and completion of each of the various subdivisions of 

work required under this Contract and the anticipated monthly percentage of completion, based on the total 

contract price. The Contractor shall be responsible for updating, and/or revising, this schedule whenever 

directed by the Engineer throughout the duration of the Contract. The schedule shall also include a Traffic 

Management Plan to be coordinated with City Engineering and Newton Police Department for each phase 

and location of work to be constructed under this contract. 

B. Special attention is directed to the requirement that the Contractor shall start the Work, as specified under 

this Contract, no later than 30 calendar days after the execution of the Contract Documents, unless otherwise 

authorized by the Owner. The Contractor shall comply with all pre-construction requirements as specified. 

The Owner reserves the right to delay the commencement of the Work or any part thereof, if the specified 

requirements as determined by the Engineer have not been satisfied. The Owner further reserves the right to 

limit or, delay construction, or certain activities thereof, in certain areas of the Contract should the Owner 

deem it to be in the public's best interest and/or safety to do so. 
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C. The Contractor shall contact the appropriate city authorities concerning any public or semi-public events 

that may occur during the construction period that may affect construction. The Contractor alone shall be 

responsible for arranging his construction sequence to conform to any restrictions these events may impose. 

No claims for extras will be allowed because of any delay, extra materials handling, extra excavation, etc. 

caused by the imposed restrictions. However, additional time may be granted for completion of the work to 

compensate for delays caused by said restrictions. 

1.03 SHOP DRAWINGS 

A. Submit electronic copies of shop and working drawings in PDF format for concrete reinforcement, structural 

details, piping layout, wiring, materials fabricated especially for the Contract, and materials and equipment 

for which such drawings are specifically requested. 

B. A maximum of two (2) submittals of each shop drawing will be reviewed by the Engineer. If more submittals 

are required due to the Contractor’s neglect or failure to fulfill the requirements of the Contract plans and/or 

specifications, or to make corrections or modifications required by the Engineer in the review of the first 

two submittals, the Engineer will review the submittal and the Contractor will be responsible for the cost of 

the review, as determined by the Owner based on the Engineer’s documentation of time and rates for 

additional services established in the Engineering Agreement between the Owner and the Engineer. 

C. If re-submittals on shop and working drawings are required, the Engineer will retain three (3) copies and 

three (3) copies will be returned to the Contractor. When re-submittals are returned to the Engineer, 

electronic copies in PDF format, of the complete submittal shall again be required. 

D. Such drawings shall show the principal dimensions, weight, structural and operating features, space required, 

clearances, type and/or brand of finish or shop coat, grease fittings, etc., depending on the subject of the 

drawing. When the dimensions are of particular importance, or when specified, the drawings shall be 

certified by the manufacturer or fabricator as correct for the Contract. The Contractor shall also be required 

to certify on the submitted drawings or catalog cuts that the equipment or the assembly are accepted by him 

and in conformance with the Plans and Specifications. 

E. When so specified or if considered by the Engineer to be acceptable, manufacturer's specifications, catalog 

data, descriptive matter, illustrations, etc., may be submitted in place of shop and working drawings. 

F. The Contractor shall be responsible for the prompt and timely submittal of all shop and working drawings 

to eliminate delay to the Work due to the absence of such drawings. All shop and working drawings must 

be submitted to the Engineer prior to incorporation into the Work, unless otherwise permitted by the 

Engineer. Prior to the submittal of any shop drawings, the Contractor shall submit a schedule of proposed 

shop drawing transmittals. The schedule shall identify the subject matter of each transmittal, the 

corresponding specification section number and the proposed date of submission. Prior to and during the 

progress of the Work the schedule shall be revised and resubmitted as requested by the Engineer. 

G. No material or equipment shall be purchased or fabricated for the Contract until the required shop and 

working drawings have been submitted as hereinabove provided and reviewed for conformance to the 

Contract requirements. All such materials and equipment and the work involved in their installation or 

incorporation into the Work shall then be as shown in and represented by said drawings. 

H. Until the necessary review has been made, the Contractor shall not proceed with any portion of the Work 

for which review is required. 
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I. All shop and working drawings shall be submitted to the Engineer by and/or through the Contractor, who 

shall be responsible for obtaining shop and working drawings from his subcontractors and returning 

reviewed drawings to them. All drawings shall be clearly marked with the names of the Owner, Contractor, 

and building, equipment, or structure to which the drawing applies, and shall be suitably numbered. 

Submitted shop drawings shall be accompanied by a multi-part letter of transmittal provided by the Engineer 

and completed by the Contractor as directed by the Engineer. 

J. Only drawings which have been checked and corrected by the fabricator should be submitted to the 

Contractor by his subcontractors and vendors. Prior to submitting drawings to the Engineer, the Contractor 

shall check thoroughly all such drawings to satisfy himself that the subject matter thereof conforms to the 

Drawings and Specifications in all respects. All drawings which are correct shall be marked with the date, 

checker's name, and indication of the Contractor's approval, and then shall be submitted to the Engineer; 

other drawings shall be returned for correction. 

K. If a shop drawing shows any deviation from the Contract requirements, the Contractor shall make specific 

mention of the deviations in his letter of transmittal. 

L. The review of shop and working drawings by the Engineer will be general only, and nothing contained in 

this Section shall relieve, diminish or alter in any respect the responsibilities of the Contractor under the 

Contract Documents and in particular, the specific responsibility of the Contractor for details of design and 

dimensions necessary for proper fitting and construction of the work as required by the Contract and for 

achieving the result and performance as specified. 

M. Should the Contractor submit equipment that requires modifications to the structures, piping, electrical 

conduit, wires, appurtenances, or layouts etc., either existing or as detailed on the Drawings, he shall also 

submit details of the proposed modifications. If such equipment and modifications are accepted, the 

Contractor, at no additional cost to the Owner, shall do the work necessary to make such modifications. 

N. The Contractor shall furnish additional copies of shop drawings or catalog cuts when so requested. 

 

1.04 JOB-MIX FORMULA 

A. Work shall not begin on any Newton project nor shall any mixture be accepted until the Contractor has 

submitted to the Engineer a specific job-mix formula for the particular uniform combination of materials 

and sources of supply to be used on each project in conformance with the requirements of Section M3 of 

MassDOT's Standard Specifications. The job-mix formula shall be submitted in writing by the Contractor 

to the City at least 30 days prior to the start of paving operations.  

QUALITY CONTROL 

 

PART 1 GENERAL 

 

1.01 SECTION INCLUDES 

A. Requirements for Contractor’s quality control of products, suppliers, manufacturers, services, site 

conditions, and workmanship, to produce work of the specified quality. 

 

1.02 QUALITY ASSURANCE/CONTROL OF INSTALLATION 
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A. Comply fully with manufacturers' instructions, including each step in sequence. 

B. Should manufacturers' instructions conflict with Contract Documents, request clarification from Engineer 

before proceeding. 

C. Comply with specified standards as a minimum quality for the Work except when more stringent tolerances, 

codes, or specified requirements indicate higher standards or more precise workmanship. 

D. Perform work by persons qualified to produce workmanship of specified quality.  

E. Secure Products in place with positive anchorage devices designed and sized to withstand stresses, vibration, 

physical distortion, or disfigurement. 

 

1.03 FIELD SAMPLES 

A. Install field samples at the site as required by individual specifications sections for review. 

B. Acceptable samples represent a quality level for the Work. 

C. Where field sample is specified to be removed, clear area only after field sample has been accepted by the 

Engineer. 

 

1.04 CERTIFIED WELDERS 

A. Structural welds shall be made only by operators who have been qualified by tests, as prescribed in the 

"Standard Qualification Procedure" of the American Welders Society, to perform the type of work required. 

B. Pipe welds shall be made only by operators who have been qualified by the National Certified Pipe Welding 

Bureau and each operator's qualification record shall be submitted to the Engineer before any work is 

performed. 

C. Shop welding shall be in accordance with the "Code for Welding in Building Construction". 

TESTING LABORATORY SERVICES 

 

PART 1 GENERAL 

 

1.01 SECTION INCLUDES 

A. Qualification, duties, and responsibilities of testing laboratories. Also, coordination and scheduling are 

responsibilities of the Contractor. 

B. Related Sections 

1. Materials and Equipment 

 

 

 

1.02 PAYMENT PROCEDURES 

A. Initial Testing: Unless otherwise specified herein, the Owner will pay for additional initial testing services 

required by the Engineer. 
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B. Retesting: When initial tests indicate noncompliance with the Contract Documents, subsequent retesting 

occasioned by the noncompliance shall be performed by the same testing agency, and costs thereof will be 

deducted by the Owner from the Contract Sum. 

C. Contractor’s Testing: Inspecting and testing performed exclusively for the Contractor's convenience or as 

required of him by the technical specifications shall be the sole responsibility of the Contractor. 

 

1.03 REFERENCES 

A.  American Society for Testing and Materials (ASTM) 

1. E-329-90, Use in the Evaluation of Testing and Inspection Agencies as Used in Construction. 

 

1.04 REQUIREMENTS 

1. Asphalt material will only be accepted by the City if the test results from acceptance samples obtained at the 

production plant and from the compacted pavement indicate conformance to the approved job-mix formula 

and the quality limits specified in Section M3 of MassDOT's Standard Specifications. 

2. Work included: 

1. Cooperate with the Owner's selected testing agency and all others responsible or testing and 

inspecting the Work. 

2. Provide other testing and inspecting as specified to be furnished by the Contractor in this Section 

and/or elsewhere in the Contract Documents. 

3. Where no testing requirements are described, but the Owner directs testing, the Contractor shall 

provide testing under the requirements of this Specification. 

 

1.05 QUALITY ASSURANCE 

A. The testing laboratory will be qualified to the Owner's approval in accordance with ASTM E329-90. 

B. Regulatory requirements 

1. Testing, when required, will be in accordance with all pertinent codes, regulations, and with 

selected standards of the American Society for Testing and Materials. 

2. Regulatory Requirement Inspections and tests required by codes or ordinances, or by a plan 

approved authority, and which are made by a legally constituted authority, shall be the 

responsibility of and shall be paid for by the Contractor, unless otherwise provided in the Contract 

Documents. 

 

1.06 DELIVERY, STORAGE, AND HANDLING 

A. Comply with pertinent provisions of the Materials and Equipment section. 

B. Promptly process and distribute, to the Engineer, required copies of test reports and instructions to assure 

necessary retesting and replacement of materials with the least possible delay in progress of the Work. 



Project Manual #24-02 – ALBEMARLE ROAD TRAFFIC CALMING 
 

Page 91 of 117 

 

1.07 SCHEDULING 

A. Establishing schedule 

1. By advance discussion with the testing laboratory selected by the Owner, determine the time 

required for the laboratory to perform its tests and to issue each of its findings. 

2. Provide all required time within the construction schedule. 

3. Coordinate testing activity with the appropriate testing laboratory. 

B. Revising schedule 

1. When changes of construction schedule are necessary during construction, coordinate all such 

changes with the testing laboratory as required. 

C. Adherence to schedule 

1. When the testing laboratory is ready to test according to the established schedule, but is prevented 

from testing or taking specimens due to  incompleteness of the Work, all extra charges for testing 

attributable to the  delay may be back-charged to the Contractor and shall not be borne by the 

Owner. 

PART 3 EXECUTION 

 

3.01 FIELD QUALITY CONTROL 

A. Representatives of the testing laboratory shall have access to the Work at all times and at all locations where 

the Work is in progress. Provide facilities for such access to enable the laboratory to perform its functions 

properly. 

B. All specimens and samples for testing, unless otherwise provided in the Contract Documents, shall be taken 

by the testing personnel. All sampling equipment and personnel will be provided by the testing laboratory. 

All deliveries of specimens and samples to the testing laboratory will be performed by the testing laboratory. 

C. All work constructed as a deviation from the Contract Documents shall be approved prior by the Engineer 

in writing. All subject work shall be documented and the submission of required as-builts will be the 

responsibility of the Contractor. 

TEMPORARY UTILITIES 

PART 1 GENERAL 

 

1.01 SECTION INCLUDES 

A. Requirements for temporary utilities required during construction. 

 

1.02 GENERAL REQUIREMENTS 

A. The Contractor is responsible for payment of all costs associated with the installation and operation of all 

temporary utilities necessary for the completion of the work. The Contractor shall arrange with the Engineer 

and Owner methods of determining monthly utility costs for Temporary Utilities prior to connection of any 

temporary systems.  
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The Contractor shall pay the Owner on a monthly basis for all temporary utility costs. The Temporary 

Utilities to be paid by the Contractor include, but are not limited to the following: Electricity, Water, 

Sanitary, Heating, Ventilation, Plumbing and other services required to complete the work. 

1.03 TEMPORARY SANITARY FACILITIES 

A. Provide adequate sanitary facilities for the use of those employed on the Work. Sanitary facilities shall be 

made available when the first employees arrive on the site of the Work, be properly secluded from public 

observation, and be maintained during the progress of the Work in suitable numbers. The location for the 

placement of sanitary facilities shall be approved in writing by the Engineer. 

B. Maintain sanitary facilities in an orderly and sanitary condition at all times and enforce their use. Rigorously 

prohibit the committing of nuisances on the site of the Work, on the lands of the Owner, or any adjacent 

property. 

TEMPORARY CONTROLS 

 

PART 1 GENERAL 

 

1.01 SECTION INCLUDES 

A. Requirements for cleaning, maintenance of the project site, barriers and fences required during construction. 

1.02 CLEANING DURING CONSTRUCTION 

A. Contractor shall perform clean-up operations during construction as herein specified, or as specified 

elsewhere within the Contract Documents. 

1. Control accumulation of waste materials and rubbish; promptly dispose of off-site. Bear all costs, 

including fees resulting from disposal. 

2. Maintain project in accordance with all local, State and Federal Regulatory Requirements. 

3. Store volatile wastes in covered metal containers and remove from premises. 

4. Prevent accumulation of wastes that create hazardous conditions. 

5. Provide adequate ventilation during use of volatile or noxious substances 

B. Conduct cleaning and disposal operations to comply with local ordinances and anti-pollution laws. 

1. Do not burn or bury rubbish and waste materials on site. 

2. Do not dispose or volatile wastes such as mineral spirits, oil, or paint thinner in storm or sanitary 

drains. 

3. Do not dispose of wastes into streams or waterways. 

4. Use only those materials which will not create hazards to health or property, and which will not 

damage surfaces. 

5. Execute cleaning to ensure that the buildings, the sites, and adjacent properties are maintained free 

from accumulations of waste materials and rubbish and wind-blown debris, resulting from 

construction operations. 
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6. Provide on-site containers for collection of waste materials, debris, and rubbish. 

7. Remove waste materials, debris, and rubbish promptly from the site and dispose of at legal disposal 

areas off the construction site. 

8. During its progress, the work and the adjacent areas affected thereby shall be kept cleaned up and 

all rubbish, surplus materials, and unneeded construction equipment shall be removed and all 

damage repaired so that the public and property owners will be inconvenienced as little as possible. 

9. Where material or debris has washed or flowed into or been placed in existing watercourses, 

ditches, gutters, drains, pipes, structures, work done under this contract, or elsewhere during the 

course of the Contractor’s operations, such material or debris shall be entirely removed and 

satisfactorily disposed of during the progress of the work, and the ditches, channels, drains, pipes, 

structures, and work, etc. shall, upon completion of the work, be left in a clean and neat condition. 

 

1.03 DUST CONTROL 

A. Provide adequate means for the purpose of preventing dust caused by construction operations throughout 

the period of the construction contract. 

B. This provision does not supersede any specific requirements for methods of construction or applicable 

general conditions or performance obligations of the Contractor. 

C. Adequate dust control shall be applied as, and when, directed by the Engineer. No additional compensation 

will be made for such work and shall be incidental to the Contract. 

 

1.04 EROSION AND SEDIMENT CONTROL 

A. Plan and execute construction by methods to control surface drainage from cuts and fills, from borrow and 

waste disposal areas. Prevent erosion and sedimentation. 

B. Minimize amount of bare soil exposed at one time. 

C. Provide temporary measures such as berms, dikes, and drains, to prevent water flow. 

D. Periodically inspect earthwork to detect evidence of erosion and sedimentation; promptly apply corrective 

measures. 

E. Construct sediment control devices for discharge from dewatering trenches. 

F. Construct all sedimentation control devices shown on the plans. 

 

1.05 NOISE CONTROL 

A. Develop and maintain a noise-abatement program and enforce strict discipline over all personnel to keep 

noise to a minimum. 

B. Execute construction work by methods and by use of equipment which will reduce excess noise. 

1. Equip air compressors with Silencers, and power equipment with mufflers. 
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2. Manage vehicular traffic and scheduling to reduce noise. 

 

1.06 POLLUTION CONTROL 

A. Special care shall be taken to prevent contamination or muddying up or interfering in any way with the 

stream flows, if any along the line of work. No waste matter of any kind will be allowed to discharge into 

the stream flows or impounded water of any pools or other bodies of water. 

1.07 SURFACE WATER CONTROL 

A. Take all precautions to prevent damage to the work or equipment by high waters or by storms. The Engineer 

with the approval of the Owner may prohibit the carrying out of any work at any time when in his judgment, 

high water or storm conditions are unfavorable or not suitable, or at any time, regardless of the weather, 

when proper precautions are not being taken to safeguard previously constructed work or work in progress. 

B. In case of damage caused by the failure of the Contractor to take adequate precautions, the Contractor shall 

repair or replace equipment damaged and shall make such repairs or rebuild such parts of the damaged work, 

as the Engineer may require, at no additional expense to the Owner. 

 

1.08 BARRIERS AND ENCLOSURES 

A. Fences and Barricades 

1. Provide and maintain temporary fences, barriers, lights, guardrails, and barricades as indicated in 

the Contract Documents, or as necessary to secure the Work and adjacent property and protect 

persons and property. 

2. Obtain necessary approvals and permits and provide temporary expedients as necessary to 

accommodate tasks requiring items mentioned herein. 

B. Protection of Trees 

1. The Contractor shall notify the Tree Warden before commencing work within the drip line of any 

Tree. 

2. If, in the opinion of the Engineer or Tree Warden, and so directed by either, the Contractor shall 

be required to provide adequate and satisfactory tree protection (either trunk protection or drip line 

protection, or both) as directed. No additional compensation will be made for such protection and 

shall be incidental to the Contract. 

3. The Contractor shall take care not to harm trees along the sides of roads or within the existing 

facility in which the construction work is to be done or trees on adjacent lands except as indicated 

on the drawings or with the written permission of the Owner and any other owner of the trees 

involved. Care shall be taken not to cut tree roots to harm the growth of trees to remain. 

4. If, in the opinion of the Engineer or Tree Warden, any trees damaged during construction can be 

repaired, the Contractor shall satisfactorily repair them at no further cost to the Owner. 

5. If, in the opinion of the Engineer or Tree Warden, any tree damaged during construction cannot be 

repaired and should be removed, the Contractor shall satisfactorily remove and replace, with a 

species specified by and at the direction of the City Tree Warden at no further cost to the Owner. 
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TRAFFIC REGULATIONS 

 

PART 1 GENERAL 

 

1.01 SECTION INCLUDES 

A. Requirements for traffic control for the duration of the Contract. 

1.02 REFERENCES 

A. Manual of Uniform Traffic Control Devices (MUTCD) latest edition, including published revisions; 

Specifications for Temporary Traffic Control. 

1.03 PERFORMANCE REQUIREMENTS 

A. The Contractor shall prepare and submit to the Engineer a proposed work schedule which complies with the 

plans and specifications. No work shall start until the Engineer's approval of the schedule is received. 

B. The Contractor shall have the sole responsibility for the maintenance and protection of traffic. 

C. No construction will be permitted within 300 feet of a school, day care center, or day camp when children 

are either arriving or departing the facility. The actual hours involved will be obtained by the Contractor 

from the respective facility. 

D. An authorized representative of the Contractor shall be available on a 24-hour basis for the duration of the 

Contract for the purpose of correcting construction related impediments or hazards. This contact shall be 

responsible for making correction within a timely manner. The contact information shall be supplied with 

the rest of the required submittals. 

 

1.04 SUBMIT TRAFFIC PLANS 

A. In accordance with the Submittals section, submit a traffic plan delineating requirement of this section, the 

Contract Drawings, and the City of Newton. 

B. Traffic control plans shall detail all typical, and specific, work zones and detours for each roadway and 

construction activity for the project to complete the work as listed in the Contract Documents and 

Construction Plans, as well as the planned accessible pedestrian route through, or adjacent to, the work zone. 

1.05 SITE CONDITIONS 

A. Replace at no cost to the Owner pavement markings, legends and lane arrows removed or damaged by the 

construction operation that are not within the Construction Plans. 

B. Restore temporary detours to original condition. 

C. Replace traffic signal loops damaged during construction within 72 hours. 

1.06 SCHEDULING 

A. The Contractor shall minimize the construction impacts to the traveling public and abutting property owners 

by limiting the extent of roadway excavation and requiring the restoration of a weather-tight pavement 

surface as stipulated below. All proposed underground installations (utilities, drainage, sewer, etc.) must be 

in place prior to the beginning of roadway excavation. 
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B. The Owner reserves the right to alter the lengths of excavation and other operations in order to ensure the 

safety of the traveling public and abutting property owners. 

PART 2 PRODUCTS 

 

2.01 TRAFFIC CONTROL DEVICES 

A. All Traffic Control Devices shall be in accordance with the MUTCD and maintained as such. All Devices 

shall also meet and be maintained in compliance with the Specifications 

PART 3 EXECUTION 

 

3.01 INSTALLATION OF TRAFFIC CONTROL DEVICES 

A. Installations shall be in accordance with all requirements and standards as specified in the Manual on 

Uniform Traffic Control Devices (MUTCD) and shall be the responsibility of the Contractor to install and 

maintain as directed by the Engineer. 

 

MATERIALS AND EQUIPMENT 

 

PART 1 GENERAL 

 

1.01 SECTION INCLUDES 

A. Requirements for delivery, storage, handling and installation of systems, materials, manufactured units, 

equipment, components, and accessories used in the work. 

1.02 DELIVERY 

A. Refer to Specifications' Sections for requirements pertaining to delivery and handling of materials and 

equipment. 

B. Transport products by methods to avoid product damage. 

C. Deliver in undamaged condition in manufacturers' unopened containers or packaging, and dry. 

D. Provide equipment and personnel to handle products by methods to prevent soiling or damage. 

E. Promptly inspect shipments to assure that products comply with requirements, that quantities are correct, 

and products are undamaged. 

 

1.03 STORAGE AND PROTECTION 

A. Refer to Specifications' Sections for requirements pertaining to storage and protection of materials and 

equipment. 

B. Store products in accordance with manufacturers' instruction, with seals and labels intact and legible. Store 

sensitive products in weather tight enclosures and maintain within temperature and humidity ranges required 

by manufacturers' instructions. 

C. For exterior storage of fabricated products, place on sloped supports above ground. Cover products subject 

to deterioration with impervious sheet covering and provide ventilation to avoid condensation. 
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D. Store loose granular materials on solid surfaces in a well-drained area and prevent mixing with foreign 

matter. Loose material shall also be protected in accordance with Erosion Control specifications. 

E. Arrange storage to provide access for inspection. Periodically inspect to assure that products are undamaged 

and are maintained under required conditions. 

F. Materials stored and location of storage shall be approved by the Engineer prior to delivery. 

 

1.04 INSTALLATION STANDARDS 

A. Comply with Specifications and referenced standards as minimum requirements. 

B. Components required to be supplied in quantity within a Specification Section shall be the same and shall 

be interchangeable. 

C. Do not use materials and equipment removed from existing structures, except as specifically required, or 

allowed, by the Contract Documents. 

D. Perform work by persons qualified to produce workmanship of specified quality. 

E. Secure products in place with positive anchorage devices designed and sized to withstand stresses, vibration, 

and racking. 

F. When work is specified to comply with manufacturers' instructions, submit copies as specified in the 

Submittals section, distribute copies to persons involved, and maintain one set in field office. 

G. Perform work in accordance with details of instructions and specified requirements. 

MAINTENANCE 

 

PART 1 GENERAL 

 

1.01 SECTION INCLUDES 

A. Procedures for maintaining work completed under this Contract. 

1.02 MAINTENANCE PERIOD 

A. The general maintenance period for all construction or materials under this Contract shall be one (1) year 

after the date of the acceptance of the work by the Owner, or as provided by other sections of this 

Specification. 

B. If the Owner puts any structure or equipment to use prior to acceptance of all work under the Contract, the 

maintenance period for such structures or equipment shall be calculated from the time use begins. 

C. Contractor agrees to replace the material which does not conform to the Contract requirements, and to repair 

any damage of material or work without cost to the Owner, to the satisfaction of Engineer, in conformance 

with Contract Documents provided orders for replacement and/or repairs are received in writing by the 

Contractor within the one year period. 

D. This Section shall in no way limit the duration of the Contractor’s responsibility for the correction of any 

defect due to workmanship or materials provided by the Contractor which are not in compliance with the 

Contract Documents. 
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1.03 ABUSE OF WORK 

A. Contractor is not obligated to perform work of replacement or repair that he may prove is required because 

of abuse by parties other than the Contractor, after the date the Owner puts to continuous use the work 

requiring replacements or repair, or after date the Owner has approved the Certificate of Completion. 

1.04 EMERGENCY REPAIRS 

A. If the Owner deems necessary, the Owner shall order replacement or repairs be undertaken within 24 hours. 

B. If the Contractor delays or fails to make the ordered replacement or repairs within the time specified, the 

Owner shall have the right to make such replacements or repairs and the expense shall be deducted from 

moneys due the Contractor, or moneys of the Contractor retained by the Owner. 

 

END OF SECTION 
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CITY OF NEWTON 

 

CONSTRUCTION SPECIFICATIONS 

 

SCOPE OF WORK 

 
This Contract includes the installation of traffic calming measures on Albemarle Road and Brookside Avenue, including pavement 

markings, speed cushions, flex posts, and signage. 

 

All work done under this contract shall be in conformance with: 

• the City of Newton Standard Specifications and General Construction Details, 

• the Commonwealth of Massachusetts Department of Transportation Standard Specifications for Highways and 

Bridges, 2022 Edition, as amended 

• the latest Commonwealth of Massachusetts Department of Transportation Supplemental Specifications 

• the latest Massachusetts Department of Transportation Construction Standard Details 

• the 2006 Massachusetts Highway Department Project Development and Design Guide, 

• the latest edition of the Manual on Uniform Traffic Control Devices (MUTCD) with revisions and Massachusetts 

Amendments, 

• the MassDOT Traffic Management Plans and Detail drawings, 

• the MassDOT Work Zone Safety Temporary Traffic Control, 

• the 1990 Standard Drawings for Signs and Supports, 

• the 2015 Overhead Signal Structure and Foundation Standard Drawings, 

• the 1968 Standard Drawings for Traffic Signals and Highway Lighting, 

• the latest edition of American Standard for Nursery Stock, 

• the Contract Project Manual and Plans with any Project Addenda. 

 

The General Conditions, Supplementary Conditions and Special Provisions shall take precedence over the General 

Requirements of Division I of the MassDOT Standard Specifications. 

 

ARCHITECTURAL ACCESS BOARD & AMERICANS WITH DISABILITIES ACT TOLERANCES AND 

STANDARDS 

 

The Contractor is hereby notified that they are ultimately responsible for constructing all project elements in strict 

compliance with the current AAB/ADA rules, regulations, and standards. The Contractor’s attention is directed to the 

MAAB Variance attached hereto, which details allowable deviations from AAB rules, regulations, and standards at 

specific locations identified within the project. 

 

All construction elements in this project associated with sidewalks, walkways, pedestrian curb ramps and curb cuts are 

controlled by 521CMR - Rules and Regulations of the Architectural Access Board (AAB). The AAB Rules and 

Regulations specify maximum slopes and minimum dimensions required for construction acceptance. There is no 

tolerance allowed for slopes greater than the maximum slope or for dimensions less than the minimum dimensions, with 

the exception of the specific locations identified within the attached MAAB Variance. 

 

Contractors shall establish grade elevations at all pedestrian curb ramp locations and shall set transition lengths according 

to the appropriate table in the Construction Standards (or to the details shown on the plans). 

 

ORDERING OF MATERIALS AND DRAWINGS 

 

The Contractor shall provide the Engineer within 30 days of receipt of the contract, written evidence that: 

1. Contractor has ordered the shop drawings for the materials for which shop drawings are required for this contract; 

2. Contractor has ordered from a supplier or manufacturer materials necessary to complete the project. 

 

The Contractor shall further provide the Engineer written evidence within 30 days of receipt of the Contract that these 

orders have been confirmed in writing by the manufacturer with delivery dates appropriate for timely completion of the 

project. These confirmations of orders will become part of the project records. 
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Failure to comply with any of the ordering requirements shall nullify a request for an extension of the project completion 

date. 

 

SHOP DRAWING SUBMITTAL (Supplementing Subsection 5.02) 

The following is a list of items and materials that require shop drawing or catalog cut approval (Contractor to coordinate 

with Engineer to confirm all submittals as this list may not be deemed complete):  

 

1. Signage 

2. Rubber Speed Cushion (6'X7') 

JOINTS (Supplementing Subsection 460.90) 

The application of hot poured rubberized asphalt sealer, where required in accordance with Subsection 460.90 of the 

Specifications, shall be considered incidental to the work included under Item 460.23, 460.31 and 460.52. 

 

CONCURRENT WORK BY OTHERS WITHIN PROJECT LIMITS (Supplementing Subsection 5.06) 

Concurrent work may be in progress in the project areas by the City of Newton or utility companies or others. The 

Contractor is required to coordinate his activities with all work by others within and adjacent to the project limits. 

 

No additional payments will be allowed for any disruption of work schedule caused by or required to coordinate work 

in this contract and work to be performed by others. 

 

STEEL PLATES IN CONSTRUCTION ZONES (Supplementing Subsection 7.09) 

At the end of each working day trenches in areas of public travel shall be backfilled and covered with steel plates, each 

edge of such plates shall either be beveled or protected by a slope of two (2) feet horizontally to one (1) inch vertically. 

Any temporary patching material may be used to construct the ramps. The cost of necessary patching materials, and their 

maintenance and removal, will be considered incidental to the item involved with no separate payment. 

 

PUBLIC SAFETY AND CONVENIENCE (Supplementing Subsection 7.09 of MassDOT’s Standard Specifications) 

Vehicular and pedestrian travel on the public way shall be maintained by the Contractor during construction and access 

to abutting land shall be provided at all times.  If so directed, temporary walkways will be provided by the Contractor to 

ensure safe passage under various weather conditions. 

 

PROPERTY BOUNDS (Supplementing Subsection 7.13) 

The Contractor shall exercise due care when working around all property bounds, which are to remain. The Contractor 

shall verify the location and reset (if needed) any street right-of-way bounds or markers damaged or moved by result 

from the actions of the Contractor, the bound shall be accurately replaced and/or realigned by the Contractor as required 

by the Engineer. The Contractor shall employ a Land Surveyor registered in Massachusetts to perform this work. No 

further compensation will be due the Contractor for the materials and labor required to re-establish a bound disturbed by 

the Contractor, except as otherwise noted herein. 

 

PROTECTION OF UNDERGROUND FACILITIES 

The Contractor's attention is directed to the necessity of making his own investigation in order to assure that no damage 

to existing structures, drainage lines, traffic signal conduits, etc., will occur. The Contractor shall notify the City of 

Newton and Mass. DIG SAFE and procure a DIG SAFE number for each location prior to disturbing the existing ground 

in any way. 

 

DIG SAFE Call Center 1-888-344-7233 

The Contractor shall notify the City and Dig Safe 72 hours prior to start of construction. 

 

NOTICE TO UNITED STATES POSTAL SERVICE (USPS) POSTMASTER 

The Contractor shall give sufficient notice to the USPS Postmaster of his intention to conduct work in an area where a 

Mail Collection Box, Mail Transfer Box, or the service thereof may be affected by the construction operations.  
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Before commencing work near a Mail Collection Box that will be affected by the construction, the Contractor shall 

contact the USPS Postmaster responsible for the Mail Box to ensure that proper procedures are followed. The 

Contractor may not commence work in this area until the unit has been moved by the USPS or its designee. 

 

PROTECTION OF UTILITIES AND PROPERTY (Supplementing Subsection 7.13) 

The Contractor, in constructing or installing facilities, alongside or near sanitary sewers, storm drains, water or gas pipes, 

electric or telephone conduits, poles, sidewalks, walls or other structures, shall, at his expense, sustain them securely in 

place, cooperating with the officers and agents of the various utility companies and municipal departments which control 

them, so that the services of these structures shall be maintained. He shall also be responsible for the repair or 

replacement, at his own expense, of any damage to such structures caused by his acts or neglect, and shall leave them in 

the same condition as they existed prior to the commencement of work. 

 

In case of damage to utilities, the Contractor shall promptly notify the owner and shall, if requested by the Engineer, 

furnish laborers to work temporarily under the owner's direction in providing access to the utility. Pipes or other 

structures damaged by the operation of the Contractor may be repaired by the City or by the utility company which 

suffers the loss. The cost of such repairs shall be borne by the Contractor, without compensation therefore. 

 

If, as the work progresses, it is found that any of the utility structures are so placed as to render it impracticable, in the 

judgment of the Engineer, to do the work called for under this Contract, the Contractor shall protect and maintain the 

services in such utilities and structures and the City will, as soon thereafter as it reasonably can, cause the position of the 

utilities to be changed or take such other action as it deems suitable and proper. 

 

If live service connections are to be interrupted by excavation of any kind, the Contractor shall not break the service 

until new services are provided. Abandoned services shall also be plugged off or otherwise made secure by the utility 

company involved. 

 

Full compensation for furnishing all labor, materials, tools, equipment and incidentals and for doing all the work involved 

in protecting or repairing property as specified in this section shall be considered as included in the prices paid for the 

various contract items of work and no additional compensation will be allowed therefor. 

 

The Contractor shall be required to furnish all labor, materials, and equipment necessary to protect underground 

structures and electrical vaults within the project site from construction debris and water penetration. When underground 

structures or electrical vault roofs are excavated, the Contractor shall be responsible for maintaining security of these 

structures or electrical vaults against unauthorized access. The Contractor shall be responsible for leaving the structures 

and vaults in a state of water tightness equal to that existing at the commencement of the contract. 

 

The Contractor will cooperate fully with all utility companies private or public, and will notify all such companies at 

least twenty-four hours prior to excavating in the vicinity of any utility. It is understood that the Contractor has considered 

in his bid the existence of the various utilities and that no additional compensation will be allowed for any delays, 

inconvenience, or damage sustained by him due to any interference by said utilities. 

The Contractor shall pay the serving utility for their services rendered for the connection of the overhead service 

connections. 

 

DRAINAGE (Supplementing Subsection 7.13) 

It shall be the Contractor's responsibility to maintain proper drainage in the areas under construction until the final system 

is put into use. Existing drainage shall not be taken out of service without prior written notice to the City. 

 

All impacted existing pipes and structures within the limits of this contract shall be left in a clean and operable condition 

at the completion of the work. It shall be the responsibility of the Contractor to make certain that new drainage systems 

carrying run-off from the limit of this project operate efficiently to their points of discharge into existing systems. Debris 

in pipes and structures, including deposition of hazardous material as a result of the Contractor's operations shall be 

removed by the Contractor in accordance with state and federal guidelines without compensation. All existing pipes to 

be abandoned shall be plugged with brick masonry not less than eight (8) inches in thickness in conformance with the 

MassDOT Standard Specifications, Section 201.62. 
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Drainage castings in new pavement areas shall be installed at base or binder course grade, as directed by the Engineer, 

and reset to proposed finish surface grade prior to placement of the pavement surface course. 

 

All the above work shall be included under the relevant drainage item without additional compensation. Any adjustments 

made to new drainage structures will be included under the contract unit price for the respective structures. No separate 

payment will be made for the maintenance of the existing drainage system or for plugging of pipes, but all costs in 

connection therewith shall be included in the unit prices bid for the various Contract items. 

 

DRAINAGE STRUCTURES 

Where new pipe is shown on the drawings to be connected into an existing drainage structure to remain, the existing 

structure shall be first cleaned to remove all mud, debris and other material. The existing structure wall shall be carefully 

and neatly cut to provide the minimum size opening required for the insertion of the new pipe. The proposed pipe end 

shall be set or cut off flush with the inside face of the existing structure wall and the remaining space around the pipe 

completely filled with cement grout for the full thickness of the structure wall. 

 

Existing shaped inverts shall be reconstructed, as necessary to provide a smooth and uniform flow channel from the new 

pipe through the existing structure. 

 

No separate payment will be made for the cost of connecting new pipes into existing structures, cleaning and necessary 

alterations of existing structures, but all such costs shall be taken as included in the unit prices bid for the various pipe 

and structure items. In addition no separate cost will be made for existing frame and grate (or cover) to be removed and 

stacked, but shall be made incidental to the appropriate drainage structure items, whether it be adjusted, change in type, 

remodeled, abandoned, removed, or proposed. 

 

PROTECTION OF PERSONAL PROPERTY 

The Contractor shall exercise due care when working around all personal property and roadside features which are to 

remain. Trees to remain within work limits shall have tree protection. Any damage resulting from the actions of the 

Contractor, shall be replaced and/or repaired by the Contractor as directed by the Engineer. No further compensation 

will be due the Contractor for the materials and labor required to protect personal property, roadside features to remain 

or protection for trees. 

 

SAWCUTTING 

All edges of excavation made in existing pavements, driveways and sidewalks shall be squared by sawcutting with 

power-driven tools to provide a neat, clean edge for joining new pavement and sidewalks. Ragged, uneven edges shall 

not be accepted.  

 

Areas which have been broken or undermined shall be edged neatly with a minimum disturbance to remaining pavement 

or sidewalks. 

 

All sawcutting, except for box widening, will be considered incidental to the associated bid items. Additional sawcutting 

may be required to prevent damage to adjacent structures as directed by the Engineer. 

 

Saw-cut surfaces shall be sprayed or painted with a uniform thin coat of RS-1 asphalt emulsion immediately before 

placement of bituminous concrete material against the surface. 

 

FINE GRADING AND COMPACTION 

All areas consisting of existing subbase, newly placed subbase, or any other location where fine grading and compaction 

is necessary, or directed by the Engineer, prior to the installation of top or finish courses shall be thoroughly fine graded 

and compacted to provide a neat, clean surface for the installation of new materials. 

 

WORK SCHEDULE (Supplementing Subsection 8.02) 

Work on this project is restricted to 7:00 A.M. to 4:30 P.M. for Daytime work (be advised that the City of Newton may 

restrict work on arterial streets between the hours of 7:00 A.M. to 9:00 A.M. and from 3:30 P.M. to 4:30 P.M. in certain 

situations as designated by the Engineer), 8:00 P.M. to 5:00 A.M. of the next day for Nighttime work, and 8:00 A.M. to 

4:30 P.M. for Weekend (Saturday and Sunday) work (be advised that the City of Newton may restrict work on arterial 
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streets between the hours of 7:00 A.M. to 9:00 A.M. and from 3:30 P.M. to 4:30 P.M as well on the weekend. in certain 

situations as designated by the Engineer). The Contractor is further advised that the hours of operations are set by law. 

In addition, no weekend or holiday work will be allowed unless special permission is granted. Any work to be completed 

as part of Nighttime or Weekend time shall be approved or directed by the Engineer. Nighttime work also requires a 

Noise Waiver from the Mayor’s Office.  These stipulations apply to the Prime Contractor and all Subcontractors working 

on the same shift. The Prime Contractor will have superintendent on site whenever work is being performed. No work 

shall be done on this contract on Saturdays, Sundays, or Holidays, unless approved by the City in advance. Work will 

not be allowed the day before or the day after a long weekend, which involves a holiday without prior approval by the 

City. Exceptions may be taken if so stated in the Contract Documents. 

 

There shall be no work beyond the winter shut down date, unless approved in writing by the Engineer. Workdays shall 

be continuous to the winter shut down. No additional compensation shall be made for variations in Work Schedule 

required by the Engineer, and all costs associated with complying with work schedule shall be considered part of the 

contract bid price. 

 

SCHEDULE OF OPERATIONS (Supplementing Subsection 8.02) 

The Contractor shall construct each phase in order as shown in the limits of work unless otherwise directed or approved 

by the Engineer. The Contractor may work on more than one phase at a time, coordinated with and approved by the 

Engineer. It shall be the Engineer’s option to alter the phasing of work at any time during the project when a change is 

deemed to be in the best interest of the public. It should be noted that any costs of delays, incurred by these procedures, 

or changes in these procedures shall be deemed to be included in the contract prices bid and not cause for additional 

compensation. 

 

PROVISIONS FOR TRAVEL AND PROSECUTION OF WORK (Supplementing Subsection 8.03) 

Before starting any work under this Contract, the Contractor shall submit a Schedule of Operation, as provided in Section 

8.02. This work schedule shall include a plan of his construction procedures, detours, and the traffic safety devices he 

will use during the prosecution of the work as set forth in Section 850.  

 

Any area which the Contractor may require for storage of equipment and materials, or for other purposes necessary in 

the performance of the work, shall be secured by the Contractor at his own expense. Materials, including excavation 

intended for backfill, shall not be stored or stacked on roadway surfaces unless specifically permitted by the Engineer. 

 

In general, the Contractor shall coordinate his work with the work to be done by the public utilities or other agencies, 

and shall so schedule operations as to cause the least interruption to the normal flow of traffic. The Contractor may be 

required to temporarily suspend operations, when such are considered by the Engineer to be a hindrance hazard to traffic. 

 

The Contractor shall not proceed with surfacing operations without written approval of the Engineer. The Contractor 

shall provide for the removal of all material spilled from his trucks on existing pavement or other property over which it 

is hauled, or otherwise deposited thereon whenever, in the judgment of the Engineer, the accumulation is sufficient to 

cause the formation of mud or dust, or interfere with drainage or create a traffic hazard. 

 

In case of damage to utilities, the Contractor shall promptly notify the Owner and shall, if requested, furnish manpower 

under the owner’s direction in getting access to the utility. Pipes or other structures damaged by the operation of the 

Contractor may be repaired by the owner, either the municipality or the utility company. The cost of such repairs shall 

be borne by the Contractor without compensation. 

 

The Contractor shall determine the exact location of all existing utilities before commencing work. Contractor agrees to 

be fully responsible for any and all damages which might be occasioned by his failure to exactly locate and preserve any 

and all underground utilities. The Contractor shall include in his bid a sufficient allowance to cover the cost of any 

exploratory excavations, which are needed to verify utility locations and to accomplish all of the required work. 

 

The Contractor shall be responsible for maintenance of flow in all water courses, drains, and other pipes in the way of 

the proposed work or for any conveyance of the flow to a suitable point of discharge in such a manner that there will be 

no flow upon or hindrance to other work or cause nuisance of any kind. 
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Roadways under construction shall remain open to local traffic at all times during the period of time required for the 

completion of the work, except when specifically directed otherwise by the City. At least one lane of traffic in each 

direction must be maintained at all times on all roads and all existing turning movements must be maintained through 

construction. Pedestrian and vehicle access to all abutting properties shall be maintained except for very short periods of 

time for passing of active construction equipment and vehicles working in the immediate adjacent rights-or-way. When 

it is necessary to deny access to a property, the Owner shall be informed at least 48 hours in advance and alternative 

provisions made. An accessible route for pedestrians shall be made available at all times and shall be properly 

maintained as such. The accessible route shall be equal to the distance of the route provided to able pedestrians. 

 

Facilities shall be provided by the Contractor for the safe and convenient passage of pedestrians and vehicles through 

the project. Particular care should be taken to establish and maintain methods and procedures which will not create 

unnecessary or unusual hazards to public safety. The placement of necessary devices will be for daily work periods and 

shall be removed after the completion of work operations. 

 

All proposed utility work must be completed before roadway rehabilitation begins on a particular roadway. Roadway 

excavations must be squared-off at the end of each day and any open trenches shall be backfilled and covered with steel 

plates. Backfilling and plating shall be considered incidental to the project and not be cause for additional compensation. 

 

The Contractor may begin excavation at either end of the project, but must continue from that end to the completion of 

the project. During non-working hours, no lateral drop-offs will be permitted within the area of excavation. The 

excavated areas shall be squared-off and ramped longitudinally at a rate of 12:1 or flatter to meet existing surfaces. 

 

The City reserves the right to alter the lengths of excavation and other operations, for the convenience of the traveling 

public and abutting property owners. 

 

General Provisions for Travel and Prosecution of Work 

The contractor, as directed by the Engineer, is responsible for the furnishing erecting, and maintaining the signing of the 

roadways, and the proper removal of the signs upon the completion of the project.  Compensation for signing will be 

provided under the provisions of Section 850 and under the respective items therein. 

 

Reconstruction work on the project shall not commence until the stage construction signing and traffic barriers as 

described in the MUTCD have been installed and approved. 

 

Particular care shall be taken to establish and maintain such methods and procedures as will not create hazards of an 

unusual nature.  Access to abutting properties shall be maintained in a responsible and safe manner for the duration of 

the construction period. 

 

The design and placing of all safety devices shall be with the approval of the Engineer.  Payments of work and materials 

involved in providing adequate safety procedures shall be as specified in Section 850. 

 

The Contractor shall carry on his work concurrently and in conjunction with the Utility Companies involved with the 

project so as to provide for all possible cooperation towards the satisfactory completion of the work with minimum delay 

and inconvenience. The Contractor shall be responsible for coordination of all utility work within the project limits. 

 

Roadway excavation must be squared-off at the end of each day.  At the end of each workday, any open utility trenches 

shall be backfilled and covered with steel plates. Backfilling and plating shall be considered incidental to the project and 

not be cause for additional compensation. 

 

The Contractor shall be responsible for maintenance of flow in all water courses, drains and other pipes in the way of 

the proposed work or for any conveyance of the flow to a suitable point of discharge in such a manner that there will be 

no flow upon or hindrance to other work or cause nuisance of any kind. 

 

Lowering of structures in areas of full depth construction shall be considered to be for the Contractors convenience and 

not cause for additional compensation.  Rebuilding and adjustment of such structures shall be measured and paid for 

under the appropriate pay items.   
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The castings of all structures, which are required to be set or reset under this project, shall not be set complete in place 

to the final grade until after the bituminous concrete binder course has been completed and top course is scheduled to be 

completed within ten calendar days. 

 

The Contractor shall order all materials and services required for the work immediately after the execution of the contract.  

The Contractor shall not start any operation until all materials required for the operation are at the site or until the 

Engineer is satisfied that the materials will be delivered in such order that there will be no interruption to continuous and 

efficient progress. 

 

Roadways under construction shall remain open to local traffic at all times during the period of time required for the 

completion of the work except when specifically directed otherwise by the Engineer.  

 

Reasonable facilities shall be provided by the Contractor for the safe and convenient passage of pedestrians and vehicles 

through project areas within the public right-of-way and where required by the Engineer at all times. 

 

The placement of warning devices will be for daily work periods and shall be removed after the completion of work 

operations.  Signs having messages that are irrelevant to normal traffic conditions will be removed or properly covered 

at the end of each work period.  Signs are to be kept clean at all times and legends shall be distinctive and unmarred. 

 

The Contractor shall take necessary precautions to avoid spillage from his trucks onto the traveled ways.  Any material 

which may drop from the vehicles when being hauled over the street shall be removed immediately by the Contractor. 

 

SAFETY CONTROLS FOR CONSTRUCTION OPERATIONS (Supplementing Subsections 850.21 and 850.61) 

Unless otherwise provided for by specific items in this contract, furnishing safety controls for construction operations 

shall be considered incidental to this contract and the costs for safety controls shall be included in the various price for 

those contract items requiring such controls. 

 

Positioning, adjusting and re-positioning of all devices such as traffic cones, drums, barricades, concrete barriers, high 

level warning devices, etc., not otherwise paid for under other items in this contract, is considered incidental and no 

separate payment will be made. 

 

Signs having messages that are irrelevant to normal traffic conditions will be removed or properly covered at the end of 

each work period. Signs are to be kept clean at all times, and legends shall be distinctive and unmarred. The Contractor 

shall provide, place and erect all necessary barricades and warning signs and maintain adequate lights and illumination 

therefore. He shall be held responsible for all damage to the work due to any failure of signs and barricades needed to 

protect the work from traffic, pedestrians, or other causes. 

 

Construction Signing and maintenance of Traffic will be paid for under Item 852.01. 

 

TEMPORARY TRAFFIC CONTROL PLAN 

 

Construction Staging and Scheduling 

The Contractor shall prepare and submit to the Engineer a proposed work schedule which complies with the plans and 

specifications.  No work shall start until the Engineer's approval of the schedule is received. 

 

The Contractor shall notify the City of Newton 14 calendar days before construction starts. 

 

Materials, including excavation intended for backfill, shall not be stored or stacked on roadway surfaces unless 

specifically permitted by the Engineer. 

 

The following are the suggested stages to be followed in the prosecution of this contract. No work on any stage may 

begin unless all requirements of the previous stages have been met.  It shall be the Engineer’s option to alter the sequence 

of work for the project at any time during the project when a change in sequence of work is deemed to be in the best 

interest of the Public.  It should be noted that any costs of delays, incurred by these procedures, or changes in these 

procedures shall be deemed to be included in the contract prices bid and not cause for additional compensation. 
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Sequence of Construction 

It is the intent of these Special Provisions to minimize the construction impacts to the traveling public and abutting 

property owners by limiting the extent of roadway excavation and requiring the restoration of a weather-tight pavement 

surface as stipulated in the plans and specifications. All proposed underground installations must be in place prior to the 

beginning of any roadway paving. 

 

The Contractor shall as required or as directed by the Engineer, lower utility castings to ensure that any interim roadway 

condition is safe for the traveling public. The demolition, plating, and rebuilding of utility structures as required by 

interim conditions shall be considered incidental to the project and not cause for additional compensation. 

 

The Contractor shall as required or as directed by the Engineer, provide temporary backfill to ensure that any interim 

sidewalk condition is safe for the traveling public and provides access to all abutters.  Gravel may be used as temporary 

fill.  The placement, compaction and subsequent removal of temporary fill as required by interim conditions shall be 

considered incidental to the project and not cause for additional compensation.  Unless directed otherwise by the 

Engineer, temporary gravel sidewalk surfaces shall remain in place for no more than 7 calendar days where upon the 

temporary fill will be removed and replaced with the final sidewalk surface. 

 

Intermediate course will be placed on completed base course sections when there is sufficient distance to permit efficient 

placement operations. Only after the entire project has been completed to intermediate course level will the top course 

material be allowed to be placed. 

 

The Engineer reserves the right to alter the lengths of excavation and other operations in order to ensure the safety of the 

traveling public and abutting property owners. 

 

General 

The following general conditions will be followed unless otherwise directed by the Engineer.  

 

• Except as permitted by the Engineer, during the day a minimum of one travel lane in each direction must be 

maintained at all times. 

• At least one sidewalk on one side of the street shall remain open at all times. 

• Pedestrian and vehicle access to all abutting properties shall be maintained except for very short periods of time.  

When it is necessary to deny access to a property, the owner shall be informed at least 48 hours in advance. 

• Utility work shall be done prior to the roadway construction operations.  The Contractor shall coordinate his 

work with the City and the utility companies. 

• The Contractor shall coordinate his activities with construction operations that may be undertaken concurrently 

by others. 

 

ENVIRONMENTAL CONTROLS 

Contractor shall control all dirt, dust erosion and other related construction emissions from the project to the satisfaction 

of the City. Contractor shall compile with all applicable local, state and federal environmental regulations and permit 

requirements. 

 

The Contractor shall clean and flush all affected drainage structures at the end of the work to the satisfaction of the 

engineer. The price associated with this work will be deemed incidental to the contract. 

 

All construction equipment shall be fitted with suitable muffling devices so that the noise from construction operation 

shall be properly controlled. The Contractor shall control all dirt, dust erosion and other related construction emissions 

from the project to the satisfaction of the Designated Agent. 

 

Calcium chloride for roadway dust control and/or water for roadway dust control shall be applied in accordance with 

Section 440 at the direction of the Engineer. All costs in connection with the application of calcium chloride and/or water 

shall be included in the various payment items and no additional compensation will be made. 

 

EXCAVATION SUPPORT 
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Where the Work of the project requires installation of excavation support systems, the furnishing, installing, 

maintaining, and final removal as required shall be considered incidental to the item to which it pertains.  Dewatering, 

when required, including disposal in accordance with State and Federal guidelines shall also be considered incidental. 

 

DISPOSAL OF SURPLUS MATERIALS 

All existing and other materials not required or needed for use on the project, and not required to be removed and stacked, 

shall become the property of the Contractor and shall be removed from the site during the construction period and legally 

disposed of. No separate payment will be made for this work, but all costs in connection there with shall be included in 

the prices bid for various contract items. 

 

CLEARING AND GRUBBING 

No tree, including trees in clear & grub areas, shall be removed prior to receiving approval of the City of Newton. The 

removal of all trees shall be coordinated with the City of Newton prior to removal. 

 

TRAFFIC OFFICERS 

Uniformed Traffic Officers will be required during the construction period and shall be paid for directly by the City. It 

shall be the responsibility of the Contractor to arrange for the necessary police details when approved by the City for 

each police detail required. This request and approval may be verbal or in writing at the discretion of the City. 48 hour 

notice to the Police Department is required. 

 

The City will pay the exact charges for police details ordered, with the approval of the Engineer, by the Contractor for 

this project. There will be no administrative fee, mark-ups, or any other additional costs paid to the Contractor. 

 

If the Contractor fails to cancel any police detail not needed, by the required deadline as set forth by the Newton Police 

Department, the cost for such detail as invoiced to the City shall be deducted from the total reimbursement to the 

Contractor, unless otherwise waived by the City. There will be no separate payment for the Contractor’s coordination 

with the Police Department or City to obtain police details. 

 

ITEMS 

 

The following items reflect special conditions particular to this project. As such, they amend and/or supplement the 

provisions governing the Item, as described in the Standard Specifications. 

 

DEFINED TERMS (Supplementing Subsection 1.03) 

 
Throughout the MassDOT Standard and Supplemental Specifications, wherever the term “the Department” appears it 

shall be replaced with “the Owner”, which term shall be defined to mean the City of Newton, acting through its 

Department of Public Works. 

 
COVID 19 GUIDELINES AND PROCEDURES 

 
Per Subsection 5.09 – Inspection of the Work - the Contractor is required to provide assistance to the Engineer to make a 

complete and detailed inspection of the work.  That assistance includes furnishing equipment to perform the inspection, 

therefore the Contractor will be required to provide CDC compliant Personal Protective Equipment (PPE) to City or City-

contracted personnel field staff. The CDC compliant PPE shall consist of face masks, gloves and eye protection.  

 

All costs associated with compliance with this provision are considered to be incidental to the contract cost and therefore 

the Contractor will not be entitled to any additional compensation. 

 

DESIGNER/PROJECT MANAGER  

 
Jessica Mortell 

Neighborways Design 

(617) 250-7530 

 



Project Manual #24-02 – ALBEMARLE ROAD TRAFFIC CALMING 
 

Page 108 of 117 

NOTICE TO OWNERS OF UTILITIES (Supplementing Subsection 7.13) 

 

Written notice shall be given by the Contractor to all public service corporations or municipal and State officials owning 

or having charge of publicly or privately owned utilities of his intention to commence operations affecting such utilities 

at least one week in advance of the commencement of such operations.  The Contractor shall, at the same time, file a 

copy of such notice with the Engineer. 

 

Before commencing work on service connections, the Contractor shall be responsible for contacting the Electric 

Company servicing the area to obtain construction requirements, standards, and to give adequate notice of 

commencement of work.  The Contractor's attention is further directed to the requirements of work in the immediate 

vicinity of certain underground structures and poles as shown on the construction plans. 

 

NATIONAL GRID EMERGENCY TELEPHONE NUMBERS 

 

GAS: 

Emergency: 1-800-233-5325 

New Service: 1- 877-696-4743 

Customer Support: 1-800-732-3400 

 

EVERSOURCE EMERGENCY TELEPHONE NUMBERS 

 

ELECTRIC: 

Outage/ Emergency: 800-592-2000 or 844-726-7562 

New Service: 1-888-633-3797   (1-888-need pwr) 

Customer Support: 1-800-340-9822 

 
The following are the local contact names and addresses of some of the agencies which may be affected and must be 

notified. Completeness of this list is not guaranteed. The Contractor shall ensure that all affected agencies are notified. 

 

City Contract: Lou Taverna, ltaverna@newtonma.gov, (617) 796-1020 

City Construction: Frank Nichols, fnichols@newtonma.gov, (617) 796-1033 

Police:  Lieutenant Chuck Leone, cleone@newtonma.gov, (617) 796-2146 

Fire: Fire Prevention line, (617) 796-2210 

Fire Alarm & Wires Division: Glenn Manning (617) 796-2256 

Tree Warden Marc Welch (617) 796-1500 

Water/Sewer/Drain: Bob Sullivan, Livio Cence (617) 796-1640 

Gas: National Grid, Tammy Saporitio, 978-270-5205 tammy.saporitio@nationalgrid 

Electric:  Eversource, Kim Khounesombat kim.khounesombat@eversource.com 

MWRA: Ralph Francesconi, (617) 305-5827 

Comcast:  Manual Furtado (508) 884-2362 

RCN: Joe Volpe (617) 828-6904 

Verizon: Stanley Usovicz, stanley.j.usovicz@verizon.com 

 
A list of public and private utilities can be found on the MassDOT Highway Division website at:  

https://www.mass.gov/info-details/utility-contacts-by-district-and-municipality 

 

Select District 6 → (Newton), and then locate the utility.   The Contractor shall inform the following officials in each 

area that he is assigned to work: 

Superintendent, DPW,  

Superintendent, Water & Sewer Department,  

Police and Fire Departments, 

Electric Department 

 

The following are the names of owners and representatives of the principal utilities affected, but completeness of this list 

is not guaranteed by the Department (See above for local contacts): 

mailto:stanley.j.usovicz@verizon.com
https://www.mass.gov/info-details/utility-contacts-by-district-and-municipality
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Eversource Electric “A” 

1165 Massachusetts Avenue 

Dorchester, MA 02125 

 Terence Doonan 

terence.doonan1@eversource.com 

617-541-5714 

   

National Grid Gas 

40 Sylvan Road 

Waltham, MA 02451 

 Melissa Owens 

Melissa.Owens@nationalgrid.com 

781-907-2845 

   

Enbridge 

8 Wilson Way 

Westwood, MA 02090 

 Kathy M. Aruda 

Kathleen.aruda@enbridge.com 

508-938-7728 

   

Verizon 

385 Myles Standish Blvd. 

Taunton, MA 02780 

 Karen Mealey 

Karen.m.mealey@verizon.com 

774-409-3160 

   

Water & Sewer 

Newton DPW 

1000 Commonwealth Avenue 

Newton Centre, MA 02459 

 Thomas Fitzgerald 
tfitzgerald@newtonma.gov 

617-796-1623 

   

MWRA 

2 Griffin Way 

Chelsea, MA 02150 

 Ralph Francesconi 

Ralph.francesconi@mwra.state.ma.us 

617-305-5827 

   

MWRA 

2 Griffin Way 

Chelsea, MA 02150 

 Kevin McKenna 

Kevin.McKenna@mwra.state.ma.us 

617-305-5956 

   

MBTA Document Control Group 

500 Arborway 

Boston, MA 02130 

 Tyler Scott 

tscott@mbta.com 

 

   

RCN 

956 Massachusetts Avenue 

Arlington, MA 02476 

 Alex Ortiz 

alex.ortiz@rcn.net 

781-316-8878 

   

Comcast Cable 

PO Box 6505, 5 Omni Way 

Chelmsford, MA 01824 

 Wendy Brown 

Wendy_Brown@comcast.com 

978-848-5163 

   

AT&T 

50 Mall Road – Suite 203 

Burlington, MA 01803 

 Hayleigh Walker 

Hayleigh.walker@sienaengineeringgroup.com 

781-221-8400 

   

Crown Castle 

80 Central Street 

Boxborough, MA 01719 

 Mark Bonanno 

mark.bonanno@crowncastle.com 

508-616-7818 

   

Eversource Fiber 

247 Station Drive 

Westwood, MA 02090 

 Tom Fadipe 

Oloruntomi.fadipe@eversource.com 

781-441-3864 

   

mailto:terence.doonan1@eversource.com
mailto:Melissa.Owens@nationalgrid.com
mailto:Kathleen.aruda@enbridge.com
mailto:Karen.m.mealey@verizon.com
mailto:Ralph.francesconi@mwra.state.ma.us
mailto:Kevin.McKenna@mwra.state.ma.us
mailto:tscott@mbta.com
mailto:alex.ortiz@rcn.net
mailto:Wendy_Brown@comcast.com
mailto:Hayleigh.walker@sienaengineeringgroup.com
mailto:mark.bonanno@crowncastle.com
mailto:Oloruntomi.fadipe@eversource.com
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Fire Alarm 

Newton Fire Alarm & Wires 

1164 Centre Street 

Newton Centre, MA 02459 

 Glenn Manning 

gmanning@newtonma.gov 

617-796-2256 

   

Newton DPW 

1000 Commonwealth Avenue 

Newton Centre, MA 02459 

 Lou Taverna 

ltaverna@newtonma.gov 

617-796-1020 

   

Zayo Company 

2 Royce Lane 

Westfield, MA 01886 

 Richard Moran 

Richard.moran@zayo.com 

978-844-7525 

   

Lumen 

1025 Eldorado Blvd. 

Broomfield, CO 80021 

 Renoy Thomas 

relocations@lumen.com 

516-712-3041 

   

 

 

METHOD OF AWARD 

 

TO ENSURE CONTRACTOR ACCOUNTABILITY, THE OWNER INTENDS TO AWARD ALL ITEMS TO 

A SINGLE CONTRACTOR. ACCORDINGLY, CONTRACTORS MUST BID ON ALL ITEMS OF WORK, 

AND THE LOW BIDDER WILL BE THE CONTRACTOR WHOSE TOTAL BID PRICE IS THE LOWEST. 

THE BID QUANTITIES ARE NOT GUARANTEED, AND THEIR PRIMARY PURPOSE IS FOR THE 

DETERMINATION OF THE LOW BIDDER. 

 

 

832. WARNING-REGULATORY AND ROUTE MARKER-ALUM. PANEL (TYPE A) SF 

832.1 IN-STREET PEDESTRIAN CROSSWALK SIGN EA 

834.18 REFLECTORIZED FLEXIBLE DELINEATOR POST (WHITE) EA 

834.2 REFL. FLEXIBLE DELINEATOR POST REMOVED AND DISCARDED EA 

847.1 SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY – STEEL EA 

854.1 PAVEMENT MARKING REMOVAL SF 

860.106 6 INCH REFLECTORIZED WHITE LINE (PAINT) LF 

860.112 12 INCH REFLECTORIZED WHITE LINE (PAINT) LF 

861.106 6 INCH REFLECTORIZED YELLOW LINE (PAINT) LF 

864.04 PAVEMENT ARROWS AND LEGENDS REFL. WHITE (THERMOPLASTIC) SF 

864.41 HIGH FRICTION SURFACE TREATMENT SF 

874.2 TRAFFIC SIGNS REMOVED AND RESET EA 

874.41 TRAFFIC SIGNS REMOVED AND DISCARDED EA 

880.01 RUBBER SPEED CUSHION (6'X7') EA 

999.02 Traffic Control Officers ALLOW 

 

  

mailto:gmanning@newtonma.gov
mailto:ltaverna@newtonma.gov
mailto:Richard.moran@zayo.com
mailto:relocations@lumen.com
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ITEM 832.1           IN-STREET PEDESTRIAN CROSSWALK SIGN             EACH 

GENERAL 

The work to be done under this Item shall conform to the relevant provisions of Subsection 800 Traffic Control Devices of the 

Commonwealth of Massachusetts Department of Transportation Standard Specifications, and the following. 

The work to be done under this Item shall consist of the mounting of the In-Street Pedestrian Crosswalk Signs on the quick-release 

surface mount base and the installation of a quick-release surface mount base at the locations of the signage on the Plans, and as 

required by the Engineer. 

MATERIALS  

Item 832.1 shall include two (2) R1-6 signs and one (1) quick release surface mount base. The In-Street Pedestrian Crosswalk Sign 

shall be manufactured by one if the following or an approved equal: 

In-Street Pedestrian Crosswalk Signs, manufactured by TAPCO. 

5100 W. Brown Deer Road, Brown Deer, WI 53223 

Phone: 1-262-754-4352 

Website: https://www.tapconet.com/product/in-street-pedestrian-crosswalk-signs 

 

In-Street Pedestrian Crosswalk Sign, manufactured by Impact Recovery Systems.  

4955 Stout Drive, San Antonio, Texas 78219 

Phone: 1-210-736-4477 

Website: https://www.impactrecovery.com/products/in-street-pedestrian-crosswalk-sign/  

 

In-Street Pedestrian Crosswalk Signs, manufactured by PEXCO.   

764 South Athol Road PO Box 659, Athol, MA 01331 

Phone: 1-978-249-5343 

Website: https://www.pexco.com/traffic/products/pedestrian-safety-products/in-street-pedestrian-crosswalk-signs/  

Length: 36 inches,  

Width: 12 inches,  

Materials: Post and Panel: Flexible polyethylene plastic resistant to: UV light, ozone, and hydrocarbons 

Weight: 12 pounds without base 

 

Mount Specs: 

Length: 8 inches,  

Width: 8 inches,  

Materials: HDPE (High Density Polyethylene), 

Compressive Strength: 70,000 pounds 

 

CONSTRUCTION METHODS  

The work under Item 832.1 shall include furnishing and installing the In-Street Pedestrian Crosswalk Signs as per the plans in 

accordance with the 2009 Manual on Uniform Traffic Control Devices (MUTCD) with Massachusetts Amendments. All work 

shall conform to the standard specifications and installation will be in accordance with the manufacturer’s specifications.   

METHOD OF MEASURMENT AND BASIS OF PAYMENT  

Item 832.1 shall be measured per EACH unit furnished and installed. 

Item 832.1 shall be paid at the contract unit price per EACH. This unit price shall include all labor materials, equipment and 

transportation required for completion.  

  

https://www.tapconet.com/product/in-street-pedestrian-crosswalk-signs
https://www.impactrecovery.com/products/in-street-pedestrian-crosswalk-sign/
https://www.pexco.com/traffic/products/pedestrian-safety-products/in-street-pedestrian-crosswalk-signs/
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ITEM 834.2  REFLECTORIZED FLEXIBLE DELINEATOR POST      EACH 

     REMOVED AND DISCARDED           

 

GENERAL 

 

The work shall consist of removing and discarding of existing reflectorized flexible delineator posts as shown on the plans or as 

directed by the Engineer. 

 

The reflectorized flexible delineator posts and bases shall be removed fully in roadway areas. The holes shall be backfilled with 

gravel. Where necessary, the surface shall be restored to match the existing condition or as required by the Engineer.  

 

The reflectorized flexible delineator posts and bases shall be removed under this Item shall be properly and legally disposed of by 

the Contractor off-site. 

 

METHOD OF MEASUREMENT AND BASIS OF PAYMENT  

 

Item 834.2 Reflectorized Flexible Delineator Post Removed and Discarded, for this item will be measured on an Each basis. 

 

Item 834.2 Reflectorized Flexible Delineator Post Removed and Discarded, will be paid for at the Contract unit price of Each. The 

unit bid price shall be full compensation for dismantling, loading, transporting and discarding of the posts and bases as designated 

above and the supplying and placing of compacted gravel backfill where posts are removed, and the patching of the existing surface, 

including all labor, material and incidentals to complete the work as shown on the Plans and as required by the Engineer. 

 

 

ITEM 847.1 SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY - STEEL EACH 

 

GENERAL 

 

Work under this item shall conform to the relevant provisions of Section 800 and Subsection 840 of the MassDOT Standard 

Specifications. 

 

All sign posts shall be 1¾” by 1¾” Square Steel posts, painted black. 

 

 

METHOD OF MEASUREMENT AND BASIS OF PAYMENT  

 

Item 847.1 Sign Sup (N/Guide)+Rte Mkr w/1 Brkway Post Assembly – Steel for this item will be measured on an Each basis. 

 

 

ITEM 864.41 GREEN COLORIZED PAVEMENT MARKINGS SQUARE FOOT 

DESCRIPTION 

Work under this item consists of furnishing and installing Green Colorized Pavement Markings at the locations shown on the plans 

or as directed by the Engineer. All work shall conform to Subsection 860 and the following. 

MATERIALS 

Green Colorized Pavement Markings are composed of Epoxy, Methyl Methacrylate (MMA), or Preformed Thermoplastic 

Materials.  

The initial daytime chromaticity coordinates for green colorized pavement shall fall within the area created by the following 

coordinates: 

Initial Daytime Chromaticity Coordinates (Corner Points) for Green Colorized Pavement Markings 

 1 2 3 4 

x 0.230 0.266 0.367 0.444 

y 0.754 0.460 0.480 0.583 
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The surface of the Green Colorized Pavement Markings shall provide a minimum skid resistance value of 55 British Pendulum 

Number (BPN) when tested in accordance with ASTM E303. 

The Contractor shall provide a Certificate of Compliance verifying the product supplied meets the specified daytime chromaticity 

requirements and friction requirements prior to installation. 

CONSTRUCTION METHODS 

The Contractor shall supply Shop Drawings to the Engineer for approval a minimum of 30 days in advance of installation. Shop 

Drawings shall include the product manufacturer’s instructions, material safety data sheets (MSDS) for all components including 

any primers and sealers, and all tools, equipment, and procedures to be used for the installation. No work shall commence until the 

Shop Drawings have been approved. 

It shall be the responsibility of the Contractor to prepare the surface prior to the installation of any Green Colorized Pavement 

Markings. Any joints or cracks in the pavement shall be pre-treated per the manufacturer’s recommendation. The surface shall be 

clean and dry prior to installation of the system. If additional surface preparation is recommended by the manufacturer, such as the 

installation of a primer or preheating, it shall be completed per the manufacturer’s specifications. All surface preparation shall be 

considered incidental to the cost of the item. 

Any existing pavement markings that conflict with the Green Colorized Pavement Markings shall be removed by the Contractor in 

advance of installation; installation of colorized pavement markings over existing pavement markings shall not be allowed. All 

existing pavement markings that are to remain, castings, curbs, and rumble strips within the vicinity of the colorized pavement 

application shall be covered and protected by the Contractor.  

Existing pavement markings damaged by the Green Colorized Pavement Markings installation shall be removed and replaced by 

the Contractor at no additional cost. 

The Contractor shall follow all installation instructions from the manufacturer, including allowable ranges of temperature and 

humidity for installation, unless otherwise approved by the Engineer. 

Upon completion of installation, a sealer shall be applied if recommended by the manufacturer. The sealer shall be installed per the 

manufacturer’s specification. The application of a sealer shall be considered incidental to the cost of the item. 

The Contractor shall maintain protection of the Green Colorized Pavement Markings installation from vehicle and foot traffic 

throughout the minimum cure time recommended by the manufacturer. 

METHOD OF MEASUREMENT AND BASIS OF PAYMENT 

Item 864.41 Green Colorized Pavement Markings will be measured by the Square Foot, complete in place. 

Green Colorized Pavement Markings will be paid for at the respective contract unit price per Square Foot. The contract prices shall 

include all material, labor, and equipment required or incidental to the completion of the work. 

ITEM 874.2            TRAFFIC SIGNS REMOVED AND RESET                       EACH  

 

DESCRIPTION 

Work under this Item shall conform to the relevant provisions and amendments of Section 840 of the MassDOT “Standard 

Specifications for Highway and Bridges” and the following:  

The work shall consist of removing and resetting the existing regulatory, warning, and directional signs and their supports to new 

locations as shown on the Plans or as directed by the Engineer.  

After removal, the Contractor shall stockpile the signs and their supports in a secure location until they are ready to be reset. The 

Contractor shall exercise caution during the removal, stockpiling and resetting operations. Signs panels and/or supports that have 

been designated by the Engineer for reuse, that are damaged or lost either directly or indirectly during the removal, stockpiling and 

resetting operations shall be replaced by the Contractor at his expense.  

Materials for traffic signs removed and reset shall be the existing signs and supports. If in the opinion of the Engineer, the existing 

sign panel and/or support are unsuitable for reuse, a new sign panel and/or support of a sign and composition equal to the existing 

sign panel and/or support, shall be furnished, as required by the Engineer.  
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The sign shall be mounted in accordance with the Manual on Uniform Traffic Control Devices, the MassDOT Amendment to the 

Manual on Uniform Traffic Control Devices, and the 1990 Standard Drawings for Signs and Supports.  

When the visibility of the relocated sign panels is obstructed by trees and other vegetation, the Contractor shall clear the obstruction 

to ensure proper sight distance. All obstruction clearing shall be done within the City of Newton highway layout, as approved by the 

Engineer.  

Traffic sign panels and supports designated for removal and resetting shall be cleaned before being reset.  

The supports and existing foundations shall be removed to a depth of at least 6 inches below finished grade in grass area, at least 12 

inches below finished graded in sidewalk and driveway areas, and 36 inches in roadway areas. The holes shall be backfilled with 

gravel. Where necessary, the surface shall be restored to match the existing condition or as required by the Engineer.  

METHOD OF MEASUREMENT AND BASIS OF PAYMENT 

Payment under Item 874.2 shall be at the Contract Bid Price per Each and shall be full compensation for all labor, tools, equipment, 

materials, including any additional or replacement of mounting hardware, sign and support cleaning, support foundation removal, 

gravel backfill and restoration of the surface as well as transportation and all incidental expenses necessary to complete the work as 

shown on the Plans and as described in these Special Provisions. 

If required by the Engineer, new sign posts for Traffic Signs shall be furnished, installed and paid for separately under the 

applicable Item 847.1.  

If required by the Engineer, new Traffic Sign panels shall be furnished, installed, and paid for separately under the applicable Item 

832.  

ITEM 874.41  TRAFFIC SIGNS REMOVED AND DISCARDED             EACH 

 

GENERAL 

 

Work under this Section shall conform to the applicable provisions of Section 850 of the Standard Specifications and the following: 

 

The work shall consist of removing and discarding of existing regulatory, warning street name signs, and directional signs and 

supports as shown on the plans or as directed by the Engineer.  Signs and attached hardware shall be carefully removed from their 

supports.  If signs are attached to existing light poles, utility poles or traffic poles, only the sign and attached hardware shall be 

removed and discarded. 

 

The supports and existing foundations shall be removed to a depth of at least 6 inches below finished grade in grass area, at least 12 

inches below finished graded in sidewalk and driveway areas, and 36 inches in roadway areas. The holes shall be backfilled with 

gravel. Where necessary, the surface shall be restored to match the existing condition or as required by the Engineer.  

 

The signs and supports removed under this Item shall be properly and legally disposed of by the Contractor off-site. 

 

METHOD OF MEASUREMENT AND BASIS OF PAYMENT  

 

Item 874.41 Traffic Signs Removed and Discarded, for this item will be measured on an Each basis. 

 

Item 874.41 Traffic Signs Removed and Discarded, will be paid for at the Contract unit price of Each for sign removed and stacked. 

The unit bid price shall be full compensation for dismantling, loading, transporting and discarding of the signs and supports as 

designated above, the excavating and disposal of the existing foundation, and the supplying and placing of compacted gravel backfill 

where foundations and posts are removed, and the patching of the existing surface, including all labor, material and incidentals to 

complete the work as shown on the Plans and as required by the Engineer. 
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ITEM 880.01        RUBBER SPEED CUSHION (6’ X 7’)               EACH 

 

GENERAL 

The work to be done under this Item shall conform to the relevant provisions of Subsection 800 Traffic Control Devices of the 

Commonwealth of Massachusetts Department of Transportation Standard Specifications, and the following: 

The work to be done under this Item shall consist of the installation of a speed cushion at the locations on the Plans, and as required 

by the Engineer. 

MATERIALS  

Rubber Speed Cushion shall be manufactured by one if the following or an approved equal: 

Speed Cushion, manufactured by Traffic Logix Corp. 

3 Harriet Lane, Spring Valley NY,10977 

Phone: 1-866-915-6449 

Website: https://trafficlogix.com/speed-cushions/  

 

Speed Cushion, manufactured by Rubberform Recycled Products, LLC.  

75 Michigan Street, Lockport, NY 14094 

Phone: 1-716-478-0404 

Website: https://rubberform.com/product/rubber-speed-cushion/  

 

Speed Cushion, manufactured by Traffic Safety Zone   

#100, 1605 Industrial Ave, Port Coquitlam, BC V3C 6M9 

Phone: 1-604-449-1628 

Website: https://trafficsafetyzone.com/product/speed-cushion-with-reflective-arrows/  

Length: 7 Feet,  

Width: 6 feet,  

Height: 3 Inches  

Materials: Rubber  

Tensile Strength: Minimum 500 psi 

Shore Hardness: Minimum 70A 

Specific Gravity: Minimum 1 

Color: Rubber Module Black  

 Arrow Chevrons White  

 

CONSTRUCTION METHODS  

The work under Item 880.01 shall include furnishing and installing the Rubber Speed Cushions as per the plans. All work shall 

conform to the standard specifications and installation will be in accordance with the manufacturer’s specifications.   

METHOD OF MEASURMENT AND BASIS OF PAYMENT  

Item 880.01 shall be measured per EACH unit furnished and installed. 

Item 880.01 will be paid at the contract unit price per EACH. This unit price shall include all labor materials, equipment and 

transportation required for completion. 

 

  

https://trafficlogix.com/speed-cushions/
https://rubberform.com/product/rubber-speed-cushion/
https://trafficsafetyzone.com/product/speed-cushion-with-reflective-arrows/
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ITEM 999.02  ALLOWANCE FOR PAYMENT OF TRAFFIC CONTROL OFFICERS ALLOWANCE 

 

GENERAL 

The Contractor shall include in his bid an allowance for payment of traffic control officers as approved by the Engineer. This 

allowance will be used as a basis for comparison of bids only. 

Under this item the Contractor shall be responsible for ordering, and for canceling details on a day-to-day basis. In the event the 

Contractor has ordered police details and does not give the police department ample advance notice that work has been cancelled for 

that day due to inclement weather or for any other reason, then the Contractor shall bear the expense of that billed detail. 

The Contractor shall completely familiarize himself with the current policies regarding and/or regulating police details.  

In the event police detail requests cannot be completely filled to cover the Contractor’s scheduled work for any particular day, then 

the Contractor shall adjust his work schedule accordingly and shall not hold the City responsible for any loss of time, or for any 

other financial loss. The City of Newton will however grant an extension of time to the original contract term for each day lost due 

to insufficient police staffing. 

Uniformed Traffic Officers will be required during the construction period and shall be paid for directly by the City. It shall be the 

responsibility of the Contractor to arrange for the necessary police details when approved by the City for each police detail required. 

This request and approval may be verbal or in writing at the discretion of the City. Forty-Eight (48) hour notice to the Police 

Department is required. 

The City will pay the exact charges for police details ordered, with the approval of the Engineer, by the Contractor for this project. 

There will be no administration fee, mark-ups, or any other additional costs paid to the Contractor. 

If the Contractor fails to cancel any police detail not needed, by the required deadline, as set forth by the Newton Police Department, 

the cost for such detail as invoiced to the City shall be deducted from the total reimbursement to the Contractor, unless otherwise 

waived by the City. There will be no separate payment for the Contractor's coordination with the Police Department or City to obtain 

police details. 

MEASUREMENT AND PAYMENT 

Under Item 999.02, the Contractor shall submit paid invoices to the Engineer. The Contractor shall then be reimbursed the full 

invoice amount for City of Newton Police Department charges and/or, when applicable, for Massachusetts State Police charges, as 

full reimbursement under the allowance for payment of Traffic Control Officers. 

The original invoice issued by the billing authority must be submitted to the Engineer for payment under this item. 

 

 

 

END OF SECTION 
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Design Plans/Drawings (14-page separate file)  


