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CITY OF NEWTON 
 

PURCHASING DEPARTMENT 
 

INVITATION FOR BID #25-30 
 
The City of Newton invites sealed bids in accordance with M.G.L. c.30, §39M from Contractors for:  

 
SIDEWALK INSTALLATION, MAINTENANCE AND REPAIR 

 
Bids will be received until:   10:30 a.m., Thursday, November 14, 2024 
at the Purchasing Department, Room 108, Newton City Hall, 1000 Commonwealth Avenue, Newton, MA  02459.  Bids will not be 
accepted nor may submitted bids be corrected, modified or withdrawn after the deadline for bids.  Immediately following the 
deadline for bids, all bids received within the time specified will be publicly opened and read aloud. 
 
The City will only accept bids from contractors prequalified by the Massachusetts Department of Transportation 
(MassDOT). MassDOT will provide a list of prequalified contractors to the City of Newton.  Bidders will be verified at time 
of Bid Opening. Any applicable price adjustment provisions are set forth below. 
 
The work under this Contract shall consist of furnishing all necessary labor, materials and equipment required to construct new 
cement concrete sidewalks/ramps/driveway aprons and hot mix asphalt sidewalks/driveway aprons, reset curbing, install new 
curbing, install/repair asphalt berm, reconstruct and/or repair existing driveways and sidewalks, adjust or replace drainage structures 
and services boxes as required and all other work as described in this document and as directed by the City Engineer.  The work 
shall be performed at multiple municipal roadway locations throughout the City of Newton. 
 
SPECIAL CONSIDERATIONS: 
A. The project  may require construction in areas occupied by business owners, their employees and customers.   
B. Bidder must accommodate employees and customers visiting businesses adjacent to a work zone. 
C. Pedestrian access and safety around the construction area in conformance with the latest edition of the  
       Manual on Uniform Traffic Control Devices (MUTCD) is the responsibility of the Bidder. 
D. Upon completion of the work the affected areas, including areas within the businesses disturbed during construction, shall be 

restored to original condition. 
E. The contractor shall review all project limits with the Engineer prior to commencement of work. 

 
This Invitatuion For Bid (IFB) and all related documents and attachments (collectively, “Contract Documents”) will be available 
online at: www.newtonma.gov/bids after 10:00 A.M. on October 31, 2024.   Bids must be submitted with one (1) Original 
and one (1) Copy.  
 
A bid deposit in an amount that is not less than five percent (5%) of the value of the bid, including all add alternates, is required.  
Bid deposits, payable to the City of Newton, shall be either in the form of a bid bond, or cash, or a certified check on, or a 
treasurer's or cashier's check issued by, a responsible bank or trust company.  The City of Newton will award the contract to the 
lowest eligible and responsible bidder.  Please Note: this bid, in accordance with the Chapter 303 Acts of 2008, contains Price 
Adjustments and new Prevailing Wage requirements.  All bidders are required to familiarize themselves with these terms and 
conditions before submitting a bid. 
 
Bidders are reminded that the bid deposit covers the City for damages when a bidder withdraws its bid after the bid submisssion 
date.  Be advised that to the extent permitted by the law the City will retain all bid deposits for withdrawn bids. 
 
The costs of any bond and any insurance required in this IFB are the responsibility of the bidder; such costs will not be 
reimbursed by City and should be included in your bid.  
 

It is anticipated work will start upon execution of the contract, when a Notice to Proceed shall be issued. 
  Time for completion is nine (9) months from the Notice to Proceed. 

 
All bids are subject to the provisions of M.G.L. Chapter 30, Section 39M.  Wages are subject to minimum wage rates determined 
by the Massachusetts Department of Labor and Industries pursuant to M.G.L. Chapter 149, Sec. 26 to 27H.  The schedule of wage 
rates applicable to this contract is included in the bidding documents.  In addtion, the prevailing wage schedule will be  updated 
annually for all public construction projects lasting longer than one (1) year.  You will be required to pay the rates set out in any 
updated prevailing wage schedule.  Increases in prevailing wage schedules will not be the basis for change order requests.   
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The successful bidder will be required to provide a Certificate of Insurance demonstrating current coverage of the type and 
amounts set forth in the Project Manual.  The successful bidder will be required to furnish a Labor and Materials Payment Bond 
in the amount of 50% of the contract total.  Wages are paid to drivers for all “on-site” work.   
 
Once you’ve downloaded this bid from the internet website www.newtonma.gov/bids   I strongly suggest you email 
(purchasing@newtonma.gov ) your company’s Name, address, EMAIL, phone, fax AND the INVITATION FOR BID 
NUMBER and Project Title, so that we may add you to the Bidders List and you will be notified of any/all addendums.   
 
The City will reject any and all bids in accordance with the above-mentioned General Laws.  In addition, the City reserves the 
right to waive minor informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in the public interest to 
do so. 
 
Note that Massachusetts law may impose certain documentation requirements for public contracts, including but not limited to, 
contractor DCAMM certification, bid, performance and payment bonds, and non-collusion and tax certifications. A contract is not 
effective until it is signed by the City Mayor, and the Mayor will not sign until all documentation requirements have been met. 
Once an award is made, a contract must be executed promptly so the City can start scheduled work. The City cannot pay for work 
done without a contract. If a vendor unduly delays submitting all required paperwork, the City will be under no obligation to pay a 
vendor promptly even after a contract is effective,  it could bar the vendor from future bids as not responsible and may require the 
City to obtain services from another vendor or contractor. 
 
In the event that any person wishes to attend a bid opening or pre-bid meeting, accessible and reasonable accommodations will be 
provided to persons requiring assistance. If you need a reasonable accommodation, please contact the city of Newton’s ADA 
Coordinator, Jini Fairley, at least two business days in advance of the meeting: jfairley@newtonma.gov or (617) 796-1253. For 
Telecommunications Relay Service, please dial 711. 
 
 

      CITY OF NEWTON 

       
       Nicholas Read 

      Chief Procurement Officer 
       October 31, 2024 
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CITY OF NEWTON 

DEPARTMENT OF PURCHASING 

INSTRUCTIONS TO BIDDERS 
ARTICLE 1 - BIDDER'S REPRESENTATION 
 
   1.1 Each General Bidder (hereinafter called the "Bidder") by making a bid (hereinafter called "bid") represents that: 
 
 1.   The Bidder has read and understands the Bidding Documents, Contract Forms, General Conditions, Conditions of the 

Contract, General Requirements and Project Specifications (collectively, referred to as the “Contract Documents”) 
and the bid is made in accordance therewith. 

 
 2.   The Bidder is familiar with local conditions under which the work has to be performed. (Locations of Work are to be 

determined. See p. 88 below.) 
 
  1.2 Failure to so examine the Contract Documents or become familiar with local conditions will not relieve any Bidder from 

any obligation under the bid as submitted. 
 
ARTICLE 2 - REQUEST FOR INTERPRETATION 
 
2.1 Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon 

examination of the Contract Documents, the site, and local conditions. 
 
2.2 Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief 

Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will only answer such 
requests if received by Friday, November 8, 2024 at 12:00 noon. In the event that the bid opening date is changed, the 
deadline for informational requests may also change as provided in an addendum issued by the City. 

 
2.3 Interpretation, correction, or change in the Contract Documents will be made by addendum which will become part of the 

Contract Documents.  The City will not be held accountable for any oral communication. 
 
2.4 Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents. Addenda will 

be emailed to every individual or firm on record as having taken a set of Contract Documents. Receipt of all addenda 
issued must be acknowledged in the Bid Form. YOUR FAILURE TO ACKNOWLEDGE ALL ADDENDA MAY 
RESULT IN YOUR BID BEING REJECTED AS NON-RESPONSIVE. 

 
2.5 Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract 

Documents are on file, in addition to being available online at www.newtonma.gov/bids. 
 
2.6 Bidders or proposers contacting ANY CITY EMPLOYEE regarding an Invitation for Bid (IFB) or a Request for Proposal 

(RFP), outside of the Purchasing Department, once an IFB or RFP has been released, may be disqualified from the 
procurement process. 

 
2.7 Bidders downloading information off the internet web site are solely responsible for obtaining any addenda prior to the 

bid opening.  If the bidder makes itself known to the Purchasing Department, at purchasing@newtonma.gov  or via 
facsimile (617) 796-1227, it shall be placed on the bidder’s list.   Bidders must provide the Purchasing Department with 
their company’s name, street address, city, state, zip, phone, fax, email address and INVITATION FOR BID #25-30. 

 
ARTICLE 3 - MBE PARTICIPATION 
 
  3.1 Notice is hereby given that the Mayor’s Affirmative Action Plan for the City of Newton in effect at the time of this 

solicitation is applicable to all construction contracts in excess of $10,000.00.   
 
  3.2 Notice is hereby given that the City of Newton Minority/Women Business Enterprise Plan and the Supplemental Equal 

Employment Opportunity Anti-Discrimination and Affirmative Action Program  in effect at the time of this solicitation 
are applicable to all City contracts for goods and services in excess of $50,000.00.   

 
  3.3 Copies of the Plans and Program referred to in Sections 3.1 and 3.2 are available at: 

www.newtonma.gov/government/purchasing.   
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ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS 
 
4.1 Bids shall be submitted on the "Bid Form #25-30," attached. The Total Bid shall be the sum of the items set forth in the 

Item Sheets at p. 95 below. 
 

4.2 All entries on the Bid Form and the Item Sheets shall be made by typewriter or ink. 
 
4.3 Where so indicated on the Bid Form, sums shall be expressed in both words and figures. Where there is a discrepancy 

between the bid sum expressed in words and the bid sum expressed in figures, the words shall control. 
 
4.4 Bid Deposits shall be submitted in the amount specified in the Invitation for Bids. They shall be made payable to the City 

and shall be either in the form of cash, certified check, treasurer's or cashier's check issued by a responsible bank or trust 
company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts; and shall be 
conditioned upon the faithful performance by the principal of the agreements contained in the bid. Bidders are reminded 
that the bid deposit covers the City for damages when a bidder withdraws its bid after the bid submission date. Bid advised 
that to the extent permitted by law the City will retain all bid deposits for withdrawn bids. 
 
Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of the 
City/Contractor agreement. 

 
4.5 The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the 

outside: 
   
  * GENERAL BID FOR:  #25-30 
 
    * NAME OF PROJECT:  SIDEWALK INSTALLATION, MAINTENANCE AND REPAIR 
       
  * BIDDER’S NAME, BUSINESS ADDRESS, AND PHONE NUMBER 
 
4.6 Date and time for receipt of bids is set forth in the IFB. 
 
4.7 Timely delivery of a bid at the designated location shall be the full responsibility of the Bidder. In the event that Newton 

City Hall is closed on the date or at the time that bids are due, the date and time for receipt of bids shall be on the next 
business day following that the Newton City Hall and the Purchasing Department are open.  

 
4.8 Massachusetts law requires all employees who work on Massachusetts public works construction sites must have no  

Less than 10 hours of OSHA-approved safety and health training.  See M.G.L. c.30, §39M( c), M.G.L. c.30, §39S(a)(1), 
M.G.L. c.149, §44E(2) & M.G.L. c.149, §44F(2).   

 
1. This requirement will apply to any general bid or sub bid submitted. 
2. This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any contractor 

who is in violation to this requirement and to restrain the performance of these contracts by non-complying contractors. 
3. The contractor and all subcontractors on this project must certify on the Bid Form compliance with the applicable  

requirement.  Non-compliance with this law will disqualify the bidder. 
 
4.8 PRICE ADJUSTMENT CLAUSES CHAPTER 90 FUNDS 
 

It is the intention of the City to allow price adjustments in the award of this Contract. These price adjustments shall be for Fuel  
Costs for Asphalt and Excavation and Backfill and Liquid Asphalt when such commodities have been determined to be 
integral components of the work. 
 
For Fuel a special provision shall provide for a price adjustment formula. This adjustment shall be based on the difference 
between the MassDOT Base Price and the Period Price which shall be evaluated on a monthly basis, but price adjustments 
shall only be made if the monthly cost change exceeds +/- 5 per cent. Subsequently each price adjustment shall be made as 
specified under each applicable and separate payment item.  
 

IMPORTANT NOTE: Depending on the prevailing market trends at the time of payment, these 
price adjustments may provide for additional compensation to the Contractor, or they may 
otherwise result in a repayment to the City.  
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The increase or a decrease in the value of the commodity, during the applicable payment period 
in which the goods and/or services were rendered, shall be the determinant factor. 
 

The City will refer to MassDOT price adjustment tables as included in this bid package to establish the base price and will be 
used for the actual period price. 
 
Price Adjustment Clauses – to apply as follows: 
 

This Contract contains price adjustments for hot mix asphalt and Portland cement mixtures, diesel fuel, and gasoline. 
Price adjustments shall be made on a monthly basis when the monthly change from the Base Price is +/- 5 percent. 
Base prices for this contract shall be the period prices posted on the MassDOT website, MassDOT current contract 
price adjustments | Mass.gov, at the time of the bid. For reference the base prices are as follows: liquid asphalt $560.00 
per ton, Portland cement $425.53 per ton, diesel fuel $2.559 per gallon, and gasoline $2.385 per gallon.1    

 
No price adjustment will be allowed beyond the completion date of the contract unless there is an approved extension of time 
by the City.  

 
ARTICLE 5 - ALTERNATES 
 
  5.1   Each Bidder shall acknowledge alternates (if any) in Section C on the Bid Form. 
 
  5.2 In the event an alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by writing 

"No Change", or "N/C" or "0" in the space provided for that alternate. 
 
  5.3 Bidders shall enter on the Bid Form a single amount for each alternate which shall consist of the amount for work 

performed by the Contractor. 
 
  5.4 The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates. 
 
ARTICLE 6 - WITHDRAWAL OF BIDS 
 
6.1 Any bid may be withdrawn prior to the time designated for receipt of bids on written or electronic request.  Electronic 

withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on or before the date and 
time set for receipt of bids.   

 
6.2 Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.   

 
6.3 No bids may be withdrawn within sixty (60) days, Saturdays, Sundays and legal holidays excluded, after the opening of the 

bids. 
 
ARTICLE 7 - CONTRACT AWARD  
 
7.1      The City is soliciting prices for items set forth in the Item Sheets at pp. 89-95 below.  It is the City’s intent to award one 

(1) contract to the responsible and eligible bidder offering the lowest Total Bid on Bid Form #25-30 (based on the sum of 
all Items at pp. 89-95 below).  A contract will be awarded within sixty (60) days, Saturdays, Sundays, and legal holidays 
excluded, after the opening of bids. 

 
7.2      The City reserves the right to waive minor informalities in or to reject any or all Bids if it be in the public interest to do 
   so.    

 
7.3      The City reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments,  
  or any other municipal charge, unless the bidder has a pending abatement application or has entered into a payment  
  agreement with the collector-treasurer. 

 
7.4       As used herein, the term "lowest responsible and eligible Bidder" shall mean the Bidder (1) whose bid is the lowest of  

those bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who has met 
all the requirements of the invitation for bids; (3) who shall certify that he is able to furnish labor that can work in 
harmony with all other elements of labor employed or to be employed in the work; (4) who, where the provisions of 
section eight B of chapter twenty-nine apply, shall have been determined to be qualified thereunder.   

 
1   MassDOT prices as of 10/28/24. 
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7.5      Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed  

forms are presented for signature, the successful Bidder shall execute and deliver to the City a contract in the form 
included in the Contract Documents in such number of counterparts as the City may require.   

 
7.6      In the event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the  

City shall select the successful Bidder by a blind selection process chosen by the City such as flipping a coin or drawing 
names from a hat.  The low Bidders who are under consideration will be invited to attend and observe the selection 
process. 

 
 
ARTICLE 8 - TAXES 
 
  8.1      The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this 

Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work. 
 
  8.2 The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its 

bid.  The City’s exemption Number is E-046-001-404. 
 
 
ARTICLE 9 – PROPRIETARY SPECIFICATIONS 
  
9.1       The City may have used a proprietary specification to describe the supply listed in the specifications. Such specifications 

are permitted under M.G.L. c. 30, §39M(b), provided that the City states in writing that use of the proprietary 
specification is in its best interest and that it will accept an “equal” of the item specified. An item is considered equal if (i) 
it is at least equal in quality, durability, appearance, strength, and design; (ii) will perform the intended function at least 
equally; and (iii) conforms substantially, even with deviations, to the detailed requirements contained in the 
specifications. In the event that the Bidder wishes to substitute an equal item, it may do so either in its bid or proposal or 
after the contract is awarded but before a contract is executed, it being understood that the award shall be conditioned on 
the Bidder providing the item originally specified or an equal item accepted by the City and identified in the contract. In 
no event shall the Bidder be entitled to offer, or the City obliged to consider, the substitution of an item as equal after 
execution of a contract. In the event the Bidder substitutes or attempts to substitute an “equal” item after that date, it shall 
be in breach thereof and be liable for actual and consequential damages resulting from its failure to perform as agreed. 
The City shall have the sole right to determine whether or not said item is equal. 

 
 9.2       The required determination and justification have been duly prepared, and a copy may be requested in accordance with the 

Massachusetts Public Records Law, M.G.L. c. 66, §10. 
 
 
 
 

END OF SECTION 
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CITY OF NEWTON 
 

DEPARTMENT OF PURCHASING 
BID FORM #25-30 

 
     A. The undersigned proposes to supply and deliver the materials specified below in full accordance with the Contract 

Documents and Project Manual supplied by the City of Newton entitled: 
 

SIDEWALK INSTALLATION, MAINTENANCE AND REPAIR 
 

 for the contract price specified below, subject to additions and deduction according to the terms of the specifications. 
 

B. This bid includes addenda number(s)           ,           ,           ,           ,          
 

 
 C.   The Contractor’s Total Bid is: 
  
          Dollars and $    

                                       (Total Bid  from p. 95 below.) 
 
 
  COMPANY NAME:         
 

D. The undersigned has completed and submits herewith the following documents: 
 

ο Bidder's Qualifications and References Form, 2 pages 

ο Certificate of  Non-Collusion, 1 page 

ο Certification of Tax Compliance, 1 page 

ο Certificate of Foreign Corporation (if applicable), 1 page 

ο Debarment Letter, 1 page 

ο IRS Form W-9, 1 page 

ο Business Category Information For, 1 page 

ο Signed Bid Form, 2 pages 

ο Item Sheets, 7 pages 

ο A five percent (5%) bid deposit. 
 

       O    Trench Permit issued pursuant to G.L. c. 82A §1 and 520 CMR 7.00 et seq.(as amended)  
 

E. Prompt Payment Discounts.  Bidders are encouraged to offer discounts in exchange for an expedited payment.  Payments  
 may be issued earlier than the general goal of within 30 days of receipt of the invoice only when in exchange for 
 discounted prices.  Discounts will not be considered in determining the lowest responsible bidder. 

 
 Prompt Payment Discount ___________%____________Days 
 Prompt Payment Discount___________%____________ Days 
 Prompt Payment Discount ___________%____________Days 
 

F.   The undersigned agrees that, if selected as general contractor, s/he will within five days, Saturdays, Sundays and legal  
holidays excluded, after presentation thereof by the City of Newton, execute a contract in accordance with the terms of this 
bid and furnish a Labor and Materials Payment Bond of a surety company qualified to do business under the laws of the 
commonwealth and satisfactory to the City of Newton in the sum not less than 50% of the contract price, the premiums 
for which are to be paid by the  contractor and are included in the contract price. 
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              The undersigned hereby certifies that s/he is able to furnish labor that can work in harmony with all other elements of 
labor employed or to be employed on the work and that s/he will comply fully with all laws and regulations applicable to 
awards made subject to section forty-four A of M.G.L. Chapter 30, s 39M.   

 
 The undersigned certifies that he is able to furnish labor that can work in harmony with all other elements of labor 

employed or to be employed in the work; (2) that all employees to be employed at the worksite will have successfully 
completed a course in construction safety and health approved by the United States Occupational Safety and Health 
Administration (“OSHA”) that is at least 10 hours in duration at the time the employee begins work and who shall furnish 
documentation of successful completion of said course with the first certified payroll report for each employee; and (3) 
that all employees to be employed in the work subject to this bid have successfully completed a course in construction 
safety and health approved by the United States OSHA that is at least 10 hours in duration. The undersigned understands 
that any employee found on a worksite subject to this section without documentation of successful completion of a course 
in construction safety and health approved by the United States Occupational Safety and Health Administration that is at 
least 10 hours in duration shall be subject to immediate removal.  

 

 The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made 
without collusion or fraud with any other person. As used in this subsection the word "person" shall mean any natural 
person, joint venture, partnership, corporation or other business or legal entity.  The undersigned further certifies under 
penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the 
Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment 
provisions of any other chapter of the General Laws or any rule or regulation promulgated thereunder. 

The undersigned further certifies under the penalties of perjury that they have familiarized themselves with the changes to 
the Prevailing Wage Rates, Price Adjustment Clauses, in accordance with Chapter 303 Acts of 2008.  

  
G. Environmentally preferable products information (which is requested but which will not be considered in awarding a 

contract): 
 

Description of environmental attributes of Bidder’s goods or services: 
 
Steps taken to (a) identify any positive or negative environmental attributes of products or services and (b) ensure that those 
attributes are being addressed as part of operations: 
 
 
 Date _____________________                     
 (Name of General Bidder) 
 
                                     BY:        
                                                                                     
        
 (Printed Name and Title of Signatory) 
 
        
 (Business Address) 
 
        
 (City, State  Zip) 
 
    /    
 (Telephone)   (FAX) 
 
        
 (E-mail address) 
  
NOTE: If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership, 

give full names and residential addresses of all partners; if an individual, give residential address if different from 
business address; and, if operating as a d/b/a give full legal identity.  Attach additional pages as necessary.   

 
 
 

END OF SECTION  
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CITY OF NEWTON 
 

BIDDER'S QUALIFICATIONS AND REFERENCES FORM 
 

 
All questions must be answered, and the data given must be clear and comprehensive.  Please type or print legibly.  If necessary, 
add additional sheet for starred items.  This information will be utilized by the City of Newton for purposes of determining bidder 
responsiveness and responsibility with regard to the requirements and specifications of the Contract. 
 
1. FIRM NAME: _________________________________________________________ 

2. WHEN ORGANIZED: ____________________________________ 

3 INCORPORATED? ______ YES  ______ NO  DATE AND STATE  OF INCORPORATION: _______________ 

4.  IS YOUR BUSINESS A MBE? _____YES  _____NO WBE? _____YES _____NO or MWBE? _____YES _____NO  

* 5. LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED 
DATE OFCOMPLETION: 

 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 

* 6. HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU? 
 ______ YES   ______ NO  
 IF YES, WHERE AND WHY? 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 

 
* 7. HAVE YOU EVER DEFAULTED ON A CONTRACT? ______ YES   ______ NO 

 IF YES, PROVIDE DETAILS. 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 

 
* 8.  LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:  

 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 

 
* 9. IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR 

FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID.  A MINIMUM OF FOUR (4) CONTRACTS SHALL 
BE LISTED.  PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY. 

 
PROJECT NAME: _____________________________________________________________________ 
OWNER:   ____________________________________________________________________________ 
CITY/STATE:  ________________________________________________________________________ 
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DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  
PUBLICLY BID? ______YES    ______ NO 
TYPE OF WORK?:   ____________________________________________________________________ 
CONTACT PERSON:  ___________________________    TELEPHONE #: ____)_________________ 
CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 
 _____________________________________________________________________________________ 

 
PROJECT NAME: _____________________________________________________________________ 
OWNER:   ____________________________________________________________________________ 
CITY/STATE:  ________________________________________________________________________ 
DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  
PUBLICLY BID? ______YES    ______ NO 
TYPE OF WORK?:   ____________________________________________________________________ 
CONTACT PERSON:  ___________________________    TELEPHONE #: (____)________________ 
CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 
 _____________________________________________________________________________________ 
 

PROJECT NAME:  ____________________________________________________________________ 
OWNER:   ____________________________________________________________________________ 
CITY/STATE:  ________________________________________________________________________ 
DOLLAR AMOUNT: $ ___________________________   DATE COMPLETED: _________________  
PUBLICLY BID? ______YES    ______ NO 
TYPE OF WORK?:   ____________________________________________________________________ 
CONTACT PERSON:___________________________    TELEPHONE #:  (____)_________________ 
CONTACT PERSON'S RELATION TO PROJECT?:________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 
 _____________________________________________________________________________________ 

PROJECT NAME: _____________________________________________________________________ 
OWNER:   ____________________________________________________________________________ 
CITY/STATE: ________________________________________________________________________ 
DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  
PUBLICLY BID? ______YES    ______ NO 
TYPE OF WORK?:   ____________________________________________________________________ 
CONTACT PERSON:  ___________________________    TELEPHONE #:(____)_________________ 
CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 
 

10. The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and    
requests any person, firm, or corporation to furnish any information requested by the City of Newton in verification of the 
recitals comprising this statement of Bidder's qualifications and experience. 

 
DATE: ____________  BIDDER: ________________________________________ 
 
SIGNATURE:  ____________________________________________ 
 
PRINTED NAME: _______________________________________  TITLE: ______________________ 

 
 

END OF SECTION 
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CERTIFICATE OF NON-COLLUSION 
 
 
 
 
  
The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and 
submitted in good faith and without collusion or fraud with any other person.  As used in this certification, the word “person” shall 
mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or 
individuals. 

 
 
      ____________________________________ 
                                                                                 (Signature of individual) 
 
             
       Name of Business 
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CERTIFICATION OF TAX COMPLIANCE** 
 
 
Pursuant to M.G.L. c.62C, §49A and requirements of the City, the undersigned acting on behalf of the Contractor certifies 
under the penalties of perjury that the Contractor is in compliance with all laws of the Commonwealth relating to taxes 
including payment of all local taxes, fees, assessments, betterments and any other local or municipal charges (unless the 
Contractor has a pending abatement application or has entered into a payment agreement with the entity to which such charges 
were owed), reporting of employees and contractors, and withholding and remitting child support.*  
 
 
____________________________________ _____________________________________ 
Signature of Individual (Mandatory)  *** Contractor's Social Security Number   
                                                           or  Federal Identification Number 
 
 
Print Name:___________________________ Date:__________________________________ 
 
_____________________________________ 
Corporate Name 
 
By:  ________________________________  Date:  ___________________________________ 
       Corporate Officer 
       (Mandatory, if applicable) 
 
Print Officer Name:__________________________ 
 
 
* The provision in this Certification relating to child support applies only when the Contractor is an individual. 
 
** Approval of a contract or other agreement will not be granted until the City receives a signed copy of this Certification. 
 
*** Your social security number may be furnished to the Massachusetts Department of Revenue to determine whether you have 

met tax filing or tax payment obligations.  Providers who fail to correct their non-filing or delinquency will not have a 
contract or other agreement issued, renewed, or extended.   
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CERTIFICATE OF FOREIGN CORPORATION 

 
 
The undersigned hereby certifies that it has been duly established, organized, or chartered as a corporation under the laws of: 
 
(Jurisdiction) 

The undersigned further certifies that it has complied with the requirements of M.G.L. c. 30, §39L (if applicable) and with 

the requirements of M.G.L. c. 156D, §15.03 relative to the registration and operation of foreign corporations within the 

Commonwealth of Massachusetts. 

 

Name of person signing proposal 

 

Signature of person signing proposal 

 
 
Name of Business   (Please Print or Type) 

 

     Affix Corporate Seal here 
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Purchasing Department 

Nicholas Read Chief Procurement Officer 
1000 Commonwealth Avenue 

Newton Centre, MA  02459-1449 
purchasing@newtonma.gov 

 
 
 
 
 
 
Date 
 
 
Vendor 
 
 
 
Re: Debarment Letter for Invitation For Bid #25-30 
 
 
As a potential vendor on the above contract, the City requires that you provide a debarment/suspension certification 
indicating that you are in compliance with the below Federal Executive Order.  Certification can be done by 
completing and signing this form.   
 

 

Debarment: 

 Federal Executive Order (E.O.) 12549 “Debarment and Suspension“ requires that all contractors receiving 
individual awards, using federal funds, and all sub-recipients certify that the organization and its principals are 
not debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any Federal 
department or agency from doing business with the Federal Government. 

  
I hereby certify under pains and penalties of perjury that neither I nor any principal(s) of the Company identified below is 
presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this 
transaction by any federal department or agency.  

  
__________________________________________ (Name) 

    _______________________________________ (Company) 
_ _______________________________________ (Address) 
 _______________________________________ (Address) 

                                                                                   PHONE ________________  FAX ________________ 
EMAIL _________________________________________ 

 
____________________________________Signature  

 
________________________Date 

 
. 

If you have questions, please contact Nicholas Read, Chief Procurement Officer at (617) 796-1220. 
 
 

                Mayor 
Ruthanne Fuller 

City of Newton 
Telephone 

(617) 796-1220 
Fax: 

(617) 796-1227 
TDD/TTY 

(617) 796-1089 
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X

 

  

 

Name 
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Business Category Information Form* 
 
 

IFB No. 25-30 

Sidewalk Installation, Maintenance & Repair 

 

 

 
Business Type Categories* 

 
Select All 
That Apply 

MBE: Minority-Owned Business Enterprise  

WBE: Women-Owned Business Enterprise   

VBE: Veteran Business Enterprise   

SDVOBE: Service-Disabled Veteran-Owned Business 
Enterprises  

 

DOBE: Disability-Owned Business Enterprise  

LGBTBE: Lesbian, Gay, Bisexual, Transgender 
Business Enterprise 

 

 

 
*Information is being collected as part of a City initiative to open contract opportunities to 
underrepresented vendors. 

    

 I do not wish to complete this form. 

There is no penalty for persons who do not complete this Form, and whether or not the Form is completed 
will not be taken into consideration in awarding a bid. 
 
I certify that the foregoing information is true and correct. 

 
Company Name:___________________________________ 
 

By: ______________________________ 

 

Date:_____________________________ 
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CONTRACT FORMS 
 
 
 
The awarded bidder will be required to complete and submit documents substantially similar in form to the 

following. 
 
 

These forms may need to be modified on account of changed circumstances, and are provided for 
informational purposes only. 
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CITY - CONTRACTOR AGREEMENT 
 

CONTRACT NO. C - 
 
 
THIS AGREEMENT made this   day of    in the year Two Thousand and Twenty Four by and between the CITY OF 
NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter 
referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to him, and  
 
 
 
hereinafter referred to as the CONTRACTOR. 
 
 
The parties hereto for the considerations hereinafter set forth agree as follows: 
 
ARTICLE 1.  STATEMENT OF WORK. The Contractor shall furnish all labor, materials, and equipment and perform all 

work required in strict accordance with the Contract Documents for the following project: 
 
 

SIDEWALK INSTALLATION, MAINTENANCE AND REPAIR  
 

  
ARTICLE 2. TIME OF COMPLETION. The Contractor shall commence work under this Contract on the date specified in 

the written notice of the City to proceed and shall fully complete all work hereunder within the time specified in 
the Summary of Work and Specific Work Requirements of the Project Manual.  Time is of the essence with 
regard to this contract, and all work specified shall be completed within nine months of the Contractor’s 
receipt of  a Notice to Proceed.  Failure to complete within the time specified shall be subject to the assessment 
of liquidated damages in accordance with the provisions contained in the Project Manual. 

 
 
ARTICLE 3. THE CONTRACT PRICE. The City shall pay the Contractor for the full and satisfactory performance of the 

Contract, in current funds a sum not to exceed: 
 
 
ARTICLE 4.   CONTRACT DOCUMENTS. The Contract Documents consist of the following documents which are either 

attached to this Agreement or are incorporated herein by reference: 
 

a. This CITY-CONTRACTOR Agreement;   
 

b. The City's Invitation For Bid #25-30 issued by the Purchasing Department;  
 

c. The Project Manual for:  SIDEWALK INSTALLATION, MAINTENANCE AND REPAIR including the 
Instructions to Bidders; General Conditions; Special Conditions; MWBE/AA Requirements, Wage Rate 
Requirements and Wage Rate Schedule(s) including any updated prevailing wage rate schedules if applicable; 
The Supplementary Special Conditions; General Requirements and Project Specifications; and Drawings, if 
included or referenced therein;   

 
d. Addenda Number(s)    ; 

 
e. The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents and 

certifications;  
 

f. Certificate(s) of Insurance and surety bond(s) submitted by the CONTRACTOR in connection with this 
Project;  

 
g. Duly authorized and executed Amendments, Change Orders or Work Orders issued by the CITY after 

execution of this CITY-CONTRACTOR Agreement.  
          

 This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the 
entire Agreement between the CITY and the CONTRACTOR.   
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The CONTRACTOR represents that its bid was made without condition, qualification or reservation of any kind, 
except upon the written acknowledgement and consent of the CITY. 

 
 
ARTICLE 5.  ALTERNATES. The following Alternates have been accepted and their costs are included in the Contract Price 

stated in Article 3 of this Agreement: 
 
 Alternates:              N/A  
 
ARTICLE 6. INSURANCE REQUIREMENTS.   The Vendor shall provide insurance coverage as listed below. This 
                              insurance shall be provided at the Vendor's expense and shall be in full force and effect during the full term of 
                              this Contract. 
 

WORKER'S COMPENSATION 
Worker's Compensation: Per M.G.L. c.l49, §34 and c. l52 as amended. 
 
COMMERCIAL GENERAL LIABILITY 
Personal Injury $500,000 each occurrence 
 $1,000,000 aggregate 
Property Damage $500,000 each occurrence 
 $1,000,000 aggregate 
 VEHICLE LIABILITY 
Personal Injury $500,000 each person 
 $1,000,000 aggregate 
Property Damage $300,000 each occurrence 
 $500,000 aggregate 
 

 The City shall be named as additional insureds on the Vendor's Liability Policies. 
 
ARTICLE 7.     COMPLIANCE WITH CITY ORDINANCES 
 

A. The Contractor shall comply with and give notices required by laws, ordinances rules, regulations, and lawful orders of 
the City bearing on performance hereunder.   

 
B. If the Contractor performs work that it knows or reasonably should know is contrary to City laws, statutes, ordinances,   

building codes, and rules and regulations without giving prior notice to the City, it shall assume full responsibility for 
such work and shall be responsible for all costs attributable thereto. 

 
C. Seasonal use of leaf blowers or related equipment must comply with the City’s Noise Ordinance, which provides that 

gas blowers are only permissible from Labor Day to Memorial Day and must not exceed 65 decibels, and from 
Memorial Day to Labor Day only battery powered blowers will be allowed. 

 
D.  This section shall be superseded to extent of any specific Ordinance requirements set forth in the IFB scope of services,  
      conditions or specifications. 

 
 
ARTICLE 8. APPLICABLE STATUTES.  All applicable federal, state and local laws and regulations are incorporated 

herein by reference and the Contractor agrees to comply with same. 
 
 
 
 
    THIS SPACE INTENTIONALLY LEFT BLANK 
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IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written. 
 

CONTRACTOR                         CITY OF NEWTON 
  

By       By      
        Chief Procurement Officer  
Print Name            
       Date _______________________________ 
Title       

 

 Date       By       
          Commissioner of Public Works 

   Affix Corporate Seal Here   Date       

                
        Approved as to Legal Form and Character 

Certified that City funds are available in 
the following account number:                                         By      

          75912401-586001                       Associate City Solicitor 
 
       Date       
I further certify that the Mayor, or her  .      
designee, is authorized to execute contracts   CONTRACT & BONDS ARE APPROVED   
and approve change orders.      
     
By       By      
 Comptroller of Accounts     Mayor or her designee 

 
Date       Date      
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CERTIFICATE OF AUTHORITY - CORPORATE 

 
 
1. I hereby certify that I am the Clerk/Secretary of ________________________________________ 
              (insert full name of Corporation) 
 
2. corporation, and that ______________________________________________________________ 
                             (insert the name of officer who signed the contract and bonds.) 
 
3. is the duly elected     ______________________________________________________________ 
                                    (insert the title of the officer in line 2) 

4. of said corporation, and that on _____________________________________________________ 
            (insert a date that is ON OR BEFORE the date the 
              officer signed the contract and bonds.) 
 
 

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present or waived 
notice, it was voted that 

 
5. _____________________________________ the _____________________________________  
               (insert name from line 2)                           (insert title from line 3) 
 

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said 
corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s 
name and on its behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the 
above vote has not been amended or rescinded and remains in full force and effect as of the date set forth below. 

 
6. ATTEST: _______________________________________  AFFIX CORPORATE 
   (Signature of Clerk or Secretary)*   SEAL HERE 
 
7. Name:  _________________________________________ 
   (Please print or type name in line 6)* 
 
8. Date:  __________________________________________ 
  (insert a date that is ON OR AFTER the date the 
    officer signed the contract and bonds.) 
 
 

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation. 
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CITY OF NEWTON, MASSACHUSETTS 
 

PAYMENT BOND 
 
 
Know All Men By These Presents: 

 

 That we,      , as PRINCIPAL, and       , as 

SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of     dollars 
($_________________) to be paid to the Obligee, for which payments well and truly to be made, we bind ourselves, our respective 

heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

 Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of      , 2024 for the 

construction of             in Newton, Massachusetts.              

      (Project Title) 

 

 Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors under said contract shall 

pay for all labor performed or furnished and for all materials used or employed in said contract and in any and all duly authorized 

modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice to the 

SURETY of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to 

include any other purposes or items set out in, and to be subject to, provisions of M.G.L. c. 30, sec. 39A, and M.G.L. c. 149 sec. 

29, as amended, then this obligation shall become null and void; otherwise it shall remain in full force, virtue and effect. 

 

 In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this       day of , 2024. 

 
 PRINCIPAL                              SURETY 
 
 
                
  
 BY                                  BY       
  
             (SEAL)                                   (ATTORNEY-IN-FACT) (SEAL)  
 
        
  (Title) 
 
 ATTEST:    ATTEST:       
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CITY OF NEWTON 

GENERAL CONDITIONS OF THE CONTRACT 

FOR PUBLIC WORKS CONSTRUCTION 

 
ARTICLE 1 

 
Definitions 

 
 The word "Commissioner" shall mean the official duly authorized to act for the City of Newton in the execution of 
the work of this contract, acting directly or through properly authorized agents. 
 
 The word "Engineer," or "City Engineer," shall mean the City Engineer of the City of Newton, acting directly or 
through properly authorized agents, such agents acting within the scope of the particular duties entrusted to them. 
 
 The word "Contractor" shall mean the party or parties contracting to perform the work covered by this contract or his, 
or their, legal representatives, successors or assigns. 
 
 The word "Plans" shall mean plans, and all related drawings, diagrams, profiles and specifications referred to and 
included in the Project Manual for this contract.  
 
 The word "City" shall mean the City of Newton. 
 
 The word “Project” shall mean the services which are the subject of the Contract Documents. 
 
 The words “Subcontract” and Subcontractor” shall refer to project contracts between the Contractor and a 
subcontractor, and the subcontractor thereunder. 
 
 The term “Substantial Completion” shall mean either that the work required by the contract has been completed 
except for the work having a contract price of less than one per cent of the then adjusted contract price, or substantially all 
of the work has been completed and opened to public use except for minor incomplete or unsatisfactory work items that do 
not materially impair the usefulness of the work required by the contract. 
 

ARTICLE 2 
Plans, Drawings, Profiles 

 
 1.The work shall be done in accordance with Plans referred to in Article 1 and such further working and detailed 
plans, drawings and profiles as may be furnished from time to time by the Engineer.  All said plans, general and detail, are 
to be deemed a part of this contract, and the said Plans, specifications and contract are to be considered together, so that 
any work mentioned in the contract, though not shown on the Plans, and any work shown on the Plans though not 
mentioned in the contract, is to be provided by the Contractor as a part of this contract.  Figured dimensions are to prevail 
over scale.  All things which in the opinion of the Engineer may fairly be inferred from the contract, Plans and 
specifications, are to be executed by the Contractor as a part of the contract; and the Engineer shall be sole judge as to 
whether detail plans, drawings and profiles conform to the Plans and the contract. 
 

Discrepancy in Plans 
 
 2.The Contractor shall carefully examine all said Plans, profiles, drawings, specifications and orders; all figures, 
dimensions, lines, marks and scales thereof, and all directions of the Commissioner and the Engineer relating to the work, 
and conform to those in relation to which there is no doubt or discrepancy, but at once submit all cases of doubt or 
discrepancy to the Engineer for adjustment.  Anything done on any part of the work for which special information or 
drawing should be procured, unless done in accordance with such information or drawing, or anything done in relation to 
which there is doubt or discrepancy, except in accordance with the adjustment thereof, or done in violation of law or public 
authority, is to be redone if the Commissioner shall so direct. 
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ARTICLE 3 
Inspection 

 
 The Contractor in carrying on the contract shall conform to all determinations and directions of the Engineer relating 
to the proper interpretation of the Plans, , the fitness of persons employed on the work or the number thereof, or the 
suitableness, amount, quality, and value of anything done or any materials used, and the Contractor shall permit the 
Commissioner and/or the Engineer and/or  persons designated by them to enter upon the work and inspect the same at all 
times and in all places, and shall provide safe and convenient facilities for making such entry and inspection. 
 

ARTICLE 4 
Change in Plans and Work 

 
 The City, acting through the Commissioner and upon his written order only, from time to time given to the 
Contractor or his foreman, may change, increase or take away any part of the work, or change the specifications, Plans, 
drawings, form or materials thereof.  Any deduction or addition thereto is to be allowed, or paid for at a price to be 
determined, within not more than 15 days of the completion of the change, by the City Engineer acting in the same capacity 
as an architect in a building contract between City and Contractor.  Any demand for addition or deduction must be made in 
writing to the City Engineer within seven (7) days of the time change was ordered. 
 

ARTICLE 5 
Time and Manner of Doing the Work 

 
 1.  The Contractor shall begin work upon receipt of written Notice to Proceed.  Once begun the work shall be carried out 
in a continuous and uninterrupted fashion with sufficient workforce and resources to assure completion by the date for completion 
established by the Contract Documents. 
 
 2.  The Contractor shall carry on the work in accordance with the requirements of law and of all other public 
authorities, and to the satisfaction of the Commissioner; he shall give all notices, take out all permits, pay all charges and 
fees, give personal supervision to the work and keep thereon a competent foreman and sufficient employees, skilled in the 
several parts which are given them to do. 

Maintenance of Travel 
 
 3.  As applicable, the Contractor shall conduct his work so as to interfere as little as possible with public travel, and 
shall give property owners proper means of access to their property where existing access has been cut off by the work.  
The Contractor shall keep the streets open for through travel except where, in the opinion of the Commissioner, it is 
necessary to close the street.  The continuous length of the street occupied for the work shall be kept as short as possible, 
and no part of the work shall be unnecessarily delayed.  Wherever the Commissioner shall direct, trenches shall be bridged 
by the Contractor in a proper and secure manner so as not to interrupt travel.  Free access shall be maintained at all times to 
all water gates, gas gates, and fire hydrants. 

Abandonment of Work by Contractor 
 
 4.  In the event the City Engineer certifies to the Commissioner that the work is not being so carried forward or if the 
Contractor at any time is not carrying on the work to the satisfaction of the Commissioner, or is not observing any of the 
provisions of the contract, or has abandoned the work, or become insolvent or assigned his property, the City, acting by the 
Commissioner and at his discretion, may, with or without notice to the Contractor, or advertising for doing the work, and 
by contract, day labor or otherwise, do any part of the work which the Contractor has failed to do or replace any part not 
done to the satisfaction of the Commissioner, or take possession of the work and complete the same, and in doing so may 
use any implements, machinery or materials on or about the work which are the property of the Contractor, charging the 
Contractor any excess cost for completing the work, which excess cost the Contractor agrees to pay. 
 

ARTICLE 6 
Compensation for Work 

 
 1.  Subject to the provisions of Paragraph 10 of this Article, the price named in the proposal and accepted by the City shall 
be paid by the City and received by the Contractor as full compensation for furnishing materials and for use of tools, forms, 
machinery and other implements, and for labor in moving materials and executing all the work contemplated in this contract, also 
for loss or damage arising from delay however occasioned, or out of the nature of the work aforesaid or from the action of the 
elements, from floods, or from any unforeseen obstructions or difficulties which may be encountered in the prosecution of the 
same and for all risks of every description connected with the work and for well and faithfully completing the work in the proper 
manner and according to the plans and specifications and requirements of the Commissioner under them. 
 



Project Manual #25-30– Sidewalk Installation, Maintenance and Repair 
Page 27 of 147 

 2.  During the first week of each calendar month, the City Engineer shall cause all work done by the Contractor 
during the previous month to be measured and shall estimate the value thereof and, on or before the 10th of each month 
issue a certificate to the Commissioner of the measurements and the amount due the Contractor according to the terms of 
his contract. 
 
 3.  The City shall pay the Contractor on approval of the Commissioner monthly on or before the 18th of each month 
for all work done during the preceding month according to the aforementioned certificate of the City Engineer, less 5 per 
cent of the amount of such work and less any amounts due the City by the Contractor. 
 

Final and Substantial Completion 
 
 4.Upon substantial completion of the work required by the Contract, the Contractor must present to the City Engineer 
written certification that the work is substantially complete.  Within 21 calendar days after such certification is presented, the City 
Engineer shall present to the Contractor either a written declaration that the work is substantially complete or an itemized list of 
incomplete or unsatisfactory work items sufficient to demonstrate that the work is not substantially complete.  The City Engineer 
shall include with such itemized list a date by which the work items must be completed, which date may not be earlier than the 
date for substantial completion established in the Contract Documents.  If the City Engineer does not respond as provided herein 
within 21 calendar days, then the date of the Contractor’s certification shall become the date for effective declaration of substantial 
completion. 
 
 5. Within 15 calendar days after the effective declaration of substantial completion, the City Engineer shall send to the 
Contractor by certified mail, return receipt requested, a complete list of all incomplete or unsatisfactory work items.  Unless 
delayed by causes beyond the Contractor’s control, with an extension of time granted pursuant to Article 8, the Contractor must 
complete the work items within 45 calendar days after receipt of the list, or by the contractual completion date, whichever is later.  
If the contractor fails to complete the work within the required time the City may, notwithstanding other rights and remedies at its 
disposal, and upon seven days written notice to the Contractor terminate the contract and complete the incomplete or 
unsatisfactory work items and charge the cost of same to the Contractor. 
 

6. Within 65 calendar days following the effective declaration of substantial completion, the City Engineer shall issue to 
the Commissioner who shall cause to be paid to the Contractor a substantial completion estimate which estimate shall consist of 
the balance of the then current contract price less a one percent retention, the estimated cost to complete incomplete or 
unsatisfactory work items, the value of any outstanding claims against the Contractor and the sum of all demands for direct 
payment made pursuant to Article 12 herein,  provided that until final acceptance, the City shall retain five percent of the value of 
all items planted in the ground.  

 
 7.  The Contractor shall provide written notice to the City Engineer when the work has been brought to final 
completion.  Within ten days following receipt of such notice, and providing his inspection shows no work items remain 
incomplete or unsatisfactory, the City Engineer shall issue to the Commissioner a final certificate of the total amount of 
work done and the money due the Contractor therefor, crediting thereon the amounts of the previous payments.  In making 
the final certificate, the City Engineer shall not be bound by any preceding certificate or estimate of the amount of work 
done or materials furnished. 
 
 8.  Within 30 calendar days following receipt of final completion, the City shall pay the Contractor, on the approval 
of the Commissioner, the percentages retained and the balance due the Contractor according to the aforementioned final 
certificate of the City Engineer less any indebtedness of the Contractor for incomplete or unsatisfactory work or claims 
made by or against the City.  If a claim or claims are made, or notice of liability given, such amounts due the Contractor 
may be paid upon satisfaction of such claims or upon furnishing of indemnity to said City against all loss, cost, damage or 
expense by reason of such claims.  
 
 9.  The City, on making any payment after the completion of the work, shall be released from all claim or liability to 
the Contractor for anything done or used, or for any loss or injury sustained in carrying on the contract, or for any act, 
omission, neglect or mistake of the City or any person relating to or affecting the contract, except for the balance of any 
sum retained as aforesaid. 

 
Extra Work 

 
 10.  The Contractor shall be paid for any additions, or deductions as provided in Article 4, paragraph 1, and for extra 
labor done by, and for extra materials furnished by him in compliance with the written order only of the Commissioner, 
calling for work not similar in character to that covered by the items given in the proposal, and for which no price is set in 
the said written order, the direct (not including consequential) cost to the Contractor, as determined to be reasonable by the 
Commissioner, plus fifteen per cent of said costs as so determined in regard to labor only.   
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For teams or trucks so furnished, no payment shall be made to the Contractor beyond the current local rate as determined 
by the Commissioner in each case.  The direct cost of labor may include the cost of mechanics and laborers furnished and a 
reasonable proportion of the time of the foreman and timekeeper, but it shall in no case include any charge for the use of 
tools, for establishment charges or for time spent by the Contractor.  The actual cost of insurance on extra pay rolls and of 
materials furnished for extra work, shall be paid without any addition.  The labor and materials so ordered shall constitute a 
part of the work to be done under the contract; and all and singular the provisions of the contract shall apply to said labor 
and materials as if the same were specified therein.  The Contractor shall have no claim for the above-mentioned extra 
labor and materials unless he furnishes the details and bills therefor within one week after doing any such labor or 
furnishing any such materials. 
 
 11.  No claim of the Contractor against the City under this contract shall be deemed valid unless such claim is 
presented to the Commissioner within ten days from the time when the Contractor first knows of, or has opportunity to 
know of, the facts and circumstances on which such claim is based. 
 
 12.  A payment or payments to the Contractor, in cases where these provisions or any of them, are not complied with, 
shall not be construed as a waiver of said provisions or any part thereof. 
 

Contract Made Subject to Appropriations 
 
 13.  This contract is made subject to appropriation heretofore made and shall not be altered unless the Contractor, the 
sureties on the bond, if any, the officer making the contract and the Mayor shall in writing agree thereto. 

 
ARTICLE 7 

Liquidated Damages 
 

1. In case the work embraced in the contract shall not have been substantially completed by the date(s) stipulated 
therein, the Contractor shall pay to the City of Newton as liquidated damages a designated sum per calendar day for the 
entire period of overrun until the work is substantially completed in accordance with the following Schedule of Deductions 
and,  in addition, the Contractor shall pay without reimbursement the entire cost of all traffic officers, railroad flagmen, 
inspectors, or other personnel the City Engineer and/or the Chief Engineer of the railroad determines to be necessary during 
the period of overrun of time. 
 

SCHEDULE OF DEDUCTIONS 
 
   Original Contract Amount                              Daily Charge 
   From More Than       To and Including Per Calendar Day 
 
  $ 0.         $ 25,000.                        $ 30. 
  25,000.              50,000.                          50. 
       50,000.             100,000.   100. 
      500,000.           1,000,000.   150. 
    1,000,000.           2,000,000.   200. 
    2,000,000.                                                    300. 
 2.  In case the work covered by the contract shall not have been brought to final completion within 45 calendar days 
following the date of declaration of substantial completion, the Contractor shall pay to the City of Newton as liquidated 
damages the sum of $150.00 for each week or portion thereof during the period of overrun until the work is complete. 
 
 3.  Whatever sum of money may become due and payable to the City of Newton by the Contractor under this Article 
may be retained out of money belonging to or owed to the Contractor in the hands and possession of or by the City of 
Newton.  It is agreed that this Article shall be construed and treated by the parties to the contract not as imposing a penalty 
upon said Contractor for failing fully to complete said work as agreed on or before the time specified in the proposal, but as 
liquidated damages to compensate said City of Newton for all additional costs incurred by it because of the failure of the 
Contractor fully to complete said work on or before the date of completion specified in the proposal. 
 

ARTICLE 8 
Delays and Extensions of Time 

 
 1.  If the Contractor is delayed at any time in the progress of the work by an act or neglect of the City, or by changes 
in the work ordered by the City, or by unseasonably inclement weather, or by other causes deemed by the City Engineer to 
be beyond the Contractor’s control, and which the City Engineer determines may justify delay, then the time for 
completion may be extended for such reasonable time as the City Engineer may determine. 
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 2.  No such extension of time will be allowed unless the Contractor submits a written request for an extension to the City 
Engineer no later than 10 calendar days of the start of the occurrence or event giving rise thereto.  Each such request must describe 
the occurrence or event and specify the manner and extent that such occurrence or event is causing or has caused a delay in the 
work.  The City Engineer shall promptly investigate each request and make his written determination to the Commissioner and the 
Contractor within 10 days after receipt of the request.  In his determination the City Engineer may either grant, deny, or modify the 
length of the requested extension.   
 
 3.  If the City Engineer’s determination so warrants, the Commissioner shall authorize a written Change Order to the 
Contract extending the time for completion.  No extension of time shall be deemed as granted until said Change Order has been 
duly executed by the parties. 
 
 4.  Change Orders which may be executed by the City and the Contractor in connection with additions, extra labor and/or 
extra materials shall not be considered as allowing extensions of the time for completion unless the change order expressly 
specifies that additional time is allowed in connection with the work under the change order.  Once a Change Order has been 
executed by the parties, any request by the Contractor for an extension of time based solely on the fact that additions, extra labor 
and/or extra materials are required by the Change Order will be denied by the City Engineer. 
 
 5.  Permitting the Contractor to continue and finish the work or any part of it after the times fixed for its completion, or 
after the date to which the time for completion may have been extended, shall in no way operate as a waiver on the part of the City 
of Newton of any of its rights under the contract.  The Contractor remains liable for damages caused other than by delay. 
 

ARTICLE 9 
Field Engineering 

 
The Contractor shall retain a Registered Land Surveyor who shall furnish such boards and stakes and cause to be placed 
thereon, such lines, markers and directions relating to the work as the Commissioner or City Engineer shall from time to 
time direct.  

1.01 SECTION INCLUDES 
A. Survey work and other field engineering responsibilities of the Contractor. 

 
1.02 REQUIREMENTS 

A. The Contractor shall be responsible for field survey, layout of the work, and the establishing of lines and grades for his 
use. 

B. Layout and set all lines, levels, grades, elevations, reference marks, batter boards and measurements required for the 
construction of the Work. Verify such marks by instrument to confirm accuracy. The Engineer shall provide information 
on the baseline and elevation control available. 

C. Locate and protect established horizontal and vertical survey control and reference points, benchmarks and stone bounds. 
D. Make, check, and be responsible for all measurements and dimensions necessary for the proper horizontal and vertical 

layout and construction of the Work. 
E. Locate and protect existing street right of way, bounds and property bounds. 
F. Verify location and reset (if needed) street right-of-way bounds and markers by a Professional Land Surveyor (PLS) as 

per the Contract Documents.  
G. All staking shall be directed and performed by qualified engineering or surveying personnel who are trained, experienced 

and skilled in construction layout of the type required under this contract. The contractor shall submit the qualifications 
of the survey personnel to the Owner for review and approval.  

 
The Owner reserves the right to evaluate the performance of the survey personnel during the course of the work and 
require the replacement of personnel whose work, in the judgement of the Owner, is unsatisfactory. 

H. The Engineer will be permitted to check the lines, elevations, reference marks, batter boards, etc., set by the Contractor. 
The Contractor shall correct any errors found in lines, elevations, reference marks, batter boards, etc. Such a check shall 
not be construed as approval of the Contractor's work and shall not relieve or diminish the responsibility of the 
Contractor for the accurate construction and completion of the Work in compliance with the Contract Documents. 

I. The Contractor is to make a video tape and/or photographic record of all existing sideline conditions, prior to the 
commencement of construction activities, and/or as may be required as the construction activities progress, for the 
purpose of documenting all decrepit, and/or extraordinary points of concern. All video and picture making shall be done 
on foot and shall not be 'shot' from a vehicle. This video record shall be made by the Contractor and a copy, or a 
secondary video tape, shall be delivered to the Engineer. A representative from the Engineering Division shall present 
at the time of the recording. 
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ARTICLE 10 
Public Service Pipes and Conduits 

 
 1.  The Contractor shall maintain such pipes or conduits of public service corporations or of the City as are across or 
within the lines of the work until such time as said public service corporations or the City assume the maintenance or 
removal of said pipes or conduits.  The Commissioner will notify such public service corporations to that effect on the 
existence of such obstructions to the work being brought to his notice by the Contractor.  The City will relocate either 
temporarily or permanently all water mains and water service pipes, or hydrants, and drains or sewers which may interfere 
with the work contemplated in this contract.  (This clause is not to be construed as applying to such pipes as may be readily 
supported and protected during the progress of the work.)  The cost of shutting off and turning on water in water mains 
during blasting shall be assumed by the City. 

Protection of Existing Structures 
 
 2.  All existing gas pipes, water pipes, sewers, drains, conduits, or other structures which are uncovered by the 
excavation shall be carefully supported and protected from injury by the Contractor, and, in case of injury, they shall be 
restored by him, without compensation therefor, to as good condition as that in which they were found, and shall be kept in 
repair until 6 months after the completion of the work.  The Contractor shall provide suitable temporary channels for water 
at all water courses.  Wherever the work passes under or adjacent to street railway tracks, the Contractor shall make all 
necessary arrangements with the railway company for doing any work which may affect the property of the company or 
interfere with the operating of the railway, and he shall be liable for any damage that may be caused by any act, omission 
or neglect on his part, and shall pay all expenses of every kind incidental to this work. 
 

Changing the Location of Existing Structures 
 
 3.  Whenever it becomes necessary to change the location of any water or gas pipes, sewers, drains, conduits or other 
structures not otherwise provided for in these specifications, the Contractor shall do the whole or such portions of the work 
of making such changes as the Commissioner may require, and shall receive in payment therefor the reasonable cost of the 
work done as determined by the Commissioner plus 15 per cent of such cost.  In estimating such cost, no allowance shall 
be made to the Contractor for the use of tools not especially provided for this work, for general superintendence, or for any 
overhead expenses except liability insurance. 

ARTICLE 11 
Co-operation with Other Contractors 

 
The Contractor shall conduct the work in such manner as not to interfere with other work being done by the City, by 
contract or otherwise, and if deemed necessary by the Commissioner, the work under this contract shall conform to the 
progress of said other work; shall co-operate with other contractors or employees who may be doing work for the City, and 
with public service corporations affected by the work, in arranging for storage places, connections, bracings, temporary 
support for structures, repairs, etc. 

ARTICLE 12 
Subcontracts 

 
 1.  The Contractor, in any contract with a Subcontractor, shall provide that the Subcontractor shall be subject to all 
specifications, terms, provisions, conditions, requirements and liabilities set forth in this contract so far as such 
specifications, terms, provisions, conditions, requirements and liabilities are applicable to the work to be done under such 
Subcontract, and shall also provide that such Subcontract shall be terminated by the Contractor whenever the 
Commissioner shall certify to him in writing that in his opinion the work of the Subcontractor is unnecessarily or 
unreasonably delayed or that the Subcontractor has violated any of the provisions of this contract.  The Contractor shall at 
once terminate such subcontract if the Commissioner, after certifying as aforesaid, shall in writing direct the Contractor to 
make such termination. 
 
 2.  Subcontracts shall be made in writing and the Contractor shall furnish the Commissioner with a copy of all 
Subcontracts on demand. 
 
 3.  Pursuant to the provisions of M.G.L. Ch. 30, Sec. 39F (1), the following provisions are included in the General 
Conditions: 
 
      (a)  Forthwith after the Contractor receives payment on account of a periodic estimate, the Contractor shall pay to 
each Subcontractor the amount paid for the labor performed and the materials furnished by that Subcontractor, less any 
amount specified in any court proceedings barring such payment and also less any amount claimed due from the 
Subcontractor by the Contractor. 
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     (b)  Not later than the sixty-fifth day after each Subcontractor substantially completes his work in accordance with 
the plans and specifications, the entire balance due under the Subcontract less amounts retained by the  City as the 
estimated cost of completing the incomplete and unsatisfactory items of work, shall be due the Subcontractor; and the City 
shall pay that amount to the Contractor.  The Contractor shall forthwith pay to the Subcontractor the full amount received 
from the City less any amount specified in any court proceedings barring the payment and also less any amount claimed 
due from the Subcontractor by the Contractor. 
 
     (c)  Each payment made by the City to the Contractor pursuant to subparagraphs (a) and (b) of this paragraph for 
the labor performed and the materials furnished by a Subcontractor shall be made to the Contractor for the account of the 
Subcontractor; and the City shall take reasonable steps to compel the Contractor to make each such payment to each such 
Subcontractor.  If the City has received a demand for direct payment from a Subcontractor for any amount which has 
already been included in a payment to the Contractor or which is to be included in a payment to the Contractor for payment 
to the Subcontractor as provided in subparagraphs (a) and (b), the City shall act upon the demand as provided in this 
section. 
 
     (d)  If, within seventy days after the Subcontractor has substantially completed the Subcontract work, the 
Subcontractor has not received from the Contractor the balance due under the Subcontract including any amount due for 
extra labor and materials furnished to the Contractor, less any amount retained by the City, the demand shall be by a sworn 
statement delivered to or sent by certified mail to the City , and a copy shall be delivered to or sent by certified mail to the 
Contractor at the same time.  The demand shall contain a detailed breakdown of the balance due under the Subcontract and 
also a statement of the status of the completion of the Subcontract work shall be valid even if delivered or mailed prior to 
the seventieth day after which the Subcontractor has substantially completed the Subcontract work.  Within ten days after 
the Subcontractor has delivered or so mailed the demand to the City and delivered or so mailed a copy to the Contractor, 
the Contractor may reply to the demand. The reply shall be by a sworn statement delivered to or sent by certified mail to 
the City and a copy shall be delivered to or sent by certified mail to the Subcontractor at the same time.  The reply shall 
contain a detailed breakdown of the balance due under the Subcontract including any amount due for extra labor and 
materials furnished to the Contractor and of the amount due for each claim made by the Contractor against the 
Subcontractor. 
 
     (e)  Within fifteen days after receipt of the demand by the City, but in no event prior to the seventieth day after 
substantial completion of the Subcontract work, the City shall make direct payment to the Subcontractor of the balance due 
under the Subcontract including any amount due for extra labor and materials furnished to the Contractor, less any amount 
(i) retained by the City as the estimated cost of completing the incomplete or unsatisfactory items of work (ii) specified in 
any court proceedings barring such payment, or, (iii) if the reply shall not deduct from a direct payment any amount as 
provided in part (iii) if the reply is not sworn to, or for which the sworn reply does not contain the detailed breakdown 
required by subparagraph (d).  The City shall make further direct payments to the Subcontractor forthwith after the removal 
of the basis for deductions from direct payments made as provided in parts (i) and (ii) of this subparagraph. 
 
     (f)  The City shall forthwith deposit the amount deducted from a direct payment as provided in part (iii) of 
subparagraph (e) in an interest-bearing joint account in the names of the Contractor and the Subcontractor in a bank in 
Massachusetts selected by the City or agreed upon by the Contractor and the Subcontractor and shall notify the Contractor 
and the Subcontractor of the date of the deposit and the bank receiving the deposit.  The bank shall pay the amount in the 
account, including accrued interest, as provided in an agreement between the Contractor and the Subcontractor or as 
determined by decree of a court of competent jurisdiction. 
 
     (g)  All direct payments and all deductions from demands for direct payments deposited in an interest-bearing 
account or accounts in a bank pursuant to subparagraph (f) shall be made out of amounts payable to the Contractor at the 
time of receipt of a demand for direct payment from a Subcontractor and out of amounts which later become payable to the 
Contractor and in the order of receipt of such demands from Subcontractors.  All direct payments shall discharge the 
obligation of the City to the Contractor to the extent of such payment. 
 
     (h)  The City shall deduct from payments to a Contractor amounts which, together with deposits in interest-bearing 
accounts pursuant to subparagraph (f), are sufficient to satisfy all unpaid balances of demands for direct payment received 
from Subcontractors.  All such amounts shall be earmarked for such direct payments, and the Subcontractors shall have a 
right in such deductions prior to any claims against such amounts by creditors of the Contractor. 
 (i)  The Contractor shall notify the Engineer, as soon as practicable after execution of the Contract, the name and address 
of each Subcontractor he intends to employ, the portion of the work which the Subcontractor is to do, and such other information 
the Engineer may require in order to ascertain whether the Subcontractor is reliable and able to perform the work. 
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ARTICLE 13 
Responsibility for Work-Contractor's Responsibility 

 
 The Contractor has made his proposal from his own examinations and estimates, and shall not hold the City, its 
agents, or employees, responsible for or bound by, any schedule, estimate, sounding, boring, or any plan of any part of the 
work; shall, if any error in any plan, drawing, specification or direction relating to anything to be done under the contract 
come to his knowledge, report it at once to the Commissioner; shall not, except as the Commissioner shall authorize in 
writing, assign or sublet any part of the contract except for the supply of materials and plant, or of anything to be done 
thereunder; shall, subject to the provisions of the contract take all responsibility of, and bear all losses resulting to him in 
carrying on the contract, and shall assume the defense of, and hold the City, its agents and employees harmless from all 
suits and claims against them, or any of them, arising from the use of any invention, patent or patent right, material, labor 
or implement, by or from any act or omission or neglect of the Contractor, his Subcontractor, his agents or employees, in 
carrying on the contract, or for any liability of any nature arising under the contract.  The Contractor shall be solely 
responsible and liable for, and shall fully protect and indemnify the City against all claims for damages to persons or 
property occasioned by or resulting from blasting or other methods or processes in the work of construction, whether such 
damages be attributable to negligence of the Contractor, his employees or his Subcontractor or otherwise. 

 
 

ARTICLE 14 
LIGHTS--GUARDS 

 
 1.  The Contractor shall assume all responsibilities of the work and take all proper precautions to protect persons and 
property from injury and unnecessary interference; leave a reasonably unobstructed way along public and private places for 
pedestrians, teams, and vehicles, and for access to hydrants; provide proper walks over or around any obstruction made in a 
public or private place in carrying on the contract, and maintain from the beginning of twilight through the whole of every 
night, on or near the obstruction sufficient lights and guards to protect travelers from injury thereby, and if, after one 
notification from the Commissioner that said lights and guards are not sufficient, the Contractor has not placed additional 
lights and guards to the satisfaction of the Commissioner, the Commissioner shall have the right to take charge of that part 
of the work at the expense of the Contractor.  While the work is suspended he shall keep all roadways and sidewalks in 
proper condition, and when the work is completed put the place and vicinity in proper condition and so leave them. 
 

2. The Contractor shall provide proper means of access to property where the existing access is cut off by the 
Contractor and replace or put in good condition every conduit, catch-basin, tree, wall, fence, or other thing injured by the 
Contractor in carrying on the contract, unless the same has been permanently done away with, on approval of the 
Commissioner, as being necessary to the proper carrying on of the contract. 

 
ARTICLE 15 

Guaranty 
 
 1.  Any settlement or other defect, or the failure of any part of the structure or the work due to defective materials or 
workmanship, that occurs within one year after the work is completed, is to be immediately repaired by the Contractor.  In 
the event of any such settlement, defect, or failure causing liability to the City for damage to persons or property, the 
Contractor does by this clause agree to hold the City harmless and to assume the defense of any claims therefor. 
 
 2.  Responsibility under this guaranty for the adequacy of the work does not relieve the Contractor of his obligation 
to comply with the terms of the contract and to conform to all the requirements of the plans and specifications, nor does it 
give him the right to deviate in any way from the details of design of the structure or the work. 
 

ARTICLE 16 
Defective Work and Materials 

 
The inspection of the work shall not relieve the Contractor of any of his obligations to fulfill his contract as herein 
described, and defective work shall be made good and unsuitable materials may be rejected, notwithstanding that such 
work and materials have been previously overlooked by the Engineer and accepted or estimated for payment.  If the work 
or materials, or any part thereof shall be found defective at any time before the final acceptance of the whole work, the 
Contractor shall forthwith make good such defect in a manner satisfactory to the Engineer, and if any material brought 
upon the ground for use in the work or selected for the same, shall be condemned by the Engineer as unsuitable or not in 
conformity with the specifications, the Contractor shall forthwith remove such materials from the vicinity of the work.  
Nothing in this contract shall be construed as vesting in the Contractor any right of property in the materials used after they 
have been attached or affixed to the work or the soil, but all materials shall, upon being so attached or affixed, become the 
property of the City. 
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ARTICLE 17 
Employment of Labor 

 
 The Contractor shall give preference in employment, first to citizens of Massachusetts, second, to other citizens of 
the United States; and shall allow all employees on said work to lodge, board and trade where they choose, and shall not 
obstruct any other person in doing work for the City; and shall conform to all labor laws of the Commonwealth; and no 
laborer or teamster, workman or mechanic working within this Commonwealth in the employ of the Contractor or 
Subcontractor or other person doing or contracting to do the whole or a part of the work contemplated by the Contractor 
shall be requested to, or required to, or work more than eight hours in any one calendar day.  This contract is subject to all 
the laws of the Commonwealth, and ordinances of the City and if any clause thereof does not conform to such laws and 
ordinances, such clause shall be void and such laws and ordinances operated in lieu thereof. 
 

 
ARTICLE 18 

Laws and Regulations - Contractor to Comply with Law 
 
 The Contractor shall keep fully informed of all existing or future acts of the legislature, and of all municipal 
ordinances, prohibitions, rules and regulations in any manner affecting the conduct of the work, and of all orders or decrees 
of any body or tribunal having any jurisdiction or authority over the materials, times, places and actions of those employed 
in the work embraced in the contract.  The Contractor shall at all times observe and comply with all existing and future 
acts, ordinances, prohibitions, rules, regulations, orders and decrees; and shall protect and indemnify the city and its 
employees against any and all claims arising from or based on any violation of such acts, ordinances, prohibitions, rules, 
regulations, orders or decrees, and against all violations of law by the Contractor or his agents or employees. 
 

 
 

END OF SECTION  
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CITY OF NEWTON 
 

WAGE RATE REQUIREMENTS 
 
 

 
1. GENERAL 
 
A. This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the 

Contract. 
 
B. Other duties and requirements of law which may not be specified in this section apply and are inherently a part of the 

Contract. 
 
2.  WAGE RATES 
 
A.  The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall not 

be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor and 
Industries.  This schedule shall continue to be the minimum rate of wages for said employees during the life of this 
Contract. 

 
B.  Keep posted on the site a legible copy of said schedule.  Keep on file the wage rates and classifications of labor employed 

on this Work in order that they may be available for inspection by the Owner, Administrator, or the Architect. 
 
C.  Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State 

Apprenticeship Council wherever rates for journeymen or apprentices are not listed. 
 
D.  Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required by 

M.G.L. c149, Sec. 34B, as amended.  Such police officers shall be covered by Workmen's Compensation Insurance and 
Employers Liability Insurance by the Contractor. 

 
E.  The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the 

City of Newton certified payroll affidavits verifying compliance with M.G.L. c.149, Sec. 27, 27A and 27B.  The 
Contractor is obiligated to provide such records to the City directly on a weekly basis.  The City may assess a penalty of 
$100 for each day beyond the required submission date that such records are received, which amount shall be deducted 
from any amounts to the Contractor from the City.  In the event of chronic late submissions, the City shall report the same 
to the Office of the Attorney General.  

  
F.  The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its 

portion of the work.  This statement shall be submitted to the Owner on the form found elsewhere in this section. 
 
G. The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for 

three years thereafter. 
 
 

 
END OF SECTION 
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The Massachusetts Prevailing Wage Law 
M.G.L. ch. 149, §§ 26 – 27 

 

NOTICE TO AWARDING AUTHORITIES 
 

 'The enclosed wage schedule applies only to the specific project listed at the top and will be updated for any public 
construction project lasting longer than one (1) year. 

 
 'You should request an updated wage schedule from the Division of Occupational Safety if you have not opened bids or 

selected a contractor within 90 days of the date of issuance of the enclosed wage schedule. 
 
 'The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it has been issued. 
 
 'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that 

project. 
 
 

NOTICE TO CONTRACTORS 
 
 The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the work site during the life 

of the project. 
 
 The wages listed on the enclosed wage schedule must be paid to employees on public works projects regardless of whether 

they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor. 
 
 The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors whose only role is to 

perform final clean-up must pay their employees according to this wage schedule. 
 
 All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be paid at the reduced 

apprentice rates. If a worker is not registered with the Division of Apprentice Training, they must be paid the “total rate” listed 
on the wage schedule regardless of experience or skill level. For further information, please call (617) 727-3486 or write to the 
Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, MA 02108 
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WEEKLY PAYROLL RECORDS REPORT 
& STATEMENT OF COMPLIANCE 

 
In accordance with Massachusetts General Law c149, §27B, a true and accurate record 
must be kept of all persons employed on the public works project for which the enclosed rates have been provided. A Payroll Form 
has been printed on the reverse of this page and includes all the information required to be kept by law. Every contractor or 
subcontractor is required to keep these records and preserve them for a period of three years from the date of completion of the 
contract. 

 
In addition, every contractor and subcontractor is required to submit a copy of their 
weekly payroll records to the awarding authority. This is required to be done on a weekly 
basis. Once collected, the awarding authority is also required to preserve those records for three years. 
 
In addition, each such contractor, subcontractor or public body shall furnish to the 
Department of Labor & Workforce Development/Division of Occupational Safety within 
fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor or public body who 
supervises the payment of wages, in the following form: 
 
 

STATEMENT OF COMPLIANCE 

 
_______________, 2024 

 
I,___________________________________,___________________________________ 
(Name of signatory party) (Title) 
do hereby state: 
That I pay or supervise the payment of the persons employed by 
___________________________________ on the ______________________________ 
(Contractor, subcontractor or public body)     (Building or project) 
and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on 
said project have been paid in accordance with wages determined under the provisions. 
of sections twenty-six and twenty-seven of chapter one hundred and forty-nine of the 
General Laws. 
 
 

Signature _________________________ 
 

Title _____________________________ 
 
 
DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5TH FL., BOSTON, MA. 02108 
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TRENCH PERMIT 

Pursuant to G.L. c. 82A §1 and 520 CMR 7.00 et seq.(as 
amended)  

 
THIS PERMIT MUST BE FULLY COMPLETED PRIOR TO CONSIDERATION 

 
Name of Applicant  
 
Street Address 
 

Phone                                    Cell 
 

City/Town  MA ZIP  

Name of Excavator (if different from applicant) 
 
Street Address 
 

Phone                                    Cell 

City/Town  MA ZIP  

Name of Owner(s) of Property 
 
Street Address 

Phone                                    Cell 

City/Town  MA ZIP   

Other Contact  Permit Fee Received   No (   )  Yes (   ) 
Description, location and purpose of proposed trench: 
Please describe the exact location of the proposed trench and its purpose (include a description of what is (or is intended) to 
be laid in proposed trench (e.g.; pipes/cable lines etc.) Please use reverse side if additional space is needed. 
 
 
 
 
 
 
Insurance Certificate #: 
 
Name and Contact Information of Insurer: 
 
 
Policy Expiration Date: 
 
Dig Safe #: 
 
Name of Competent Person (as defined by 520 CMR 7.02): 
 

City of Newton 
Massachusetts  02459 

 Engineering Division  

Phone (617) 796-1020 

FAX (617) 796-1051 

 

Permit Number _____________ 
 

Date Issued ________________ 
 

Expiration Date______________ 
  
 Fee:     $50 x _______=______________________ 
                              Trenches        Total 
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Massachusetts Hoisting License # 
 
 
License Grade: Expiration Date: 

 
 
BY SIGNING THIS FORM, THE APPLICANT, OWNER, AND EXCAVATOR ALL ACKNOWLEDGE AND CERTIFY 
THAT THEY ARE FAMILIAR WITH, OR, BEFORE COMMENCEMENT OF THE WORK, WILL BECOME 
FAMILIAR WITH, ALL LAWS AND REGULATIONS APPLICABLE TO WORK PROPOSED, INCLUDING OSHA 
REGULATIONS, G.L. c. 82A, 520 CMR 7.00 et seq., AND ANY APPLICABLE MUNICIPAL ORDINANCES, BY-LAWS 
AND REGULATIONS AND THEY COVENANT AND AGREE THAT ALL WORK DONE UNDER THE PERMIT 
ISSUED FOR SUCH WORK WILL COMPLY THEREWITH IN ALL RESPECTS AND WITH THE CONDITIONS SET 
FORTH BELOW. 
 
THE UNDERSIGNED OWNER AUTHORIZES THE APPLICANT TO APPLY FOR THE PERMIT AND THE 
EXCAVATOR TO UNDERTAKE SUCH WORK ON THE PROPERTY OF THE OWNER, AND ALSO, FOR THE 
DURATION OF CONSTRUCTION, AUTHORIZES PERSONS DULY APPOINTED BY THE MUNICIPALITY TO 
ENTER UPON THE PROPERTY TO MONITOR AND INSPECT THE WORK FOR CONFORMITY WITH THE 
CONDITIONS ATTACHED HERETO AND THE LAWS AND REGULATIONS GOVERING SUCH WORK.   
 
THE UNDERSIGNED APPLICANT, OWNER AND EXCAVATOR AGREE JOINTLY AND SEVERALLY TO 
REIMBURSE THE MUNICIPALITY FOR ANY AND ALL COSTS AND EXPENSES INCURRED BY THE 
MUNICIPALITY IN CONNECTION WITH THIS PERMIT AND THE WORK CONDUCTED THEREUNDER, 
INCLUDING BUT NOT LIMITED TO ENFORCING THE REQUIREMENTS OF STATE LAW AND CONDITIONS 
OF THIS PERMIT, INSPECTIONS MADE TO ASSURE COMPLIANCE THEREWITH, AND MEASURES TAKEN BY 
THE MUNICIPALITY TO PROTECT THE PUBLIC WHERE THE APPLICANT OWNER OR EXCAVATOR HAS 
FAILED TO COMPLY THEREWITH INCLUDING POLICE DETAILS AND OTHER REMEDIAL MEASURES 
DEEMED NECESSARY BY THE MUNICIPALITY. 
 
THE UNDERSIGNED APPLICANT, OWNER AND EXCAVATOR AGREE JOINTLY AND SEVERALLY TO DEFEND, 
INDEMNIFY, AND HOLD HARMLESS THE MUNICIPALITY AND ALL OF ITS AGENTS AND EMPLOYEES FROM 
ANY AND ALL LIABILITY, CAUSES OR ACTION, COSTS, AND EXPENSES RESULTING FROM OR ARISING OUT 
OF ANY INJURY, DEATH, LOSS, OR DAMAGE TO ANY PERSON OR PROPERTY DURING THE WORK 
CONDUCTED UNDER THIS PERMIT.  
  
 
 
APPLICANT SIGNATURE  
 
______________________________________ DATE  _________________ 
      
EXCAVATOR SIGNATURE (IF DIFFERENT) 
 
______________________________________ DATE  _________________ 
  
OWNER’S SIGNATURE (IF DIFFERENT) 
 
_____________________________________ DATE:___________________ 
 
 
 

For City/Town use -- Do not write in this section 
PERMIT APPROVED BY  $_______ Application Fee 

 
 
 
 

PERMITTING AUTHORITY                                        Date 
CONDITIONS OF APPROVAL  
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CONDITIONS AND REQUIREMENTS PURSUANT TO G.L.C.82A AND 520 CMR 7.00 et seq. (as amended) 
 

By signing the application, the applicant understands and agrees to comply with the following: 
 

i. No trench may be excavated unless the requirements of sections 40 through 40D of chapter 82, and any 
accompanying regulations, have been met and this permit is invalid unless and until said requirements have been 
complied with by the excavator applying for the permit including, but not limited to, the establishment of a valid 
excavation number with the underground plant damage prevention system as said system is defined in section 76D of 
chapter 164 (DIG SAFE); 

ii. Trenches may pose a significant health and safety hazard.  Pursuant to Section 1 of Chapter 82 of the General Laws, 
an excavator shall not leave any open trench unattended without first making every reasonable effort to eliminate any 
recognized safety hazard that may exist as a result of leaving said open trench unattended.  Excavators should consult 
regulations promulgated by the Department of Public Safety in order to familiarize themselves with the recognized 
safety hazards associated with excavations and open trenches and the procedures required or recommended by said 
department in order to make every reasonable effort to eliminate said safety hazards which may include covering, 
barricading or otherwise protecting open trenches from accidental entry. 

iii. Persons engaging in any in any trenching operation shall familiarize themselves with the federal safety standards 
promulgated by the Occupational Safety and Health Administration on excavations: 29 CFR 1926.650 et seq., 
entitled Subpart P “Excavations”. 

iv. Excavators engaging in any trenching operation who utilize hoisting or other mechanical equipment subject to 
chapter 146 shall only employ individuals licensed to operate said equipment by the Department of Public Safety 
pursuant to said chapter and this permit must be presented to said licensed operator before any excavation is 
commenced; 

v. By applying for, accepting and signing this permit, the applicant hereby attests to the following: (1) that they have 
read and understands the regulations promulgated by the Department of Public Safety with regard to construction 
related excavations and trench safety;  (2) that he has read and understands the federal safety standards promulgated 
by the Occupational Safety and Health Administration on excavations: 29 CMR 1926.650 et seq., entitled Subpart P 
“Excavations” as well as any other excavation requirements established by this municipality; and (3) that he is aware 
of and has, with regard to the proposed trench excavation on private property or proposed excavation of a city or 
town public way that forms the basis of the permit application, complied with the requirements of sections 40-40D of 
chapter 82A. 

vi. This permit shall be posted in plain view on the site of the trench. 
 

Summary of Excavation and Trench Safety Regulation (520 CMR 14.00 et seq.) 
 
This summary was prepared by the Massachusetts Department of Public Safety pursuant to G.L.c.82A and does not include all 
requirements of the 520 CMR 14.00.  To view the full regulation and G.L.c.82A, go to www/mass.gov/dps 
Pursuant to M.G.L. c. 82, § 1, the Department of Public Safety, jointly with the Division of Occupational Safety, drafted regulations relative to 

trench safety.  The regulation is codified in section 14.00 of title 520 of the Code of Massachusetts Regulations. The regulation requires all 
excavators to obtain a permit prior to the excavation of a trench made for a construction-related purpose on public or private land or rights-of-
way.  All municipalities must establish a local permitting authority for the purpose of issuing permits for trenches within their municipality. 
Trenches on land owned or controlled by a public (state) agency requires a permit to be issued by that public agency unless otherwise 
designated. 

            In addition to the permitting requirements mandated by statute, the trench safety regulations require that all excavators, 
whether public or private, take specific precautions to protect the general public and prevent unauthorized access to unattended 
trenches.  Accordingly, unattended trenches must be covered, barricaded or backfilled.  Covers must be road plates at least ¾” 
thick or equivalent; barricades must be fences at least 6’ high with no openings greater than 4” between vertical supports; 
backfilling must be sufficient to eliminate the trench.  Alternatively, excavators may choose to attend trenches at all times, for 
instance by hiring a police detail, security guard or other attendant who will be present during times when the trench will be 
unattended by the excavator. 

            The regulations further provide that local permitting authorities, the Department of Public Safety, or the Division of 
Occupational Safety may order an immediate shutdown of a trench in the event of a death or serious injury; the failure to obtain a 
permit; or the failure to implement or effectively use adequate protections for the general public.  The trench shall remain shut 
down until re-inspected and authorized to re-open provided, however, that excavators shall have the right to appeal an immediate 
shutdown.  Permitting authorities are further authorized to suspend or revoke a permit following a hearing.  Excavators may also 
be subject to administrative fines issued by the Department of Public Safety for identified violations.  
 
For additional information please visit the Department of Public Safety’s website at www.mass.gov/dps  
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Summary of 1926 CFR Subpart P -OSHA Excavation Standard 
 

This is a worker protection standard, and is designed to protect employees who are working inside a trench.  This summary was prepared by the 
Massachusetts Division of Occupational Safety and not OSHA for informational purposes only and does not constitute an official 
interpretation by OSHA of their regulations, and may not include all aspects of the standard. 

For further information or a full copy of the standard go to www.osha.gov.  
 

• Trench Definition per the OSHA standard: 
o An excavation made below the surface of the ground, narrow in relation to its length. 
o In general, the depth is greater than the width, but the width of the trench is not greater than fifteen feet. 

• Protective Systems to prevent soil wall collapse are always required in trenches deeper than 5’, and are also required in 
trenches less than 5’ deep when the competent person determines that a hazard exists.  Protection options include: 

o Shoring.  Shoring must be used in accordance with the OSHA Excavation standard appendices, the equipment 
manufacturer’s tabulated data, or designed by a registered professional engineer. 

o Shielding (Trench Boxes).  Trench boxes must be used in accordance with the equipment manufacturer’s 
tabulated data, or a registered professional engineer. 

o Sloping or Benching.  In Type C soils (what is most typically encountered) the excavation must extend 
horizontally 1 ½ feet for every foot of trench depth on both sides, 1 foot for Type B soils, and ¾ foot for Type A 
soils. 

o A registered professional engineer must design protective systems for all excavations greater than 20’ in depth. 
• Ladders must be used in trenches deeper than 4’.   

o Ladders must be inside the trench with workers at all times, and located within 25’ of unobstructed lateral travel 
for every worker in the trench.   

o Ladders must extend 3’ above the top of the trench so workers can safely get onto and off of the ladder. 
• Inspections of every trench worksite are required:  

o Prior to the start of each shift, and again when there is a change in conditions such as a rainstorm.   
o Inspections must be conducted by the competent person (see below). 

• Competent Person(s) is: 
o Capable (i.e., trained and knowledgeable) in identifying existing and predictable hazards in the trench, and other 

working conditions which may pose a hazard to workers, and 
o Authorized by management to take necessary corrective action to eliminate the hazards.  Employees must be 

removed from hazardous areas until the hazard has been corrected. 
• Underground Utilities must be: 

o Identified prior to opening the excavation (e.g., contact Digsafe). 
o Located by safe and acceptable means while excavating. 
o Protected, supported, or removed once exposed. 

• Spoils must be kept back a minimum of 2’ from the edge of the trench. 
• Surface Encumbrances creating a hazard must be removed or supported to safeguard employees.  Keep heavy 

equipment and heavy material as far back from the edge of the trench as possible. 
• Stability of Adjacent Structures: 

o Where the stability of adjacent structures is endangered by creation of the trench, they must be underpinned, 
braced, or otherwise supported. 

o Sidewalks, pavements, etc. shall not be undermined unless a support system or other method of protection is 
provided. 

• Protection from water accumulation hazards: 
o It is not allowable for employees to work in trenches with accumulated water.  If water control such as pumping 

is used to prevent water accumulation, this must be monitored by the competent person.  
o If the trench interrupts natural drainage of surface water, ditches, dikes or other means must be used to prevent 

this water from entering the excavation. 
• Additional Requirements: 

o For mobile equipment operated near the edge of the trench, a warning system such as barricades or stop logs 
must be used. 

o Employees are not permitted to work underneath loads.  Operators may not remain in vehicles being loaded 
unless vehicles are equipped with adequate protection as per 1926.601(b)(6). 

o Employees must wear high-visibility clothing in traffic work zones. 
o Air monitoring must be conducted in trenches deeper than 4’ if the potential for a hazardous atmosphere exists.  

If a hazardous atmosphere is found to exist (e.g., O2 <19.5% or >23.5%, 20% LEL, specific chemical hazard), 
adequate protections shall be taken such as ventilation of the space. 
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o Walkways are required where employees must cross over the trench.  Walkways with guardrails must be 
provided for crossing over trenches > 6’ deep. 

o Employees must be protected from loose rock or soil through protections such as scaling or protective 
barricades. 

 
 
 
 

 
 
 

END OF SECTION 
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LOCATIONS OF WORK 

 
 

Various locations throughout the City of Newton. 
 
The exact limits of work shall be reviewed and delineated with the Engineer in the field prior to the Contractor beginning 
work. The Contractor is responsible for taking accurate measurements of actual field conditions prior to ordering 
proposed materials or beginning construction. 
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ITEM SHEETS 
 
The Contractor shall insert prices for each item in ink, in both words and figures, and is to show a total bid price.  In the event a 
discrepancy between the written words and figures, the written words shall govern.  In the event an error in the bidders total bid price, 
the corrected total bid obtained by the summation of the products of the unit prices multiplied by the respective quantities shall stand as 
the bidder’s total bid price. 
 
The Contractor is required to review any related plans, conduct a full site review, and read all the provisions in the document before 
inserting prices, and is further advised to make his own determination as to the accuracy of the estimated quantities before inserting bid 
prices.  
 
The estimated quantities shown here are based solely upon a reasonable assessment of the project parameters, thus the Contractor is 
advised that the actual quantities may vary substantially as field conditions may necessitate. Regardless of the amount of the actual 
quantities, the unit price(s) shall be that set forth in the Bidder’s Item Sheets. 
 
NOTICE:   In accordance with MGL Chapter 303 of the Acts of 2008 this bid contains price adjustments for 1) Fuel 
(combination of Gasoline & Diesel) and 2) Liquid Asphalt. It is the bidders’ responsibility to familiarize themselves 
with this price adjustment program prior to entering a bid. 
 
 

 
ITEM DESCRIPTION & BID PRICE 

ESTIMATED 
QUANTIY 

 
UNIT 

 
TOTAL COST 

ITEM  102.511– TREE PROTECTION-ARMORING AND PRUNING 
 
THE SUM OF: 
________________________________________________   DOLLARS 
AND____________________________________________  CENTS 
 
($__________________________________) PER        EACH   
     

 
 
 
 

10 
 
 

 
 
 
 

EA 
 

 
 
 
 

$____________ 
 

ITEM:   120.1 – UNCLASSIFIED EXCAVATION 
                                                     
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      CUBIC YARD 
 

 
 
 
 
 
 

620 
 

 
 

 
 
 
 
 
 

C.Y. 
 

 
 
 
 
 
 
$_____________ 
 

ITEM:   151– GRAVEL BORROW (TYPE B) 
                                                     
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      CUBIC YARD 
 

 
 
 
 
 
 

540 
 

 

 
 
 
 
 
 

C.Y. 
 

 
 
 
 
 
 
$_____________ 
 

ITEM:   220.-DRAINAGE STRUCTURE ADJUSTED 
                                                     
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      EACH 
 

 
 
 
 
 
 
2 

 
 

 
 
 
 
 
 

EA 
 

 
 
 
 
 
 
$_____________ 
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ITEM DESCRIPTION & BID PRICE 

ESTIMATED 
QUANTIY 

 
UNIT 

 
TOTAL COST 

ITEM:   220.2-DRAINAGE STRUCTURE REBUILT 
                                                     
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      FOOT 
 

 
 
 
 
 
 
5 

 
 

 
 
 
 
 
 

FT 
 

 
 
 
 
 
 
$_____________ 
 

ITEM:   222.3-FRAME AND GRATE (OR COVER) MUNICIPAL 
STANDARD 
                                                     
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      EACH 
 

 
 
 
 
 
 
2 

 
 

 
 
 
 
 
 

EA 
 

 
 
 
 
 
 
$_____________ 
 

ITEM:   223.2-FRAME AND GRATE (OR COVER REMOVE) AND 
DISCARD) 
                                                     
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      EACH 
 

 
 
 
 
 
 
2 

 
 

 
 
 
 
 
 

EA 
 

 
 
 
 
 
 
$_____________ 
 

ITEM:   381– SERVICE BOX 
                                                     
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      EACH 
 

 
 
 
 
 
 
5 

 
 

 
 
 
 
 
 

EA 
 

 
 
 
 
 
 
$_____________ 
 

ITEM:   381.3– SERVICE BOX ADJUSTED 
                                              
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      EACH 
 

 
 
 
 
 
 

28 
 

 

 
 
 
 
 
 

EA 
 

 
 
 
 
 
 
$_____________ 
 

ITEM:   451.-HMA FOR PATCHING 
                                                     
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      TON 
 

 
 
 
 

 
 

25 
 

 
 
 
 
 
 

TN 
 

 
 
 
 
 
 
$_____________ 
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ITEM DESCRIPTION & BID PRICE 

ESTIMATED 
QUANTIY 

 
UNIT 

 
TOTAL COST 

ITEM:   504. – GRANITE CURB TYPE VA4- STRAIGHT 
                        
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER           FOOT 
 

 
 
 
 
 

55 
 
 
 
 

 
 
 
 
 

L.F. 
 

 
 
 
 
 
$_____________ 
 

ITEM:   504.1 – GRANITE CURB TYPE VA4- CURVED 
                        
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER           FOOT 
 

 
 
 
 
 

45 
 
 
 
 

 
 
 
 
 

L.F. 
 

 
 
 
 
 
$_____________ 
 

ITEM:   506. – GRANITE CURB TYPE VB -STRAIGHT 
                        
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER           FOOT 

 
 
 
 
 

25 
 
 
 
 

 
 
 
 
 

L.F. 
 

 
 
 
 
 
$_____________ 
 

ITEM:   514.-GRANITE CURB INLET-STRAIGHT 
                                                     
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      EACH 
 

 
 
 
 
 
 
3 

 
 

 
 
 
 
 
 

EA 
 

 
 
 
 
 
 
$_____________ 
 

ITEM:   516. – GRANITE CURB CORNER TYPE A 
                        
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER           EACH 
 

 
 
 
 
 

20 
 
 
 
 

 
 
 
 
 

EA 
 

 
 
 
 
 
$_____________ 
 

ITEM:   580. – CURB REMOVED AND RESET  
                        
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER           FOOT 

 
 
 
 
 

235 
 

 

 
 
 
 
 

L.F. 
 

 
 
 
 
 
$_____________ 
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ITEM DESCRIPTION & BID PRICE 

ESTIMATED 
QUANTIY 

 
UNIT 

 
TOTAL COST 

ITEM:   581.-CURB INLET REMOVED AND RESET 
                                                     
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      EACH 
 

 
 
 
 
 
 
2 

 
 

 
 
 
 
 
 

EA 
 

 
 
 
 
 
 
$_____________ 
 

ITEM:   582. – CURB CORNER REMOVED AND RESET 
                        
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER           EACH 

 
 
 
 
 
6 
 
 
 
 

 
 
 
 
 

EA 
 

 
 
 
 
 
$_____________ 
 

ITEM:   594. – CURB REMOVED AND DISCARDED 
                        
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER           FOOT 
 

 
 
 
 
 

31 
 

 
 
 
 
 

L.F. 
 

 
 
 
 
 
$_____________ 
 

ITEM:   697.1 – SILT SACK 
 
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER           EACH 
 

 
 
 
 
 

10 
 

 
 
 
 
 

EA 
 

 
 
 
 
 
$_____________ 
 

ITEM:   701. – 4” CEMENT CONCRETE SIDEWALK  
 
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER           SQUARE YARD 
 

 
 
 
 
 

1630 
 
 
 

 
 

 
 
 

S.Y. 
 

 
 
 
 
 
$_____________ 
 

ITEM:   701.1 – 6” CEMENT CONCRETE SIDEWALK AT  
DRIVEWAYS  
 
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER SQUARE YARD 
 

 
 
 
 
 
 

553 
 
 

 
 
 
 
 
 

S.Y. 
 
 
 

 
 
 
 
 
 
$_____________ 
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ITEM:   701.2 – 8” CEMENT CONCRETE PEDESTRIAN CURB 
RAMP  
 
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER SQUARE YARD 
 

 
 
 
 
 
 

220 
 
 

 
 
 
 
 
 

S.Y. 
 
 
 

 
 
 
 
 
 
$_____________ 
 

ITEM:   702. – HOT MIX ASPHALT SIDEWALK OR DRIVEWAY 
 
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER                  TON 

 
 
 
 
 
 

148 
 
 

 

 
 

 
 
 
 

TN 
 

 
 
 
 
 
 
$_____________ 
 

ITEM:   710.4– BOUND FURNISHED AND INSTALED- GRANITE     
                                                  
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      EACH 
 

 
 
 
 
 
1 

 
 
 
 
 

EA 

 
 
 
 
 
$_____________ 
 

ITEM:   711.–  BOUND REMOVE AND RESET     
                                                  
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      EACH 
 

 
 
 
 
 
1 

 
 
 
 
 

EA 

 
 
 
 
 
$_____________ 
 

ITEM:   751. – LOAM BORROW 
                                                     
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      CUBIC YARD 
 

 
 
 

 
40 
 
 

 
 
 
 

C.Y. 
 

 
 
 
 
$_____________ 
 

ITEM:   765.– SEEDING    
                                                  
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      SQUARE YARD 
 

 
 
 
 

280 

 
 

 
 

S.Y. 

 
 
 
 
$_____________ 
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ITEM:   811.37-ELECTRIC HANDHOLE ADJUSTED 
                                                     
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      EACH 
 

 
 
 
 
 
 
2 

 
 

 
 
 
 
 
 

EA 
 

 
 
 
 
 
 
$_____________ 
 

ITEM:   832.-WARNING-REGULATORY AND ROUTE MARKER-
ALUMINUM PANEL (TYPE A) 
                                                     
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      SQUARE FOOT 
 

 
 
 
 
 
 

220 
 

 

 
 
 
 
 
 

S.F 
 

 
 
 
 
 
 
$_____________ 
 

ITEM:   847.1-SIGN SUP (N/GUIDE)+RTE MARKER WITH 1 
BREAKWAY POST ASSEMBLY-STEEL 
                                                     
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      EACH 
 

 
 
 
 
 
 

10 
 

 

 
 
 
 
 
 

EA 
 

 
 
 
 
 
 
$_____________ 
 

ITEM:   852.01– TEMPORARY TRAFFIC CONTROLS     
                                                  
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      LUMP SUM 
 

 
 
 
 
 
1 

 
 
 
 
 

LS 

 
 
 
 
 
$_____________ 
 

ITEM:   874.-STREET NAME SIGN 
                                                     
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      EACH 
 

 
 
 
 
 
 
5 

 
 

 
 
 
 
 
 

EA 
 

 
 
 
 
 
 
$_____________ 
 

ITEM:   874.2– TRAFFIC SIGN REMOVED AND RESET 
                                                  
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      EACH 
 

 
 
 
 
 

30 

 
 
 
 
 

EA 

 
 
 
 
 
$_____________ 
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ITEM:  999.01  –   MISCELLANEOUS WORK ALLOWANCE  
 
THE SUM OF: 
                        ONE HUNDREDED THOUSAND                  DOLLARS 
 
AND                ZERO                                                                 CENTS 
 
(                       $100,000                                ) PER      ALLOWANCE 
 

 
 
 
 
1 

 
 
 
 

ALL 

 
 
 
 
$100,000 
 
 

ITEM:  999.02  –   ALLOWANCE FOR PAYMENT OF TRAFFIC 
CONTROL OFFICERS 
 
THE SUM OF: 
                          SEVENTY FIVE THOUSAND                   DOLLARS 
 
AND                 ZERO                                                             CENTS 
 
(                         $75,000                                 ) PER      ALLOWANCE 
 

 
 
 
 
 
1 
 

 
 
 
 
 

ALL 
 

 
 
 
 
 
$75,000 
 
 

 

 
 
TOTAL BID:*    ______________________ 

 
*The Total Bid is the sum of all items at pp. 89-95 and must be  
inserted in Paragraph “C” of BID FORM #25-30 at p. 9 above. 

 
• The scheduling of this work shall be solely at the discretion of the Engineer. 

 
• The scope of the work is subject to modification as the operations progress. In addition, the day-to-day operational 

aspects may also be subject to modification as the Engineer shall so direct (i.e. final depth, dates & scheduled periods, 
length of sidewalks). 

  
END OF SECTION
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CITY OF NEWTON 
 

GENERAL REQUIREMENTS 
 
 

MEASUREMENT AND PAYMENT 
 
PART 1 GENERAL 
 

1.01 SCOPE 

A. The purpose of this section is to define the basis of measurement and payment for the unit price or lump sum 
items listed in these Contract Documents. 

B. Section 9.00 of the Commonwealth of Massachusetts Department of Transportation Standard Specifications for 
Highways and Bridges, 2020 Edition, are hereby included in its entirety. 

 
1.02 PAYMENT ITEMS 

A. Work Items of this Project are referenced with Item Numbers and Item Descriptions similar to those currently 
in use by the MassDOT, Highway Division. 

 
1.03 MEASUREMENT AND PAYMENT 

A. Measurement and Payment for Work Items shall be as called for under the appropriate section of the MassDOT 
Standard Specifications, unless modified in the Special Provisions and the Standard Specifications. 

 
1.04 UNIT PRICES 

A. Payment will be computed on the basis of the unit price bid for each Item and the quantity of units completed. 
Unit prices are to include cost of all necessary materials, labor, equipment, overhead, profit and other applicable 
costs for items installed complete and accepted by the Engineer. No Payments will be made for the purchase or 
stockpile of materials or incidentals to the completed items. (See Part 1.06 of this Section.) 

B. The Owner reserves the right to increase or decrease the scope of the Contract work by 25% of the original 
scope. 

 
1.05 LUMP SUM PRICES 

A. Payment will be computed on the basis of the percentage of work completed on each item in the contract BID 
as determined by the Engineer. Lump sum prices are to include the cost of all necessary materials, labor, 
equipment, overhead, profit and other applicable costs for items installed complete and accepted by the 
Engineer. No Payments will be made for the purchase or stockpile of materials or incidentals to the completed 
items. (See Part 1.06 of this Section.) 

B. The Contractor's breakdown of the lump sum bid will be used only as a guide to determine the percentage of 
completion. 

C.  
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1.06 PRICES INCLUDE 

A. The prices stated in the Proposal include full compensation not only for furnishing all the labor, equipment and 
material needed for, and for performing the work contemplated by the Contract, but also for assuming all risks 
of any kind for expenses arising to facilitate the work in a timely manner and all items and incidentals included 
in the Contract Documents. 

B. The Owner shall pay and the Contractor shall receive the prices stipulated in the BID made a part hereof as full 
compensation for everything performed and for all risks and obligations undertaken by the Contractor under 
and as required by the Contract. 

C. The prices for those Items which involve excavation shall include compensation for disposal of surplus 
excavated material and handling water. 

D. In all Items involving excavation, the price shall be based on doing the entire excavation in earth. Where rock 
is excavated, the price, therefore, shall be in addition to the cost of excavating earth and no deduction will be 
made in the amount for earth excavation. 

 
1.07 PAYMENT 

A. In general, payment will be made for all Contract work satisfactorily completed through the end of the previous 
month. The payment will include any additional work which has been completed and approved and change 
order work agreed upon by the Owner and Contractor which has been completed and approved. 

B. Each application for payment will indicate the total of a minimum percent retainage, held by the Owner on the 
total of all work completed under the contract and approved for payment to-date. 

C. Monthly applications for payment may also indicate reduction or increase of the total Contract price when an 
approved change order results in a net reduction or net increase in the cost and quantity of work to be performed 
under the Contract. 

D. Special billings and charges against the Contract as credit or payment to the Owner, that are not for change 
order work, may be subtracted from monies due on any monthly application for payment but shall not serve to 
reduce the total Contract price. 

E. Final payment for Work governed by unit prices will be made on the basis of the actual measurements and 
quantities accepted by the Engineer multiplied by the unit price for work which is incorporated in or made 
necessary by the Work. 

F. Each project location will be billed separately.   

 
FIELD ENGINEERING 

 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

B. Survey work and other field engineering responsibilities of the Contractor. 

 



 

Project Manual #25-30 – Sidewalk Installation, Maintenance and Repair 
Page 108  

1.03 REQUIREMENTS 

J. The Contractor shall be responsible for field survey, layout of the work, and the establishing of lines and 
grades as shown on the plans or as directed for his use. 

K. Layout and set all lines, levels, grades, elevations, reference marks, batter boards and measurements required 
for the construction of the work. Verify such marks by instrument to confirm accuracy. The Engineer shall 
provide information on the baseline and elevation control available. 

L. Locate and protect established horizontal and vertical survey control, and reference points, benchmarks and 
stone bounds. 

M. Make, check, and be responsible for all measurements and dimensions necessary for the proper horizontal and 
vertical layout and construction of the Work. 

N. Control datum for survey shall be as established and depicted in the Existing Conditions and Alignment & 
Survey Control Plan. 

O. Verify location and reset (if needed) street right-of-way bounds and markers by a Professional Land Surveyor 
(PLS) as per the Contract Documents. 

P. All staking shall be directed and performed by qualified engineering or surveying personnel who are trained, 
experienced and skilled in construction layout of the type required under this contract. The contractor shall 
submit the qualifications of the survey personnel to the Owner for review and approval. The owner reserves the 
right to evaluate the performance of the survey personnel during the course of the work and require the 
replacement of any personnel whose work, in the judgement of the Owner, is unsatisfactory.    

Q. The Engineer will be permitted to check the lines, elevations, reference marks, batter boards, etc., set by the 
Contractor. The Contractor shall correct any errors found in lines, elevations, reference marks, batter boards, 
etc. Such a check shall not be construed as approval of the Contractor's work and shall not relieve or diminish 
the responsibility of the Contractor for the accurate construction and completion of the Work in compliance 
with the Contract Documents. 

R. The Contractor shall perform an external and garage level inspection and make a video tape and/or photographic 
record of all existing sideline conditions, prior to the commencement of construction activities, and/or as may 
be required as the construction activities progress, for the purpose of documenting all decrepit, and/or 
extraordinary points of concern. All video and picture making shall be done on foot and shall not be 'shot' from 
a vehicle. This video record shall be made by the Contractor and a copy, or a secondary video tape, shall be 
delivered to the Engineer. A representative from the Engineering Division shall be present at the time of the 
inspection and recording. 

 
1.04 QUALITY ASSURANCE 

A. The Contractor shall employ a Civil Engineer or Land Surveyor registered in the State of Massachusetts, 
acceptable to the Owner. 

B. The Contractor shall submit an as-built plan signed by the Contractor’s Engineer or Land Surveyor stating that 
the elevations and locations of the Work are in conformance with the Contract Documents. 
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PROJECT MEETINGS 
 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Administrative and procedural requirements for project meetings. 

 
1.02 PRECONSTRUCTION CONFERENCE 

A. The pre-construction conference will be scheduled and administered within 14 calendar days after the dated 
"Notice to Proceed.” The Contractor shall be prepared to address such topics as understanding of the Contract 
Documents, Federal/State/Local requirements, projected construction schedules, major personnel, critical work 
areas, construction facilities and shop drawing/certificates of compliance submittals. 

 
1.03 PROGRESS MEETINGS 

A. The Engineer will schedule and administer progress meetings and specially called meetings throughout the 
duration of the Work at period intervals. Weekly progress meeting are expected in the initial stages of the 
project. Meetings can later be scheduled to be Bi-Weekly as determined by the Engineer. 

B. The time and location of such meetings shall be designated by the Engineer and shall be convenient for all 
parties involved. 

C. The Engineer will prepare agenda with copies for participants, preside at meetings, record minutes, and 
distribute copies. 

SUBMITTALS 
 

PART 1 GENERAL 
 
1.01 SECTION INCLUDES 

A. Requirements for submission of schedules and shop drawings. 

1.02 PROGRESS SCHEDULE 

A. Within 14 calendar days after execution of the Contract Documents, the Contractor shall submit to the Engineer 
for review a construction progress schedule conforming to requirements specified. This schedule should show 
the proposed dates of commencement and completion of each of the various subdivisions of work required 
under this Contract and the anticipated monthly percentage of completion, based on the total contract price. The 
Contractor shall be responsible for updating, and/or revising, this schedule whenever directed by the Engineer 
throughout the duration of the Contract. The schedule shall also include a Traffic Management Plan to be 
coordinated with City Engineering and Newton Police Department for each phase and location of work to be 
constructed under this contract. 

B. Special attention is directed to the requirement that the Contractor shall start the Work, as specified under this 
Contract, no later than 30 calendar days after the execution of the Contract Documents, unless otherwise 
authorized by the Owner. The Contractor shall comply with all pre-construction requirements as specified.  
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The Owner reserves the right to delay the commencement of the Work or any part thereof, if the specified 
requirements as determined by the Engineer have not been satisfied. The Owner further reserves the right to 
limit or, delay construction, or certain activities thereof, in certain areas of the Contract should the Owner deem 
it to be in the public's best interest and/or safety to do so. 

C. The Contractor shall contact the appropriate city authorities concerning any public or semi-public events that 
may occur during the construction period that may affect construction. The Contractor alone shall be responsible 
for arranging his construction sequence to conform to any restrictions these events may impose. No claims for 
extras will be allowed because of any delay, extra materials handling, extra excavation, etc. caused by the 
imposed restrictions. However, additional time may be granted for completion of the work to compensate for 
delays caused by said restrictions. 

1.03 SHOP DRAWINGS 

A. Submit electronic copies of shop and working drawings in PDF format for concrete reinforcement, structural 
details, piping layout, wiring, materials fabricated especially for the Contract, and materials and equipment for 
which such drawings are specifically requested. 

B. A maximum of two (2) submittals of each shop drawing will be reviewed by the Engineer. If more submittals 
are required due to the Contractor’s neglect or failure to fulfill the requirements of the Contract plans and/or 
specifications, or to make corrections or modifications required by the Engineer in the review of the first two 
submittals, the Engineer will review the submittal and the Contractor will be responsible for the cost of the 
review, as determined by the Owner based on the Engineer’s documentation of time and rates for additional 
services established in the Engineering Agreement between the Owner and the Engineer. 

C. If re-submittals on shop and working drawings are required, the Engineer will retain three (3) copies and three 
(3) copies will be returned to the Contractor. When re-submittals are returned to the Engineer, electronic copies 
in PDF format, of the complete submittal shall again be required. 

D. Such drawings shall show the principal dimensions, weight, structural and operating features, space required, 
clearances, type and/or brand of finish or shop coat, grease fittings, etc., depending on the subject of the 
drawing. When the dimensions are of particular importance, or when specified, the drawings shall be certified 
by the manufacturer or fabricator as correct for the Contract. The Contractor shall also be required to certify on 
the submitted drawings or catalog cuts that the equipment or the assembly are accepted by him and in 
conformance with the Plans and Specifications. 

E. When so specified or if considered by the Engineer to be acceptable, manufacturer's specifications, catalog data, 
descriptive matter, illustrations, etc., may be submitted in place of shop and working drawings. 

F. The Contractor shall be responsible for the prompt and timely submittal of all shop and working drawings to 
eliminate delay to the Work due to the absence of such drawings. All shop and working drawings must be 
submitted to the Engineer prior to incorporation into the Work, unless otherwise permitted by the Engineer. 
Prior to the submittal of any shop drawings, the Contractor shall submit a schedule of proposed shop drawing 
transmittals. The schedule shall identify the subject matter of each transmittal, the corresponding specification 
section number and the proposed date of submission. Prior to and during the progress of the Work the schedule 
shall be revised and resubmitted as requested by the Engineer. 

G. No material or equipment shall be purchased or fabricated for the Contract until the required shop and working 
drawings have been submitted as hereinabove provided and reviewed for conformance to the Contract 
requirements.  
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All such materials and equipment and the work involved in their installation or incorporation into the Work 
shall then be as shown in and represented by said drawings. 

H. Until the necessary review has been made, the Contractor shall not proceed with any portion of the Work for 
which review is required. 

I. All shop and working drawings shall be submitted to the Engineer by and/or through the Contractor, who shall 
be responsible for obtaining shop and working drawings from his subcontractors and returning reviewed 
drawings to them. All drawings shall be clearly marked with the names of the Owner, Contractor, and building, 
equipment, or structure to which the drawing applies, and shall be suitably numbered. Submitted shop drawings 
shall be accompanied by a multi-part letter of transmittal provided by the Engineer and completed by the 
Contractor as directed by the Engineer. 

J. Only drawings which have been checked and corrected by the fabricator should be submitted to the Contractor 
by his subcontractors and vendors. Prior to submitting drawings to the Engineer, the Contractor shall check 
thoroughly all such drawings to satisfy himself that the subject matter thereof conforms to the Drawings and 
Specifications in all respects. All drawings which are correct shall be marked with the date, checker's name, 
and indication of the Contractor's approval, and then shall be submitted to the Engineer; other drawings shall 
be returned for correction. 

K. If a shop drawing shows any deviation from the Contract requirements, the Contractor shall make specific 
mention of the deviations in his letter of transmittal. 

L. The review of shop and working drawings by the Engineer will be general only, and nothing contained in this 
Section shall relieve, diminish or alter in any respect the responsibilities of the Contractor under the Contract 
Documents and in particular, the specific responsibility of the Contractor for details of design and dimensions 
necessary for proper fitting and construction of the work as required by the Contract and for achieving the result 
and performance as specified. 

M. Should the Contractor submit equipment that requires modifications to the structures, piping, electrical conduit, 
wires, appurtenances, or layouts etc., either existing or as detailed on the Drawings, he shall also submit details 
of the proposed modifications. If such equipment and modifications are accepted, the Contractor, at no 
additional cost to the Owner, shall do the work necessary to make such modifications. 

N. The Contractor shall furnish additional copies of shop drawings or catalog cuts when so requested. 

 
1.04 JOB-MIX FORMULA 

A. Work shall not begin on any Newton project nor shall any mixture be accepted until the Contractor has 
submitted to the Engineer a specific job-mix formula for the particular uniform combination of materials and 
sources of supply to be used on each project in conformance with the requirements of Section M3 of MassDOT's 
Standard Specifications. The job-mix formula shall be submitted in writing by the Contractor to the City at least 
30 days prior to the start of paving operations.  

QUALITY CONTROL 

 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 
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A. Requirements for Contractor’s quality control of products, suppliers, manufacturers, services, site conditions, 
and workmanship, to produce work of the specified quality. 

 
1.02 QUALITY ASSURANCE/CONTROL OF INSTALLATION 

A. Comply fully with manufacturers' instructions, including each step in sequence. 

B. Should manufacturers' instructions conflict with Contract Documents, request clarification from Engineer 
before proceeding. 

C. Comply with specified standards as a minimum quality for the Work except when more stringent tolerances, 
codes, or specified requirements indicate higher standards or more precise workmanship. 

D. Perform work by persons qualified to produce workmanship of specified quality.  

E. Secure Products in place with positive anchorage devices designed and sized to withstand stresses, vibration, 
physical distortion, or disfigurement. 

 
1.03 FIELD SAMPLES 

A. Install field samples at the site as required by individual specifications sections for review. 

B. Acceptable samples represent a quality level for the Work. 

C. Where field sample is specified to be removed, clear area only after field sample has been accepted by the 
Engineer. 

 
1.04 CERTIFIED WELDERS 

A. Structural welds shall be made only by operators who have been qualified by tests, as prescribed in the 
"Standard Qualification Procedure" of the American Welders Society, to perform the type of work required. 

B. Pipe welds shall be made only by operators who have been qualified by the National Certified Pipe Welding 
Bureau and each operator's qualification record shall be submitted to the Engineer before any work is 
performed. 

C. Shop welding shall be in accordance with the "Code for Welding in Building Construction". 

 
TESTING LABORATORY SERVICES 

 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Qualification, duties, and responsibilities of testing laboratories. Also, coordination and scheduling are 
responsibilities of the Contractor. 

B. Related Sections 

1. Materials and Equipment 
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1.02 PAYMENT PROCEDURES 

A. Initial Testing: Unless otherwise specified herein, the Owner will pay for additional initial testing services 
required by the Engineer. 

B. Retesting: When initial tests indicate noncompliance with the Contract Documents, subsequent retesting 
occasioned by the noncompliance shall be performed by the same testing agency, and costs thereof will be 
deducted by the Owner from the Contract Sum. 

C. Contractor’s Testing: Inspecting and testing performed exclusively for the Contractor's convenience or as 
required of him by the technical specifications shall be the sole responsibility of the Contractor. 

 
1.03 REFERENCES 

A.  American Society for Testing and Materials (ASTM) 

1. E-329-90, Use in the Evaluation of Testing and Inspection Agencies as Used in Construction. 

 
1.04 REQUIREMENTS 

A. Asphalt material will only be accepted by the City if the test results from acceptance samples obtained at the 
production plant and from the compacted pavement indicate conformance to the approved job-mix formula and 
the quality limits specified in Section M3 of MassDOT's Standard Specifications. 

B. Work included: 

1. Cooperate with the Owner's selected testing agency and all others responsible or testing and inspecting 
the Work. 

2. Provide other testing and inspecting as specified to be furnished by the Contractor in this Section 
and/or elsewhere in the Contract Documents. 

3. Where no testing requirements are described, but the Owner directs testing, the Contractor shall 
provide testing under the requirements of this Specification. 

 

 
1.05 QUALITY ASSURANCE 

A. The testing laboratory will be qualified to the Owner's approval in accordance with ASTM E329-90. 

B. Regulatory requirements 

1. Testing, when required, will be in accordance with all pertinent codes, regulations, and with selected 
standards of the American Society for Testing and Materials. 

2. Regulatory Requirement Inspections and tests required by codes or ordinances, or by a plan approved 
authority, and which are made by a legally constituted authority, shall be the responsibility of and shall 
be paid for by the Contractor, unless otherwise provided in the Contract Documents. 
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1.06 DELIVERY, STORAGE, AND HANDLING 

A. Comply with pertinent provisions of the Materials and Equipment section. 

B. Promptly process and distribute, to the Engineer, required copies of test reports and instructions to assure 
necessary retesting and replacement of materials with the least possible delay in progress of the Work. 

 
1.07 SCHEDULING 

A. Establishing schedule 

1. By advance discussion with the testing laboratory selected by the Owner, determine the time required 
for the laboratory to perform its tests and to issue each of its findings. 

2. Provide all required time within the construction schedule. 

3. Coordinate testing activity with the appropriate testing laboratory. 

B. Revising schedule 

1. When changes of construction schedule are necessary during construction, coordinate all such changes 
with the testing laboratory as required. 

C. Adherence to schedule 

1. When the testing laboratory is ready to test according to the established schedule, but is prevented 
from testing or taking specimens due to  incompleteness of the Work, all extra charges for testing 
attributable to the  delay may be back-charged to the Contractor and shall not be borne by the Owner. 

PART 3 EXECUTION 
 

3.01 FIELD QUALITY CONTROL 

A. Representatives of the testing laboratory shall have access to the Work at all times and at all locations where 
the Work is in progress. Provide facilities for such access to enable the laboratory to perform its functions 
properly. 

B. All specimens and samples for testing, unless otherwise provided in the Contract Documents, shall be taken by 
the testing personnel. All sampling equipment and personnel will be provided by the testing laboratory. All 
deliveries of specimens and samples to the testing laboratory will be performed by the testing laboratory. 

C. All work constructed as a deviation from the Contract Documents shall be approved prior by the Engineer in 
writing. All subject work shall be documented and the submission of required as-builts will be the responsibility 
of the Contractor. 

TEMPORARY UTILITIES 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Requirements for temporary utilities required during construction. 
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1.02 GENERAL REQUIREMENTS 

A. The Contractor is responsible for payment of all costs associated with the installation and operation of all 
temporary utilities necessary for the completion of the work. The Contractor shall arrange with the Engineer 
and Owner methods of determining monthly utility costs for Temporary Utilities prior to connection of any 
temporary systems. The Contractor shall pay the Owner on a monthly basis for all temporary utility costs. The 
Temporary Utilities to be paid by the Contractor include, but are not limited to the following: Electricity, Water, 
Sanitary, Heating, Ventilation, Plumbing and other services required to complete the work. 

 
1.03 TEMPORARY SANITARY FACILITIES 

A. Provide adequate sanitary facilities for the use of those employed on the Work. Sanitary facilities shall be made 
available when the first employees arrive on the site of the Work, be properly secluded from public observation, 
and be maintained during the progress of the Work in suitable numbers. The location for the placement of 
sanitary facilities shall be approved in writing by the Engineer. 

B. Maintain sanitary facilities in an orderly and sanitary condition at all times and enforce their use. Rigorously 
prohibit the committing of nuisances on the site of the Work, on the lands of the Owner, or any adjacent 
property. 

 
TEMPORARY CONTROLS 

 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Requirements for cleaning, maintenance of the project site, barriers and fences required during construction. 

 
1.02 CLEANING DURING CONSTRUCTION 

A. Contractor shall perform clean-up operations during construction as herein specified, or as specified elsewhere 
within the Contract Documents. 

1. Control accumulation of waste materials and rubbish; promptly dispose of off-site. Bear all costs, 
including fees resulting from disposal. 

2. Maintain project in accordance with all local, State and Federal Regulatory Requirements. 

3. Store volatile wastes in covered metal containers and remove from premises. 

4. Prevent accumulation of wastes that create hazardous conditions. 

5. Provide adequate ventilation during use of volatile or noxious substances 

B. Conduct cleaning and disposal operations to comply with local ordinances and anti-pollution laws. 

1. Do not burn or bury rubbish and waste materials on site. 

2. Do not dispose or volatile wastes such as mineral spirits, oil, or paint thinner in storm or sanitary 
drains. 
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3. Do not dispose of wastes into streams or waterways. 

4. Use only those materials which will not create hazards to health or property, and which will not 
damage surfaces. 

5. Execute cleaning to ensure that the buildings, the sites, and adjacent properties are maintained free 
from accumulations of waste materials and rubbish and wind-blown debris, resulting from 
construction operations. 

6. Provide on-site containers for collection of waste materials, debris, and rubbish. 

7. Remove waste materials, debris, and rubbish promptly from the site and dispose of at legal disposal 
areas off the construction site. 

8. During its progress, the work and the adjacent areas affected thereby shall be kept cleaned up and all 
rubbish, surplus materials, and unneeded construction equipment shall be removed and all damage 
repaired so that the public and property owners will be inconvenienced as little as possible. 

9. Where material or debris has washed or flowed into or been placed in existing watercourses, ditches, 
gutters, drains, pipes, structures, work done under this contract, or elsewhere during the course of the 
Contractor’s operations, such material or debris shall be entirely removed and satisfactorily disposed 
of during the progress of the work, and the ditches, channels, drains, pipes, structures, and work, etc. 
shall, upon completion of the work, be left in a clean and neat condition. 

 
1.03 DUST CONTROL 

A. Provide adequate means for the purpose of preventing dust caused by construction operations throughout the 
period of the construction contract. 

B. This provision does not supersede any specific requirements for methods of construction or applicable general 
conditions or performance obligations of the Contractor. 

C. Adequate dust control shall be applied as, and when, directed by the Engineer. No additional compensation will 
be made for such work and shall be incidental to the Contract. 

 
1.04 EROSION AND SEDIMENT CONTROL 

A. Plan and execute construction by methods to control surface drainage from cuts and fills, from borrow and 
waste disposal areas. Prevent erosion and sedimentation. 

B. Minimize amount of bare soil exposed at one time. 

C. Provide temporary measures such as berms, dikes, and drains, to prevent water flow. 

D. Periodically inspect earthwork to detect evidence of erosion and sedimentation; promptly apply corrective 
measures. 

E. Construct sediment control devices for discharge from dewatering trenches. 

F. Construct all sedimentation control devices shown on the plans. 
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1.05 NOISE CONTROL 

A. Develop and maintain a noise-abatement program and enforce strict discipline over all personnel to keep noise 
to a minimum. 

B. Execute construction work by methods and by use of equipment which will reduce excess noise. 

1. Equip air compressors with Silencers, and power equipment with mufflers. 

2. Manage vehicular traffic and scheduling to reduce noise. 

 
1.06 POLLUTION CONTROL 

A. Special care shall be taken to prevent contamination or muddying up or interfering in any way with the stream 
flows, if any along the line of work. No waste matter of any kind will be allowed to discharge into the stream 
flows or impounded water of any pools or other bodies of water. 

 
1.07 SURFACE WATER CONTROL 

A. Take all precautions to prevent damage to the work or equipment by high waters or by storms. The Engineer 
with the approval of the Owner may prohibit the carrying out of any work at any time when in his judgment, 
high water or storm conditions are unfavorable or not suitable, or at any time, regardless of the weather, when 
proper precautions are not being taken to safeguard previously constructed work or work in progress. 

B. In case of damage caused by the failure of the Contractor to take adequate precautions, the Contractor shall 
repair or replace equipment damaged and shall make such repairs or rebuild such parts of the damaged work, 
as the Engineer may require, at no additional expense to the Owner. 

 

1.08 BARRIERS AND ENCLOSURES 

A. Fences and Barricades 

1. Provide and maintain temporary fences, barriers, lights, guardrails, and barricades as indicated in the 
Contract Documents, or as necessary to secure the Work and adjacent property and protect persons 
and property. 

2. Obtain necessary approvals and permits and provide temporary expedients as necessary to 
accommodate tasks requiring items mentioned herein. 

B. Protection of Trees 

1. The Contractor shall notify the Tree Warden before commencing work within the drip line of any 
Tree. 

2. If, in the opinion of the Engineer or Tree Warden, and so directed by either, the Contractor shall be 
required to provide adequate and satisfactory tree protection (either trunk protection or drip line 
protection, or both) as directed. No additional compensation will be made for such protection and shall 
be incidental to the Contract. 

 



 

Project Manual #25-30 – Sidewalk Installation, Maintenance and Repair 
Page 118  

3. The Contractor shall take care not to harm trees along the sides of roads or within the existing facility 
in which the construction work is to be done or trees on adjacent lands except as indicated on the 
drawings or with the written permission of the Owner and any other owner of the trees involved. Care 
shall be taken not to cut tree roots to harm the growth of trees to remain. 

4. If, in the opinion of the Engineer or Tree Warden, any trees damaged during construction can be 
repaired, the Contractor shall satisfactorily repair them at no further cost to the Owner. 

5. If, in the opinion of the Engineer or Tree Warden, any tree damaged during construction cannot be 
repaired and should be removed, the Contractor shall satisfactorily remove and replace, with a species 
specified by and at the direction of the City Tree Warden at no further cost to the Owner. 

1.09 TEMPORARY PEDESTRIAN ACCESS 

A. The City of Newton requires that all work zones maintain a safe pedestrian access route around or through 
individual work sites that is ADA accessible during the execution of this contract. 

a. Sidewalks – when repairing, installing, adjusting sidewalks and/or curbing the Contractor may only 
work on one side of the roadway at a time.  This allows the opposite side of the roadway to be used 
for safe pedestrian access.  Proper signage must be positioned as directed by the Engineer (see d. 
below) 

b. ADA Access Ramps – only one ADA ramp may be excavated/worked-on at a time at any 
intersection.  Only after the initial ADA ramp is made pedestrian and ADA accessible (see e. below) 
may a second ADA ramp be worked on. 

c. Temporary Ramps – if required for safe access, the Engineer may require temporary ADA compliant 
HMA access ramps.   

d. The Engineer will identify the proper location for appropriate signage to direct pedestrians safely 
around any active work area.  Signage will include “Sidewalk Closed Ahead – Cross Here” signs 
(with the appropriate directional arrow) and “Sidewalk Closed” signs.  The signs must be stable and 
not prone to falling over. 

e. Temporary Safe Access – placement of HMA or dense grade material compacted as directed by the 
Engineer may be used to obtain a suitable smooth stable base for temporary pedestrian access prior to 
placement of concrete. 

TRAFFIC REGULATIONS 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Requirements for traffic control for the duration of the Contract. 

1.02 REFERENCES 

A. Manual of Uniform Traffic Control Devices (MUTCD) latest edition, including published revisions; 
Specifications for Temporary Traffic Control. 

1.03 PERFORMANCE REQUIREMENTS 

A. The Contractor shall prepare and submit to the Engineer a proposed work schedule which complies with the 
plans and specifications. No work shall start until the Engineer's approval of the schedule is received. 

B. The Contractor shall have the sole responsibility for the maintenance and protection of traffic. 

C. No construction will be permitted within 300 feet of a school, day care center, or day camp when children are 
either arriving or departing the facility. The actual hours involved will be obtained by the Contractor from the 
respective facility. 
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D. An authorized representative of the Contractor shall be available on a 24-hour basis for the duration of the 
Contract for the purpose of correcting construction related impediments or hazards. This contact shall be 
responsible for making correction within a timely manner. The contact information shall be supplied with the 
rest of the required submittals. 

 
1.04 SUBMIT TRAFFIC PLANS 

A. In accordance with the Submittals section, submit a traffic plan delineating requirement of this section, the 
Contract Drawings, and the City of Newton. 

B. Traffic control plans shall detail all typical, and specific, work zones and detours for each roadway and 
construction activity for the project to complete the work as listed in the Contract Documents and Construction 
Plans, as well as the planned accessible pedestrian route through, or adjacent to, the work zone. 

 
1.05 SITE CONDITIONS 

A. Replace at no cost to the Owner pavement markings, legends and lane arrows removed or damaged by the 
construction operation that are not within the Construction Plans. 

B. Restore temporary detours to original condition. 

C. Replace traffic signal loops damaged during construction within 72 hours. 

 
1.06 SCHEDULING 

A. The Contractor shall minimize the construction impacts to the traveling public and abutting property owners by 
limiting the extent of roadway excavation and requiring the restoration of a weather-tight pavement surface as 
stipulated below. All proposed underground installations (utilities, drainage, sewer, etc.) must be in place prior 
to the beginning of roadway excavation. 

B. The Owner reserves the right to alter the lengths of excavation and other operations in order to ensure the safety 
of the traveling public and abutting property owners. 

 
PART 2 PRODUCTS  
 

2.01 TRAFFIC CONTROL DEVICES 

A. All Traffic Control Devices shall be in accordance with the MUTCD and maintained as such. All Devices shall  

B.  

PART 3 EXECUTION 
 

3.01 INSTALLATION OF TRAFFIC CONTROL DEVICES 

A. Installations shall be in accordance with all requirements and standards as specified in the Manual on Uniform 
Traffic Control Devices (MUTCD) and shall be the responsibility of the Contractor to install and maintain as 
directed by the Engineer. 
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MATERIALS AND EQUIPMENT 
 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Requirements for delivery, storage, handling and installation of systems, materials, manufactured units, 
equipment, components, and accessories used in the work. 

 
1.02 DELIVERY 

A. Refer to Specifications' Sections for requirements pertaining to delivery and handling of materials and 
equipment. 

B. Transport products by methods to avoid product damage. 

C. Deliver in undamaged condition in manufacturers' unopened containers or packaging, and dry. 

D. Provide equipment and personnel to handle products by methods to prevent soiling or damage. 

E. Promptly inspect shipments to assure that products comply with requirements, that quantities are correct, and 
products are undamaged. 

 
1.03 STORAGE AND PROTECTION 

A. Refer to Specifications' Sections for requirements pertaining to storage and protection of materials and 
equipment. 

B. Store products in accordance with manufacturers' instruction, with seals and labels intact and legible. Store 
sensitive products in weather tight enclosures and maintain within temperature and humidity ranges required 
by manufacturers' instructions. 

C. For exterior storage of fabricated products, place on sloped supports above ground. Cover products subject to 
deterioration with impervious sheet covering and provide ventilation to avoid condensation. 

D. Store loose granular materials on solid surfaces in a well-drained area and prevent mixing with foreign matter. 
Loose material shall also be protected in accordance with Erosion Control specifications. 

E. Arrange storage to provide access for inspection. Periodically inspect to assure that products are undamaged 
and are maintained under required conditions. 

F. Materials stored and location of storage shall be approved by the Engineer prior to delivery. 

 
1.04 INSTALLATION STANDARDS 

A. Comply with Specifications and referenced standards as minimum requirements. 

B. Components required to be supplied in quantity within a Specification Section shall be the same and shall be 
interchangeable. 
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C. Do not use materials and equipment removed from existing structures, except as specifically required, or 
allowed, by the Contract Documents. 

D. Perform work by persons qualified to produce workmanship of specified quality. 

E. Secure products in place with positive anchorage devices designed and sized to withstand stresses, vibration, 
and racking. 

F. When work is specified to comply with manufacturers' instructions, submit copies as specified in the Submittals 
section, distribute copies to persons involved, and maintain one set in field office. 

G. Perform work in accordance with details of instructions and specified requirements. 

 
MAINTENANCE 

 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Procedures for maintaining work completed under this Contract. 

1.02 MAINTENANCE PERIOD 

A. The general maintenance period for all construction or materials under this Contract shall be one (1) year after 
the date of the acceptance of the work by the Owner, or as provided by other sections of this Specification. 

B. If the Owner puts any structure or equipment to use prior to acceptance of all work under the Contract, the 
maintenance period for such structures or equipment shall be calculated from the time use begins. 

C. Contractor agrees to replace the material which does not conform to the Contract requirements, and to repair 
any damage of material or work without cost to the Owner, to the satisfaction of Engineer, in conformance with 
Contract Documents provided orders for replacement and/or repairs are received in writing by the Contractor 
within the one year period. 

D. This Section shall in no way limit the duration of the Contractor’s responsibility for the correction of any defect 
due to workmanship or materials provided by the Contractor which are not in compliance with the Contract 
Documents. 

1.03 ABUSE OF WORK 

A. Contractor is not obligated to perform work of replacement or repair that he may prove is required because of 
abuse by parties other than the Contractor, after the date the Owner puts to continuous use the work requiring 
replacements or repair, or after date the Owner has approved the Certificate of Completion. 

1.04 EMERGENCY REPAIRS 

A. If the Owner deems necessary, the Owner shall order replacement or repairs be undertaken within 24 hours. 

B. If the Contractor delays or fails to make the ordered replacement or repairs within the time specified, the Owner 
shall have the right to make such replacements or repairs and the expense shall be deducted from moneys due 
the Contractor, or moneys of the Contractor retained by the Owner. 
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CITY OF NEWTON 

SCOPE OF WORK 
 
The work under this Contract shall consist of furnishing all necessary labor, materials and equipment required to construct new cement 
concrete sidewalks/ramps/driveway aprons and hot mix asphalt sidewalks/driveway aprons, reset curbing, install new curbing,  
reconstruct and/or repair existing driveways and sidewalks, adjust or replace drainage structures and services boxes as required and all 
other work as described in this document and as directed by the City Engineer.  The work shall be performed at multiple municipal 
roadway locations throughout the City of Newton. 
 
All work done under this contract shall be in conformance with: 

• the City of Newton Standard Specifications and General Construction Details, 
• the Commonwealth of Massachusetts Department of Transportation Standard Specifications for Highways and 

Bridges, 2023 Edition, as amended, 
• the latest Massachusetts Department of Transportation Construction Standard Details, 
• the 2006 Massachusetts Highway Department Project Development and Design Guide dated February 25, 2010, 
• the latest edition of the Manual on Uniform Traffic Control Devices (MUTCD) with revisions and Massachusetts 

Amendments, 
• the 1990 Standard Drawings for Signs and Supports, 
• the 1968 Standard Drawings for Traffic Signals and Highway Lighting, 
• the latest edition of American Standard for Nursery Stock, 
• the Contract Project Manual with any Project Addenda. 

 
The General Conditions, Supplementary Conditions and Special Provisions shall take precedence over the General 
Requirements of Division I of the MassDOT Standard Specifications. 
 
References within the Standard Specifications to MassDOT, the Department, or the Engineer shall, for the purposes of this 
Contract, be construed to mean the City of Newton or its designated representative. 
 
ARCHITECTURAL ACCESS BOARD & AMERICANS WITH DISABILITIES ACT TOLERANCES AND 
STANDARDS 
The Contractor is hereby notified that they are ultimately responsible for constructing all project elements in strict 
compliance with the current AAB/ADA rules, regulations, and standards. 
 
All construction elements in this project associated with sidewalks, walkways, ramps and curb cuts are controlled by 
521CMR - Rules and Regulations of the Architectural Access Board (AAB). The AAB Rules and Regulations specify 
maximum slopes and minimum dimensions required for construction acceptance. There is no tolerance allowed for slopes 
greater than the maximum slope or for dimensions less than the minimum dimensions. 
 
Contractors shall establish grade elevations at all ramp locations, and shall set transition lengths according to the appropriate 
table in the Construction Standards (or to the details shown on the plans). 
 
ORDERING OF MATERIALS AND DRAWINGS 
The Contractor shall provide the Engineer within 30 days of receipt of the contract, written evidence that: 
1. Contractor has ordered the shop drawings for the materials for which shop drawings are required for this contract; 
2. Contractor has ordered from a supplier or manufacturer materials necessary to complete the project. 
 
The Contractor shall further provide the Engineer written evidence within 30 days of receipt of the Contract that these orders 
have been confirmed in writing by the manufacturer with delivery dates appropriate for timely completion of the project. 
These confirmations of orders will become part of the project records. 
 
Failure to comply with any of the ordering requirements shall nullify a request for an extension of the project completion 
date. 
 
SHOP DRAWING SUBMITTAL (Supplementing Subsection 5.02) 
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The following is a list of items and materials that require shop drawing or catalog cut approval:  
1. Independent Testing Laboratory to be used 
2. Gravel Borrow (Type B) 
3. Service Box 
4. Hot Mix Asphalt for Sidewalk or Driveways 
5. Loam and Seed 
6. Cement Concrete 
7. Detectable Warning Panel 

 
JOINTS (Supplementing Subsection 460.49 of MassDOT’s Standard Specifications) 
The application of hot poured rubberized asphalt sealer, where required in accordance with Subsection 460.49 of the 
Standard Specifications, shall be deemed to be included in the contract bid prices and no additional payment shall be made 
for it. 
 
CONCURRENT WORK BY OTHERS WITHIN PROJECT LIMITS (Supplementing Subsection 5.06 of MassDOT’s 
Standard Specifications) 
Concurrent work may be in progress in the project areas by the City of Newton or utility companies or others. The Contractor 
is required to coordinate his activities with all work by others within and adjacent to the project limits. 
 
No additional payments will be allowed for any disruption of work schedule caused by or required to coordinate work in 
this contract and work to be performed by others. 
 
CONSTRUCTION (STAKES) STAKING (Supplementing Subsection 5.07 of MassDOT’s Standard Specifications) 
The Contractor shall furnish all the surveys, establish the baseline, and lay out the proposed work shown on the plans.  All 
survey work will be in accordance with MassDOT, Highway Division standards and done by a licensed surveyor registered 
in Massachusetts.  Cost of survey work shall be deemed to be included in the contract bid prices and no additional payment 
shall be made for it. 
 
STEEL PLATES IN CONSTRUCTION ZONES (Supplementing Subsection 7.09 of MassDOT’s Standard 
Specifications) 
At the end of each working day trenches in areas of public travel shall be backfilled and covered with steel plates, each edge 
of such plates shall either be beveled or protected by a slope of two (2) feet horizontally to one (1) inch vertically. Any 
temporary patching material may be used to construct the ramps. The cost of necessary patching materials, and their 
maintenance and removal, will be considered incidental to the item involved with no separate payment. 
 
PUBLIC SAFETY AND CONVENIENCE (Supplementing Subsection 7.09 of MassDOT’s Standard Specifications) 
Vehicular and pedestrian travel on the public way shall be maintained by the Contractor during construction and access to 
abutting land shall be provided at all times.  If so directed, temporary walkways will be provided by the Contractor to ensure 
safe passage under various weather conditions. 
 
PROPERTY BOUNDS (Supplementing Subsection 7.13 of MassDOT’s Standard Specifications) 
The Contractor shall exercise due care when working around all property bounds, which are to remain. The Contractor shall 
verify the location and reset (if needed) any street right-of-way bounds or markers damaged or moved by result from the 
actions of the Contractor, the bound shall be accurately replaced and/or realigned by the Contractor as required by the 
Engineer. The Contractor shall employ a Land Surveyor registered in Massachusetts to perform this work.  
 
No further compensation will be due the Contractor for the materials and labor required to re-establish a bound disturbed 
by the Contractor, except as otherwise noted herein. 
 
PROTECTION OF UNDERGROUND FACILITIES 
The Contractor's attention is directed to the necessity of making his own investigation in order to assure that no damage to 
existing structures, drainage lines, traffic signal conduits, etc., will occur. The Contractor shall notify the City of Newton 
and Mass. DIG SAFE and procure a DIG SAFE number for each location prior to disturbing the existing ground in any 
way. 
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DIG SAFE Call Center 1-888-344-7233 
 
The Contractor shall notify the City and Dig Safe 72 hours prior to start of construction. 
 
NOTICE TO OWNERS OF UTILITIES (Supplementing Subsection 7.13 of MassDOT’s Standard Specifications) 
The Contractor shall give written notice to all public service corporations or officials, owning or having charge of public or 
privately owned utilities, of his intention to commence operations affecting such utilities one (1) week in advance of the 
commencement of such operations. The Contractor shall, at the same time, file a copy of such notice with the Engineer. 
Before commencing work on service connections, the Contractor shall contact the serving utility to ensure that proper 
construction procedures are followed. 
 
The following are the names and addresses of some of the agencies which may be affected, and must be notified. 
Completeness of this list is not guaranteed. The Contractor shall ensure that all affected agencies are notified. 
 
City Contract:  Lou Taverna, ltaverna@newtonma.gov  (617) 796-1020 
City Construction:  Frank Nichols fnichols@newtonma.gov (617)-796-1033 
Police:   Lieutenant Chuck Leone, cleone@newtonma.gov (617) 796-2146 
Fire:  Fire Prevention line, (617) 796-2210 
Fire Alarm & Wires Division:  Glenn Manning (617) 796-2256 
Deputy Commissioner (Tree Warden) Marc Welch (617) 796-1500 
 
Water/Sewer/Drain: Bob Sullivan, Livio Cence, Mike Ovaska (617) 796-1640 
Gas: National Grid, Tammy Saporitio tammy.saporitio@nationalgrid.com (978)-270-5205 
Electric:  Eversource, Kim Khounesombat kim.khounesombat@eversource.com 
MWRA: Ralph Francesconi, (617) 305-5827 
Comcast:  Manual Furtado (508) 884-2362 
RCN: Joe Volpe (617) 828-6904 
Verizon:  Stanley Usovicz stanley.j.usovicz@verizon.com 
 
NOTICE TO UNITED STATES POSTAL SERVICE (USPS) POSTMASTER 
The Contractor shall give sufficient notice to the USPS Postmaster of his intention to conduct work in an area where a Mail 
Collection Box, Mail Transfer Box, or the service thereof may be affected by the construction operations. Before 
commencing work near a Mail Collection Box that will be affected by the construction, the Contractor shall contact the 
USPS Postmaster responsible for the Mailbox to ensure that proper procedures are followed. The Contractor may not 
commence work in this area until the unit has been moved by the USPS or its designee. 
 
PROTECTION OF UTILITIES AND PROPERTY (Supplementing Subsection 7.13 of MassDOT’s Standard 
Specifications) 
The Contractor, in constructing or installing facilities, alongside or near sanitary sewers, storm drains, water or gas pipes, 
electric or telephone conduits, poles, sidewalks, walls or other structures, shall, at his expense, sustain them securely in 
place, cooperating with the officers and agents of the various utility companies and municipal departments which control 
them, so that the services of these structures shall be maintained. He shall also be responsible for the repair or replacement, 
at his own expense, of any damage to such structures caused by his acts or neglect and shall leave them in the same condition 
as they existed prior to the commencement of work. 
 
In case of damage to utilities, the Contractor shall promptly notify the owner and shall, if requested by the Engineer, furnish 
laborers to work temporarily under the owner's direction in providing access to the utility. Pipes or other structures damaged 
by the operation of the Contractor may be repaired by the City or by the utility company which suffers the loss. The cost of 
such repairs shall be borne by the Contractor, without compensation therefor. 
 
If, as the work progresses, it is found that any of the utility structures are so placed as to render it impracticable, in the 
judgment of the Engineer, to do the work called for under this Contract, the Contractor shall protect and maintain the services 
in such utilities and structures and the City will, as soon thereafter as it reasonably can, cause the position of the utilities to 
be changed or take such other action as it deems suitable and proper. 
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If live service connections are to be interrupted by excavation of any kind, the Contractor shall not break the service until 
new services are provided. Abandoned services shall also be plugged off or otherwise made secure by the utility company 
involved. 
 
Full compensation for furnishing all labor, materials, tools, equipment and incidentals and for doing all the work involved 
in protecting or repairing property as specified in this section shall be considered as included in the prices paid for the 
various contract items of work and no additional compensation will be allowed therefor. 
 
The Contractor shall be required to furnish all labor, materials, and equipment necessary to protect underground structures 
and electrical vaults within the project site from construction debris and water penetration. When underground structures or 
electrical vault roofs are excavated, the Contractor shall be responsible for maintaining security of these structures or 
electrical vaults against unauthorized access. The Contractor shall be responsible for leaving the structures and vaults in a 
state of water tightness equal to that existing at the commencement of the contract. 
 
The Contractor will cooperate fully with all utility companies private or public and will notify all such companies at least 
twenty-four hours prior to excavating in the vicinity of any utility. It is understood that the Contractor has considered in his 
bid the existence of the various utilities and that no additional compensation will be allowed for any delays, inconvenience, 
or damage sustained by him due to any interference by said utilities. 
The Contractor shall pay the serving utility for their services rendered for the connection of the overhead service 
connections. 
 
DRAINAGE (Supplementing Subsection 7.13 of MassDOT’s Standard Specifications) 
It shall be the Contractor's responsibility to maintain proper drainage in the areas under construction until the final system 
is put into use.  
 
All affected existing pipes and structures within the limits of this contract shall be left in a clean and operable condition at 
the completion of the work. It shall be the responsibility of the Contractor to make certain that new drainage systems carrying 
run-off from the limit of this project operate efficiently to their points of discharge into existing systems. Debris in pipes 
and structures, including deposition of hazardous material as a result of the Contractor's operations shall be removed by the 
Contractor in accordance with state and federal guidelines without compensation. 
 
All the above work shall be included under the relevant drainage item without additional compensation therefor. Any 
adjustments made to new drainage structures will be included under the contract unit price for the respective structures. 
 
DRAINAGE SYSTEM 
It shall be the Contractor's responsibility to maintain a proper drainage system at all times in the areas under construction. 
Existing drainage shall not be taken out of service without prior written notice to the City. All pipes and structures installed 
as part of this Contract shall be left in a clean and operable condition at the completion of the work. 
 
Drainage castings in new pavement areas shall be installed at base or binder course grade, as directed by the Engineer, and 
reset to proposed finish surface grade prior to placement of the pavement surface course. 
 
All existing pipes to be abandoned shall be plugged with brick masonry not less than eight (8) inches in thickness in 
conformance with the MassDOT Standard Specifications, Section 201.62. 
 
No separate payment will be made for the maintenance of the existing drainage system or for plugging of pipes, but all costs 
in connection therewith shall be included in the unit prices bid for the various Contract items. 
 
DRAINAGE STRUCTURES 
Where new pipe is shown on the drawings to be connected into an existing drainage structure to remain, the existing structure 
shall be first cleaned to remove all mud, debris and other material. The existing structure wall shall be carefully and neatly 
cut to provide the minimum size opening required for the insertion of the new pipe. The proposed pipe end shall be set or 
cut off flush with the inside face of the existing structure wall and the remaining space around the pipe completely filled 
with cement grout for the full thickness of the structure wall. 
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Existing shaped inverts shall be reconstructed, as necessary to provide a smooth and uniform flow channel from the new 
pipe through the existing structure. 
 
No separate payment will be made for the cost of connecting new pipes into existing structures, cleaning and necessary 
alterations of existing structures, but all such costs shall be taken as included in the unit prices bid for the various pipe items. 
In addition, no separate cost will be made for existing frame and grate (or cover) to be removed and stacked but shall be 
made incidental to the appropriate drainage structure items, whether it be adjusted, change in type, remodeled, abandoned, 
or proposed. 
 
PROTECTION OF PERSONAL PROPERTY 
The Contractor shall exercise due care when working around all personal property and roadside features which are to remain. 
Trees to remain within work limits shall have tree protection. Any damage resulting from the actions of the Contractor, shall 
be replaced and/or repaired by the Contractor as directed by the Engineer. No further compensation will be due the 
Contractor for the materials and labor required to protect personal property, roadside features to remain or protection for 
trees. 
 
SAWCUTTING 
All edges of excavation made in existing pavements, driveways and sidewalks shall be squared by sawcutting with power-
driven tools to provide a neat, clean edge for joining new pavement and sidewalks. Ragged, uneven edges shall not be 
accepted.  
Areas which have been broken or undetermined shall be edged neatly with a minimum disturbance to remaining pavement 
or sidewalks. 
 
All sawcutting will be considered incidental to the associated bid items. Additional sawcutting may be required to prevent 
damage to adjacent structures as directed by the Engineer. 
 
Saw-cut surfaces shall be sprayed or painted with a uniform thin coat of RS-1 asphalt emulsion immediately before 
placement of bituminous concrete material against the surface. 
 
FINE GRADING AND COMPACTION 
All areas consisting of existing subbase, newly placed subbase, or any other location where fine grading and compaction is 
necessary, or directed by the Engineer, prior to the installation of top or finish courses shall be thoroughly fine graded and 
compacted to provide a neat, clean surface for the installation of new materials. 
 
All fine grading and compaction will be considered incidental to the associated bid items. 
 
WORK SCHEDULE (Supplementing Subsection 8.02 of MassDOT’s Standard Specifications) 
Work on this project is restricted to 7:00 A.M. to 4:30 P.M. for Daytime work (be advised that the City of Newton may 
restrict work on arterial streets between the hours of 7:00 A.M. to 9:00 A.M. and from 3:30 P.M. to 4:30 P.M. in certain 
situations as designated by the Engineer), 8:00 P.M. to 5:00 A.M. of the next day for Nighttime work, and 8:00 A.M. to 
4:30 P.M. for Weekend (Saturday and Sunday) work (be advised that the City of Newton may restrict work on arterial 
streets between the hours of 7:00 A.M. to 9:00 A.M. and from 3:30 P.M. to 4:30 P.M. in certain situations as designated by 
the Engineer). The Contractor is further advised that the hours of operations are set by law.  
In addition, no weekend or holiday work will be allowed unless special permission is granted. Any work to be completed as 
part of Nighttime or Weekend time shall be approved or directed by the Engineer. These stipulations apply to the Prime 
Contractor and all Subcontractors working on the same shift. The Prime Contractor will have superintendent on site 
whenever work is being performed. No work shall be done on this contract on Saturdays, Sundays, or Holidays, unless 
approved by the City in advance. Work will not be allowed the day before or the day after a long weekend, which involves 
a holiday without prior approval by the City. Exceptions may be taken if so stated in the Contract Documents. 
 
There shall be no work beyond the winter shut down date, unless approved in writing by the Engineer. Workdays shall be 
continuous to the winter shut down.  
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SCHEDULE OF OPERATIONS (Supplementing Subsection 8.02 of MassDOT’s Standard Specifications) 
The Contractor shall construct each phase in order as shown in the limits of work unless otherwise directed or approved by 
the Engineer. The Contractor may work on more than one phase at a time, coordinated with and approved by the Engineer. 
It shall be the Engineer’s option to alter the phasing of work at any time during the project when a change is deemed to be 
in the best interest of the public. It should be noted that any costs of delays, incurred by these procedures, or changes in 
these procedures shall be deemed to be included in the contract prices bid and not cause for additional compensation. 
 
PROVISIONS FOR TRAVEL AND PROSECUTION OF WORK (Supplementing Subsection 8.03 of MassDOT’s 
Standard Specifications) 
Before starting any work under this Contract, the Contractor shall submit a Schedule of Operation, as provided in Section 
8.02. This work schedule shall include a plan of his construction procedures, detours, and the traffic safety devices he will 
use during the prosecution of the work as set forth in Section 850.  
 
Any area which the Contractor may require for storage of equipment and materials, or for other purposes necessary in the 
performance of the work, shall be secured by the Contractor at his own expense. Materials, including excavation intended 
for backfill, shall not be stored or stacked on roadway surfaces unless specifically permitted by the Engineer. 
 
In general, the Contractor shall coordinate his work with the work to be done by the public utilities or other agencies, and 
shall so schedule operations as to cause the least interruption to the normal flow of traffic. The Contractor may be required 
to temporarily suspend operations, when such are considered by the Engineer to be a hindrance hazard to traffic. 
 
 
The Contractor shall not proceed with surfacing operations without written approval of the Engineer. The Contractor shall 
provide for the removal of all material spilled from his trucks on existing pavement or other property over which it is hauled, 
or otherwise deposited thereon whenever, in the judgment of the Engineer, the accumulation is sufficient to cause the 
formation of mud or dust, or interfere with drainage or create a traffic hazard. 
 
In case of damage to utilities, the Contractor shall promptly notify the Owner and shall, if requested, furnish manpower 
under the owner’s direction in getting access to the utility. Pipes or other structures damaged by the operation of the 
Contractor may be repaired by the owner, either the municipality or the utility company. The cost of such repairs shall be 
borne by the Contractor without compensation. 
 
The Contractor shall determine the exact location of all existing utilities before commencing work. Contractor agrees to be 
fully responsible for any and all damages which might be occasioned by his failure to exactly locate and preserve any and 
all underground utilities. The Contractor shall include in his bid a sufficient allowance to cover the cost of any exploratory 
excavations, which are needed to verify utility locations and to accomplish all of the required work. 
 
The Contractor shall be responsible for maintenance of flow in all water courses, drains, and other pipes in the way of the 
proposed work or for any conveyance of the flow to a suitable point of discharge in such a manner that there will be no flow 
upon or hindrance to other work or cause nuisance of any kind. 
 
Roadways under construction shall remain open to local traffic at all times during the period of time required for the 
completion of the work, except when specifically directed otherwise by the City. 
 At least one lane of traffic in each direction must be maintained at all times on all roads and all existing turning movements 
must be maintained through construction. Pedestrian and vehicle access to all abutting properties shall be maintained except 
for very short periods of time for passing of active construction equipment and vehicles working in the immediate adjacent 
rights-or-way. When it is necessary to deny access to a property, the Owner shall be informed at least 48 hours in advance 
and alternative provisions made. An accessible route for pedestrians shall be made available at all times and shall be 
properly maintained as such. The accessible route shall be equal to the distance of the route provided to able 
pedestrians. 
 
Facilities shall be provided by the Contractor for the safe and convenient passage of pedestrians and vehicles through the 
project. Particular care should be taken to establish and maintain methods and procedures which will not create unnecessary 
or unusual hazards to public safety. The placement of necessary devices will be for daily work periods and shall be removed 
after the completion of work operations. 
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All proposed utility work must be completed before roadway rehabilitation begins on a particular roadway. Roadway 
excavations must be squared-off at the end of each day and any open trenches shall be backfilled and covered with steel 
plates. Backfilling and plating shall be considered incidental to the project and not be cause for additional compensation. 
 
The Contractor may begin excavation at either end of the project, but must continue from that end to the completion of the 
project. During non-working hours, no lateral drop-offs will be permitted within the area of excavation. The excavated areas 
shall be squared-off and ramped longitudinally at a rate of 12:1 or flatter to meet existing surfaces. 
 
The City reserves the right to alter the lengths of excavation and other operations, for the convenience of the traveling public 
and abutting property owners. 
 
SAFETY CONTROLS FOR CONSTRUCTION OPERATIONS (Supplementing Subsections 850.21 and 850.61 of 
MassDOT’s Standard Specifications) 
Unless otherwise provided for by specific items in this contract, furnishing safety controls for construction operations shall 
be considered incidental to this contract and the costs for safety controls shall be included in the various price for those 
contract items requiring such controls. 
 
Positioning, adjusting and re-positioning of all devices such as traffic cones, drums, barricades, concrete barriers, high level 
warning devices, etc., not otherwise paid for under other items in this contract, is considered incidental and no separate 
payment will be made. 
 
Signs having messages that are irrelevant to normal traffic conditions will be removed or properly covered at the end of 
each work period. Signs are to be kept clean at all times, and legends shall be distinctive and unmarred. The Contractor shall 
provide, place and erect all necessary barricades and warning signs and maintain adequate lights and illumination therefor. 
He shall be held responsible for all damage to the work due to any failure of signs and barricades needed to protect the work 
from traffic, pedestrians, or other causes. 
 
Construction Signing and maintenance of Traffic will be paid for under Item 852.01. 
 
ENVIRONMENTAL CONTROLS 
Contractor shall control all dirt, dust erosion and other related construction emissions from the project to the satisfaction of 
the City. Contractor shall compile with all applicable local, state and federal environmental regulations and permit 
requirements. 
 
The Contractor shall clean and flush all affected drainage structures at the end of the work to the satisfaction of the engineer. 
The price associated with this work will be deemed incidental to the contract. 
 
All construction equipment shall be fitted with suitable muffling devices so that the noise from construction operation shall 
be properly controlled. The Contractor shall control all dirt, dust erosion and other related construction emissions from the 
project to the satisfaction of the Designated Agent. 
 
Calcium chloride for roadway dust control and/or water for roadway dust control shall be applied in accordance with Section 
440 at the direction of the Engineer. All costs in connection with the application of calcium chloride and/or water shall be 
included in the various payment items and no additional compensation will be made. 
 
EXCAVATION SUPPORT  
Where the Work of the project requires installation of excavation support systems, the furnishing, installing, maintaining, 
and final removal as required shall be considered incidental to the item to which it pertains.  Dewatering, when required, 
including disposal in accordance with State and Federal guidelines shall also be considered incidental. 
 
DISPOSAL OF SURPLUS MATERIALS 
All existing and other materials not required or needed for use on the project, and not required to be removed and stacked, 
shall become the property of the Contractor and shall be removed from the site during the construction period and legally 
disposed of. No separate payment will be made for this work, but all costs in connection there with shall be included in the 
prices bid for various contract items. 
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CLEARING AND GRUBBING 
No tree, including trees in clear & grub areas, shall be removed prior to receiving approval of the City of Newton. The 
removal of all trees shall be coordinated with the City of Newton prior to removal. The clearing and grubbing work shall be 
considered incidental to the Contract. No separate payment shall be made for clearing and grubbing. 
 
TRAFFIC OFFICERS 
Uniformed Traffic Officers will be required during the construction period. It shall be the responsibility of the Contractor 
to arrange for the necessary police details when approved by the City for each police detail required. This request and 
approval may be verbal or in writing at the discretion of the City. 48-hour notice to the Police Department is required. 
 
The City will pay the exact charges for police details ordered, with the approval of the Engineer, by the Contractor for this 
project. There will be no administrative fee, mark-ups, or any other additional costs paid to the Contractor. 
 
If the Contractor fails to cancel any police detail not needed, by the required deadline, as set forth by the Newton Police 
Department, the cost for such detail as invoiced to the City shall be deducted from the total reimbursement to the Contractor, 
unless otherwise waived by the City. There will be no separate payment for the Contractor’s coordination with the Police 
Department or City to obtain police details. 
 
PRICE ADJUSTMENTS 
In accordance with MGL Chapter 30, Section 38A, this Contract shall be subject to the MassDOT Special provisions for price 
adjustment relative to energy escalation. Price adjustments for hot mix asphalt and Portland cement mixtures, diesel fuel and 
gasoline shall be made on a monthly basis when the monthly change from the Base Price is +/- 5 percent. Base prices for this 
contract shall be the period prices posted on the MassDOT website, MassDOT current contract price adjustments | Mass.gov, at 
the time of the bid. For reference the base prices are as follows: liquid asphalt $560.00 per ton, Portland cement $425.53 per 
ton, diesel fuel $2.559 per gallon, and gasoline $2.385 per gallon.2    
 
 

END OF SECTION 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
2   MassDOT prices as of 10/28/24. 
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Construction Specifications 
 
 

ITEM 102.511 TREE PROTECTION-ARMORING AND PRUNING EACH 
 
The work under this item shall conform to the relevant provisions of Sections 771 and shall be for furnishing and installing 
temporary tree trunk protection and for limb pruning to prevent injury to the tree from construction equipment and activities.  
 
Trunk armoring is for instances where construction activity (the use of heavy equipment) comes close enough to potentially 
damage the tree trunk or limbs. It is to be used where shown on the plans and as directed by the Engineer.  
 
Incidental to the cost of this item, the Contractor shall retain the services of a certified arborist, who shall make 
recommendations as to the specific appropriate treatment of trees within or near the work zone. 
 
REFERENCES 
 
If requested, the Contractor shall provide to the Engineer one copy of the latest edition of the American National Standards 
Institute (ANSI) A300 Standard Practices for Tree, Shrub, and Other Woody Plant Maintenance: Part 1-Pruning and Part 5-
Construction Management Standard. Provision of reference shall be incidental to this item. 
 
Prior to start of work, the Contractor shall submit the name and certification number of the Massachusetts Certified Arborist 
referenced herein to the Resident Engineer for approval. Cost for Certified Arborist for all activities pertaining to this Item 
shall be incidental to this Item. 
 
MATERIALS   
 
Trunk armoring shall be such that it prevents damage to the trunk from construction equipment. Selected material shall be 
such that installation and removal will not damage the trunk.  
 
Acceptable materials include 2x4 re-cycled plastic cladding with wire or metal strapping, Height of cladding shall be from 
base of tree (including root flare) to the bottom of the first branch or as recommended by the Arborist. Material and methods 
shall be approved by the Engineer.  
 
Incidental to this item, the Contractor shall provide water for maintaining plants in the construction area that will have 
exposed root systems for any period during construction. 
 
Other materials or methods may be acceptable if approved by the City of Newton.  
 
METHODS OF WORK 
 
Prior to construction activities, the Engineer, the Contractor, the City Tree Warden, and the Arborist, shall review trees 
noted on the plans to be protected and as required by the Engineer shall walk the site with the Engineer and City Tree 
Warden to identify which trees will require protection and to determine approved measures.  Final decision as to trees 
armored and/or pruned shall be per the Engineer. 
 
Care shall be taken to avoid damage to the bark during installation and removal of armoring. Trunk armoring shall be 
replaced and maintained such that it is effective for as long as required and shall be removed immediately upon completion 
of work activities adjacent to trees. 
 
Pruning of limbs shall conform to the techniques and standards of the most recent ANSI A300 standards.  
 
Some pruning of roots and branches may be a necessary part of construction. Pruning will be performed on the same side 
of the tree that roots have been severed. 
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The Contractor’s Arborist shall oversee any cutting of limbs, stem or roots of existing trees.  All cuts shall be clean and 
executed with an approved tool. Under no circumstances shall excavation in the tree protection area be made with 
mechanical equipment that might damage the existing root systems. 
 
Any tree root area exposed by construction shall be covered and watered immediately.   Exposed tree roots shall be protected 
by dampened burlap at all times until they can be covered with soil. 
 
Water each tree within the construction area where work is in progress twice per week until the surrounding soil of each 
tree is saturated for the duration of construction activities.  Watering is to be implemented according to Subsection 771.74 
Watering. 
 
Where excavation within canopy is unavoidable, the Contractor shall use equipment and methods that shall minimize 
damage to the tree roots, per recommendations of the Certified Arborist.  Such methods may require root pruning prior to, 
as well as during, any excavation activities. 
 
After all other construction activities are complete, but prior to final seeding, wood chips, temporary fencing, branch 
protection, and trunk protection materials shall be removed and disposed off site by the Contractor at no additional cost. 
 
DAMAGES & PENALTIES 
 
In the event that trees designated for protection under this item are damaged, including root damage from unapproved 
trespassing onto the root zone, the Contractor shall, at his own expense obtain an Arborist. The Arborist shall be approved 
by MassDOT.  
 
If, based on the recommendations of the Arborist, the Engineer determines that damages can be remedied by corrective 
measures, such as repairing trunk or limb injury, soil compaction remediation, pruning, and/or watering, the damage will 
be repaired as soon as possible within the appropriate season for such work and according to industry standards.   
 
If the Engineer determines that damages are irreparable, the Contractor shall pay for the damages in the amount of $500.00 
per diameter inch at breast height (DBH) per tree. 
 
Additionally, if the Engineer determines that the damages are such that the tree is sufficiently compromised as to pose a 
future safety hazard, the tree shall be removed. Tree removal will include clean up of all wood parts, grinding of the stump 
to a depth sufficient to plant a replacement tree or plant, removal of all chips from the stump site, and filling the resulting 
hole with topsoil.  
 
If existing shrubs, vines and groundcover which are to be saved are damaged, as determined by the Engineer, they shall be 
replaced with plants of equal type and size.  All costs incurred shall be paid for by the Contractor at his own expense.  The 
tree protection fence shall be removed just prior to spreading of loam. 
  
MEASUREMENT AND PAYMENT 
 
Item 102.511 will be measured and paid at the contract unit price per each. This will include full compensation for all labor, 
equipment, materials, and incidentals for the satisfactory completion of the work including the services of a certified arborist, 
wood chips, water, temporary fence, cutting or pruning of roots, cladding, burlap and the subsequent removal and 
satisfactory disposal of the protective materials upon completion of the contract.   
 
In the event of tree damage, cost of Arborist services, of remediation measures, and/or tree removal will be borne by the 
Contractor.  
 
Payment under this item will be scheduled throughout the length of contract:  
 40% of value shall be paid upon installation of trunk armoring and completion of pruning work, if required.  
 60% shall be paid at the end of construction operations that would damage the tree and after protection materials 

have been removed and properly disposed of by the Contractor. In the event of repairable damages, payment shall 
be made after the completion of remediation measures.  
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In the event of irreparable damage due to lack of proper protective measures being take there will be no compensation in 
addition to the $500.00 per diameter inch penalty.   
 
ITEM 120.1  UNCLASSIFIED EXCAVATION CUBIC YARD 
 
DESCRIPTION 
 
The work to be done under this item shall consist of removing and disposing of excavated materials in accordance with the 
relevant provisions of Section 120 of MassDOT’s Standard Specifications, in work locations as directed by the Engineer, 
except for those materials for which payment is made inclusive with work specified to be performed under other items of 
this Contract. 
 
The work under this item shall include all excavation not otherwise included for payment under other items of this contract. 
 
CONSTRUCTION METHOD 
 
Before starting any excavation, the Contractor shall field check and verify all utilities, vaults, septic systems, sprinkler 
systems, and other sub-surface features in the project area and be sure that the excavation will not disturb or damage such 
features. The Contractor will coordinate his construction activities with the owners of such features and obtain approval or 
permits, if necessary, prior to starting the excavation. Any damage to sub-surface features during the construction process 
will be the responsibility of the Contractor and will be repaired by the Contractor at his own expense. If the owner so wishes, 
he will repair the damage himself and bill the Contractor for his expenses. 
 
MEASUREMENT AND PAYMENT 
 
Payment under this Item shall be at the Contract Unit Price bid per Cubic Yard, which price shall include all labor, materials, 
and equipment necessary to complete the saw-cutting, excavation and disposal of cement concrete, and HMA 
sidewalks/aprons/ramps, legal disposal of unwanted or surplus material, trimming, fine grading, and compaction of subbase 
material, not covered by other items of this contract and permits. 
 
ITEM 151. GRAVEL BORROW (TYPE B) CUBIC YARD 
 
DESCRIPTION 
 
Work under this Item shall conform to the relevant provisions of Sections 150 and 170 of the MassDOT Standard 
Specifications and the following:  
 
Gravel Borrow shall conform to Material Specifications M1.03.0 (Type B). 
 
CONSTRUCTION METHOD 
 
Gravel Borrow shall be placed with a maximum lift thickness of six (6) inches. Where required, trenches shall be backfilled 
with approved granular materials and properly compacted to the minimum density of 90 percent of the maximum density 
as determined by ASTM D1557 (Modified Proctor). All other gravel areas shall be compacted to the minimum density of 
95 percent of the maximum density. Any settlements or other defective work and material shall be promptly repaired or 
replaced at the Contractor’s expense. The density of the compacted fill shall be determined by the ASTM D6938 Nuclear 
Method or latest ASTM standard. 
 
The shaping, trimming, compacting, and finishing of the surface of the subgrade, the grading and finishing of all unpaved 
areas, and the preparation of all areas for topsoil, loam, slopes, and sidewalk/roadway paving shall be done in close 
conformance with the lines, grades and typical cross sections described in the specifications, or as directed or established 
by the Engineer. 
 
Fine grade and compaction shall be considered incidental to this item. 
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MEASUREMENT AND PAYMENT 
 
Payment for this Item shall be at the Contract Unit Price bid per Cubic Yard, which price shall include all labor, materials, 
equipment, fine grading, compaction, testing, and any incidentals necessary to complete the work to the satisfaction of the 
Engineer. 
 

ITEM 220. DRAINAGE STRUCTURE ADJUSTED EA 
ITEM 220.2 DRAINAGE STRUCTURE REBUILT FT 

 
DESCRIPTION 
 
Work under this item shall conform to the requirements of the Mass DOT Standard Specifications and the latest 
Supplemental Specifications for Section 220 (Adjustment, Rebuilding and Remodeling of Structures). 
 
Work under item 220 shall include adjusting manhole and catch basin castings to the proposed finished grade when the 
adjustment to grade is six (6) inches or less. Installation of riser rings will not be permitted as an acceptable means of 
structure adjustment and no compensation for the installation of riser rings will be made. 
 
Work under Item 220.2 shall include vertical masonry rebuild for adjustment of structures requiring a change of greater 
than six (6) inches to meet the proposed finished grade. Structures that are rebuilt shall be counted under Item 220.2 
respectively and no additional payment will be made as part of Item 220 adjustment of existing structures. 
 
Multiple adjustments that may be necessary as a result of the work sequence shall be considered part of the one-time 
measurement and payment and not cause for additional compensation. 
 
MATERIALS 
 
Brick to be used shall meet the requirements of MassDOT Materials Specification M4.05.2 (Clay Brick). 
 
CONSTRUCTION METHOD 
 
The dimensions of the concrete collars shall be as shown on MassDOT Construction Standard Drawing E 202.9.0. Concrete 
collars shall be incidental to the item of work to which they pertain. 
 
All rebuilt and remodeled structures shall be set to allow for 2 courses of mortared clay brick between the frame and the 
structure. The use of cement concrete brick will not be allowed. All frames shall be set in a concrete collar conforming to 
Standard Detail E 202.9.0 prior to placement of top course. Collars shall be constructed of High Early Strength 4,000 PSI, 
1-1/2”, cement concrete masonry 610 cement concrete. Concrete collars shall be brought to a height that will allow 
placement of the full depth of the specified pavement wearing surface or a minimum of 3.5” of hot mix asphalt above the 
collar. Concrete collars shall be tacked coated with RS-1 Asphaltic Emulsion prior to the placement of pavement. No 
additional compensation for concrete collars shall be allowed. 
 
All dirt and debris caused by the Contractor shall be cleaned by the Contractor at his own expense. 
 
In all roadways, the castings shall be adjusted to the final grade and measured by each catch basin or manhole adjusted and 
approved by the Engineer. Damaged or obsolete castings shall be replaced with new castings as directed by the Engineer.  
 
MEASUREMENT AND PAYMENT 
 
Payment under Item 220 shall be at the Contract Unit price bid per Each, which price shall include all labor, tools, materials, 
pavement saw cuts, concrete collar, setting/resetting the existing frame and grate (or cover) to proper line and grade, 
transporting/stacking/discarding the existing frame and grate (or cover) as necessary and all other necessary incidental 
expenses. 
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Payment under Item 220.2 shall be at the Contract Unit price bid per Vertical Foot, which price shall include all labor, tools, 
materials, pavement saw cuts, concrete collar, setting/resetting the existing frame and grate (or cover) to proper line and 
grade, transporting/stacking/discarding the existing frame and grate (or cover) as necessary and all other necessary 
incidental expenses. 
 
Payments shall not be made for castings that have not been correctly adjusted to the proper finished grade elevation 
satisfactory to the Engineer. 
 
Multiple adjustments that may be necessary as a result of the work sequence shall be considered part of the one-time 
measurement and payment and not cause for additional compensation. 
 
Use of steel plates to cover open structures shall be considered incidental to the work and not cause for additional 
compensation. 
 

ITEM 222.3  FRAME AND GRATE (OR COVER) MUNICIPAL STANDARD EACH 
ITEM 223.2  FRAME AND GRATE (OR COVER) REMOVED AND DISCARDED EACH 

 
The work under this item shall conform to the relevant provisions of Section 201 and 220 of the Standard Specifications  
and the following:  
  
The work shall include furnishing and installing municipal standard catch basin frames and grates or manhole frames  
and covers. New frames, covers, and grates shall be as shown on the City of Newton General Construction Details. 
 
Frames and grates (or covers) determined to be unsatisfactory for reuse shall become the property of the Contractor and 
shall be removed and discarded. All frames and grates or covers designated to be discarded shall be carefully removed, 
transported and discarded in accordance with all applicable regulations 
  
MEASUREMENT AND PAYMENT 
  
Frame and grate (or cover) municipal standard will be measured and paid for at the Contract unit price per Each municipal  
frame and grate or frame and cover furnished and installed, complete in place, which price shall include all labor,  
materials, equipment, and incidental costs required to complete the work.  
  
Each frame and grate or frame and cover shall be considered as one unit. 
 
Frame and Grate (or Cover) Removed and Discarded shall be measured by each unit of frame and grate or frame and cover 
removed and discarded. 
 
 
ITEM 381.  SERVICE BOX EACH 
ITEM 381.3  SERVICE BOX ADJUSTED EACH 
 
DESCRIPTION 
 
Work under this item shall conform to the relevant provisions of Section 301 of the MassDOT Standard Specifications and 
the following: 
 
The work of these items shall include adjusting service boxes and/or providing new service boxes if existing boxes are 
already damaged, and water services that are impacted by construction and/or do not appear on the contract plans or record 
plans. New service boxes shall meet City standards. 
 
Work shall include adjusting box or service castings, regardless of size, to the proposed finished grade. Installation of riser 
rings will not be permitted as an acceptable means of structure adjustment and no compensation for the installation of riser 
rings will be made. 
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Service boxes damaged by the Contractor’s operations will be replaced by the Contractor at his own expense. 
 
Boxes found to be inoperable due to no fault of the Contractor shall be replaced under Item 381., regardless of size, with 
new service boxes in accordance with the City’s Standards. Installation of a new service box will include the cost of the 
new utility casting plus any costs associated with setting it to the finished grade elevation as described herein. All payments 
made for furnishing a new casting and installing to the proper finished grade elevation will be made under Item 381., and 
no additional payments will be made under Item 381.3 for that particular structure. Where existing castings can be adjusted 
to finished grade without replacement of the casting, payment will be made under Item 381.3. 
 
MATERIALS 
 
Service boxes shall be cast iron. Extension service boxes of the required length and having slide type adjustment shall be 
installed at all service box locations. The boxes shall have housings of sufficient size to completely cover the service stop 
and shall be complete with identifying covers. 
 
CONSTRUCTION METHOD 
 
Valve boxes shall be installed vertically, centered over the operating nut, and the elevation of the top shall be adjusted to 
final grade. Boxes shall be continuously and adequately supported during backfilling to maintain vertical alignment. Backfill 
around valve boxes and anywhere excavation is made in the street shall be compacted in 12-inch lifts. 
 
MEASUREMENT AND PAYMENT 
 
Payment under Item 381. shall be at the Contract Unit price bid per Each, which prices shall be full compensation for all 
labor, equipment, materials to furnish and install new service boxes, to remove and dispose of old boxes not fit for reuse, 
and all incidentals necessary to set it to the proper finished grade and complete all work to the satisfaction of the Engineer. 
 
 
Payment under Item 381.3 shall be at the Contract Unit price bid per each, which prices shall be full compensation for all 
labor, equipment, materials to adjust boxes to the proper finished grade, and all incidentals necessary to complete the work 
to the satisfaction of the Engineer. 
 
Payments shall not be made for castings that have not been correctly adjusted to the proper finished grade elevation 
satisfactory to the Engineer. 
 
 
ITEM 451.    HMA FOR PATCHING      TON 
 
DESCRIPTION 
 
Work under these items shall conform to the relevant provisions of Section 400 and Subsection 460 of the MassDOT  
Standard Specifications. 
 
MEASUREMENT AND PAYMENT 
 
HMA for Patching will be paid for at the contract unit price per ton of the HMA mixture type specified under Pay Item 451. 
Payment shall include all sawcutting, removal of existing distressed or unsound pavement, applying hot applied pavement 
joint adhesive to vertical faces, applying the tack coat to all required surfaces at the specified rate in accordance with 460.43: 
Preparation of Underlying Surface, Part G, and transportation, delivery, placement, and compaction of HMA for Patching 
in accordance with 460.43: Preparation of Underlying Surface, Part C. 
 



 

Project Manual #25-30 – Sidewalk Installation, Maintenance and Repair 
Page 136  

ITEM 504.   GRANITE CURB TYPE VA4 – STRAIGHT                                                        FOOT     

ITEM 504.1   GRANITE CURB TYPE VA4 – CURVED                                                             FOOT    

ITEM 506.   GRANITE CURB TYPE VB STRAIGHT                                                              FOOT 

ITEM 514.   GRANITE CURB INLET-STRAIGHT                                                                  FOOT  

ITEM 516.   GRANITE CURB CORNER TYPE A                                                                  FOOT 

ITEM 580.   CURB REMOVED AND RESET                                                                              FOOT 

ITEM 581.   CURB INLET REMOVED AND RESET                                                             EACH  
ITEM 582.    CURB CORNER REMOVE AND RESET                                                           EACH 

ITEM 594   CURB REMOVED AND DISCARDED                                                                FOOT 

DESCRIPTION 
 
Work under these Items shall conform to the relevant provisions of Section 500, the City of Newton Standard Specification 
and General Construction Details, the direction of the Engineer or as supplemented and amended as follows: 
 
The work under Items shall include furnishing and installing granite curb, Type VA/VB, granite curb inlet, including straight 
or curved sections, splayed or transition pieces for curb ramps, and removal and discarding of existing curb. Granite curb 
corner pieces shall match existing or be approved by the Engineer. The length of transition pieces shall be installed to meet 
all ADA Standards, slopes, and requirements. 
 
CONSTRUCTION METHOD 
 
All new curbing shall be provided with concrete support, as shown on the construction detail. Concrete support shall be 
provided on front, bottom and back of curbing that does not have a hard surface backing it up. Concrete for curb lock shall 
not extend further than two (2) inches below finish roadway elevation. Cost of all concrete support shall be included in the 
price bid for curb. 
 
Where granite curb is used to stabilize areas of cut at the back of a sidewalk or curb ramps, it shall be measured and paid 
for under Items 506. 
 
MEASUREMENT AND PAYMENT 
 
Payment shall be at the Contract Unit Prices bid per Foot (or per each for curb corners and curb inlets) for furnishing and 
installing new granite curb and or removing and resetting existing curbing, of all types, complete in place including 
sawcutting, excavation, fine grading and compacting of both subbase and existing subgrade, concrete support, backfill and 
removing/stacking and discarding of all types of curb and miscellaneous borders.  
 
ITEM 697.1 -       SILT SACK                                                                         EACH 
 
DESCRIPTION 
 
The work under this Item shall conform to the relevant provisions of Section 670 of the Standard Specifications and consist 
of the furnishing, installing, maintaining, and removing silt sacks from all catch basins, drop inlets, and gutter inlets within 
the limit of work, or otherwise required. 
 
MATERIALS 
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Silt sacks shall be made out of woven polypropylene geotextile fabric and sewn by a double needle machine, using a high 
strength nylon thread. Devices shall be ACF Environmental (800)-448-3636; Reed & Graham, Inc. Geosynthetics (888)-
381-0800; The BMP Store (800)-644-9223; or approved equal. 
 
 
Silt sacks shall be manufactured to fit the opening of the catch basins and all curb openings shall be blocked to prevent 
stormwater from bypassing the device. Silt sacks shall be manufactured with two dump straps attached at the bottom of the 
silt sack. Silt sacks shall have a ¼-inch nylon expansion restraint rope with two (2) inch flat washers to keep the sides of 
the silt sacks away from the catch basin walls. Silt sacks shall be manufactured so that they have a certified average wide 
width strength per ASTM D-4884 standards of 165.0 lb./in for regular flow.  
 
CONSTRUCTION METHOD 
 
When the expansion restraint rope is covered with sediment, the silt sack shall be emptied, cleaned, and placed back into 
the catch basin. 
 
All material removed from the silt sacks shall be properly handled and disposed of by the Contractor, and this must be done 
in accordance with all DEP regulations, policies, and guidance and at no additional cost to the City. The responsibility for 
the proper handling and disposal of this material shall be solely the Contractor's. 
 
Material removed from silt sacks shall be transported immediately to the place of disposal in machines or trucks that will 
not spill the material along the roadway. Any material falling on the roadway shall be removed at the Contractor's own 
expense. 
 
Silt sack cleanings are classified as a solid waste by the Massachusetts Department of Environmental Protection (DEP) and 
may be disposed of at any landfill that is permitted by DEP to accept solid waste. Materials containing free-flowing liquids 
are prohibited from being accepted at landfills. The DEP encourages the beneficial reuse of this material whenever possible; 
however, use not in accordance with DEP determination, or disposal or use as fill in an unapproved location is not 
acceptable. 
 
It is anticipated that most, if not all, of the material will be landfilled, therefore the Contractor should be aware that many 
landfills may require testing and analysis of the material prior to accepting it for disposal at the facility. 
 
The Contractor should be aware that in the event that the test results indicate a hazardous waste that cannot be landfilled, 
the Contractor shall be responsible for all costs associated with adhering to special regulations regarding disposal of 
hazardous waste. The Contractor should take this into consideration in preparing the bid. 
 
Silt sacks shall remain in place until the placement of the pavement overlay or top course and the graded areas have become 
permanently stabilized by vegetative growth. All materials used for the silt sacks will become the property of the Contractor 
and shall be removed from the site. 
 
The Contractor shall inspect the condition of silt sacks after each rainstorm and during major rain events. Silt sacks shall be 
cleaned periodically to remove and dispose of accumulated debris as required. Silt sacks, which become damaged during 
construction operations, shall be repaired or replaced immediately at no additional cost to the City. 
 
When emptying the silt sack, the contractor shall take all due care to prevent sediment from entering the structure. Any silt 
or other debris found in the drainage system at the end of construction shall be removed at the Contractor’s expense. The 
silt and sediment from the silt sack shall be legally disposed of offsite. Under no condition shall silt and sediment from the 
insert be deposited on site and used in construction. 
 
When the silt sacks are removed after the work has been completed, the Contractor shall clean and flush all drainage 
structures as incidental to this item. 
 
MEASUREMENT AND PAYMENT 
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Silt sacks will be paid for at the Contract Unit Price bid per each, complete in place, which price shall include all labor, 
materials, equipment and incidental costs required to complete the work. No separate payment will be made for testing, 
inspections, maintenance, removal and disposal of the sediment from the insert or for the final removal and disposal of the 
silt sack, but all costs in connection therewith shall be included in the Contract Unit Price Bid. 
 
 
ITEM 701. 4” CEMENT CONCRETE SIDEWALK SQUARE YARD 
ITEM 701.1 6” CEMENT CONCRETE SIDEWALK AT DRIVEWAYS SQUARE YARD 
ITEM 701.2 8” CEMENT CONCRETE PEDESTRIAN CURB RAMP  SQUARE YARD 
 
DESCRIPTION 
 
The work under these Items shall conform to the relevant provisions of Section 701 of the MassDOT Standard Specifications 
and the following: 
 
All work shall conform to the latest edition of the MassDOT and ADA Standards, including the latest MassDOT 
Construction Standards. 
 
The Contractor is hereby notified that they are ultimately responsible for constructing all project elements in strict 
compliance with the current AAB/ADA rules, regulations and standards. 
 
The AAB Rules and Regulations specify maximum slopes and minimum dimensions required for construction acceptance. 
There is no tolerance allowed for slopes greater than the maximum slope, nor for dimensions less than the minimum 
dimensions. 
 
The work under this item shall consist of furnishing and installing, by embedding in wet cement concrete, a factory 
manufactured Composite Detectable Tile Warning Surface that is ADA guideline compliant for the purpose of indicating 
the presence of a handicap ramp and/or curb cut location. 
 
 
CONSTRUCTION METHOD 
 
On the foundation of fine graded and compacted subbase, the concrete shall be placed in such quantity that after being 
thoroughly consolidated in place sidewalks shall be four (4) inches in depth, driveways shall be six (6) inches in depth 
(which shall extend from the outer most limits of the driveway transition curbs where they meet the straight curb reveal) 
and (8) inches in depth for ramps or as required by the Engineer 
 
All joints and transition sections which define grade changes shall be formed, staked, and checked prior to placing cement 
concrete. All grade changes are to be made at joints. 
 
Sidewalks, Drives and Ramps shall be constructed in accordance with requirements of the Standard Specifications, including 
placement of alternating sections, 30 feet in length and provided with expansion joints. Expansion filler shall also be used 
at pours against buildings, walls or other hard objects. 
 
Detectable warning panels shall be installed as detailed in the latest MassDOT’s Construction Standard Detail E 107.6.5. 
The tile shall conform to Americans with Disabilities Act (ADA) requirements, shall be Cast-in-place Truncated Dome 
replaceable composite tactile panels, 60 inches by 24 inches or dimensions specified and approved by engineer, and the 
color shall be Federal Yellow.  
 
Detectable warning panels shall be manufactured by, or approved equal: 
 
ADA Solutions, Inc. 
P.O. Box 3 
North Billerica, MA 01862 
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1 (800) 372-0519 
www.adatile.com 
 
Any variation from this specification shall only be acceptable with the written approval of the Engineer. Shop drawing 
submissions shall include each specified item and be submitted illustrating color. 
 
Contractor is responsible for securing areas with curing concrete, and shall supply barricades or watchmen, as necessary to 
prevent defacement of concrete surfaces. The Contractor shall be responsible for maintaining new concrete work and shall 
insure that no defects, markings, or damage by vandals or animals occurs. It shall be the responsibility of the Contractor to 
replace any damaged portions of the work at their own expense. 
 
MEASUREMENT AND PAYMENT 
 
Payment under these Items shall include temporary removal and resetting of obstructions (such as fences) for the purposes 
of forming and placing sidewalks, at no expense to the Owner. The Contractor shall be responsible for the removal, 
safeguarding, stockpiling, and resetting of obstacles. If the obstacle cannot be reset, the Contractor will be responsible for 
furnishing and installing in-kind new fixtures, at no cost to the City. 
 
Payment for these items shall be at the respective Contract Unit Prices bid per square yard, which price shall include saw 
cutting, fine grading and compaction of both subbase and existing subgrade, expansion joints, protection and finishing, and 
all labor, materials, equipment, and incidentals necessary to complete the work to the satisfaction of the Engineer. Payment 
shall also include temporary removal of obstructions for the purposes of forming and pouring sidewalks or driveways. 
 
The reconstruction of all items included in restoring steps, walls, and other abutting structures shall be considered incidental 
to the work of this section. 
 
ITEM 702. HOT MIX ASPHALT SIDEWALK OR DRIVEWAY TON 
 
DESCRIPTION 
 
Work under this Item shall conform to the relevant provisions of Sections 702 of the MassDOT Standard Specifications. 
 
MEASUREMENT AND PAYMENT 
 
Payment under this Item shall include temporary removal and resetting of obstructions (such as fences) for the purposes of 
forming and placing sidewalks, at no expense to the Owner. The Contractor shall be responsible for the removal, 
safeguarding, stockpiling, and resetting of obstacles. If the obstacle cannot be reset, the Contractor will be responsible for 
furnishing and installing in-kind new fixtures, at no cost to the City. 
 
Payment for this item shall be made at the contract unit price bid per ton of hot asphalt placed and shall include all labor, 
equipment, and materials necessary for placement, including but not limited to, all saw cutting, fine grading and compaction 
of both subbase and existing subgrade, dense graded crushed stone, tack coat, asphalt sealer, protection and finishing. 
 
The reconstruction of all items included in restoring steps, walls, and other abutting structures shall be considered incidental 
to the work of this section. 
 
ITEM 710.04 BOUND FURNISHED AND INSTALLED – GRANITE EACH 
ITEM 711. BOUND REMOVE AND RESET EACH 
 
DESCRIPTION 
 
Work shall be in accordance with the MassDOT Standard Specifications, Standard Details, and 250 CMR. The exact 
location of bounds, if required by the work, shall be set by a Massachusetts registered professional land surveyor in good 
standing. Plans shall be provided showing coordinates and ties for bound locations. 
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Existing bounds disturbed by the Contractor (horizontally and/or vertically) shall be reset or replaced new, at the 
Contractor’s own expense. 
 
The bound shall be certified by a Massachusetts registered professional land surveyor prior to the acceptance by the City of 
Newton. This shall be considered incidental to the project. 
 
MEASUREMENT AND PAYMENT 
 
Payment under Item 710.04 shall be made at the Contract Unit Price bid per Each, which price shall be full compensation 
for furnishing and installing a new granite bound, services of a registered professional land surveyor, proper and legal 
disposal of the existing bound, submission of a plan showing coordinates and ties, and all necessary or incidental materials 
and labor to complete the work, including documentation of the exact location, to the satisfaction of the Engineer. 
 
Payment under Item 711. shall be made at the Contract Unit Price bid per Each, which price shall be full compensation for 
removing and resetting of existing bounds done at the direction of the Engineer (not previously damaged by the Contractor), 
services of a registered professional land surveyor, submission of a plan showing coordinates and ties, and all necessary or 
incidental materials and labor to complete the work, including documentation of the exact location, to the satisfaction of the 
Engineer. 
 
The resetting of existing bound disturbed by the Contractor shall not be considered for payment. 
 
ITEM 751. LOAM BORROW CUBIC YARD 
ITEM 765. SEEDING SQUARE YARD  
 
DESCRIPTION 
 
The work under these Items shall conform to the relevant provisions of Section 751 and 765 of the MassDOT Standard 
Specifications and the following: 
 
Work includes the placement of approved loam borrow, lime, fertilizer, and hydro seeding to restore all disturbed grassed 
areas as authorized by the Engineer. 
 
CONSTRUCTION METHOD 
 
Loam Borrow shall meet with Material Specifications M1.07.0. Loam Borrow shall pass a 3/8” screen and laid in a minimum 
depth of 4” after compacted and shall be free of grass and other unsuitable. The placement of new loam borrow shall be as 
follows. 
 
In new areas or areas of significant disturbance, loam borrow shall be placed with a minimum depth of four (4) inches after 
compaction. In existing grass areas to remain, or where there is minimal disturbance to the surface, depressions shall be 
filled and a top dressing of loam borrow shall be applied to a general depth of one (1) inch after compaction. Prior to the 
application of the top dressing, the Contractor shall be required to mechanically aerate these areas by a means acceptable to 
the Engineer. Loam Borrow shall be used to fill depressions and shape the surface to provide for proper flow of drainage, 
as well as enhance the general appearance of these grassed areas. Areas adjacent to curbs and other such hard surfaces shall 
be pre-worked and tapered down one (1) to two (2) inches so as to allow the top dressing to end up flush with the hard 
surface. 
 
Lime shall be ground limestone containing not less than 95% calcium and magnesium carbonates. Lime shall be applied at 
a rate of 75 to 100 lbs. per 1,000 square feet prior to seeding. 
Hydro seeding shall conform to the requirements of Section 765.65. The hydro seed mixture shall be applied at a rate 
sufficient to promote lush rapid growth of grass. Fertilizer shall be a complete commercial fertilizer, 10-20-20 grade. 
Fertilizer in the hydro-seed mixture shall be applied at the rate of 30 lbs. per 1,000 square feet and seed in the hydro-seed 
mixture shall be applied at a rate of at least 120 lbs. per acre or three (3) lbs. per 1,000 square feet. 
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The Contractor shall be responsible for watering the hydro seeded areas daily for a minimum of two (2) weeks or until the 
grass has become established. 
 
MEASUREMENT AND PAYMENT 
 
Payment under Item 751. shall be the Contract Unit price bid per cubic yard, which price shall be full compensation for 
preparing surfaces including fine grading and compaction of existing subgrade; furnishing, placing, raking, shaping and 
tamping new loam borrow; and furnishing and applying lime. 
 
Payment under Item 765. shall be the Contract Unit price bid per square yard, which price shall be full compensation 
preparing the loam surface, furnishing and applying hydro-seed, inclusive of fertilizer, as well as the maintenance of hydro-
seeded areas as noted above. 
 
Payment shall be made as follows: 85 percent of the complete installed quantity will be paid at the time of initial seeding. 
The remaining, 15 percent, will be paid when the newly seeded areas have been accepted by the Engineer. 
 
Unless otherwise approved by the Engineer, surfaces disturbed outside the Limits of Work line shown for the Contractor's 
convenience, shall be restored as specified herein, at the Contractor's own expense. 
 
 
ITEM 811.37     ELECTRIC HANDHOLE ADJUSTED                             EACH 
 
DESCRIPTION  
  
Work under this item shall conform to the relevant provisions of Section 800 and Subsection 801 of the MassDOT  
Standard Specifications. 
 
MEASUREMENT AND PAYMENT 
 
The accepted quantities of electric handholes adjusted will be paid for at the contract unit price each, complete in place. 
 
 
ITEM 832.    WARNING-REGULATORY AND ROUTE MARKER               SQUARE FOOT 

ALUMINUM PANEL (TYPE A) 
ITEM 847.1  SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY – STEEL              EACH 
 
DESCRIPTION  
  
Work under these items shall conform to the relevant provisions of Section 800 of the MassDOT Standard Specifications. 
 
MEASUREMENT AND PAYMENT 
 
Payment for each classification of sign panels will be made at the contract unit price per square foot which shall be full 
compensation for fabricating, furnishing, erecting and attaching the completed sign panel, preparing all reflectorized 
materials. Backgrounds, legends, borders, arrows, shields, paints, hardware and all other materials and labor required for 
the completion of the signs as specified. 
 
Work under this item shall be at the Contract Unit Price bid for Item 847.1 Sign Sup (N/Guide)+Rte Mkr 
W/1 Brkway Post Assembly - Steel per Each, which price shall include furnishing and installing the sign 
post assembly, sawcutting, excavation, gravel backfill, concrete bases, steel reinforcement, anchor bolts, all 
labor, material, equipment, and all incidental costs required for the satisfactory completion of this work as 
specified. 
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ITEM 852.01                               TEMPORARY TRAFFIC CONTROL                           LUMP SUM 
 
DESCRIPTION 
 
Work under this item shall conform to the applicable requirements of Section 850 of the Standard Specifications, The 
Manual on Uniform Traffic Control Devices (MUTCD), and/or as directed by the Engineer. 
 
The Contractor shall furnish, erect, maintain, wash, move, adjust, repair, relocate, re-erect, and store all temporary 
construction signs, sign mountings, portable barricades, traffic cones, reflectorized drums, delineators, and other warning 
devices when, where, and as specified.  
 
CONSTRUCTION METHOD 
 
Temporary Traffic Control devices shall cover all work related to the furnishing, installation, maintenance, and movement 
of traffic protective devices on the project.  
 
The Contractor shall provide a sufficient number of signs and other warning devices as required by the nature of the work 
as determined by the MUTCD and/or the Engineer. Devices that do not meet or exceed MUTCD standards will not be 
considered an acceptable means for temporarily controlling traffic. 
 
When, in the opinion of the Engineer, the sign or device shall be so severely damaged as to warrant replacement, the 
Contractor shall provide a new device that shall be deemed to be included in this item without additional compensation. 
 
The Contractor shall keep all signs, barricades, and other protective devices in proper position, clean, and legible at all 
times. Care shall be taken so that weeds, shrubbery, construction materials and equipment, and spoil are not allowed to 
obscure any sign, lights, or barricade. Signs that do not apply to existing conditions shall be removed or adjusted so that the 
legend is not visible to approaching traffic. All signs and markers shall indicate actual conditions existing and shall be 
moved, removed, or changed immediately, as conditions require. When construction is not in progress, all unnecessary signs 
will be adequately covered. 
 
No work is to be undertaken until the Contractor has established construction signs and/or safety devices around and about 
the project zone periphery. To that end the Contractor shall not commence operations until he has verified that semi-
permanent signs (i.e. ‘Road Under Construction’) and/or daily signing (i.e. ‘Detour’) has been appropriately established. 
The Contractor shall be responsible for establishing supplemental signage, and/or safety devices, as he deemed necessary 
in order to further provide for the safety of the pedestrian and the motoring public, as well as for affording the opportunity 
to move the construction process forward without interruption.  
 
Under this clause the Contractor shall work closely with the Engineer in order to coordinate the signing activities in a timely 
and reasonable manner. Said devices shall conform to the Temporary Traffic Control section of the most recent version of 
the Manual on Uniform Traffic Control Devices (MUTCD). Further, due to the nature of this work, the Contractor shall be 
required, from time to time, to erect, move, relocate, repair, and/or to remove at days end, any site sign in order to either 
expedite his work or to otherwise accommodate the safety and/or delineate the project zone and/or its active or inactive 
detour status and route line, and this work shall be done either at his discretion and/or at the request of a City of Newton 
Agent(s) or Officer. Non-compliance with any such request, as herein described, shall be grounds for the City to halt work 
until such remedial measures have been taken, and any such loss of time by the Contractor shall be at his own expense. Any 
devices provided which are lost, stolen, destroyed or deemed unacceptable while their use is required on the project shall 
be replaced without additional compensation. 
 
The lump sum for this item shall include full compensation for all labor, equipment, materials and incidentals needed to 
complete the following: 

1. Fabricating, furnishing, erecting, maintaining, removing, and relocating the traffic management devices for the 
overall project during construction activities, complete-in-place, as directed by the Engineer. 

2. Providing additional traffic management devices to provide a clear and visible traffic control through the project 
area, if required. 
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3. The Contractor shall be required to reposition the traffic control devices as many times as necessary to ensure the 
safe passage of vehicular traffic and pedestrians. Supplemental signs and traffic control devices directing traffic 
around and/or through the work zones shall be supplied as operations require or as directed by the Engineer. 
Payment for these traffic control measures shall be included, as part of this item and no additional payment will be 
made. 

4. At a minimum, traffic control shall include the following: 
a. Temporary Traffic Control Signs including detour signs as required. 
b. Channelizing Devices including drum barricades and/or traffic cones. 
c. Type III Barricades. 
d. Temporary Barriers. 
e. Temporary Pedestrian Bypass. 

5. Other work, whether direct or incidental, associated with the traffic control not specifically identified herein. 
6. The City of Newton requires that all work zones maintain a safe pedestrian access route around or through individual 

work sites that is ADA accessible during the execution of this contract. 
a. Sidewalks – when repairing, installing, adjusting sidewalks and/or curbing the Contractor may only work 

on one side of the roadway at a time.  This allows the opposite side of the roadway to be used for safe 
pedestrian access.  Proper signage must be positioned as directed by the Engineer (see d. below) 

b. ADA Access Ramps – only one ADA ramp may be excavated/worked-on at a time at any intersection.  
Only after the initial ADA ramp is made pedestrian and ADA accessible (see e. below) may a second ADA 
ramp be worked on. 

c. Temporary Ramps – if required for safe access, the Engineer may require temporary ADA compliant HMA 
access ramps.   

d. The Engineer will identify the proper location for appropriate signage to direct pedestrians safely around 
any active work area.  Signage will include “Sidewalk Closed Ahead – Cross Here” signs (with the 
appropriate directional arrow) and “Sidewalk Closed” signs.  The signs must be stable and not prone to 
falling over. 

e. Temporary Safe Access – placement of HMA or dense grade material compacted as directed by the 
Engineer may be used to obtain a suitable smooth stable base for temporary pedestrian access prior to 
placement of concrete. 

7. The Contractor will receive the following checklist for their use to maintain adequate pedestrian access during 
construction: 
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P edestrian bypass   with jersey barriers  
in roadway next to work zone  

Temporary accessible sidewalk  
during construction  

Sign  for   pedestrians   to cross   to opposite side  o f  
the street due to sidewalk closure  

Temporary   pedestrian  traffic  controls at  
limit of work where sidewalk is closed  
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MEASUREMENT AND PAYMENT 
 
Payment under this item shall be by the Contract Unit Price bid per Lump Sum. If, after notice by the City, signage is 
determined to be inadequate, the City may withhold payment on this item until it is addressed satisfactorily by the 
Contractor. The prices so-stated constitute full and complete compensation for all labor, materials, and equipment associated 
with (but not limited to) furnishing temporary ramps, temporary safe access, erecting, maintaining, washing, movement, 
adjustment, repair, relocation, re-erection, storing of all temporary construction signs, sign mountings, portable barricades, 
traffic cones, delineators, drum barricades, channelizing devices, and all other devices, clean-up, legal disposal of all 
materials, and all other incidentals required to finish the work, complete and accepted by the Engineer. Any damage shall 
be the Contractor’s responsibility. 
 
ITEM 874.    STREET NAME SIGN                         EACH 
 
DESCRIPTION 
 
Work under this item shall conform to the applicable requirements of Sections 828 & 840 of the MassDOT Standard 
Specifications. 
 
MEASUREM PAYMENT 
 
Each Street Name Sign shall be considered as one unit (excluding post). 
 
 
ITEM 874.2 TRAFFIC SIGNS REMOVE AND RESET EACH 
 
DESCRIPTION 
 
Work under this item shall conform to the applicable requirements of Sections 828 & 840 of the MassDOT Standard 
Specifications and the following: 
 
The Contractor shall carefully remove and reset at new locations all existing signs, attachment hardware and sign support 
posts not included under other sign items as shown on the drawings and/or as directed by the Engineer. 
 
CONSTRUCTION METHOD 
 
Signs, attachment hardware and sign support posts shall be satisfactorily stored and protected until reset in the proposed 
work. 
 
Signs, attachment hardware and sign support posts lost, damaged or otherwise made unsuitable for reuse while being 
removed, transported, stored or reset shall be replaced with new materials at no additional cost to the City.  New attachment 
hardware shall be furnished and installed as necessary to replace any missing or unusable existing hardware. 
 
MEASUREMENT AND PAYMENT 
 
Payment for traffic signs removed and reset shall be made at the Contract unit price bid per each, which price shall include 
all labor, material, equipment, and incidental costs required to complete the work. 
 
 
ITEM 999.01 MISCELLANEOUS WORK ALLOWANCE   
                 
DESCRIPTION 
 
The intent of this section is for work and materials which are unique in nature and rendered as a direct request of the 
Engineer.  These items of work shall be completed only when and as directed by the Engineer.   
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The Contractor may not proceed with any work under this section without the written notice of the Engineer to complete 
the work under the “Miscellaneous Work Allowance”. 
 
The sum to be allowed for the work of this item shall be up to 15% of the total contract cost.  All work under this item shall 
be paid for by one or more or a combination of the following methods at the City’s discretion: 
 
  1. Unit prices for this project. 
  2. An agreed lump sum. 

MEASUREMENT AND PAYMENT 

 
Payment for work completed under Item 999.01 shall be as specified above, in full or in part, as pre-approved by the 
Engineer. 
 
ITEM 999.02 ALLOWANCE FOR PAYMENT OF TRAFFIC CONTROL OFFICERS       ALLOWANCE 
 
DESCRIPTION 
 
The Contractor shall include in his bid an allowance for payment of Police traffic officers as approved by the Engineer. This 
allowance will be used as a basis for comparison of bids only. 
 
Under this item the Contractor shall be responsible for ordering, and for canceling details on a day-to-day basis. In the event 
the Contractor has ordered police details, and does not give the police department ample advance notice that work has been 
cancelled for that day due to inclement weather or for any other reason, then the Contractor shall bear the expense of that 
billed detail. 
 
The Contractor shall completely familiarize himself with the current policies regarding and/or regulating police details. In 
the event police detail requests cannot be completely filled to cover the Contractor’s scheduled work for any particular day 
then the Contractor shall adjust his work schedule accordingly and shall not hold the City responsible for any loss of time, 
or for any other financial loss. The City of Newton will, however, grant an extension of time to the original contract term 
for each day lost due to insufficient police staffing. 
 
Uniformed Traffic Officers will be required during the construction period and shall be paid for directly by the City. It shall 
be the responsibility of the Contractor to arrange for the necessary police details when approved by the City for each police 
detail required. This request and approval may be verbal or in writing at the discretion of the City. Forty-Eight (48) hour 
notice to the Police Department is required. 
 
The City will pay the exact charges for police details ordered, with the approval of the Engineer, by the Contractor for this 
project. There will be no administration fee, mark-ups, or any other additional costs paid to the Contractor. 
 
If the Contractor fails to cancel any police detail not needed, by the required deadline, as set forth by the Newton Police 
Department, the cost for such detail as invoiced to the City shall be deducted from the total reimbursement to the Contractor, 
unless otherwise waived by the City. There will be no separate payment for the Contractor's coordination with the Police 
Department or City to obtain police details." 
 
MEASURMENT AND PAYMENT 
 
Under Item 999.02 the Contractor shall submit paid invoices to the Engineer. The Contractor shall then be reimbursed the 
full invoice amount for City of Newton Police Department charges and/or, when applicable, for Massachusetts State Police 
charges, as full reimbursement under the allowance for payment of Police officers. 

 
The original invoice issued by the billing authority must be submitted to the Engineer for payment under this item. 

 
END OF SECTION 


