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CITY OF NEWTON 
 

PURCHASING DEPARTMENT 
 

INVITATION FOR BID #22-02 
 
The City of Newton invites sealed bids in accordance with M.G.L. c.30, §39M from Contractors for:  

 
PARKING METER REMOVAL, SIGNS, and BOLLARDS 

 
Bids will be received until:   10:00 a.m., Thursday, August 5, 2021* 
at the Purchasing Department, Room 108, Newton City Hall, 1000 Commonwealth Avenue, Newton, MA  02459.  Bids will not be 
accepted nor may submitted bids be corrected, modified or withdrawn after the deadline for bids.  Immediately following the 
deadline for bids, all bids received within the time specified will be publicly opened and read aloud. 
 

*To promote the health and safety of City workers and the public, Newton City Hall is still observing COVID 
restrictions. The City has adopted the following procedures that may affect your participation in this bid: 

1. Bidders who wish to attend the Bid Opening can do so by telephone conference call. To attend, call 617.454.5555. When 
prompted, enter Participant Passcode 1220#. There will be no in person meetings. 

 
2. You may drop off bids in Room 108. However, bids not received in Room 108 by mail or courier may, if you choose, may be 

dropped off in a locked drop box at the top of the stairs to left of the main door to City Hall. The box will be checked at the 
scheduled submission deadline. 

 
3. Bids results will be scanned and posted as soon as practicable after the opening. Copies of bids will be available on written 

request. 
 
The City will only accept bids from contractors prequalified by the Massachusetts Department of Transportation 
(MassDOT). MassDOT will provide the City a list of prequalified contractors.  Bidders will be verified at time of Bid 
Opening.  
 
The work under this Contract shall consist of furnishing all necessary labor, materials and equipment required to remove existing 
parking meter poles, install new signs and sign posts, and install bollards, as described in the Project Manual (unless specifically 
indicated as not to be done), and all other work as directed by the City Engineer.  The work shall be performed at multiple municipal 
locations throughout the City of Newton. 
 
SPECIAL CONSIDERATIONS: 
A. The project  may require construction in areas occupied by business owners, their employees and customers.   
B. Bidder must accommodate employees and customers visiting businesses adjacent to a work zone. 
C. Pedestrian access and safety around the construction area in conformance with the latest edition of the  
       Manual on Uniform Traffic Control Devices (MUTCD) is the responsibility of the Bidder. 
D. Upon completion of the work the affected areas, including areas within the businesses disturbed during construction, shall be 

restored to original condition. 
E. The contractor shall review all project limits with the Engineer prior to commencement of work. 

 
This Invitation For Bid (IFB) and all related documents and attachments (collectively, “Contract Documents”) will be available 
online at: www.newtonma.gov/bids   or pick up at the Purchasing Department after 10:00 A.M. on July 22, 2021.   Bids must be 
submitted with one Original and one Copy.  
 
A bid deposit in an amount that is not less than five percent (5%) of the value of the bid, including all add alternates, is required.  
Bid deposits, payable to the City of Newton, shall be either in the form of a bid bond, or cash, or a certified check on, or a 
treasurer's or cashier's check issued by, a responsible bank or trust company.  The City of Newton will award the contract to the 
lowest eligible and responsible bidder.  Please Note: this bid, in accordance with the Chapter 303 Acts of 2008, contains Price 
Adjustments and new Prevailing Wage requirements.  All bidders are required to familiarize themselves with these terms and 
conditions before submitting a bid. 
 
Bidders are reminded that the bid deposit covers the City for damages when a bidder withdraws its bid after the bid submisssion 
date.  Be advised that to the extent permitted by the law the City will retain all bid deposits for withdrawn bids. 
 

https://mutcd.fhwa.dot.gov/
https://mutcd.fhwa.dot.gov/
http://www.newtonma.gov/bids
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The costs of any bond and any insurance required in this IFB are the responsibility of the bidder; such costs will not be 
reimbursed by City and should be included in your bid.  
 

It is anticipated work will start upon execution of contract, when a Notice to Proceed shall be issued. 
  Time for completion is two (2) months from the Notice to Proceed. 

 
All bids are subject to the provisions of M.G.L. Chapter 30, Section 39M.  Wages are subject to minimum wage rates determined 
by the Massachusetts Department of Labor and Industries pursuant to M.G.L. Chapter 149, Sec. 26 to 27H.  The schedule of wage 
rates applicable to this contract is included in the bidding documents.  In addtion, the prevailing wage schedule will be  updated 
annually for all public construction projects lasting longer than one (1) year.  You will be required to pay the rates set out in any 
updated prevailing wage schedule.  Increases in prevailing wage schedules will not be the basis for change order requests.  The 
successful bidder will be required to provide a Certificate of Insurance demonstrating current coverage of the type and amounts set 
forth in the Project Manual.  The successful bidder will be required to furnish a Labor and Materials Payment Bond in the 
amount of 50% of the contract total.  Wages are paid to drivers for all “on-site” work.   
 
Once you’ve downloaded this bid from the internet website www.newtonma.gov/bids   I strongly suggest you email 
(purchasing@newtonma.gov ) your company’s Name, address, EMAIL, phone, fax AND the INVITATION FOR BID 
NUMBER and Project Title, so that we may add you to the Bidders List and you will be notified of any/all addendums.   
 
The City will reject any and all bids in accordance with the above referenced General Laws.  In addition, the City reserves the right 
to waive minor informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in the public interest to do so. 
 
In the event that any person wishes to attend a bid opening or pre-bid meeting, accessible and reasonable accommodations will be 
provided to persons requiring assistance. If you need a reasonable accommodation, please contact the city of Newton’s ADA 
Coordinator, Jini Fairley, at least two business days in advance of the meeting: jfairley@newtonma.gov or (617) 796-1253. For 
Telecommunications Relay Service, please dial 711. 
 
 

      CITY OF NEWTON 

       
       Nicholas Read 

      Chief Procurement Officert 
       July  22, 2021 
  

http://www.newtonma.gov/bids
mailto:purchasing@newtonma.gov
mailto:jfairley@newtonma.gov
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CITY OF NEWTON 

DEPARTMENT OF PURCHASING 

INSTRUCTIONS TO BIDDERS 

ARTICLE 1 - BIDDER'S REPRESENTATION 
 
   1.1 Each General Bidder (hereinafter called the "Bidder") by making a bid (hereinafter called "bid") represents that: 
 
 1.   The Bidder has read and understands the Bidding Documents, Contract Forms, General Conditions, Conditions of the 

Contract, General Requirements and Project Specifications (collectively, referred to as the “Contract Documents”) 
and the bid is made in accordance therewith. 

 
 2.   The Bidder is familiar with the local conditions under which the work has to be performed. 
 
  1.2 Failure to so examine the Contract Documents and work site will not relieve any Bidder from any obligation under the bid 

as submitted. 
 
ARTICLE 2 - REQUEST FOR INTERPRETATION 
 
2.1 Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon 

examination of the Contract Documents, the site, and local conditions. 
 
2.2 Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief 

Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will only answer such 
requests if received by Friday, July 30, 2021 at 12:00 noon. In the event that the bid opening date is changed, the 
deadline for informational requests may also change as provided in an addendum issued by the City. 

 
2.3 Interpretation, correction, or change in the Contract Documents will be made by addendum which will become part of the 

Contract Documents.  The City will not be held accountable for any oral communication. 
 
2.4 Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents. Addenda will 

be emailed to every individual or firm on record as having taken a set of Contract Documents. Receipt of all addenda 
issued must be acknowledged in the Bid Form. YOUR FAILURE TO ACKNOWLEDGE ALL ADDENDA MAY 
RESULT IN YOUR BID BEING REJECTED AS NON-RESPONSIVE. 

 
2.5 Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract 

Documents are on file, in addition to being available online at www.newtonma.gov/bids. 
 
2.6 Bidders or proposers contacting ANY CITY EMPLOYEE regarding an Invitation for Bid (IFB) or a Request for Proposal 

(RFP), outside of the Purchasing Department, once an IFB or RFP has been released, may be disqualified from the 
procurement process. 

 
2.7 Bidders downloading information off the internet web site are solely responsible for obtaining any addenda prior to the 

bid opening.  If the bidder makes itself known to the Purchasing Department, at purchasing@newtonma.gov  or via 
facsimile (617) 796-1227, it shall be placed on the bidder’s list.   Bidders must provide the Purchasing Department with 
their company’s name, street address, city, state, zip, phone, fax, email address and INVITATION FOR BID #22-02. 

 
ARTICLE 3 - MBE PARTICIPATION 
 
  3.1 Notice is hereby given that the Mayor’s Affirmative Action Plan for the City of Newton in effect at the time of this 

solicitation is applicable to all construction contracts in excess of $10,000.00.   
 
  3.2 Notice is hereby given that the City of Newton Minority/Women Business Enterprise Plan and the Supplemental Equal 

Employment Opportunity Anti-Discrimination and Affirmative Action Program  in effect at the time of this solicitation 
are applicable to all City contracts for goods and services in excess of $50,000.00.   

 
  3.3 Copies of the Plans and Program referred to in Sections 3.1 and 3.2 are available at: www.newtonma.gov/purchasing.   
 
 
 
  

mailto:purchasing@newtonma.gov
http://www.newtonma.gov/bids
mailto:purchasing@newtonma.gov
http://www.newtonma.gov/purchasing
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ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS 
 
4.1 Bids shall be submitted on the "Bid Form #22-02," attached. 

 
  4.2 All entries on the Bid Form shall be made by typewriter or in ink. 
 
  4.3 Where so indicated on the Bid Form, sums shall be expressed in both words and figures.  Where there is a discrepancy 

between the bid sum expressed in words and the bid sum expressed in figures, the words shall control. 
 
 4.4 Bid Deposits shall be submitted in the amount specified in the Invitation for Bids.  They shall be made payable to the City  

and shall be either in the form of cash, certified check, treasurer's or cashier's check issued by a responsible bank or trust 
company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts; and shall be 
conditioned upon the faithful performance by the principal of the agreements contained in the bid.  Bidders are reminded 
that the bid deposit covers the City for damages when a bidder withdraws its bid after the bid submisssion date.  Be 
advised that to the extent permitted by the law the City will retain all bid deposits for withdrawn bids. 

 
Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of 
the City-Contractor agreement.  
 

4.5 The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the 
outside: 

 
  *  GENERAL BID FOR: #22-02  
 
  *  NAME OF PROJECT:  Parking Meter Removal, Signs, and Bollards 
 
  *  BIDDER'S NAME, BUSINESS ADDRESS, AND PHONE NUMBER 
 
4.6       Date and time for receipt of bids is set forth in the Invitation for Bids. 

 
4.7      Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder.  In the event that Newton 

    City Hall is closed on the date or at the time that bids are due, the date and time for receipt of bids shall be on the next  
    business day following that the Newton City Hall and the Purchasing Department are open. 

 
4.8      Bids shall be submitted with one original and one copy.                               

 
4.9       Massachusetts law requires all employees who work on Massachusetts public works construction sites must have no  

Less than 10 hours of OSHA-approved safety and health training.  See M.G.L. c.30, §39M( c), M.G.L. c.30, §39S(a)(1), 
M.G.L. c.149, §44E(2) & M.G.L. c.149, §44F(2).   

 
1. This requirement will apply to any general bid or sub bid submitted. 
2. This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any contractor 

who is in violation to this requirement and to restrain the performance of these contracts by non-complying contractors. 
3. The contractor and all subcontractors on this project must certify on the Bid Form compliance with the applicable  

requirement.  Non-compliance with this law will disqualify the bidder. 
 
ARTICLE 5 - ALTERNATES 
 
  5.1   Each Bidder shall acknowledge alternates (if any) in Section C on the Bid Form. 
 
  5.2 In the event an alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by writing 

"No Change", or "N/C" or "0" in the space provided for that alternate. 
 
  5.3 Bidders shall enter on the Bid Form a single amount for each alternate which shall consist of the amount for work 

performed by the Contractor. 
 
  5.4 The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates. 
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ARTICLE 6 - WITHDRAWAL OF BIDS 
 
6.1 Any bid may be withdrawn prior to the time designated for receipt of bids on written or electronic request.  Electronic 

withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on or before the date and 
time set for receipt of bids.   

 
6.2 Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.   

 
6.3 No bids may be withdrawn within sixty (60) days, Saturdays, Sundays and legal holidays excluded, after the opening of the 

bids. 
 
ARTICLE 7 - CONTRACT AWARD  
 
7.1      The City is soliciting prices for items set forth in the Item Sheets at pp. 76-78 below.  It is the City’s intent to award one 

(1) contract to the responsible and eligible bidder offering the lowest Contract Price on Bid Form #22-02 below.  A 
contract will be awarded within sixty (60) days, Saturdays, undays, and legal holidays excluded, after the opening of bids. 

 
7.2      The City reserves the right to waive minor informalities in or to reject any or all Bids if it be in the public interest to do 
   so.    

 
7.3      The City reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments,  
  or any other municipal charge, unless the bidder has a pending abatement application or has entered into a payment  
  agreement with the collector-treasurer. 
 
7.4       As used herein, the term "lowest responsible and eligible Bidder" shall mean the Bidder (1) whose bid is the lowest of  

those bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who has met 
all the requirements of the invitation for bids; (3) who shall certify that he is able to furnish labor that can work in 
harmony with all other elements of labor employed or to be employed in the work; (4) who, where the provisions of 
section eight B of chapter twenty-nine apply, shall have been determined to be qualified thereunder.   

 
7.5      Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed  

forms are presented for signature, the successful Bidder shall execute and deliver to the City a contract in the form 
included in the Contract Documents in such number of counterparts as the City may require.   

 
7.6      In the event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the  

City shall select the successful Bidder by a blind selection process chosen by the City such as flipping a coin or drawing 
names from a hat.  The low Bidders who are under consideration will be invited to attend and observe the selection 
process. 

 
 
ARTICLE 8 - TAXES 
 
  8.1      The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this 

Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work. 
 
  8.2 The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its 

bid.  The City’s exemption Number is E-046-001-404. 
 
 
ARTICLE 9 – PROPRIETARY SPECIFICATIONS 
  
9.1       The City may have used a proprietary specification to describe the supply listed in the specifications. Such specifications 

are permitted under M.G.L. c. 30, §39M(b), provided that the City states in writing that use of the proprietary 
specification is in its best interest and that it will accept an “equal” of the item specified. An item is considered equal if (i) 
it is at least equal in quality, durability, appearance, strength, and design; (ii) will perform the intended function at least 
equally; and (iii) conforms substantially, even with deviations, to the detailed requirements contained in the 
specifications. In the event that the Bidder wishes to substitute an equal item, it may do so either in its bid or proposal or 
after the contract is awarded but before a contract is executed, it being understood that the award shall be conditioned on 
the Bidder providing the item originally specified or an equal item accepted by the City and identified in the contract. In 
no event shall the Bidder be entitled to offer, or the City obliged to consider, the substitution of an item as equal after 
execution of a contract. In the event the Bidder substitutes or attempts to substitute an “equal” item after that date, it shall 
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be in breach thereof and be liable for actual and consequential damages resulting from its failure to perform as agreed. 
The City shall have the sole right to determine whether or not said item is equal. 

 
 9.2       The required determination and justification have been duly prepared, and a copy may be requested in accordance with the 

Massachusetts Public Records Law, M.G.L. c. 66, §10. 
 
 
 
 
 

END OF SECTION 
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CITY OF NEWTON 
 

DEPARTMENT OF PURCHASING 
 

BID FORM #22-02 
 
     A. The undersigned proposes to supply and deliver the materials specified below in full accordance with the Contract 

Documents and Project Manual supplied by the City of Newton entitled: 
 

PARKING METER REMOVAL, SIGNS, and BOLLARDS 
 

 for the Contract Price specified below, subject to additions and deduction according to the terms of the specifications. 
 

B. This bid includes addenda number(s)           ,           ,           ,           ,          
 

 
 C.   The Contractor shall insert prices for each item in ink, in both words and figures. 

 
 
 

          Dollars and $    
  (Contract Price shall equal the Total Bid  at p. 78 from Item Sheets at pp. 76-78 below.) 

 
 
  COMPANY NAME:         
 
 

D. The undersigned has completed and submits herewith the following documents: 
 

ο Bidder's Qualifications and References Form, 2 pages 

ο Certificate of  Non-Collusion, 1 page 

ο Certification of Tax Compliance, 1 page 

ο Certificate of Foreign Corporation (if applicable), 1 page 

ο Debarment Letter, 1 page 

ο IRS Form W-9, 1 page 

ο Signed Bid Form, 3 pages 

ο Item Sheets, 3 pages 

ο A five percent (5%) bid deposit. 
 

       O    Trench Permit issued pursuant to G.L. c. 82A §1 and 520 CMR 7.00 et seq.(as amended)  
 
 

E. Prompt Payment Discounts.  Bidders are encouraged to offer discounts in exchange for an expedited payment.  Payments  
 may be issued earlier than the general goal of within 30 days of receipt of the invoice only when in exchange for 
 discounted prices.  Discounts will not be considered in determining the lowest responsible bidder. 

 
 Prompt Payment Discount ___________%____________Days 
 Prompt Payment Discount___________%____________ Days 
 Prompt Payment Discount ___________%____________Days 

 
 
F.   The undersigned agrees that, if selected as general contractor, s/he will within five days, Saturdays, Sundays and legal  
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holidays excluded, after presentation thereof by the City of Newton, execute a contract in accordance with the terms of this 
bid and furnish a labor and materials payment bond of a surety company qualified to do business under the laws of the 
commonwealth and satisfactory to the City of Newton in the sum not less than 50% of the contract price, the premiums 
for which are to be paid by the  contractor and are included in the contract price. 

 
              The undersigned hereby certifies that s/he is able to furnish labor that can work in harmony with all other elements of 

labor employed or to be employed on the work and that s/he will comply fully with all laws and regulations applicable to 
awards made subject to section forty-four A of M.G.L. Chapter 30, s 39M.   

 
 The undersigned certifies that he is able to furnish labor that can work in harmony with all other elements of labor 

employed or to be employed in the work; (2) that all employees to be employed at the worksite will have successfully 
completed a course in construction safety and health approved by the United States Occupational Safety and Health 
Administration (“OSHA”) that is at least 10 hours in duration at the time the employee begins work and who shall furnish 
documentation of successful completion of said course with the first certified payroll report for each employee; and (3) 
that all employees to be employed in the work subject to this bid have successfully completed a course in construction 
safety and health approved by the United States OSHA that is at least 10 hours in duration. The undersigned understands 
that any employee found on a worksite subject to this section without documentation of successful completion of a course 
in construction safety and health approved by the United States Occupational Safety and Health Administration that is at 
least 10 hours in duration shall be subject to immediate removal.  

 

 The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made 
without collusion or fraud with any other person. As used in this subsection the word "person" shall mean any natural 
person, joint venture, partnership, corporation or other business or legal entity.  The undersigned further certifies under 
penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the 
Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment 
provisions of any other chapter of the General Laws or any rule or regulation promulgated thereunder. 

The undersigned further certifies under the penalties of perjury that they have familiarized themselves with the changes to 
the Prevailing Wage Rates, Price Adjustment Clauses, in accordance to Chapter 303 Acts of 2008. 

  
  
G. Environmentally preferable products information (which is requested but which will not be considered in awarding a 

contract): 
 

Description of environmental attributes of Bidder’s goods or services: 
 
Steps taken to (a) identify any positive or negative environmental attributes of products or services and (b) ensure that those 
attributes are being addressed as part of operations: 
 
 
 Date _____________________                     
 (Name of General Bidder) 
 
                                     BY:        
                                                                                     
        
 (Printed Name and Title of Signatory) 
 
        
 (Business Address) 
 
        
 (City, State  Zip) 
 
    /    
 (Telephone)   (FAX) 
 
        
 (E-mail address) 
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NOTE: If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership, 
give full names and residential addresses of all partners; if an individual, give residential address if different from 
business address; and, if operating as a d/b/a give full legal identity.  Attach additional pages as necessary.   

 
 
 
 

END OF SECTION 
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CITY OF NEWTON 
 

BIDDER'S QUALIFICATIONS AND REFERENCES FORM 
 

 
All questions must be answered, and the data given must be clear and comprehensive.  Please type or print legibly.  If necessary, 
add additional sheet for starred items.  This information will be utilized by the City of Newton for purposes of determining bidder 
responsiveness and responsibility with regard to the requirements and specifications of the Contract. 
 
1. FIRM NAME: _________________________________________________________ 

2. WHEN ORGANIZED: ____________________________________ 

3 INCORPORATED? ______ YES  ______ NO  DATE AND STATE  OF INCORPORATION: _______________ 

4.  IS YOUR BUSINESS A MBE? _____YES  _____NO WBE? _____YES _____NO or MWBE? _____YES _____NO  

* 5. LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED 
DATE OFCOMPLETION: 

 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 

* 6. HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU? 
 ______ YES   ______ NO  
 IF YES, WHERE AND WHY? 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 

 
* 7. HAVE YOU EVER DEFAULTED ON A CONTRACT? ______ YES   ______ NO 

 IF YES, PROVIDE DETAILS. 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 

 
* 8.  LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:  

 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 

 
* 9. IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR 

FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID.  A MINIMUM OF FOUR (4) CONTRACTS SHALL 
BE LISTED.  PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY. 

 
PROJECT NAME: _____________________________________________________________________ 
OWNER:   ____________________________________________________________________________ 
CITY/STATE:  ________________________________________________________________________ 
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DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  
PUBLICLY BID? ______YES    ______ NO 
TYPE OF WORK?:   ____________________________________________________________________ 
CONTACT PERSON:  ___________________________    TELEPHONE #: ____)_________________ 
CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 
 _____________________________________________________________________________________ 

 
PROJECT NAME: _____________________________________________________________________ 
OWNER:   ____________________________________________________________________________ 
CITY/STATE:  ________________________________________________________________________ 
DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  
PUBLICLY BID? ______YES    ______ NO 
TYPE OF WORK?:   ____________________________________________________________________ 
CONTACT PERSON:  ___________________________    TELEPHONE #: (____)________________ 
CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 
 _____________________________________________________________________________________ 
 

PROJECT NAME:  ____________________________________________________________________ 
OWNER:   ____________________________________________________________________________ 
CITY/STATE:  ________________________________________________________________________ 
DOLLAR AMOUNT: $ ___________________________   DATE COMPLETED: _________________  
PUBLICLY BID? ______YES    ______ NO 
TYPE OF WORK?:   ____________________________________________________________________ 
CONTACT PERSON:___________________________    TELEPHONE #:  (____)_________________ 
CONTACT PERSON'S RELATION TO PROJECT?:________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 
 _____________________________________________________________________________________ 

PROJECT NAME: _____________________________________________________________________ 
OWNER:   ____________________________________________________________________________ 
CITY/STATE: ________________________________________________________________________ 
DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  
PUBLICLY BID? ______YES    ______ NO 
TYPE OF WORK?:   ____________________________________________________________________ 
CONTACT PERSON:  ___________________________    TELEPHONE #:(____)_________________ 
CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 
 

10. The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and    
requests any person, firm, or corporation to furnish any information requested by the City of Newton in verification of the 
recitals comprising this statement of Bidder's qualifications and experience. 

 
DATE: ____________  BIDDER: ________________________________________ 
 
SIGNATURE:  ____________________________________________ 
 
PRINTED NAME: _______________________________________  TITLE: ______________________ 

 
 

END OF SECTION 
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CERTIFICATE OF NON-COLLUSION 
 
 
 
 
  
The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and 
submitted in good faith and without collusion or fraud with any other person.  As used in this certification, the word “person” shall 
mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or 
individuals. 

 
 
      ____________________________________ 
                                                                                 (Signature of individual) 
 
             
       Name of Business 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Project Manual #22-02 – Parking Meter Removal, Signs, and Bollards 
Page 15 of 107 

 
CERTIFICATION OF TAX COMPLIANCE 

 
 
Pursuant to M.G.L. c.62C, §49A and requirements of the City, the undersigned acting on behalf of the Contractor certifies 
under the penalties of perjury that the Contractor is in compliance with all laws of the Commonwealth relating to taxes 
including payment of all local taxes, fees, assessments, betterments and any other local or municipal charges (unless the 
Contractor has a pending abatement application or has entered into a payment agreement with the entity to which such charges 
were owed), reporting of employees and contractors, and withholding and remitting child support.*  
 
 
_____________________________________  ________________________________________ 
**Signature of Individual     (Mandatory)                              *** Contractor's Social Security Number   
   (Voluntary) or Federal Identification Number 
 
Print Name: ___________________________  Date:  ___________________________________ 
 
OR 
 
_____________________________________ 
Company Name 
(Corporation, Partnership, LLC, etc.) 
 
By:  ________________________________                 
       **Corporate Officer (Mandatory) 
 
Print Name: __________________________ 
 
 
 
Date: _______________________________ 
 
* The provision in this Certification relating to child support applies only when the Contractor is an individual. 
 
** Approval of a contract or other agreement will not be granted until the City receives a signed copy of this Certification. 
 
*** Your social security number may be furnished to the Massachusetts Department of Revenue to determine whether you have 

met tax filing or tax payment obligations.  Providers who fail to correct their non-filing or delinquency will not have a 
contract or other agreement issued, renewed, or extended.   
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CERTIFICATE OF FOREIGN CORPORATION 
 

 
The undersigned hereby certifies that it has been duly established, organized, or chartered as a corporation under the laws of: 
 
(Jurisdiction) 

The undersigned further certifies that it has complied with the requirements of M.G.L. c. 30, §39L (if applicable) and with 

the requirements of M.G.L. c. 156D, §15.03 relative to the registration and operation of foreign corporations within the 

Commonwealth of Massachusetts. 

 

Name of person signing proposal 

 

Signature of person signing proposal 

 
 
Name of Business   (Please Print or Type) 

 

     Affix Corporate Seal here 
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Purchasing Department 

Nicholas Read Chief Procurement Officer 
1000 Commonwealth Avenue 

Newton Centre, MA  02459-1449 
purchasing@newtonma.gov 

 
 
 
 
 
 
Date 
 
 
Vendor 
 
 
 
Re: Debarment Letter for Invitation For Bid #22-02 
 
 
As a potential vendor on the above contract, the City requires that you provide a debarment/suspension certification 
indicating that you are in compliance with the below Federal Executive Order.  Certification can be done by 
completing and signing this form.   
 

Debarment: 

 Federal Executive Order (E.O.) 12549 “Debarment and Suspension“ requires that all contractors receiving 
individual awards, using federal funds, and all sub-recipients certify that the organization and its principals are 
not debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any Federal 
department or agency from doing business with the Federal Government. 

  
I hereby certify under pains and penalties of perjury that neither I nor any  principal(s) of the Company identified below is 
presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this 
transaction by any federal department or agency.  

  
__________________________________________ (Name) 

    _______________________________________ (Company) 
________________________________________ (Address) 
 _______________________________________ (Address) 

                                                                                   PHONE ________________  FAX ________________ 
EMAIL _________________________________________ 

 
____________________________________Signature  

 
________________________Date 

 
. 

If you have questions, please contact Nicholas Read, Chief Procurement Officer at (617) 796-1220. 
 
 
 
 
 

 
 

                Mayor 
Ruthanne Fuller   

City of Newton 
Telephone 

(617) 796-1220 
Fax: 

(617) 796-1227 
TDD/TTY 

(617) 796-1089 
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X 

 

  

 

Name 
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CONTRACT FORMS 
 
 
 
The awarded bidder will be required to complete and submit documents substantially similar in form to the 

following. 
 
 

These forms may need to be modified on account of changed circumstances, and are provided for 
informational purposes only. 
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CITY - CONTRACTOR AGREEMENT 
 

CONTRACT NO. C -XXXX 
 
 
THIS AGREEMENT made this   day of    in the year Two Thousand and Twenty One by and between the CITY OF 
NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter 
referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to him, and hereinafter 
referred to as the CONTRACTOR. 
 
 
The parties hereto for the considerations hereinafter set forth agree as follows: 
 
ARTICLE 1.  STATEMENT OF WORK. The Contractor shall furnish all labor, materials, and equipment and perform all 

work required in strict accordance with the Contract Documents for the following project: 
 

PARKING METER REMOVAL, SIGNS, and BOLLARDS 
 

  
ARTICLE 2. TIME OF COMPLETION. The Contractor shall commence work under this Contract on the date specified in 

the written notice of the City to proceed and shall fully complete all work hereunder within the time specified in 
the Summary of Work and Specific Work Requirements of the Project Manual.  Time is of the essence with 
regard to this contract, and all work specified shall be completed within two months of the Contractor’s receipt 
of  a Notice to Proceed.  Failure to complete within the time specified shall be subject to the assessment of 
liquidated damages in accordance with the provisions contained in the Project Manual. 

 
 
ARTICLE 3. THE CONTRACT PRICE. The City shall pay the Contractor for the full and satisfactory performance of the 

Contract, in current funds a sum not to exceed: 
 
 
ARTICLE 4.   CONTRACT DOCUMENTS. The Contract Documents consist of the following documents which are either 

attached to this Agreement or are incorporated herein by reference: 
 

a. This CITY-CONTRACTOR Agreement;   
 

b. The City's Invitation For Bid #22-02 issued by the Purchasing Department;  
 

c. The Project Manual for:  PARKING METER REMOVAL, SIGNS, and BOLLARDS including the 
Instructions to Bidders; General Conditions; Special Conditions; MWBE/AA Requirements, Wage Rate 
Requirements and Wage Rate Schedule(s) including any updated prevailing wage rate schedules if applicable; 
The Supplementary Special Conditions; General Requirements and Project Specifications; and Drawings, if 
included or referenced therein;   

 
d. Addenda Number(s)    ; 

 
e. The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents and 

certifications;  
 

f. Certificate(s) of Insurance and surety bond(s) submitted by the CONTRACTOR in connection with this 
Project;  

 
g. Duly authorized and executed Amendments, Change Orders or Work Orders issued by the CITY after 

execution of this CITY-CONTRACTOR Agreement.  
          

 This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the 
entire Agreement between the CITY and the CONTRACTOR.  The CONTRACTOR represents that its bid was 
made without condition, qualification or reservation of any kind, except upon the written acknowledgement and 
consent of the CITY. 
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ARTICLE 5.  ALTERNATES. The following Alternates have been accepted and their costs are included in the Contract Price 
stated in Article 3 of this Agreement: 

 
 Alternates:              N/A  
 
ARTICLE 6. APPLICABLE STATUTES.  All applicable federal, state and local laws and regulations are incorporated 

herein by reference and the Contractor agrees to comply with same. 
 
IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written. 
 

CONTRACTOR                         CITY OF NEWTON 
 

  
By       By      
        Chief Procurement Officer  
Print Name            
       Date _______________________________ 
Title       

 

 Date       By       
          Commissioner of Public Works 

   Affix Corporate Seal Here   Date       

  

                
        Approved as to Legal Form and Character 

Certified that City funds are available in 
the following account number:                                         By      
7629E401-585220      Associate City Solicitor 
 
       Date       
I further certify that the Mayor, or her  .      
designee, is authorized to execute contracts   CONTRACT & BONDS ARE APPROVED   
and approve change orders.      
     
By       By      
 Comptroller of Accounts     Mayor or her designee 

 
Date       Date      
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CERTIFICATE OF AUTHORITY - CORPORATE 

 
 
1. I hereby certify that I am the Clerk/Secretary of ________________________________________ 
              (insert full name of Corporation) 
 
2. corporation, and that ______________________________________________________________ 
                             (insert the name of officer who signed the contract and bonds.) 
 
3. is the duly elected     ______________________________________________________________ 
                                    (insert the title of the officer in line 2) 

4. of said corporation, and that on _____________________________________________________ 
            (insert a date that is ON OR BEFORE the date the 
              officer signed the contract and bonds.) 
 
 

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present or waived 
notice, it was voted that 

 
5. _____________________________________ the _____________________________________  
               (insert name from line 2)                           (insert title from line 3) 
 

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said 
corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s 
name and on its behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the 
above vote has not been amended or rescinded and remains in full force and effect as of the date set forth below. 

 
6. ATTEST: _______________________________________  AFFIX CORPORATE 
   (Signature of Clerk or Secretary)*   SEAL HERE 
 
7. Name:  _________________________________________ 
   (Please print or type name in line 6)* 
 
8. Date:  __________________________________________ 
  (insert a date that is ON OR AFTER the date the 
    officer signed the contract and bonds.) 
 
 

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation. 
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CITY OF NEWTON, MASSACHUSETTS 

 
PAYMENT BOND 

 
 
Know All Men By These Presents: 

 

 That we,      , as PRINCIPAL, and       , as 

SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of     dollars 

($_________________) to be paid to the Obligee, for which payments well and truly to be made, we bind ourselves, our respective 

heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

 Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of      , 2021 for the 

construction of             in Newton, Massachusetts.              

      (Project Title) 

 

 Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors under said contract shall 

pay for all labor performed or furnished and for all materials used or employed in said contract and in any and all duly authorized 

modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice to the 

SURETY of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to 

include any other purposes or items set out in, and to be subject to, provisions of M.G.L. c. 30, sec. 39A, and M.G.L. c. 149 sec. 

29, as amended, then this obligation shall become null and void; otherwise it shall remain in full force, virtue and effect. 

 

 In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this       day of , 2021. 

 
 PRINCIPAL                              SURETY 
 
                
  
 BY                                  BY       
  
             (SEAL)                                   (ATTORNEY-IN-FACT) (SEAL)  
 
        
  (Title) 
 
 ATTEST:    ATTEST:       
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CITY OF NEWTON 

GENERAL CONDITIONS OF THE CONTRACT 

FOR PUBLIC WORKS CONSTRUCTION 

 
 

ARTICLE 1 
 

Definitions 
 
 The word "Commissioner" shall mean the official duly authorized to act for the City of Newton in the execution of 
the work of this contract, acting directly or through properly authorized agents. 
 
 The word "Engineer," or "City Engineer," shall mean the City Engineer of the City of Newton, acting directly or 
through properly authorized agents, such agents acting within the scope of the particular duties entrusted to them. 
 
 The word "Contractor" shall mean the party or parties contracting to perform the work covered by this contract or his, 
or their, legal representatives, successors or assigns. 
 
 The word "Plans" shall mean plans, and all related drawings, diagrams, profiles and specifications referred to and 
included in the Project Manual for this contract.  
 
 The word "City" shall mean the City of Newton. 
 
 The word “Project” shall mean the services which are the subject of the Contract Documents. 
 
 The words “Subcontract” and Subcontractor” shall refer to project contracts between the Contractor and a 
subcontractor, and the subcontractor thereunder. 
 
 The term “Substantial Completion” shall mean either that the work required by the contract has been completed 
except for the work having a contract price of less than one per cent of the then adjusted contract price, or substantially all 
of the work has been completed and opened to public use except for minor incomplete or unsatisfactory work items that do 
not materially impair the usefulness of the work required by the contract. 
 

ARTICLE 2 
Plans, Drawings, Profiles 

 
 1.The work shall be done in accordance with Plans referred to in Article 1 and such further working and detail plans, 
drawings and profiles as may be furnished from time to time by the Engineer.  All said plans, general and detail, are to be 
deemed a part of this contract, and the said Plans, specifications and contract are to be considered together, so that any 
work mentioned in the contract, though not shown on the Plans, and any work shown on the Plans though not mentioned in 
the contract, is to be provided by the Contractor as a part of this contract.  Figured dimensions are to prevail over scale.  All 
things which in the opinion of the Engineer may fairly be inferred from the contract, Plans and specifications, are to be 
executed by the Contractor as a part of the contract; and the Engineer shall be sole judge as to whether detail plans, 
drawings and profiles conform to the Plans and the contract. 
 

Discrepancy in Plans 
 
 2.The Contractor shall carefully examine all said Plans, profiles, drawings, specifications and orders; all figures, 
dimensions, lines, marks and scales thereof, and all directions of the Commissioner and the Engineer relating to the work, 
and conform to those in relation to which there is no doubt or discrepancy, but at once submit all cases of doubt or 
discrepancy to the Engineer for adjustment.  Anything done on any part of the work for which special information or 
drawing should be procured, unless done in accordance with such information or drawing, or anything done in relation to 
which there is doubt or discrepancy, except in accordance with the adjustment thereof, or done in violation of law or public 
authority, is to be redone if the Commissioner shall so direct. 
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ARTICLE 3 
Inspection 

 
 The Contractor in carrying on the contract shall conform to all determinations and directions of the Engineer relating 
to the proper interpretation of the Plans, , the fitness of persons employed on the work or the number thereof, or the 
suitableness, amount, quality, and value of anything done or any materials used, and the Contractor shall permit the 
Commissioner and/or the Engineer and/or  persons designated by them to enter upon the work and inspect the same at all 
times and in all places, and shall provide safe and convenient facilities for making such entry and inspection. 
 
 

ARTICLE 4 
Change in Plans and Work 

 
 The City, acting through the Commissioner and upon his written order only, from time to time given to the 
Contractor or his foreman, may change, increase or take away any part of the work, or change the specifications, Plans, 
drawings, form or materials thereof.  Any deduction or addition thereto is to be allowed, or paid for at a price to be 
determined, within not more than 15 days of the completion of the change, by the City Engineer acting in the same capacity 
as an architect in a building contract as between City and Contractor.  Any demand for addition or deduction must be made 
in writing to the City Engineer within seven (7) days of the time change was ordered. 
 

 
ARTICLE 5 

Time and Manner of Doing the Work 
 
 1.  The Contractor shall begin work upon receipt of written Notice to Proceed.  Once begun the work shall be carried out 
in a continuous and uninterrupted fashion with sufficient workforce and resources to assure completion by the date for completion 
established by the Contract Documents. 
 
 2.  The Contractor shall carry on the work in accordance with the requirements of law and of all other public 
authorities, and to the satisfaction of the Commissioner; he shall give all notices, take out all permits, pay all charges and 
fees, give personal supervision to the work and keep thereon a competent foreman and sufficient employees, skilled in the 
several parts which are given them to do. 
 

Maintenance of Travel 
 
 3.  As applicable, the Contractor shall conduct his work so as to interfere as little as possible with public travel, and 
shall give property owners proper means of access to their property where existing access has been cut off by the work.  
The Contractor shall keep the streets open for through travel except where, in the opinion of the Commissioner, it is 
necessary to close the street.  The continuous length of the street occupied for the work shall be kept as short as possible, 
and no part of the work shall be unnecessarily delayed.  Wherever the Commissioner shall direct, trenches shall be bridged 
by the Contractor in a proper and secure manner so as not to interrupt travel.  Free access shall be maintained at all times to 
all water gates, gas gates, and fire hydrants. 
 

Abandonment of Work by Contractor 
 
 4.  In the event the City Engineer certifies to the Commissioner that the work is not being so carried forward or if the 
Contractor at any time is not carrying on the work to the satisfaction of the Commissioner, or is not observing any of the 
provisions of the contract, or has abandoned the work, or become insolvent or assigned his property, the City, acting by the 
Commissioner and at his discretion, may, with or without notice to the Contractor, or advertising for doing the work, and 
by contract, day labor or otherwise, do any part of the work which the Contractor has failed to do or replace any part not 
done to the satisfaction of the Commissioner, or take possession of the work and complete the same, and in doing so may 
use any implements, machinery or materials on or about the work which are the property of the Contractor, charging the 
Contractor any excess cost for completing the work, which excess cost the Contractor agrees to pay. 
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ARTICLE 6 
Compensation for Work 

 
 1.  Subject to the provisions of Paragraph 10 of this Article, the price named in the proposal and accepted by the City shall 
be paid by the City and received by the Contractor as full compensation for furnishing materials and for use of tools, forms, 
machinery and other implements, and for labor in moving materials and executing all the work contemplated in this contract, also 
for loss or damage arising from delay however occasioned, or out of the nature of the work aforesaid or from the action of the 
elements, from floods, or from any unforeseen obstructions or difficulties which may be encountered in the prosecution of the 
same and for all risks of every description connected with the work and for well and faithfully completing the work in the proper 
manner and according to the plans and specifications and requirements of the Commissioner under them. 
 
 2.  During the first week of each calendar month, the City Engineer shall cause all work done by the Contractor 
during the previous month to be measured and shall estimate the value thereof and, on or before the 10th of each month 
issue a certificate to the Commissioner of the measurements and the amount due the Contractor according to the terms of 
his contract. 
 
 3.  The City shall pay the Contractor on approval of the Commissioner monthly on or before the 18th of each month 
for all work done during the preceding month according to the aforementioned certificate of the City Engineer, less 5 per 
cent of the amount of such work and less any amounts due the City by the Contractor. 
 

Final and Substantial Completion 
 
 4.Upon substantial completion of the work required by the Contract, the Contractor must present to the City Engineer 
written certification that the work is substantially complete.  Within 21 calendar days after such certification is presented,  the City 
Engineer shall present to the Contractor either a written declaration that the work is substantially complete or an itemized list of 
incomplete or unsatisfactory work items sufficient to demonstrate that the work is not substantially complete.  The City Engineer 
shall include with such itemized list a date by which the work items must be completed, which date may not be earlier than the 
date for substantial completion established in the Contract Documents.  If the City Engineer does not respond as provided herein 
within 21 calendar days, then the date of the Contractor’s certification shall become the date for effective declaration of substantial 
completion. 
 
 5. Within 15 calendar days after the effective declaration of substantial completion, the City Engineer shall send to the 
Contractor by certified mail, return receipt requested, a complete list of all incomplete or unsatisfactory work items.  Unless 
delayed by causes beyond the Contractor’s control, with an extension of time granted pursuant to Article 8, the Contractor must 
complete the work items within 45 calendar days after receipt of the list, or by the contractual completion date, whichever is later.  
If the contractor fails to complete the work within the required time the City may, notwithstanding other rights and remedies at its 
disposal, and upon seven days written notice to the Contractor terminate the contract and complete the incomplete or 
unsatisfactory work items and charge the cost of same to the Contractor. 
 

6. Within 65 calendar days following the effective declaration of substantial completion, the City Engineer shall issue to 
the Commissioner who shall cause to be paid to the Contractor a substantial completion estimate which estimate shall consist of 
the balance of the then current contract price less a one percent retention, the estimated cost to complete incomplete or 
unsatisfactory work items, the value of any outstanding claims against the Contractor and the sum of all demands for direct 
payment made pursuant to Article 12 herein,  provided that until final acceptance, the City shall retain five percent of the value of 
all items planted in the ground.  

 
 7.  The Contractor shall provide written notice to the City Engineer when the work has been brought to final 
completion.  Within ten days following receipt of such notice, and providing his inspection shows no work items remain 
incomplete or unsatisfactory, the City Engineer shall issue to the Commissioner a final certificate of the total amount of 
work done and the money due the Contractor therefor, crediting thereon the amounts of the previous payments.  In making 
the final certificate, the City Engineer shall not be bound by any preceding certificate or estimate of the amount of work 
done or materials furnished. 
 
 8.  Within 30 calendar days following receipt of final completion, the City shall pay the Contractor, on the approval 
of the Commissioner, the percentages retained and the balance due the Contractor according to the aforementioned final 
certificate of the City Engineer less any indebtedness of the Contractor for incomplete or unsatisfactory work or claims 
made by or against the City.  If a claim or claims are made, or notice of liability given, such amounts due the Contractor 
may be paid upon satisfaction of such claims or upon furnishing of indemnity to said City against all loss, cost, damage or 
expense by reason of such claims.  
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 9.  The City, on making any payment after the completion of the work, shall be released from all claim or liability to 
the Contractor for anything done or used, or for any loss or injury sustained in carrying on the contract, or for any act, 
omission, neglect or mistake of the City or any person relating to or affecting the contract, except for the balance of any 
sum retained as aforesaid. 

 
Extra Work 

 
 10.  The Contractor shall be paid for any additions, or deductions as provided in Article 4, paragraph 1, and for extra 
labor done by, and for extra materials furnished by him in compliance with the written order only of the Commissioner, 
calling for work not similar in character to that covered by the items given in the proposal, and for which no price is set in 
the said written order, the direct (not including consequential) cost to the Contractor, as determined to be reasonable by the 
Commissioner, plus fifteen per cent of said costs as so determined in regard to labor only.  For teams or trucks so 
furnished, no payment shall be made to the Contractor beyond the current local rate as determined by the Commissioner in 
each case.  The direct cost of labor may include the cost of mechanics and laborers furnished and a reasonable proportion 
of the time of the foreman and timekeeper, but it shall in no case include any charge for the use of tools, for establishment 
charges or for time spent by the Contractor.  The actual cost of insurance on extra pay rolls and of materials furnished for 
extra work, shall be paid without any addition.  The labor and materials so ordered shall constitute a part of the work to be 
done under the contract; and all and singular the provisions of the contract shall apply to said labor and materials as if the 
same were specified therein.  The Contractor shall have no claim for the above mentioned extra labor and materials unless 
he furnishes the details and bills therefor within one week after doing any such labor or furnishing any such materials. 
 
 11.  No claim of the Contractor against the City under this contract shall be deemed valid unless such claim is 
presented to the Commissioner within ten days from the time when the Contractor first knows of, or has opportunity to 
know of, the acts and circumstances on which such claim is based. 
 
 12.  A payment or payments to the Contractor, in cases where these provisions or any of them, are not complied with, 
shall not be construed as a waiver of said provisions or any part thereof. 
 

Contract Made Subject to Appropriations 
 
 13.  This contract is made subject to appropriation heretofore made and shall not be altered unless the Contractor, the 
sureties on the bond, if any, the officer making the contract and the Mayor shall in writing agree thereto. 

 
 

ARTICLE 7 
 

Liquidated Damages 
 

1. In case the work embraced in the contract shall not have been substantially completed by the date(s) stipulated 
therein, the Contractor shall pay to the City of Newton as liquidated damages a designated sum per calendar day for the 
entire period of overrun until the work is substantially completed in accordance with the following Schedule of Deductions 
and,  in addition, the Contractor shall pay without reimbursement the entire cost of all traffic officers, railroad flagmen, 
inspectors, or other personnel the City Engineer and/or the Chief Engineer of the railroad determines to be necessary during 
the period of overrun of time. 
 

SCHEDULE OF DEDUCTIONS 
 
   Original Contract Amount                              Daily Charge 
   From More Than       To and Including Per Calendar Day 
 
  $ 0.         $ 25,000.                        $ 30. 
  25,000.              50,000.                          50. 
       50,000.             100,000.   100. 
      500,000.           1,000,000.   150. 
    1,000,000.           2,000,000.   200. 
    2,000,000.                                                    300. 
 2.  In case the work covered by the contract shall not have been brought to final completion within 45 calendar days 
following the date of declaration of substantial completion, the Contractor shall pay to the City of Newton as liquidated 
damages the sum of $150.00 for each week or portion thereof during the period of overrun until the work is complete. 
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 3.  Whatever sum of money may become due and payable to the City of Newton by the Contractor under this Article 
may be retained out of money belonging or owed to the Contractor in the hands and possession of or by the City of 
Newton.  It is agreed that this Article shall be construed and treated by the parties to the contract not as imposing a penalty 
upon said Contractor for failing fully to complete said work as agreed on or before the time specified in the proposal, but as 
liquidated damages to compensate said City of Newton for all additional costs incurred by it because of the failure of the 
Contractor fully to complete said work on or before the date of completion specified in the proposal. 
 

ARTICLE 8 
Delays and Extensions of Time 

 
 1.  If the Contractor is delayed at any time in the progress of the work by an act or neglect of the City, or by changes 
in the work ordered by the City, or by unseasonably inclement weather, or by other causes deemed by the City Engineer to 
be beyond the Contractor’s control, and which the City Engineer determines may justify delay, then the time for 
completion may be extended for such reasonable time as the City Engineer may determine. 
 
 2.  No such extension of time will be allowed unless the Contractor submits a written request for an extension to the City 
Engineer no later than 10 calendar days of the start of the occurrence or event giving rise thereto.  Each such request must describe 
the occurrence or event and specify the manner and extent that such occurrence or event is causing or has caused a delay in the 
work.  The City Engineer shall promptly investigate each request and make his written determination to the Commissioner and the 
Contractor within 10 days after receipt of the request.  In his determination the City Engineer may either grant, deny, or modify the 
length of the requested extension.   
 
 3.  If the City Engineer’s determination so warrants, the Commissioner shall authorize a written Change Order to the 
Contract extending the time for completion.  No extension of time shall be deemed as granted until said Change Order has been 
duly executed by the parties. 
 
 4.  Change Orders which may be executed by the City and the Contractor in connection with additions, extra labor and/or 
extra materials shall not be considered as allowing extensions of the time for completion unless the change order expressly 
specifies that additional time is allowed in connection with the work under the change order.  Once a Change Order has been 
executed by the parties, any request by the Contractor for an extension of time based solely on the fact that additions, extra labor 
and/or extra materials are required by the Change Order will be denied by the City Engineer. 
 
 5.  Permitting the Contractor to continue and finish the work or any part of it after the times fixed for its completion, or 
after the date to which the time for completion may have been extended, shall in no way operate as a waiver on the part of the City 
of Newton of any of its rights under the contract.  The Contractor remains liable for damages caused other than by delay. 
 

ARTICLE 9 
Field Engineering 

 
The Contractor shall retain a Registered Land Surveyor who shall furnish such boards and stakes and cause to be placed 
thereon, such lines, markers and directions relating to the work as the Commissioner or City Engineer shall from time to 
time direct.  

1.01 SECTION INCLUDES 
A. Survey work and other field engineering responsibilities of the Contractor. 

 
1.02 REQUIREMENTS 

A. The Contractor shall be responsible for field survey, layout of the work, and the establishing of lines and grades for his 
use. 

B. Layout and set all lines, levels, grades, elevations, reference marks, batter boards and measurements required for the 
construction of the Work. Verify such marks by instrument to confirm accuracy. The Engineer shall provide information 
on the baseline and elevation control available. 

C. Locate and protect established horizontal and vertical survey control and reference points, benchmarks and stone bounds. 
D. Make, check, and be responsible for all measurements and dimensions necessary for the proper horizontal and vertical 

layout and construction of the Work. 
E. Locate and protect existing street right of way, bounds and property bounds. 
F. Verify location and reset (if needed) street right-of-way bounds and markers by a Professional Land Surveyor (PLS) as 

per the Contract Documents.  
G. All staking shall be directed and performed by qualified engineering or surveying personnel who are trained, experienced 

and skilled in construction layout of the type required under this contract. The contractor shall submit the qualifications 
of the survey personnel to the Owner for review and approval.  
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The Owner reserves the right to evaluate the performance of the survey personnel during the course of the work and 
require the replacement of personnel whose work, in the judgement of the Owner, is unsatisfactory. 

H. The Engineer will be permitted to check the lines, elevations, reference marks, batter boards, etc., set by the Contractor. 
The Contractor shall correct any errors found in lines, elevations, reference marks, batter boards, etc. Such a check shall 
not be construed as approval of the Contractor's work and shall not relieve or diminish the responsibility of the 
Contractor for the accurate construction and completion of the Work in compliance with the Contract Documents. 

I. The Contractor is to make a video tape and/or photographic record of all existing sideline conditions, prior to the 
commencement of construction activities, and/or as may be required as the construction activities progress, for the 
purpose of documenting all decrepit, and/or extraordinary points of concern. All video and picture making shall be done 
on foot and shall not be 'shot' from a vehicle. This video record shall be made by the Contractor and a copy, or a 
secondary video tape, shall be delivered to the Engineer. A representative from the Engineering Division shall present 
at the time of the recording. 

ARTICLE 10 
Public Service Pipes and Conduits 

 
 1.  The Contractor shall maintain such pipes or conduits of public service corporations or of the City as are across or 
within the lines of the work until such time as said public service corporations or the City assume the maintenance or 
removal of said pipes or conduits.  The Commissioner will notify such public service corporations to that effect on the 
existence of such obstructions to the work being brought to his notice by the Contractor.  The City will relocate either 
temporarily or permanently all water mains and water service pipes, or hydrants, and drains or sewers which may interfere 
with the work contemplated in this contract.  (This clause is not to be construed as applying to such pipes as may be readily 
supported and protected during the progress of the work.)  The cost of shutting off and turning on water in water mains 
during blasting shall be assumed by the City. 

Protection of Existing Structures 
 
 2.  All existing gas pipes, water pipes, sewers, drains, conduits, or other structures which are uncovered by the 
excavation shall be carefully supported and protected from injury by the Contractor, and, in case of injury, they shall be 
restored by him, without compensation therefor, to as good condition as that in which they were found, and shall be kept in 
repair until 6 months after the completion of the work.  The Contractor shall provide suitable temporary channels for water 
at all water courses.  Wherever the work passes under or adjacent to street railway tracks, the Contractor shall make all 
necessary arrangements with the railway company for doing any work which may affect the property of the company or 
interfere with the operating of the railway, and he shall be liable for any damage that may be caused by any act, omission 
or neglect on his part, and shall pay all expenses of every kind incidental to this work. 
 

Changing the Location of Existing Structures 
 
 3.  Whenever it becomes necessary to change the location of any water or gas pipes, sewers, drains, conduits or other 
structures not otherwise provided for in these specifications, the Contractor shall do the whole or such portions of the work 
of making such changes as the Commissioner may require, and shall receive in payment therefor the reasonable cost of the 
work done as determined by the Commissioner plus 15 per cent of such cost.  In estimating such cost, no allowance shall 
be made to the Contractor for the use of tools not especially provided for this work, for general superintendence, or for any 
overhead expenses except liability insurance. 

ARTICLE 11 
Co-operation with Other Contractors 

 
The Contractor shall conduct the work in such manner as not to interfere with other work being done by the City, by 
contract or otherwise, and if deemed necessary by the Commissioner, the work under this contract shall conform to the 
progress of said other work; shall co-operate with other contractors or employees who may be doing work for the City, and 
with public service corporations affected by the work, in arranging for storage places, connections, bracings, temporary 
support for structures, repairs, etc. 

ARTICLE 12 
Subcontracts 

 
 1.  The Contractor, in any contract with a Subcontractor, shall provide that the Subcontractor shall be subject to all 
specifications, terms, provisions, conditions, requirements and liabilities set forth in this contract so far as such 
specifications, terms, provisions, conditions, requirements and liabilities are applicable to the work to be done under such 
Subcontract, and shall also provide that such Subcontract shall be terminated by the Contractor whenever the 
Commissioner shall certify to him in writing that in his opinion the work of the Subcontractor is unnecessarily or 
unreasonably delayed or that the Subcontractor has violated any of the provisions of this contract.  The Contractor shall at 
once terminate such subcontract if the Commissioner, after certifying as aforesaid, shall in writing direct the Contractor to 
make such termination. 
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 2.  Subcontracts shall be made in writing and the Contractor shall furnish the Commissioner with a copy of all 
Subcontracts on demand. 
 
 3.  Pursuant to the provisions of M.G.L. Ch. 30, Sec. 39F (1), the following provisions are included in the General 
Conditions: 
 
      (a)  Forthwith after the Contractor receives payment on account of a periodic estimate, the Contractor shall pay to 
each Subcontractor the amount paid for the labor performed and the materials furnished by that Subcontractor, less any 
amount specified in any court proceedings barring such payment and also less any amount claimed due from the 
Subcontractor by the Contractor. 
 
     (b)  Not later than the sixty-fifth day after each Subcontractor substantially completes his work in accordance with 
the plans and specifications, the entire balance due under the Subcontract less amounts retained by the  City as the 
estimated cost of completing the incomplete and unsatisfactory items of work, shall be due the Subcontractor; and the City 
shall pay that amount to the Contractor.  The Contractor shall forthwith pay to the Subcontractor the full amount received 
from the City less any amount specified in any court proceedings barring the payment and also less any amount claimed 
due from the Subcontractor by the Contractor. 
 
     (c)  Each payment made by the City to the Contractor pursuant to subparagraphs (a) and (b) of this paragraph for 
the labor performed and the materials furnished by a Subcontractor shall be made to the Contractor for the account of the 
Subcontractor; and the City shall take reasonable steps to compel the Contractor to make each such payment to each such 
Subcontractor.  If the City has received a demand for direct payment from a Subcontractor for any amount which has 
already been included in a payment to the Contractor or which is to be included in a payment to the Contractor for payment 
to the Subcontractor as provided in subparagraphs (a) and (b), the City shall act upon the demand as provided in this 
section. 
 
     (d)  If, within seventy days after the Subcontractor has substantially completed the Subcontract work, the 
Subcontractor has not received from the Contractor the balance due under the Subcontract including any amount due for 
extra labor and materials furnished to the Contractor, less any amount retained by the City, the demand shall be by a sworn 
statement delivered to or sent by certified mail to the City , and a copy shall be delivered to or sent by certified mail to the 
Contractor at the same time.  The demand shall contain a detailed breakdown of the balance due under the Subcontract and 
also a statement of the status of the completion of the Subcontract work shall be valid even if delivered or mailed prior to 
the seventieth day after which the Subcontractor has substantially completed the Subcontract work.  Within ten days after 
the Subcontractor has delivered or so mailed the demand to the City and delivered or so mailed a copy to the Contractor, 
the Contractor may reply to the demand. The reply shall be by a sworn statement delivered to or sent by certified mail to 
the City and a copy shall be delivered to or sent by certified mail to the Subcontractor at the same time.  The reply shall 
contain a detailed breakdown of the balance due under the Subcontract including any amount due for extra labor and 
materials furnished to the Contractor and of the amount due for each claim made by the Contractor against the 
Subcontractor. 
 
     (e)  Within fifteen days after receipt of the demand by the City, but in no event prior to the seventieth day after 
substantial completion of the Subcontract work, the City shall make direct payment to the Subcontractor of the balance due 
under the Subcontract including any amount due for extra labor and materials furnished to the Contractor, less any amount 
(i) retained by the City as the estimated cost of completing the incomplete or unsatisfactory items of work (ii) specified in 
any court proceedings barring such payment, or, (iii) if the reply shall not deduct from a direct payment any amount as 
provided in part (iii) if the reply is not sworn to, or for which the sworn reply does not contain the detailed breakdown 
required by subparagraph (d).  The City shall make further direct payments to the Subcontractor forthwith after the removal 
of the basis for deductions from direct payments made as provided in parts (i) and (ii) of this subparagraph. 
 
     (f)  The City shall forthwith deposit the amount deducted from a direct payment as provided in part (iii) of 
subparagraph (e) in an interest-bearing joint account in the names of the Contractor and the Subcontractor in a bank in 
Massachusetts selected by the City or agreed upon by the Contractor and the Subcontractor and shall notify the Contractor 
and the Subcontractor of the date of the deposit and the bank receiving the deposit.  The bank shall pay the amount in the 
account, including accrued interest, as provided in an agreement between the Contractor and the Subcontractor or as 
determined by decree of a court of competent jurisdiction. 
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     (g)  All direct payments and all deductions from demands for direct payments deposited in an interest-bearing 
account or accounts in a bank pursuant to subparagraph (f) shall be made out of amounts payable to the Contractor at the 
time of receipt of a demand for direct payment from a Subcontractor and out of amounts which later become payable to the 
Contractor and in the order of receipt of such demands from Subcontractors.  All direct payments shall discharge the 
obligation of the City to the Contractor to the extent of such payment. 
 
     (h)  The City shall deduct from payments to a Contractor amounts which, together with deposits in interest-bearing 
accounts pursuant to subparagraph (f), are sufficient to satisfy all unpaid balances of demands for direct payment received 
from Subcontractors.  All such amounts shall be earmarked for such direct payments, and the Subcontractors shall have a 
right in such deductions prior to any claims against such amounts by creditors of the Contractor. 
 (i)  The Contractor shall notify the Engineer, as soon as practicable after execution of the Contract, the name and address 
of each Subcontractor he intends to employ, the portion of the work which the Subcontractor is to do, and such other information 
the Engineer may require in order to ascertain whether the Subcontractor is reliable and able to perform the work. 
 

ARTICLE 13 
Responsibility for Work-Contractor's Responsibility 

 
 The Contractor has made his proposal from his own examinations and estimates, and shall not hold the City, its 
agents, or employees, responsible for or bound by, any schedule, estimate, sounding, boring, or any plan of any part of the 
work; shall, if any error in any plan, drawing, specification or direction relating to anything to be done under the contract 
come to his knowledge, report it at once to the Commissioner; shall not, except as the Commissioner shall authorize in 
writing, assign or sublet any part of the contract except for the supply of materials and plant, or of anything to be done 
thereunder; shall, subject to the provisions of the contract take all responsibility of, and bear all losses resulting to him in 
carrying on the contract, and shall assume the defense of, and hold the City, its agents and employees harmless from all 
suits and claims against them, or any of them, arising from the use of any invention, patent or patent right, material, labor 
or implement, by or from any act or omission or neglect of the Contractor, his Subcontractor, his agents or employees, in 
carrying on the contract, or for any liability of any nature arising under the contract.  The Contractor shall be solely 
responsible and liable for, and shall fully protect and indemnify the City against all claims for damages to persons or 
property occasioned by or resulting from blasting or other methods or processes in the work of construction, whether such 
damages be attributable to negligence of the Contractor, his employees or his Subcontractor or otherwise. 

 
ARTICLE 14 

LIGHTS--GUARDS 
 
 1.  The Contractor shall assume all responsibilities of the work and take all proper precautions to protect persons and 
property from injury and unnecessary interference; leave a reasonably unobstructed way along public and private places for 
pedestrians, teams, and vehicles, and for access to hydrants; provide proper walks over or around any obstruction made in a 
public or private place in carrying on the contract, and maintain from the beginning of twilight through the whole of every 
night, on or near the obstruction sufficient lights and guards to protect travelers from injury thereby, and if, after one 
notification from the Commissioner that said lights and guards are not sufficient, the Contractor has not placed additional 
lights and guards to the satisfaction of the Commissioner, the Commissioner shall have the right to take charge of that part 
of the work at the expense of the Contractor.  While the work is suspended he shall keep all roadways and sidewalks in 
proper condition, and when the work is completed put the place and vicinity in proper condition and so leave them. 
 

2. The Contractor shall provide proper means of access to property where the existing access is cut off by the 
Contractor and replace or put in good condition every conduit, catch-basin, tree, wall, fence, or other thing injured by the 
Contractor in carrying on the contract, unless the same has been permanently done away with, on approval of the 
Commissioner, as being necessary to the proper carrying on of the contract. 
 

ARTICLE 15 
Guaranty 

 
 1.  Any settlement or other defect, or the failure of any part of the structure or the work due to defective materials or 
workmanship, that occurs within one year after the work is completed, is to be immediately repaired by the Contractor.  In 
the event of any such settlement, defect, or failure causing liability to the City for damage to persons or property, the 
Contractor does by this clause agree to hold the City harmless and to assume the defense of any claims therefor. 
 
 2.  Responsibility under this guaranty for the adequacy of the work does not relieve the Contractor of his obligation 
to comply with the terms of the contract and to conform to all the requirements of the plans and specifications, nor does it 
give him the right to deviate in any way from the details of design of the structure or the work. 
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ARTICLE 16 

Defective Work and Materials 
 
The inspection of the work shall not relieve the Contractor of any of his obligations to fulfill his contract as herein 
described, and defective work shall be made good and unsuitable materials may be rejected, notwithstanding that such 
work and materials have been previously overlooked by the Engineer and accepted or estimated for payment.  If the work 
or materials, or any part thereof shall be found defective at any time before the final acceptance of the whole work, the 
Contractor shall forthwith make good such defect in a manner satisfactory to the Engineer, and if any material brought 
upon the ground for use in the work or selected for the same, shall be condemned by the Engineer as unsuitable or not in 
conformity with the specifications, the Contractor shall forthwith remove such materials from the vicinity of the work.  
Nothing in this contract shall be construed as vesting in the Contractor any right of property in the materials used after they 
have been attached or affixed to the work or the soil, but all materials shall, upon being so attached or affixed, become the 
property of the City. 
 
 
 

ARTICLE 17 
Employment of Labor 

 
 The Contractor shall give preference in employment, first to citizens of Massachusetts, second, to other citizens of 
the United States; and shall allow all employees on said work to lodge, board and trade where they choose, and shall not 
obstruct any other person in doing work for the City; and shall conform to all labor laws of the Commonwealth; and no 
laborer or teamster, workman or mechanic working within this Commonwealth in the employ of the Contractor or 
Subcontractor or other person doing or contracting to do the whole or a part of the work contemplated by the Contractor 
shall be requested to, or required to, or work more than eight hours in any one calendar day.  This contract is subject to all 
the laws of the Commonwealth, and ordinances of the City and if any clause thereof does not conform to such laws and 
ordinances, such clause shall be void and such laws and ordinances operated in lieu thereof. 
 

 
ARTICLE 18 

Laws and Regulations - Contractor to Comply with Law 
 
 The Contractor shall keep fully informed of all existing or future acts of the legislature, and of all municipal 
ordinances, prohibitions, rules and regulations in any manner affecting the conduct of the work, and of all orders or decrees 
of any body or tribunal having any jurisdiction or authority over the materials, times, places and actions of those employed 
in the work embraced in the contract.  The Contractor shall at all times observe and comply with all existing and future 
acts, ordinances, prohibitions, rules, regulations, orders and decrees; and shall protect and indemnify the city and its 
employees against any and all claims arising from or based on any violation of such acts, ordinances, prohibitions, rules, 
regulations, orders or decrees, and against all violations of law by the Contractor or his agents or employees. 
 

 
 

END OF SECTION  
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CITY OF NEWTON 
 

WAGE RATE REQUIREMENTS 
 
 

 
1. GENERAL 
 
A. This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the 

Contract. 
 
B. Other duties and requirements of law which may not be specified in this section apply and are inherently a part of the 

Contract. 
 
2.  WAGE RATES 
 
A.  The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall not 

be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor and 
Industries.  This schedule shall continue to be the minimum rate of wages for said employees during the life of this 
Contract. 

 
B.  Keep posted on the site a legible copy of said schedule.  Keep on file the wage rates and classifications of labor employed 

on this Work in order that they may be available for inspection by the Owner, Administrator, or the Architect. 
 
C.  Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State 

Apprenticeship Council wherever rates for journeymen or apprentices are not listed. 
 
D.  Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required by 

M.G.L. c149, Sec. 34B, as amended.  Such police officers shall be covered by Workmen's Compensation Insurance and 
Employers Liability Insurance by the Contractor. 

 
E.  The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the 

City of Newton certified payroll affidavits verifying compliance with M.G.L. c.149, Sec. 27, 27A and 27B.  The 
Contractor is obiligated to provide such records to the City directly on a weekly basis.  The City may assess a penalty of 
$100 for each day beyond the required submission date that such records are received, which amount shall be deducted 
from any amounts to the Contractor from the City.  In the event of chronic late submissions, the City shall report the same 
to the Office of the Attorney General.  

  
F.  The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its 

portion of the work.  This statement shall be submitted to the Owner on the form found elsewhere in this section. 
 
G. The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for 

three years thereafter. 
 
 

 
END OF SECTION 
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The Massachusetts Prevailing Wage Law 

M.G.L. ch. 149, §§ 26 – 27 
 

NOTICE TO AWARDING AUTHORITIES 
 

 'The enclosed wage schedule applies only to the specific project listed at the top and will be updated for any public 
construction project lasting longer than one (1) year. 

 
 'You should request an updated wage schedule from the Division of Occupational Safety if you have not opened bids or 

selected a contractor within 90 days of the date of issuance of the enclosed wage schedule. 
 
 'The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it has been issued. 
 
 'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that 

project. 
 
 

NOTICE TO CONTRACTORS 
 
 The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the work site during the life 

of the project. 
 
 The wages listed on the enclosed wage schedule must be paid to employees on public works projects regardless of whether 

they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor. 
 
 The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors whose only role is to 

perform final clean-up must pay their employees according to this wage schedule. 
 
 All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be paid at the reduced 

apprentice rates. If a worker is not registered with the Division of Apprentice Training, they must be paid the “total rate” listed 
on the wage schedule regardless of experience or skill level. For further information, please call (617) 727-3486 or write to the 
Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, MA 02108 
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WEEKLY PAYROLL RECORDS REPORT 
& STATEMENT OF COMPLIANCE 

 
In accordance with Massachusetts General Law c149, §27B, a true and accurate record 
must be kept of all persons employed on the public works project for which the enclosed rates have been provided. A Payroll Form 
has been printed on the reverse of this page and includes all the information required to be kept by law. Every contractor or 
subcontractor is required to keep these records and preserve them for a period of three years from the date of completion of the 
contract. 

 
In addition, every contractor and subcontractor is required to submit a copy of their 
weekly payroll records to the awarding authority. This is required to be done on a weekly 
basis. Once collected, the awarding authority is also required to preserve those records for three years. 
 
In addition, each such contractor, subcontractor or public body shall furnish to the 
Department of Labor & Workforce Development/Division of Occupational Safety within 
fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor or public body who 
supervises the payment of wages, in the following form: 
 
 

STATEMENT OF COMPLIANCE 

 
_______________, 2021 

 
I,___________________________________,___________________________________ 
(Name of signatory party) (Title) 
do hereby state: 
That I pay or supervise the payment of the persons employed by 
___________________________________ on the ______________________________ 
(Contractor, subcontractor or public body)     (Building or project) 
and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on 
said project have been paid in accordance with wages determined under the provisions 
of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the 
General Laws. 
 
 

Signature _________________________ 
 

Title _____________________________ 
 
 
DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5TH FL., BOSTON, MA. 02108 
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TRENCH PERMIT 

Pursuant to G.L. c. 82A §1 and 520 CMR 7.00 et seq.(as 
amended)  

 
THIS PERMIT MUST BE FULLY COMPLETED PRIOR TO CONSIDERATION 

 
Name of Applicant  
 
Street Address 
 

Phone                                    Cell 
 

City/Town  MA ZIP  

Name of Excavator (if different from applicant) 
 
Street Address 
 

Phone                                    Cell 

City/Town  MA ZIP  

Name of Owner(s) of Property 
 
Street Address 

Phone                                    Cell 

City/Town  MA ZIP   

Other Contact  Permit Fee Received   No (   )  Yes (   ) 
Description, location and purpose of proposed trench: 
Please describe the exact location of the proposed trench and its purpose (include a description of what is (or is intended) to 
be laid in proposed trench (e.g.; pipes/cable lines etc.) Please use reverse side if additional space is needed. 
 
 
 
 
 
 
Insurance Certificate #: 
 
Name and Contact Information of Insurer: 
 
 
Policy Expiration Date: 
 
Dig Safe #: 

City of Newton 
Massachusetts  02459 

 Engineering Division  

Phone (617) 796-1020 

FAX (617) 796-1051 

 

Permit Number _____________ 
 

Date Issued ________________ 
 

Expiration Date______________ 
  
 Fee:     $50 x _______=______________________ 
                              Trenches        Total  
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Name of Competent Person (as defined by 520 CMR 7.02): 
 
 
 
Massachusetts Hoisting License # 
 
 
License Grade: Expiration Date: 

 
 
BY SIGNING THIS FORM, THE APPLICANT, OWNER, AND EXCAVATOR ALL ACKNOWLEDGE AND CERTIFY 
THAT THEY ARE FAMILIAR WITH, OR, BEFORE COMMENCEMENT OF THE WORK, WILL BECOME 
FAMILIAR WITH, ALL LAWS AND REGULATIONS APPLICABLE TO WORK PROPOSED, INCLUDING OSHA 
REGULATIONS, G.L. c. 82A, 520 CMR 7.00 et seq., AND ANY APPLICABLE MUNICIPAL ORDINANCES, BY-LAWS 
AND REGULATIONS AND THEY COVENANT AND AGREE THAT ALL WORK DONE UNDER THE PERMIT 
ISSUED FOR SUCH WORK WILL COMPLY THEREWITH IN ALL RESPECTS AND WITH THE CONDITIONS SET 
FORTH BELOW. 
 
THE UNDERSIGNED OWNER AUTHORIZES THE APPLICANT TO APPLY FOR THE PERMIT AND THE 
EXCAVATOR TO UNDERTAKE SUCH WORK ON THE PROPERTY OF THE OWNER, AND ALSO, FOR THE 
DURATION OF CONSTRUCTION, AUTHORIZES PERSONS DULY APPOINTED BY THE MUNICIPALITY TO 
ENTER UPON THE PROPERTY TO MONITOR AND INSPECT THE WORK FOR CONFORMITY WITH THE 
CONDITIONS ATTACHED HERETO AND THE LAWS AND REGULATIONS GOVERING SUCH WORK.   
 
THE UNDERSIGNED APPLICANT, OWNER AND EXCAVATOR AGREE JOINTLY AND SEVERALLY TO 
REIMBURSE THE MUNICIPALITY FOR ANY AND ALL COSTS AND EXPENSES INCURRED BY THE 
MUNICIPALITY IN CONNECTION WITH THIS PERMIT AND THE WORK CONDUCTED THEREUNDER, 
INCLUDING BUT NOT LIMITED TO ENFORCING THE REQUIREMENTS OF STATE LAW AND CONDITIONS 
OF THIS PERMIT, INSPECTIONS MADE TO ASSURE COMPLIANCE THEREWITH, AND MEASURES TAKEN BY 
THE MUNICIPALITY TO PROTECT THE PUBLIC WHERE THE APPLICANT OWNER OR EXCAVATOR HAS 
FAILED TO COMPLY THEREWITH INCLUDING POLICE DETAILS AND OTHER REMEDIAL MEASURES 
DEEMED NECESSARY BY THE MUNICIPALITY. 
 
THE UNDERSIGNED APPLICANT, OWNER AND EXCAVATOR AGREE JOINTLY AND SEVERALLY TO DEFEND, 
INDEMNIFY, AND HOLD HARMLESS THE MUNICIPALITY AND ALL OF ITS AGENTS AND EMPLOYEES FROM 
ANY AND ALL LIABILITY, CAUSES OR ACTION, COSTS, AND EXPENSES RESULTING FROM OR ARISING OUT 
OF ANY INJURY, DEATH, LOSS, OR DAMAGE TO ANY PERSON OR PROPERTY DURING THE WORK 
CONDUCTED UNDER THIS PERMIT.  
  
 
 
APPLICANT SIGNATURE  
 
______________________________________ DATE  _________________ 
      
EXCAVATOR SIGNATURE (IF DIFFERENT) 
 
______________________________________ DATE  _________________ 
  
OWNER’S SIGNATURE (IF DIFFERENT) 
 
_____________________________________ DATE:___________________ 
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For City/Town use -- Do not write in this section 
PERMIT APPROVED BY  $_______ Application Fee 

 
 
 
 

PERMITTING AUTHORITY                                        Date 
CONDITIONS OF APPROVAL  
 
 

 
CONDITIONS AND REQUIREMENTS PURSUANT TO G.L.C.82A AND 520 CMR 7.00 et seq. (as amended) 
 

By signing the application, the applicant understands and agrees to comply with the following: 
 

i. No trench may be excavated unless the requirements of sections 40 through 40D of chapter 82, and any 
accompanying regulations, have been met and this permit is invalid unless and until said requirements have been 
complied with by the excavator applying for the permit including, but not limited to, the establishment of a valid 
excavation number with the underground plant damage prevention system as said system is defined in section 76D of 
chapter 164 (DIG SAFE); 

ii. Trenches may pose a significant health and safety hazard.  Pursuant to Section 1 of Chapter 82 of the General Laws, 
an excavator shall not leave any open trench unattended without first making every reasonable effort to eliminate any 
recognized safety hazard that may exist as a result of leaving said open trench unattended.  Excavators should consult 
regulations promulgated by the Department of Public Safety in order to familiarize themselves with the recognized 
safety hazards associated with excavations and open trenches and the procedures required or recommended by said 
department in order to make every reasonable effort to eliminate said safety hazards which may include covering, 
barricading or otherwise protecting open trenches from accidental entry. 

iii. Persons engaging in any in any trenching operation shall familiarize themselves with the federal safety standards 
promulgated by the Occupational Safety and Health Administration on excavations: 29 CFR 1926.650 et seq., 
entitled Subpart P “Excavations”. 

iv. Excavators engaging in any trenching operation who utilize hoisting or other mechanical equipment subject to 
chapter 146 shall only employ individuals licensed to operate said equipment by the Department of Public Safety 
pursuant to said chapter and this permit must be presented to said licensed operator before any excavation is 
commenced; 

v. By applying for, accepting and signing this permit, the applicant hereby attests to the following: (1) that they have 
read and understands the regulations promulgated by the Department of Public Safety with regard to construction 
related excavations and trench safety;  (2) that he has read and understands the federal safety standards promulgated 
by the Occupational Safety and Health Administration on excavations: 29 CMR 1926.650 et seq., entitled Subpart P 
“Excavations” as well as any other excavation requirements established by this municipality; and (3) that he is aware 
of and has, with regard to the proposed trench excavation on private property or proposed excavation of a city or 
town public way that forms the basis of the permit application, complied with the requirements of sections 40-40D of 
chapter 82A. 

vi. This permit shall be posted in plain view on the site of the trench. 
 

Summary of Excavation and Trench Safety Regulation (520 CMR 14.00 et seq.) 
 
This summary was prepared by the Massachusetts Department of Public Safety pursuant to G.L.c.82A and does not include all 
requirements of the 520 CMR 14.00.  To view the full regulation and G.L.c.82A, go to www/mass.gov/dps 
Pursuant to M.G.L. c. 82, § 1, the Department of Public Safety, jointly with the Division of Occupational Safety, drafted regulations relative to 

trench safety.  The regulation is codified in section 14.00 of title 520 of the Code of Massachusetts Regulations. The regulation requires all 
excavators to obtain a permit prior to the excavation of a trench made for a construction-related purpose on public or private land or rights-of-
way.  All municipalities must establish a local permitting authority for the purpose of issuing permits for trenches within their municipality. 
Trenches on land owned or controlled by a public (state) agency requires a permit to be issued by that public agency unless otherwise 
designated. 

            In addition to the permitting requirements mandated by statute, the trench safety regulations require that all excavators, 
whether public or private, take specific precautions to protect the general public and prevent unauthorized access to unattended 
trenches.  Accordingly, unattended trenches must be covered, barricaded or backfilled.  Covers must be road plates at least ¾” 
thick or equivalent; barricades must be fences at least 6’ high with no openings greater than 4” between vertical supports; 
backfilling must be sufficient to eliminate the trench.  Alternatively, excavators may choose to attend trenches at all times, for 
instance by hiring a police detail, security guard or other attendant who will be present during times when the trench will be 
unattended by the excavator. 
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            The regulations further provide that local permitting authorities, the Department of Public Safety, or the Division of 
Occupational Safety may order an immediate shutdown of a trench in the event of a death or serious injury; the failure to obtain a 
permit; or the failure to implement or effectively use adequate protections for the general public.  The trench shall remain shut 
down until re-inspected and authorized to re-open provided, however, that excavators shall have the right to appeal an immediate 
shutdown.  Permitting authorities are further authorized to suspend or revoke a permit following a hearing.  Excavators may also 
be subject to administrative fines issued by the Department of Public Safety for identified violations.  
 
For additional information please visit the Department of Public Safety’s website at www.mass.gov/dps  

 
Summary of 1926 CFR Subpart P -OSHA Excavation Standard 

 
This is a worker protection standard, and is designed to protect employees who are working inside a trench.  This summary was prepared by the 

Massachusetts Division of Occupational Safety and not OSHA for informational purposes only and does not constitute an official 
interpretation by OSHA of their regulations, and may not include all aspects of the standard. 

For further information or a full copy of the standard go to www.osha.gov.  
 

• Trench Definition per the OSHA standard: 
o An excavation made below the surface of the ground, narrow in relation to its length. 
o In general, the depth is greater than the width, but the width of the trench is not greater than fifteen feet. 

• Protective Systems to prevent soil wall collapse are always required in trenches deeper than 5’, and are also required in 
trenches less than 5’ deep when the competent person determines that a hazard exists.  Protection options include: 

o Shoring.  Shoring must be used in accordance with the OSHA Excavation standard appendices, the equipment 
manufacturer’s tabulated data, or designed by a registered professional engineer. 

o Shielding (Trench Boxes).  Trench boxes must be used in accordance with the equipment manufacturer’s 
tabulated data, or a registered professional engineer. 

o Sloping or Benching.  In Type C soils (what is most typically encountered) the excavation must extend 
horizontally 1 ½ feet for every foot of trench depth on both sides, 1 foot for Type B soils, and ¾ foot for Type A 
soils. 

o A registered professional engineer must design protective systems for all excavations greater than 20’ in depth. 
• Ladders must be used in trenches deeper than 4’.   

o Ladders must be inside the trench with workers at all times, and located within 25’ of unobstructed lateral travel 
for every worker in the trench.   

o Ladders must extend 3’ above the top of the trench so workers can safely get onto and off of the ladder. 
• Inspections of every trench worksite are required:  

o Prior to the start of each shift, and again when there is a change in conditions such as a rainstorm.   
o Inspections must be conducted by the competent person (see below). 

• Competent Person(s) is: 
o Capable (i.e., trained and knowledgeable) in identifying existing and predictable hazards in the trench, and other 

working conditions which may pose a hazard to workers, and 
o Authorized by management to take necessary corrective action to eliminate the hazards.  Employees must be 

removed from hazardous areas until the hazard has been corrected. 
• Underground Utilities must be: 

o Identified prior to opening the excavation (e.g., contact Digsafe). 
o Located by safe and acceptable means while excavating. 
o Protected, supported, or removed once exposed. 

• Spoils must be kept back a minimum of 2’ from the edge of the trench. 
• Surface Encumbrances creating a hazard must be removed or supported to safeguard employees.  Keep heavy 

equipment and heavy material as far back from the edge of the trench as possible. 
• Stability of Adjacent Structures: 

o Where the stability of adjacent structures is endangered by creation of the trench, they must be underpinned, 
braced, or otherwise supported. 

o Sidewalks, pavements, etc. shall not be undermined unless a support system or other method of protection is 
provided. 

• Protection from water accumulation hazards: 
o It is not allowable for employees to work in trenches with accumulated water.  If water control such as pumping 

is used to prevent water accumulation, this must be monitored by the competent person.  
o If the trench interrupts natural drainage of surface water, ditches, dikes or other means must be used to prevent 

this water from entering the excavation. 
• Additional Requirements: 

o For mobile equipment operated near the edge of the trench, a warning system such as barricades or stop logs 
must be used. 

http://www.mass.gov/dps
http://www.osha.gov/
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o Employees are not permitted to work underneath loads.  Operators may not remain in vehicles being loaded 
unless vehicles are equipped with adequate protection as per 1926.601(b)(6). 

o Employees must wear high-visibility clothing in traffic work zones. 
o Air monitoring must be conducted in trenches deeper than 4’ if the potential for a hazardous atmosphere exists.  

If a hazardous atmosphere is found to exist (e.g., O2 <19.5% or >23.5%, 20% LEL, specific chemical hazard), 
adequate protections shall be taken such as ventilation of the space. 

o Walkways are required where employees must cross over the trench.  Walkways with guardrails must be 
provided for crossing over trenches > 6’ deep. 

o Employees must be protected from loose rock or soil through protections such as scaling or protective 
barricades. 

 
 
 
 

END OF SECTION 
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LOCATION OF WORK 

 
Various locations throughout the City of Newton, including: 
 

• Langley Road Municipal Parking Lot 
• Hartford Street Municipal Parking Lot 
• Cherry Street / Elm Street Municipal Parking Lot 
• Richardson Street Municipal Parking Lot 
• Washington Street, between Walnut St and Central Avenue 

 
 
The exact limits of work shall be reviewed and delineated with the Engineer in the field prior to the Contractor beginning 
work. The Contractor is responsible for taking accurate measurements of actual field conditions prior to ordering 
proposed materials or beginning construction. 
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ITEM SHEETS 
 
The Contractor shall insert prices for each item in ink, in both words and figures, and is to show a total bid price.  In the event a 
discrepancy between the written words and figures, the written words shall govern.  In the event an error in the bidders total bid 
price, the corrected total bid obtained by the summation of the products of the unit prices multiplied by the respective quantities shall 
stand as the bidder’s total bid price. 
 
The Contractor is required to review any related plans, conduct a full site review, and read all the provisions in the document before 
inserting prices, and is further advised to make his own determination as to the accuracy of the estimated quantities before inserting 
bid prices.  
 
The estimated quantities shown here are based solely upon a reasonable assessment of the project parameters, thus the Contractor 
is advised that the actual quantities may vary substantially as field conditions may necessitate. Regardless of the amount of the 
actual quantities, the unit price(s) shall be that set forth in the Bidder’s Item Sheets. 
 

 
ITEM DESCRIPTION & BID PRICE 

ESTIMATED 
QUANTIY 

 
UNIT 

 
TOTAL COST 

    
    
    
ITEM:   697.1 – SILT SACK 
 
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER           EACH 

 
 
 

2 
 
 
 
 
 

 
 

 
 
 

EA. 
 

 
 
 
 
 
$______________ 
 

ITEM:   707.8–  BOLLARD 
 
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER                  EACH 

 
 
 
 

15 
 
 
 

 

 
 

 
 
 
 

EA 
 

 
 
 
 
 
 
$_____________ 
 

ITEM:   748.– MOBILIZATION    
                                                  
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      LUMP SUM 
 

 
 
 
 
 

1 

 
 
 
 
 
 

L.S. 

 
 
 
 
 
 
$_____________ 
 

ITEM:   832.– WARNING, REGULATORY AND ROUTE MARKER   
                                                  
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      SQUARE FOOT 
 

 
 
 
 

262 

 
 
 
 
 
 

S.F. 

 
 
 
 
 
 
$_____________ 
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ITEM:   847.1– SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY 
POST ASSEMBLY - STEEL    
                                                  
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      EACH 
 

 
 
 
 

88 

 
 
 
 
 
 

EA 

 
 
 
 
 
 
$_____________ 
 

ITEM:   852.01– TEMP. TRAFFIC CONTROLS     
                                                  
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      LUM SUM 
 

 
 
 
 
 

1 

 
 

 
 
 
 

LS 

 
 
 
 
 
 
$_____________ 
 

ITEM:   874.2.– TRAFFIC SIGNS REMOVE AND RESET    
                                                  
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      EACH 
 

 
 
 
 
 
 

15 

 
 
 
 
 
 

EA 

 
 
 
 
 
 
$_____________ 
 

ITEM:   875.21 –   PARKING METER REMOVE AND DISCARDED   
                                                  
THE SUM OF: 
________________________________________________   DOLLARS 
 
AND____________________________________________  CENTS 
 
($__________________________________) PER      EACH 
 

 
 
 
 
 
 

145 

 
 
 
 
 
 

EA 

 
 
 
 
 
 
$_____________ 
 

ITEM:  999.01  –   MISC. WORK ALLOWANCE  
 
THE SUM OF: 
_______________________________________________   DOLLARS 
 
AND___________________________________________  CENTS 
 
($__________________________________) PER      ALL 
 

 
 
 
 

1 

 
 
 
 

ALL 

 
 
 
 
$ 
 

ITEM:  999.02  –   ALLOWANCE FOR PAYMENT OF TRAFFIC 
CONTROL OFFICERS 
 
THE SUM OF: 
_______________________________________________   DOLLARS 
 
AND___________________________________________  CENTS 
 
($__________________________________) PER      ALL 
 

 
 
 
 
 

1 
 

 
 
 
 
 

ALL 
 

 
 
 
 
 
$ 
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TOTAL BID:    ______________________ 
 

The Total Bid for all items on this page must be inserted in Paragraph “C” of the BID FORM. 
 

• The scheduling of this work shall be solely at the discretion of the Engineer. 
 

• The scope of the work is subject to modification as the operations progress. In addition, the day-to-day operational 
aspects may also be subject to modification as the Engineer shall so direct (i.e. final depth, dates & scheduled 
periods, length of sidewalks). 

  
END OF SECTION
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CITY OF NEWTON 

GENERAL REQUIREMENTS 
 

MEASUREMENT AND PAYMENT 
PART 1 GENERAL 
 

1.01 SCOPE 
A. The purpose of this section is to define the basis of measurement and payment for the unit price or lump 

sum items listed in these Contract Documents. 
B. Section 9.00 of the Commonwealth of Massachusetts Department  of Transportation (MassDOT) Standard 

Specifications for Highways and Bridges 2020 Edition and amendments to it are hereby included in its 
entirety. 

 
1.02 PAYMENT ITEMS 

A. Work Items of this Project are referenced with Item Numbers and Item Descriptions similar to those 
currently in use by the MassDOT, Highway Division. 

 
1.03 BASIS OF MEASUREMENT AND PAYMENT 

A. Method of Measurement and Basis of Payment for Work Items shall be as called for under the appropriate 
section of the MassDOT Standard Specifications, unless modified in this Construction Specifications. 

 
1.04 UNIT PRICES 

A. Payment will be computed on the basis of the unit price bid for each Item and the quantity of units completed. 
Unit prices are to include cost of all necessary materials, labor, equipment, overhead, profit and other 
applicable costs for items installed complete and accepted by the Engineer. No Payments will be made for 
the purchase or stockpile of materials or incidentals to the completed items. (See Par. 1.06, this Section.) 

B. The Owner reserves the right to increase or decrease the scope of the Contract work by 25% of the original 
scope. 

 
1.05 LUMP SUM PRICES 

A. Payment will be computed on the basis of the percentage of work completed on each item in the contract 
BID as determined by the Engineer. Lump sum prices are to include the cost of all necessary materials, 
labor, equipment, overhead, profit and other applicable costs for items installed complete and accepted by 
the Engineer. No Payments will be made for the purchase or stockpile of materials or incidentals to the 
completed items. (See Par. 1.06, this Section.) 

B. The Contractor's breakdown of the lump sum bid will be used only as a guide to determine the percentage 
of completion. 

 
1.06 PRICES INCLUDE 

A. The prices stated in the Proposal include full compensation not only for furnishing all the labor, equipment 
and material needed for, and for performing the work \ contemplated by, the Contract, but also for assuming 
all risks of any kind for expenses arising to facilitate the work in a timely manner and all items and 
incidentals included in the Contract Documents. 

B. The Owner shall pay and the Contractor shall receive the prices stipulated in the BID made a part hereof as 
full compensation for everything performed and for all risks and obligations undertaken by the Contractor 
under and as required by the Contract. 

C. The prices for those Items which involve excavation shall include compensation for disposal of surplus 
excavated material and handling water. 

D. In all Items involving excavation, the price shall be based on doing the entire excavation in earth. Where 
rock is excavated, the price, therefore, shall be in addition to the cost of excavating earth and no deduction 
will be made in the amount for earth excavation. 
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1.07 PAYMENT 

A. In general, payment will be made for all Contract work satisfactorily completed through the end of the 
previous month. The payment will include any additional work which has been completed and approved and 
change order work agreed upon by the Owner and Contractor which has been completed and approved. 

B. Each application for payment will indicate the total of a minimum percent retainage, held by the Owner on 
the total of all work completed under the contract and approved for payment to-date. 

C. Monthly applications for payment may also indicate reduction or increase of the total Contract price when 
an approved change order results in a net reduction or net increase in the cost and quantity of work to be 
performed under the Contract. 

D. Special billings and charges against the Contract as credit or payment to the Owner, that are not for change 
order work, may be subtracted from monies due on any monthly application for payment but shall not serve 
to reduce the total Contract price. 

E. Final payment for Work governed by unit prices will be made on the basis of the actual measurements and 
quantities accepted by the Engineer multiplied by the unit price for work which is incorporated in or made 
necessary by the Work. 

 
FIELD ENGINEERING 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Survey work and other field engineering responsibilities of the Contractor. 
 
1.03 REQUIREMENTS 

A. The Contractor shall be responsible for field survey, layout of the work, and the establishing of lines and 
grades for his use. 

B. Establish elevations, lines, levels, reference marks, batter boards, etc., required during the progress of the 
Work. Verify such marks by instrument to confirm accuracy. 

C. Locate and protect established survey control and reference points. 
D. Make, check, and be responsible for all measurements and dimensions necessary for the proper construction 

of the Work. 
E. The Engineer will be permitted to check the lines, elevations, reference marks, batter boards, etc., set by the 

Contractor. The Contractor shall correct any errors found in lines, elevations, reference marks, batter boards, 
etc. Such a check shall not be construed as approval of the Contractor's work and shall not relieve or diminish 
the responsibility of the Contractor for the accurate construction and completion of the Work. 

F. Horizontal and vertical control datum for survey shall be as established by the base survey plan, if one is 
provided, otherwise see G. 

G. Horizontal and vertical control datum for survey shall be as established by contractor. 
H. Locate and protect existing street right of way, bounds and property bounds. 
I. Verify location and reset (if needed) street right-of-way bounds and markers. 
J. The Contractor is to make a video tape and/or photographic record of all existing sideline conditions, prior 

to the commencement of construction activities, and/or as may be required as the construction activities 
progress, for the purpose of documenting all decrepit, and/or extraordinary points of concern. All video and 
picture making shall be done on foot and shall not be 'shot' from a vehicle. This video record shall be made 
by the Contractor and a copy, or a secondary video tape, shall be delivered to the Engineer. A representative 
from the Engineering Division shall present at the time of the recording. 

 
1.04 QUALITY ASSURANCE 

A. The Contractor shall employ a Civil Engineer or Land Surveyor registered in the State of Massachusetts, 
acceptable to the Owner. 

B. The Contractor shall submit a certificate signed by the Contractor’s Engineer or Land Surveyor stating 
elevations and locations of the Work are in conformance with the Contract Documents. 

 
 
PROJECT MEETINGS  
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PART 1 GENERAL 
 
1.01 SECTION INCLUDES 

A. Administrative and procedural requirements for project meetings. 
 
1.02 PRECONSTRUCTION CONFERENCE 

A. Pre-bid conference will be held for this project. Attendance at this meeting is optional. 
B. The pre-construction conference will be scheduled and administered within 14 calendar days after the dated 

"Notice to Proceed.” The Contractor shall be prepared to address such topics as understanding of the 
Contract Documents, Federal/State/Local requirements, projected construction schedules, major personnel, 
critical work areas, construction facilities and shop drawing/certificates of compliance submittals. 

 
1.03 PROGRESS MEETINGS 

A. The Engineer will schedule and administer progress meetings and specially called meetings throughout the 
duration of the Work at period intervals. Weekly progress meeting are expected in the initial stages of the 
project. Meetings can later be scheduled to be Bi-Weekly as determined by the Engineer. 

B. The time and location of such meetings shall be designated by the Engineer and shall be convenient for all 
parties involved. 

C. The Engineer will prepare agenda with copies for participants, preside at meetings, record minutes, and 
distribute copies. 

 
SUBMITTALS 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Requirements for submission of schedules and shop drawings. 
 
1.02 PROGRESS SCHEDULE 

A. Within 14 calendar days after execution of the Contract Documents, the Contractor shall submit to the 
Engineer for review a construction progress schedule conforming to requirements specified. This schedule 
should show the proposed dates of commencement and completion of each of the various subdivisions of 
work required under this Contract and the anticipated monthly percentage of completion, based on the total 
contract price. The Contractor shall be responsible for updating, and/or revising, this schedule whenever 
directed by the Engineer throughout the duration of the Contract. The schedule shall also include a Traffic 
Management Plan to be coordinated with City Engineering and Newton Police Department for each phase 
and location of work to be constructed under this contract. 

B. Special attention is directed to the requirement that the Contractor shall start the Work, as specified under 
this Contract, no later than 30 calendar days after the execution of the Contract Documents, unless otherwise 
authorized by the Owner. The Contractor shall comply with all pre-construction requirements as specified. 
The Owner reserves the right to delay the commencement of the Work or any part thereof, if the specified 
requirements as determined by the Engineer have not been satisfied. The Owner further reserves the right to 
limit or, delay construction, or certain activities thereof, in certain areas of the Contract should the Owner 
deem it to be in the public's best interest and/or safety to do so. 

C. The Contractor shall contact the appropriate city authorities concerning any public or semi-public events 
that may occur during the construction period that may affect construction. The Contractor alone shall be 
responsible for arranging his construction sequence to conform to any restrictions these events may impose. 
No claims for extras will be allowed because of any delay, extra materials handling, extra excavation, etc. 
caused by the imposed restrictions. However, additional time may be granted for completion of the work to 
compensate for delays caused by said restrictions. 
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1.03 SHOP DRAWINGS 
A. A maximum of two (2) submittals of each shop drawing will be reviewed by the Engineer. If more submittals 

are required due to the Contractor’s neglect or failure to fulfill the requirements of the Contract plans and/or 
specifications, or to make corrections or modifications required by the Engineer in the review of the first 
two submittals, the Engineer will review the submittal and the Contractor will be responsible for the cost of 
the review, as determined by the Owner based on the Engineer’s documentation of time and rates for 
additional services established in the Engineering Agreement between the Owner and the Engineer. 

B. If re-submittals on shop and working drawings are required, the Engineer will retain three (3) copies and 
three (3) copies will be returned to the Contractor. When re-submittals are returned to the Engineer, six 
copies of the complete submittal shall again be required. 

C. When so specified or if considered by the Engineer to be acceptable, manufacturer's specifications, catalog 
data, descriptive matter, illustrations, etc., may be submitted in place of shop and working drawings. 

D. The Contractor shall be responsible for the prompt and timely submittal of all shop and working drawings 
to eliminate delay to the Work due to the absence of such drawings. All shop and working drawings must 
be submitted to the Engineer within 30 calendar days prior to incorporation into the Work, unless otherwise 
permitted by the Engineer. Prior to the submittal of any shop drawings, the Contractor shall submit a 
schedule of proposed shop drawing transmittals. The schedule shall identify the subject matter of each 
transmittal, the corresponding specification section number and the proposed date of submission. Prior to 
and during the progress of the Work the schedule shall be revised and resubmitted as requested by the 
Engineer. 

E. No material or equipment shall be purchased or fabricated for the Contract until the required shop and 
working drawings have been submitted as hereinabove provided and reviewed for conformance to the 
Contract requirements. All such materials and equipment and the work involved in their installation or 
incorporation into the Work shall then be as shown in and represented by said drawings. 

F. Until the necessary review has been made, the Contractor shall not proceed with any portion of the Work 
for which review is required. 

G. All shop and working drawings shall be submitted to the Engineer by and/or through the Contractor, who 
shall be responsible for obtaining shop and working drawings from his subcontractors and returning 
reviewed drawings to them. All drawings shall be clearly marked with the names of the Owner, Contractor, 
and building, equipment, or structure to which the drawing applies, and shall be suitably numbered. 
Submitted shop drawings shall be accompanied by a multi-part letter of transmittal provided by the Engineer, 
and completed by the Contractor as directed by the Engineer. 

H. Only drawings which have been checked and corrected by the fabricator should be submitted to the 
Contractor by his subcontractors and vendors. Prior to submitting drawings to the Engineer, the Contractor 
shall check thoroughly all such drawings to satisfy himself that the subject matter thereof conforms to the 
Drawings and Specifications in all respects. All drawings which are correct shall be marked with the date, 
checker's name, and indication of the Contractor's approval, and then shall be submitted to the Engineer; 
other drawings shall be returned for correction. 

I. If a shop drawing shows any deviation from the Contract requirements, the Contractor shall make specific 
mention of the deviations in his letter of transmittal. 

J. The review of shop and working drawings by the Engineer will be general only, and nothing contained in 
this Section shall relieve, diminish or alter in any respect the responsibilities of the Contractor under the 
Contract Documents and in particular, the specific responsibility of the Contractor for details of design and 
dimensions necessary for proper fitting and construction of the work as required by the Contract and for 
achieving the result and performance as specified. 

K. The Contractor shall furnish additional copies of shop drawings or catalog cuts when so requested. 
 

1.04 JOB-MIX FORMULA 
A. Work shall not begin on any Newton project nor shall any mixture be accepted until the Contractor has 

submitted to the Engineer a specific job-mix formula for the particular uniform combination of materials 
and sources of supply to be used on each project in conformance with the requirements of Section M3 of 
MassDOT's Construction Specifications. The job-mix formula shall be submitted in writing by the 
Contractor to the City at least 30 days prior to the start of paving operations.  
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QUALITY CONTROL 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Requirements for Contractor’s quality control of products, suppliers, manufacturers, services, site 
conditions, and workmanship, to produce work of the specified quality. 

 
1.02 QUALITY ASSURANCE/CONTROL OF INSTALLATION 

A. Comply fully with manufacturers' instructions, including each step in sequence. 
B. Should manufacturers' instructions conflict with Contract Documents, request clarification from Engineer 

before proceeding. 
C. Comply with specified standards as a minimum quality for the Work except when more stringent tolerances, 

codes, or specified requirements indicate higher standards or more precise workmanship. 
D. Perform work by persons qualified to produce workmanship of specified quality.  
E. Secure Products in place with positive anchorage devices designed and sized to withstand stresses, vibration, 

physical distortion or disfigurement. 
 
1.03 FIELD SAMPLES 

A. Install field samples at the site as required by individual specifications sections for review. 
B. Acceptable samples represent a quality level for the Work. 
C. Where field sample is specified to be removed, clear area only after field sample has been accepted by the 

Engineer. 
 
TESTING LABORATORY SERVICES 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Qualification, duties and responsibilities of testing laboratories. Also, coordination and scheduling are 
responsibilities of the Contractor. 

B. Related Sections 
1. Materials and Equipment 

 
1.02 PAYMENT PROCEDURES 

A. Initial Testing: Unless otherwise specified herein, the Owner will pay for additional initial testing services 
required by the Engineer. 

B. Retesting: When initial tests indicate noncompliance with the Contract Documents, subsequent retesting 
occasioned by the noncompliance shall be performed by the same testing agency, and costs thereof will be 
deducted by the Owner from the Contract Sum. 

C. Contractor’s Testing: Inspecting and testing performed exclusively for the Contractor's convenience or as 
required of him by the technical specifications shall be the sole responsibility of the Contractor. 

 
1.03 REFERENCES 

A.  American Society for Testing and Materials (ASTM) 
1. E-329-90, Use in the Evaluation of Testing and Inspection Agencies as Used in Construction. 

1.04 REQUIREMENTS 
A. Asphalt material will only be accepted by the City if the test results from acceptance samples obtained at the 

production plant and from the compacted pavement indicate conformance to the approved job-mix formula 
and the quality limits specified in Section M3 of MassDOT's Construction Specifications. 

B. Work included: 
1. Cooperate with the Owner's selected testing agency and all others responsible or testing and 

inspecting the Work. 
2. Provide other testing and inspecting as specified to be furnished by the Contractor in this Section 

and/or elsewhere in the Contract Documents. 
3. Where no testing requirements are described, but the Owner directs testing, the Contractor shall 

provide testing under the requirements of this Specification. 
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1.05 QUALITY ASSURANCE 

A. The testing laboratory will be qualified to the Owner's approval in accordance with ASTM E329-90. 
B. Regulatory requirements 

1. Testing, when required, will be in accordance with all pertinent codes, regulations, and with 
selected standards of the American Society for Testing and Materials. 

2. Regulatory Requirement Inspections and tests required by codes or ordinances, or by a plan 
approved authority, and which are made by a legally constituted authority, shall be the 
responsibility of and shall be paid for by the Contractor, unless otherwise provided in the Contract 
Documents. 

 
1.06 DELIVERY, STORAGE, AND HANDLING 

A. Comply with pertinent provisions of the Materials and Equipment section. 
B. Promptly process and distribute, to the Engineer, required copies of test reports and instructions to assure 

necessary retesting and replacement of materials with the least possible delay in progress of the Work. 
 
1.07 SCHEDULING 

A. Establishing schedule 
1. By advance discussion with the testing laboratory selected by the Owner, determine the time 

required for the laboratory to perform its tests and to issue each of its findings. 
2. Provide all required time within the construction schedule. 
3. Coordinate testing activity with the appropriate testing laboratory. 

B. Revising schedule 
1. When changes of construction schedule are necessary during construction, coordinate all such 

changes with the testing laboratory as required. 
C. Adherence to schedule 

1. When the testing laboratory is ready to test according to the established schedule, but is prevented 
from testing or taking specimens due to  incompleteness of the Work, all extra charges for testing 
attributable to the  delay may be back-charged to the Contractor and shall not be borne by the 
Owner. 

 
PART 3 EXECUTION 
 

3.01 FIELD QUALITY CONTROL 
A. Representatives of the testing laboratory shall have access to the Work at all times and at all locations where 

the Work is in progress. Provide facilities for such access to enable the laboratory to perform its functions 
properly. 

B. All specimens and samples for testing, unless otherwise provided in the Contract Documents, shall be taken 
by the testing personnel. All sampling equipment and personnel will be provided by the testing laboratory. 
All deliveries of specimens and samples to the testing laboratory will be performed by the testing laboratory. 

C. All work constructed as a deviation from the Contract Documents shall be approved prior by the Engineer 
in writing. All subject work shall be documented and the submission of required as-builts will be the 
responsibility of the Contractor. 

 
TEMPORARY CONTROLS 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Requirements for cleaning, maintenance of the project site, barriers and fences required during construction. 
 
1.02 CLEANING DURING CONSTRUCTION 

A. Contractor shall perform clean-up operations during construction as herein specified, or as specified 
elsewhere within the Contract Documents. 

1. Control accumulation of waste materials and rubbish; promptly dispose of off-site. Bear all costs, 
including fees resulting from disposal. 
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2. Maintain project in accordance with all local, State and Federal Regulatory Requirements. 
3. Store volatile wastes in covered metal containers, and remove from premises. 
4. Prevent accumulation of wastes that create hazardous conditions. 
5. Provide adequate ventilation during use of volatile or noxious substances 

B. Conduct cleaning and disposal operations to comply with local ordinances and anti-pollution laws. 
1. Do not burn or bury rubbish and waste materials on site. 
2. Do not dispose or volatile wastes such as mineral spirits, oil, or paint thinner in storm or sanitary 

drains. 
3. Do not dispose of wastes into streams or waterways. 
4. Use only those materials which will not create hazards to health or property and which will not 

damage surfaces. 
5. Execute cleaning to ensure that the buildings, the sites, and adjacent properties are maintained free 

from accumulations of waste materials and rubbish and wind-blown debris, resulting from 
construction operations. 

6. Provide on-site containers for collection of waste materials, debris, and rubbish. 
7. Remove waste materials, debris, and rubbish promptly from the site and dispose of at legal disposal 

areas off the construction site. 
8. During its progress, the work and the adjacent areas affected thereby shall be kept cleaned up and 

all rubbish, surplus materials, and unneeded construction equipment shall be removed and all 
damage repaired so that the public and property owners will be inconvenienced as little as possible. 

9. Where material or debris has washed or flowed into or been placed in existing watercourses, 
ditches, gutters, drains, pipes, structures, work done under this contract, or elsewhere during the 
course of the Contractor’s operations, such material or debris shall be entirely removed and 
satisfactorily disposed of during the progress of the work, and the ditches, channels, drains, pipes, 
structures, and work, etc. shall, upon completion of the work, be left in a clean and neat condition. 

 
1.03 DUST CONTROL 

A. Provide adequate means for the purpose of preventing dust caused by construction operations throughout 
the period of the construction contract. 

B. This provision does not supersede any specific requirements for methods of construction or applicable 
general conditions or performance obligations of the Contractor. 

C. Adequate dust control shall be applied as, and when, directed by the Engineer. No additional compensation 
will be made for such work and shall be considered to be incidental to the Contract. 

 
1.04 EROSION AND SEDIMENT CONTROL 

A. Plan and execute construction by methods to control surface drainage from cuts and fills, from borrow and 
waste disposal areas. Prevent erosion and sedimentation. 

B. Minimize amount of bare soil exposed at one time. 
C. Provide temporary measures such as berms, dikes, and drains, to prevent water flow. 
D. Periodically inspect earthwork to detect evidence of erosion and sedimentation; promptly apply corrective 

measures. 
E. Construct sediment control devices for discharge from dewatering trenches. 
F. Construct all sedimentation control devices shown on the plans. 

 
1.05 NOISE CONTROL 

A. Develop and maintain a noise-abatement program and enforce strict discipline over all personnel to keep 
noise to a minimum. 

B. Execute construction work by methods and by use of equipment which will reduce excess noise. 
1. Equip air compressors with Silencers, and power equipment with mufflers. 
2. Manage vehicular traffic and scheduling to reduce noise. 

 
1.06 POLLUTION CONTROL 

A. Special care shall be taken to prevent contamination or muddying up or interfering in any way with the 
stream flows, if any along the line of work. No waste matter of any kind will be allowed to discharge into 
the stream flows or impounded water of any pools or other bodies of water. 
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1.07 SURFACE WATER CONTROL 

A. Take all precautions to prevent damage to the work or equipment by high waters or by storms. The Engineer 
with the approval of the Owner may prohibit the carrying out of any work at any time when in his judgment, 
high water or storm conditions are unfavorable or not suitable, or at any time, regardless of the weather, 
when proper precautions are not being taken to safeguard previously constructed work or work in progress. 

B. In case of damage caused by the failure of the Contractor to take adequate precautions, the Contractor shall 
repair or replace equipment damaged and shall make such repairs or rebuild such parts of the damaged work, 
as the Engineer may require, at no additional expense to the Owner. 

 
1.08 BARRIERS AND ENCLOSURES 

A. Fences and Barricades 
1. Provide and maintain temporary fences, barriers, lights, guardrails, and barricades as indicated in 

the Contract Documents, or as necessary to secure the Work and adjacent property, and protect 
persons and property. 

2. Obtain necessary approvals and permits and provide temporary expedients as necessary to 
accommodate tasks requiring items mentioned herein. 

B. Protection of Trees 
1. The Contractor shall notify the Tree Warden before commencing work within the drip line of any 

Tree. 
2. If, in the opinion of the Engineer or Tree Warden, and so directed by either, the Contractor shall 

be required to provide adequate and satisfactory tree protection (either trunk protection or drip line 
protection, or both) as directed. No additional compensation will be made for such protection and 
shall be considered to be incidental to the Contract. 

3. The Contractor shall take care not to harm trees along the sides of roads or within the existing 
facility in which the construction work is to be done or trees on adjacent lands except as indicated 
on the drawings or with the written permission of the Owner and any other owner of the trees 
involved. Care shall be taken not to cut tree roots so as to harm the growth of trees to remain. 

4. If, in the opinion of the Engineer or Tree Warden, any trees damaged during construction can be 
repaired, the Contractor shall satisfactorily repair same at no further cost to the Owner. 

5. If, in the opinion of the Engineer or Tree Warden, any tree damaged during construction cannot be 
repaired and should be removed, the Contractor shall satisfactorily remove and replace, with a 
species specified by and at the direction of the City Tree Warden, same at no further cost to the 
Owner. 

TRAFFIC REGULATIONS 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Requirements for traffic control for the duration of the Contract. 
 
1.02 REFERENCES 

A. Manual of Uniform Traffic Control Devices (MUTCD) latest edition, including published revisions; 
Specifications for Temporary Traffic Control. 

 
1.03 PERFORMANCE REQUIREMENTS 

A. The Contractor shall prepare and submit to the Engineer a proposed work schedule which complies with the 
plans and specifications. No work shall start until the Engineer's approval of the schedule is received. 

B. The Contractor shall have the sole responsibility for the maintenance and protection of traffic. 
C. No construction will be permitted within 300 feet of a school, day care center, or day camp when children 

are either arriving or departing the facility. The actual hours involved will be obtained by the Contractor 
from the respective facility. 

D. An authorized representative of the Contractor shall be available on a 24-hour basis for the duration of the 
Contract for the purpose of correcting construction related impediments or hazards. This contact shall be 
responsible for making correction within a timely manner. The contact information shall be supplied with 
the rest of the required submittals. 
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1.04 SITE CONDITIONS 

A. Replace at no cost to the Owner pavement markings, legends and lane arrows removed or damaged by the 
construction operation that are not within the limits of work. 

B. Restore temporary detours to original condition. 
C. Replace traffic signal loops damaged during construction within 72 hours. 
 

1.05 SCHEDULING 
A. The Contractor shall minimize the construction impacts to the traveling public and abutting property owners 

by limiting the extent of roadway excavation and requiring the restoration of a weather-tight pavement 
surface as stipulated below. All proposed underground installations (utilities, drainage, sewer, etc.) must be 
in place prior to the beginning of roadway excavation. 

B. The Owner reserves the right to alter the lengths of excavation and other operations in order to ensure the 
safety of the traveling public and abutting property owners. 

 
PART 2 PRODUCTS 
 

2.01 TRAFFIC CONTROL DEVICES 
A. All Traffic Control Devices shall be in accordance with the MUTCD and maintained as such. All Devices 

shall also meet and be maintained in compliance with the Specifications, 
 
PART 3 EXECUTION 
 

3.01 INSTALLATION OF TRAFFIC CONTROL DEVICES 
A. Installations shall be in accordance with all requirements and standards as specified in the Manual on 

Uniform Traffic Control Devices (MUTCD) and shall be the responsibility of the Contractor to install and 
maintain as directed by the Engineer. 

 
MATERIALS AND EQUIPMENT 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Requirements for delivery, storage, handling and installation of systems, materials, manufactured units, 
equipment, components, and accessories used in the work. 

 
1.02 DELIVERY 

A. Refer to Specifications' Sections for requirements pertaining to delivery and handling of materials and 
equipment. 

B. Transport products by methods to avoid product damage; deliver in undamaged condition in manufacturers' 
unopened containers or packaging, dry. 

C. Provide equipment and personnel to handle products by methods to prevent soiling or damage. 
D. Promptly inspect shipments to assure that products comply with requirements, that quantities are correct, 

and products are undamaged. 
 
1.03 STORAGE AND PROTECTION 

A. Refer to Specifications' Sections for requirements pertaining to storage and protection of materials and 
equipment. 

B. Store products in accordance with manufacturers' instruction, with seals and labels intact and legible. Store 
sensitive products in weather tight enclosures; maintain within temperature and humidity ranges required by 
manufacturers' instructions. 

C. For exterior storage of fabricated products, place on sloped supports above ground. Cover products subject 
to deterioration with impervious sheet covering; provide ventilation to avoid condensation. 

D. Store loose granular materials on solid surfaces in a well-drained area; prevent mixing with foreign matter. 
Loose material shall also be protected in accordance with Erosion Control specifications. 

E. Arrange storage to provide access for inspection. Periodically inspect to assure that products are undamaged, 
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and are maintained under required conditions. 
F. Materials stored and location of storage shall be approved by the Engineer prior to delivery. 

 
1.04 INSTALLATION STANDARDS 

A. Comply with Specifications and referenced standards as minimum requirements. 
B. Components required to be supplied in quantity within a Specification Section shall be the same, and shall 

be interchangeable. 
C. Do not use materials and equipment removed from existing structures, except as specifically required, or 

allowed, by the Contract Documents. 
D. Perform work by persons qualified to produce workmanship of specified quality. 
E. Secure products in place with positive anchorage devices designed and sized to withstand stresses, vibration, 

and racking. 
F. When work is specified to comply with manufacturers' instructions, submit copies as specified in the 

Submittals section, distribute copies to persons involved, and maintain one set in field office. 
G. Perform work in accordance with details of instructions and specified requirements. 
 

MAINTENANCE 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Procedures for maintaining work completed under this Contract. 
 
1.02 MAINTENANCE PERIOD 

A. The general maintenance period for all construction or materials under this Contract shall be one (1) year 
subsequent to the date of the acceptance of the work by the Owner, or as provided by other sections of this 
Specification. 

B. If the Owner puts any structure or equipment to use prior to acceptance of all work under the Contract, the 
maintenance period for such structures or equipment shall be calculated from the time use begins. 

C. Contractor agrees to replace the material which does not conform to the Contract requirements, and to repair 
any damage of material or work without cost to the Owner, to the satisfaction of Engineer, in conformance 
with Contract Documents provided orders for replacement and/or repairs are received in writing by the 
Contractor within the one year period. 

D. This Section shall in no way limit the duration of the Contractor’s responsibility for the correction of any 
defect due to workmanship or materials provided by the Contractor which are not in compliance with the 
Contract Documents. 

 
1.03 ABUSE OF WORK 

A. Contractor is not obligated to perform work of replacement or repair that he may prove is required because 
of abuse by parties other than the Contractor, after the date the Owner puts to continuous use the work 
requiring replacements or repair, or after date the Owner has approved the Certificate of Completion. 

 
1.04 EMERGENCY REPAIRS 

A. If the Owner deems necessary, the Owner shall order replacement or repairs be undertaken within 24 hours. 
B. If the Contractor delays or fails to make the ordered replacement or repairs within the time specified, the 

Owner shall have the right to make such replacements or repairs and the expense shall be deducted from 
moneys due the Contractor, or moneys of the Contractor retained by the Owner. 

END OF SECTION 
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CITY OF NEWTON 

SCOPE OF WORK 
 
The work under this Contract shall consist of furnishing all necessary labor, materials and equipment required to remove 
parking meter poles, install new signs and sign posts, and install bollards, as directed by the City Engineer. The work 
shall be performed at multiple municipal locations throughout the City of Newton. 
 
All work done under this contract shall be in conformance with: 

• the City of Newton Standard Specifications and General Construction Details, 
• the Commonwealth of Massachusetts Department of Transportation Standard Specifications for Highways and 

Bridges, 2020 Edition, as amended, 
• the latest Massachusetts Department of Transportation Construction Standard Details, 
• the 2006 Massachusetts Highway Department Project Development and Design Guide dated February 25, 2010, 
• the latest edition of the Manual on Uniform Traffic Control Devices (MUTCD) with revisions and Massachusetts 

Amendments, 
• the 1990 Standard Drawings for Signs and Supports, 
• the 1968 Standard Drawings for Traffic Signals and Highway Lighting, 
• the latest edition of American Standard for Nursery Stock, 
• the Contract Project Manual with any Project Addenda. 

 
The General Conditions, Supplementary Conditions and Special Provisions shall take precedence over the General 
Requirements of Division I of the MassDOT Standard Specifications. 
 
References within the Standard Specifications to MassDOT, the Department, or the Engineer shall, for the purposes of 
this Contract, be construed to mean the City of Newton or its designated representative. 
 
ARCHITECTURAL ACCESS BOARD & AMERICANS WITH DISABILITIES ACT TOLERANCES AND 
STANDARDS 
The Contractor is hereby notified that they are ultimately responsible for constructing all project elements in strict 
compliance with the current AAB/ADA rules, regulations, and standards. 
 
All construction elements in this project associated with sidewalks, walkways, wheelchair ramps and curb cuts are 
controlled by 521CMR - Rules and Regulations of the Architectural Access Board (AAB). The AAB Rules and 
Regulations specify maximum slopes and minimum dimensions required for construction acceptance. There is no 
tolerance allowed for slopes greater than the maximum slope or for dimensions less than the minimum dimensions. 
 
Contractors shall establish grade elevations at all wheelchair ramp locations, and shall set transition lengths according 
to the appropriate table in the Construction Standards (or to the details shown on the plans). 
 
ORDERING OF MATERIALS AND DRAWINGS 
The Contractor shall provide the Engineer within 30 days of receipt of the contract, written evidence that: 
1. Contractor has ordered the shop drawings for the materials for which shop drawings are required for this contract; 
2. Contractor has ordered from a supplier or manufacturer materials necessary to complete the project. 
 
The Contractor shall further provide the Engineer written evidence within 30 days of receipt of the Contract that these 
orders have been confirmed in writing by the manufacturer with delivery dates appropriate for timely completion of the 
project. These confirmations of orders will become part of the project records. 
 
Failure to comply with any of the ordering requirements shall nullify a request for an extension of the project completion 
date. 
 
SHOP DRAWING SUBMITTAL (Supplementing Subsection 5.02) 
The following is a list of items and materials that require shop drawing or catalog cut approval:  
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1. Gravel Borrow (Type B) 
2. Silt Sack 
3. Bollard 

 
 
 

 
JOINTS (Supplementing Subsection 460.65) 
The application of hot poured rubberized asphalt sealer, where required in accordance with Subsection 460.65 of the 
Supplemental Specifications, shall be considered incidental to the work included under Item 460 and 460.01. 
 
CONCURRENT WORK BY OTHERS WITHIN PROJECT LIMITS (Supplementing Subsection 5.06) 
Concurrent work may be in progress in the project areas by the City of Newton or utility companies or others. The 
Contractor is required to coordinate his activities with all work by others within and adjacent to the project limits. 
 
No additional payments will be allowed for any disruption of work schedule caused by or required to coordinate work 
in this contract and work to be performed by others. 
 
STEEL PLATES IN CONSTRUCTION ZONES (Supplementing Subsection 7.09) 
At the end of each working day trenches in areas of public travel shall be backfilled and covered with steel plates, each 
edge of such plates shall either be beveled or protected by a slope of two (2) feet horizontally to one (1) inch vertically. 
Any temporary patching material may be used to construct the ramps. The cost of necessary patching materials, and their 
maintenance and removal, will be considered incidental to the item involved with no separate payment. 
 
PUBLIC SAFETY AND CONVENIENCE (Supplementing Subsection 7.09 of MassDOT’s Standard Specifications) 
Vehicular and pedestrian travel on the public way shall be maintained by the Contractor during construction and access 
to abutting land shall be provided at all times.  If so directed, temporary walkways will be provided by the Contractor to 
ensure safe passage under various weather conditions. 
 
PROPERTY BOUNDS (Supplementing Subsection 7.13) 
The Contractor shall exercise due care when working around all property bounds, which are to remain. The Contractor 
shall verify the location and reset (if needed) any street right-of-way bounds or markers damaged or moved by result 
from the actions of the Contractor, the bound shall be accurately replaced and/or realigned by the Contractor as required 
by the Engineer. The Contractor shall employ a Land Surveyor registered in Massachusetts to perform this work. No 
further compensation will be due the Contractor for the materials and labor required to re-establish a bound disturbed by 
the Contractor, except as otherwise noted herein. 
 
PROTECTION OF UNDERGROUND FACILITIES 
The Contractor's attention is directed to the necessity of making his own investigation in order to assure that no damage 
to existing structures, drainage lines, traffic signal conduits, etc., will occur. The Contractor shall notify the City of 
Newton and Mass. DIG SAFE and procure a DIG SAFE number for each location prior to disturbing the existing ground 
in any way. 
 
DIG SAFE Call Center 1-888-344-7233 
  
The Contractor shall notify the City and Dig Safe 72 hours prior to start of construction. 
 
NOTICE TO OWNERS OF UTILITIES (Supplementing Subsection 7.13) 
The Contractor shall give written notice to all public service corporations or officials, owning or having charge of public 
or privately owned utilities, of his intention to commence operations affecting such utilities one (1) week in advance of 
the commencement of such operations. The Contractor shall, at the same time, file a copy of such notice with the 
Engineer. Before commencing work on service connections, the Contractor shall contact the serving utility to ensure that 
proper construction procedures are followed. 
 
The following are the names and addresses of some of the agencies which may be affected, and must be notified. 
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Completeness of this list is not guaranteed. The Contractor shall ensure that all affected agencies are notified. 
 
City Contract:  Lou Taverna, ltaverna@newtonma.gov  (617) 796-1020 
City Construction:  Frank Nichols fnichols@newtonma.gov (617)-796-1033 
Police:   Lieutenant Dan Walsh, dwalsh@newtonma.gov, (617) 796-2100 
Fire:  Fire Prevention line, (617) 796-2210 
Fire Alarm & Wires Division:  Glenn Manning (617) 796-2256 
Deputy Commissioner (Tree Warden) Marc Welch (617) 796-1500 
 
Water/Sewer/Drain: Bob Sullivan, Chris Casto, Livio Cence (617) 796-1640 
Gas: National Grid, Tammy Saporitio tammy.saporitio@nationalgrid.com (978)-270-5205 
Electric:  Eversource, Kim Khounesombat kim.khounesombat@eversource.com 
MWRA: Ralph Francesconi, (617) 305-5827 
Comcast:  Manual Furtado (508) 884-2362 
RCN: Joe Volpe (617) 828-6904 
Verizon:  Stanley Usovicz stanley.j.usovicz@verizon.com 
 
NOTICE TO UNITED STATES POSTAL SERVICE (USPS) POSTMASTER 
The Contractor shall give sufficient notice to the USPS Postmaster of his intention to conduct work in an area where a 
Mail Collection Box, Mail Transfer Box, or the service thereof may be affected by the construction operations. Before 
commencing work near a Mail Collection Box that will be affected by the construction, the Contractor shall contact the 
USPS Postmaster responsible for the Mailbox to ensure that proper procedures are followed. The Contractor may not 
commence work in this area until the unit has been moved by the USPS or its designee. 
 
PROTECTION OF UTILITIES AND PROPERTY (Supplementing Subsection 7.13) 
The Contractor, in constructing or installing facilities, alongside or near sanitary sewers, storm drains, water or gas pipes, 
electric or telephone conduits, poles, sidewalks, walls or other structures, shall, at his expense, sustain them securely in 
place, cooperating with the officers and agents of the various utility companies and municipal departments which control 
them, so that the services of these structures shall be maintained. He shall also be responsible for the repair or 
replacement, at his own expense, of any damage to such structures caused by his acts or neglect, and shall leave them in 
the same condition as they existed prior to the commencement of work. 
 
In case of damage to utilities, the Contractor shall promptly notify the owner and shall, if requested by the Engineer, 
furnish laborers to work temporarily under the owner's direction in providing access to the utility. Pipes or other 
structures damaged by the operation of the Contractor may be repaired by the City or by the utility company which 
suffers the loss. The cost of such repairs shall be borne by the Contractor, without compensation therefor. 
 
If, as the work progresses, it is found that any of the utility structures are so placed as to render it impracticable, in the 
judgment of the Engineer, to do the work called for under this Contract, the Contractor shall protect and maintain the 
services in such utilities and structures and the City will, as soon thereafter as it reasonably can, cause the position of the 
utilities to be changed or take such other action as it deems suitable and proper. 
 
If live service connections are to be interrupted by excavation of any kind, the Contractor shall not break the service 
until new services are provided. Abandoned services shall also be plugged off or otherwise made secure by the utility 
company involved. 
 
Full compensation for furnishing all labor, materials, tools, equipment and incidentals and for doing all the work involved 
in protecting or repairing property as specified in this section shall be considered as included in the prices paid for the 
various contract items of work and no additional compensation will be allowed therefor. 
 
The Contractor shall be required to furnish all labor, materials, and equipment necessary to protect underground 
structures and electrical vaults within the project site from construction debris and water penetration. When underground 
structures or electrical vault roofs are excavated, the Contractor shall be responsible for maintaining security of these 
structures or electrical vaults against unauthorized access. The Contractor shall be responsible for leaving the structures 
and vaults in a state of water tightness equal to that existing at the commencement of the contract. 

mailto:ltaverna@newtonma.gov
mailto:fnichols@newtonma.gov
mailto:tammy.saporitio@nationalgrid.com
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The Contractor will cooperate fully with all utility companies private or public, and will notify all such companies at 
least twenty-four hours prior to excavating in the vicinity of any utility. It is understood that the Contractor has considered 
in his bid the existence of the various utilities and that no additional compensation will be allowed for any delays, 
inconvenience, or damage sustained by him due to any interference by said utilities. 
The Contractor shall pay the serving utility for their services rendered for the connection of the overhead service 
connections. 
 
DRAINAGE (Supplementing Subsection 7.13) 
It shall be the Contractor's responsibility to maintain proper drainage in the areas under construction until the final system 
is put into use.  
 
All affected existing pipes and structures within the limits of this contract shall be left in a clean and operable condition 
at the completion of the work. It shall be the responsibility of the Contractor to make certain that new drainage systems 
carrying run-off from the limit of this project operate efficiently to their points of discharge into existing systems. Debris 
in pipes and structures, including deposition of hazardous material as a result of the Contractor's operations shall be 
removed by the Contractor in accordance with state and federal guidelines without compensation. 
 
All the above work shall be included under the relevant drainage item without additional compensation therefor. Any 
adjustments made to new drainage structures will be included under the contract unit price for the respective structures. 
 
DRAINAGE SYSTEM 
It shall be the Contractor's responsibility to maintain a proper drainage system at all times in the areas under construction. 
Existing drainage shall not be taken out of service without prior written notice to the City. All pipes and structures 
installed as part of this Contract shall be left in a clean and operable condition at the completion of the work. 
 
Drainage castings in new pavement areas shall be installed at base or binder course grade, as directed by the Engineer, 
and reset to proposed finish surface grade prior to placement of the pavement surface course. 
 
All existing pipes to be abandoned shall be plugged with brick masonry not less than eight (8) inches in thickness in 
conformance with the MassDOT Standard Specifications, Section 201.62. 
 
No separate payment will be made for the maintenance of the existing drainage system or for plugging of pipes, but all 
costs in connection therewith shall be included in the unit prices bid for the various Contract items. 
 
DRAINAGE STRUCTURES 
Where new pipe is shown on the drawings to be connected into an existing drainage structure to remain, the existing 
structure shall be first cleaned to remove all mud, debris and other material. The existing structure wall shall be carefully 
and neatly cut to provide the minimum size opening required for the insertion of the new pipe. The proposed pipe end 
shall be set or cut off flush with the inside face of the existing structure wall and the remaining space around the pipe 
completely filled with cement grout for the full thickness of the structure wall. 
 
Existing shaped inverts shall be reconstructed, as necessary to provide a smooth and uniform flow channel from the new 
pipe through the existing structure. 
 
No separate payment will be made for the cost of connecting new pipes into existing structures, cleaning and necessary 
alterations of existing structures, but all such costs shall be taken as included in the unit prices bid for the various pipe 
items. In addition, no separate cost will be made for existing frame and grate (or cover) to be removed and stacked, but 
shall be made incidental to the appropriate drainage structure items, whether it be adjusted, change in type, remodeled, 
abandoned, or proposed. 
 
PROTECTION OF PERSONAL PROPERTY 
The Contractor shall exercise due care when working around all personal property and roadside features which are to 
remain. Trees to remain within work limits shall have tree protection. Any damage resulting from the actions of the 
Contractor, shall be replaced and/or repaired by the Contractor as directed by the Engineer. No further compensation 
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will be due the Contractor for the materials and labor required to protect personal property, roadside features to remain 
or protection for trees. 
 
SAWCUTTING 
All edges of excavation made in existing pavements, driveways and sidewalks shall be squared by sawcutting with 
power-driven tools to provide a neat, clean edge for joining new pavement and sidewalks. Ragged, uneven edges shall 
not be accepted.  
Areas which have been broken or undetermined shall be edged neatly with a minimum disturbance to remaining 
pavement or sidewalks. 
 
All sawcutting will be considered incidental to the associated bid items. Additional sawcutting may be required to prevent 
damage to adjacent structures as directed by the Engineer. 
 
Saw-cut surfaces shall be sprayed or painted with a uniform thin coat of RS-1 asphalt emulsion immediately before 
placement of bituminous concrete material against the surface. 
 
FINE GRADING AND COMPACTION 
All areas consisting of existing subbase, newly placed subbase, or any other location where fine grading and compaction 
is necessary, or directed by the Engineer, prior to the installation of top or finish courses shall be thoroughly fine graded 
and compacted to provide a neat, clean surface for the installation of new materials. 
 
All fine grading and compaction will be considered incidental to the associated bid items. 
 
WORK SCHEDULE (Supplementing Subsection 8.02) 
Work on this project is restricted to 7:00 A.M. to 4:30 P.M. for Daytime work (be advised that the City of Newton may 
restrict work on arterial streets between the hours of 7:00 A.M. to 9:00 A.M. and from 3:30 P.M. to 4:30 P.M. in certain 
situations as designated by the Engineer), 8:00 P.M. to 5:00 A.M. of the next day for Nighttime work, and 7:00 A.M. to 
4:30 P.M. for Weekend (Saturday and Sunday) work (be advised that the City of Newton may restrict work on arterial 
streets between the hours of 7:00 A.M. to 9:00 A.M. and from 3:30 P.M. to 4:30 P.M. in certain situations as designated 
by the Engineer). The Contractor is further advised that the hours of operations are set by law. In addition, no weekend 
or holiday work will be allowed unless special permission is granted. Any work to be completed as part of Nighttime or 
Weekend time shall be approved or directed by the Engineer. These stipulations apply to the Prime Contractor and all 
Subcontractors working on the same shift. The Prime Contractor will have superintendent on site whenever work is being 
performed. No work shall be done on this contract on Saturdays, Sundays, or Holidays, unless approved by the City in 
advance. Work will not be allowed the day before or the day after a long weekend, which involves a holiday without 
prior approval by the City. Exceptions may be taken if so stated in the Contract Documents. 
 
There shall be no work beyond the winter shut down date, unless approved in writing by the Engineer. Workdays shall 
be continuous to the winter shut down.  
 
SCHEDULE OF OPERATIONS (Supplementing Subsection 8.02) 
The Contractor shall construct each phase in order as shown in the limits of work unless otherwise directed or approved 
by the Engineer. The Contractor may work on more than one phase at a time, coordinated with and approved by the 
Engineer. It shall be the Engineer’s option to alter the phasing of work at any time during the project when a change is 
deemed to be in the best interest of the public. It should be noted that any costs of delays, incurred by these procedures, 
or changes in these procedures shall be deemed to be included in the contract prices bid and not cause for additional 
compensation. 
 
 
PROVISIONS FOR TRAVEL AND PROSECUTION OF WORK (Supplementing Subsection 8.03) 
Before starting any work under this Contract, the Contractor shall submit a Schedule of Operation, as provided in Section 
8.02. This work schedule shall include a plan of his construction procedures, detours, and the traffic safety devices he 
will use during the prosecution of the work as set forth in Section 850.  
 
Any area which the Contractor may require for storage of equipment and materials, or for other purposes necessary in 
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the performance of the work, shall be secured by the Contractor at his own expense. Materials, including excavation 
intended for backfill, shall not be stored or stacked on roadway surfaces unless specifically permitted by the Engineer. 
 
In general, the Contractor shall coordinate his work with the work to be done by the public utilities or other agencies, 
and shall so schedule operations as to cause the least interruption to the normal flow of traffic. The Contractor may be 
required to temporarily suspend operations, when such are considered by the Engineer to be a hindrance hazard to traffic. 
 
 
The Contractor shall not proceed with surfacing operations without written approval of the Engineer. The Contractor 
shall provide for the removal of all material spilled from his trucks on existing pavement or other property over which it 
is hauled, or otherwise deposited thereon whenever, in the judgment of the Engineer, the accumulation is sufficient to 
cause the formation of mud or dust, or interfere with drainage or create a traffic hazard. 
 
In case of damage to utilities, the Contractor shall promptly notify the Owner and shall, if requested, furnish manpower 
under the owner’s direction in getting access to the utility. Pipes or other structures damaged by the operation of the 
Contractor may be repaired by the owner, either the municipality or the utility company. The cost of such repairs shall 
be borne by the Contractor without compensation. 
 
The Contractor shall determine the exact location of all existing utilities before commencing work. Contractor agrees to 
be fully responsible for any and all damages which might be occasioned by his failure to exactly locate and preserve any 
and all underground utilities. The Contractor shall include in his bid a sufficient allowance to cover the cost of any 
exploratory excavations, which are needed to verify utility locations and to accomplish all of the required work. 
 
The Contractor shall be responsible for maintenance of flow in all water courses, drains, and other pipes in the way of 
the proposed work or for any conveyance of the flow to a suitable point of discharge in such a manner that there will be 
no flow upon or hindrance to other work or cause nuisance of any kind. 
 
Roadways under construction shall remain open to local traffic at all times during the period of time required for the 
completion of the work, except when specifically directed otherwise by the City. At least one lane of traffic in each 
direction must be maintained at all times on all roads and all existing turning movements must be maintained through 
construction. Pedestrian and vehicle access to all abutting properties shall be maintained except for very short periods of 
time for passing of active construction equipment and vehicles working in the immediate adjacent rights-or-way. When 
it is necessary to deny access to a property, the Owner shall be informed at least 48 hours in advance and alternative 
provisions made. An accessible route for pedestrians shall be made available at all times and shall be properly 
maintained as such. The accessible route shall be equal to the distance of the route provided to able pedestrians. 
 
Facilities shall be provided by the Contractor for the safe and convenient passage of pedestrians and vehicles through 
the project. Particular care should be taken to establish and maintain methods and procedures which will not create 
unnecessary or unusual hazards to public safety. The placement of necessary devices will be for daily work periods and 
shall be removed after the completion of work operations. 
 
All proposed utility work must be completed before roadway rehabilitation begins on a particular roadway. Roadway 
excavations must be squared-off at the end of each day and any open trenches shall be backfilled and covered with steel 
plates. Backfilling and plating shall be considered incidental to the project and not be cause for additional compensation. 
 
The Contractor may begin excavation at either end of the project, but must continue from that end to the completion of 
the project. During non-working hours, no lateral drop-offs will be permitted within the area of excavation. The 
excavated areas shall be squared-off and ramped longitudinally at a rate of 12:1 or flatter to meet existing surfaces. 
 
The City reserves the right to alter the lengths of excavation and other operations, for the convenience of the traveling 
public and abutting property owners. 
 
SAFETY CONTROLS FOR CONSTRUCTION OPERATIONS (Supplementing Subsections 850.21 and 850.61) 
Unless otherwise provided for by specific items in this contract, furnishing safety controls for construction operations 
shall be considered incidental to this contract and the costs for safety controls shall be included in the various price for 
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those contract items requiring such controls. 
 
Positioning, adjusting and re-positioning of all devices such as traffic cones, drums, barricades, concrete barriers, high 
level warning devices, etc., not otherwise paid for under other items in this contract, is considered incidental and no 
separate payment will be made. 
 
Signs having messages that are irrelevant to normal traffic conditions will be removed or properly covered at the end of 
each work period. Signs are to be kept clean at all times, and legends shall be distinctive and unmarred. The Contractor 
shall provide, place and erect all necessary barricades and warning signs and maintain adequate lights and illumination 
therefor. He shall be held responsible for all damage to the work due to any failure of signs and barricades needed to 
protect the work from traffic, pedestrians, or other causes. 
 
Construction Signing and maintenance of Traffic will be paid for under Item 852.01. 
 
ENVIRONMENTAL CONTROLS 
Contractor shall control all dirt, dust erosion and other related construction emissions from the project to the satisfaction 
of the City. Contractor shall compile with all applicable local, state and federal environmental regulations and permit 
requirements. 
 
The Contractor shall clean and flush all affected drainage structures at the end of the work to the satisfaction of the 
engineer. The price associated with this work will be deemed incidental to the contract. 
 
All construction equipment shall be fitted with suitable muffling devices so that the noise from construction operation 
shall be properly controlled. The Contractor shall control all dirt, dust erosion and other related construction emissions 
from the project to the satisfaction of the Designated Agent. 
 
Calcium chloride for roadway dust control and/or water for roadway dust control shall be applied in accordance with 
Section 440 at the direction of the Engineer. All costs in connection with the application of calcium chloride and/or water 
shall be included in the various payment items and no additional compensation will be made. 
 
EXCAVATION SUPPORT  
Where the Work of the project requires installation of excavation support systems, the furnishing, installing, 
maintaining, and final removal as required shall be considered incidental to the item to which it pertains.  Dewatering, 
when required, including disposal in accordance with State and Federal guidelines shall also be considered incidental. 
 
DISPOSAL OF SURPLUS MATERIALS 
All existing and other materials not required or needed for use on the project, and not required to be removed and stacked, 
shall become the property of the Contractor and shall be removed from the site during the construction period and legally 
disposed of. No separate payment will be made for this work, but all costs in connection there with shall be included in 
the prices bid for various contract items. 
 
CLEARING AND GRUBBING 
No tree, including trees in clear & grub areas, shall be removed prior to receiving approval of the City of Newton. The 
removal of all trees shall be coordinated with the City of Newton prior to removal. The clearing and grubbing work shall 
be considered incidental to the Contract. No separate payment shall be made for clearing and grubbing. 
 
TRAFFIC OFFICERS 
Uniformed Traffic Officers will be required during the construction period. It shall be the responsibility of the Contractor 
to arrange for the necessary police details when approved by the City for each police detail required. This request and 
approval may be verbal or in writing at the discretion of the City. 48-hour notice to the Police Department is required. 
 
The City will pay the exact charges for police details ordered, with the approval of the Engineer, by the Contractor for 
this project. There will be no administrative fee, mark-ups, or any other additional costs paid to the Contractor. 
 
If the Contractor fails to cancel any police detail not needed, by the required deadline, as set forth by the Newton Police 
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Department, the cost for such detail as invoiced to the City shall be deducted from the total reimbursement to the 
Contractor, unless otherwise waived by the City. There will be no separate payment for the Contractor’s coordination 
with the Police Department or City to obtain police details. 
 

END OF SECTION 
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Construction Specifications  

 
 

Description 
 
ITEM 697.1 - SILT SACK 
 
Description 
 
The work under this Item shall conform to the relevant provisions of Section 670 of the Standard Specifications and 
consist of the furnishing, installing, maintaining, and removing silt sacks from all catch basins, drop inlets, and gutter 
inlets within the limit of work, or otherwise required. 
 
Materials 
 
Silt sacks shall be made out of woven polypropylene geotextile fabric and sewn by a double needle machine, using a 
high strength nylon thread. Devices shall be ACF Environmental (800)-448-3636; Reed & Graham, Inc. Geosynthetics 
(888)-381-0800; The BMP Store (800)-644-9223; or approved equal. 
 
Silt sacks shall be manufactured to fit the opening of the catch basins and all curb openings shall be blocked to prevent 
stormwater from bypassing the device. Silt sacks shall be manufactured with two dump straps attached at the bottom of 
the silt sack. Silt sacks shall have a ¼-inch nylon expansion restraint rope with two (2) inch flat washers to keep the sides 
of the silt sacks away from the catch basin walls. Silt sacks shall be manufactured so that they have a certified average 
wide width strength per ASTM D-4884 standards of 165.0 lb./in for regular flow.  
 
Construction Method 
 
When the expansion restraint rope is covered with sediment, the silt sack shall be emptied, cleaned, and placed back into 
the catch basin. 
 
All material removed from the silt sacks shall be properly handled and disposed of by the Contractor, and this must be 
done in accordance with all DEP regulations, policies, and guidance and at no additional cost to the City. The 
responsibility for the proper handling and disposal of this material shall be solely the Contractor's. 
 
Material removed from silt sacks shall be transported immediately to the place of disposal in machines or trucks that will 
not spill the material along the roadway. Any material falling on the roadway shall be removed at the Contractor's own 
expense. 
 
Silt sack cleanings are classified as a solid waste by the Massachusetts Department of Environmental Protection (DEP) 
and may be disposed of at any landfill that is permitted by DEP to accept solid waste. Materials containing free-flowing 
liquids are prohibited from being accepted at landfills. The DEP encourages the beneficial reuse of this material 
whenever possible; however, use not in accordance with DEP determination, or disposal or use as fill in an unapproved 
location is not acceptable. 
 
It is anticipated that most, if not all, of the material will be landfilled, therefore the Contractor should be aware that many 
landfills may require testing and analysis of the material prior to accepting it for disposal at the facility. 
 
The Contractor should be aware that in the event that the test results indicate a hazardous waste that cannot be landfilled, 
the Contractor shall be responsible for all costs associated with adhering to special regulations regarding disposal of 
hazardous waste. The Contractor should take this into consideration in preparing the bid. 
 
Silt sacks shall remain in place until the placement of the pavement overlay or top course and the graded areas have 
become permanently stabilized by vegetative growth. All materials used for the silt sacks will become the property of 
the Contractor and shall be removed from the site. 
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The Contractor shall inspect the condition of silt sacks after each rainstorm and during major rain events. Silt sacks shall 
be cleaned periodically to remove and dispose of accumulated debris as required. Silt sacks, which become damaged 
during construction operations, shall be repaired or replaced immediately at no additional cost to the City. 
 
When emptying the silt sack, the contractor shall take all due care to prevent sediment from entering the structure. Any 
silt or other debris found in the drainage system at the end of construction shall be removed at the Contractor’s expense. 
The silt and sediment from the silt sack shall be legally disposed of offsite. Under no condition shall silt and sediment 
from the insert be deposited on site and used in construction. 
 
When the silt sacks are removed after the work has been completed, the Contractor shall clean and flush all drainage 
structures as incidental to this item. 
 
Measurement and Payment 
 
Silt sacks will be paid for at the Contract Unit Price bid per each, complete in place, which price shall include all labor, 
materials, equipment and incidental costs required to complete the work. No separate payment will be made for testing, 
inspections, maintenance, removal and disposal of the sediment from the insert or for the final removal and disposal of 
the silt sack, but all costs in connection therewith shall be included in the Contract Unit Price Bid. 
 
ITEM 707.8 -  BOLLARD 
 
Description 
 
Work under this Item shall consist of furnishing and installing concrete filled pipe, in  
accordance with the City of Newton General Construction Details and as specified herein. 
 
Materials 
 
Bollards shall be 4” diameter concrete filled ductile iron field fabricated bollards.  
The top of the bollards shall be round concrete fill.  
  
Three (3) inch wide yellow reflector tape shall be placed 8” below the top.    
  
Bollards shall be powder coated black and shall conform to the relevant provisions of Subsection 960 of MassDOT’s  
Standards Specifications.  
  
Cement concrete for bollards and footing shall be 3,000 psi and shall conform to Subsection M4.02.00 of MassDOT’s  
Standard Specifications. 
 
Construction Method 
 
All bollards shall be set vertically plumb and securely anchored in cement concrete footings as called for on the  
construction detail.  
  
The concrete footing shall be placed in such quantity that after being thoroughly consolidated in place the concrete shall  
be four 3.5’ below the finished grade.  
  
Contractor is responsible for securing areas with curing concrete, and shall supply barricades or watchmen, as necessary  
to prevent damage to newly installed bollards. The Contractor shall be responsible for maintaining new concrete work 
and shall insure that no defects, markings, or damage by vandals or animals occurs. It shall be the responsibility of the  
Contractor to replace any damaged portions of the work at their own expense.  
  
The cut edges of the ductile iron tube shall be beveled and rendered safe prior to placement of the dome shaped concrete  
filled top. 
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Measurement and Payment 
 
Payment for this Items shall be at the respective Contract Unit Price bid per each bollard, complete in place, to the  
satisfaction of the Engineer, including but not limited to all saw cutting, excavation, protection, materials, labor,  
equipment, and all other incidentals necessary to complete the work to the satisfaction of the Engineer. 
 
ITEM 748 – MOBILIZATION  
 
Description 
 
This item shall consist of preparatory work and operations including, but not limited to, those necessary 
for the movement of personnel, equipment, supplies, and incidentals to the project site, for the establishment 
of all contractor's field offices, buildings, and other facilities necessary for work on the project and all other 
work and operations which must be performed or for costs which must be incurred prior to beginning work. 
 
Method of Compliance 
 
 (a) The Contractor is to make a video tape and/or photographic record as may be required as the construction activities 
progress, for the purpose of documenting all decrepit, and/or extraordinary points of concern. All video and picture 
making shall be done on foot and shall not be ‘shot’ from a vehicle. 
The Contractor is to coordinate and make accommodations for all work performed on  
private property in the execution of this contract, and is to further coordinate, arrange and/or make accommodations 
for the performance of all second party utility work which may be required in order to complete the work required 
under this contract.  
 
The Contractor is responsible for the scheduling and coordination of all Police services under this item, however the 
actual cost of Police Services will be paid for under the appropriate item in this contract. 
 
Under this item the Contractor will be required to attend informational meetings, typically one for the general public 
when deemed necessary, and several with the City of Newton administration in order to discuss and subsequently 
address all points of concern, including but not limited to a Preconstruction Conference and Progress Conference(s) 
and inspection walk-throughs. 
 
Under this item the Contractor is responsible for processing all the necessary paperwork in the execution of this 
contract, as well as providing and distributing, on a format pre-approved by the Engineer, informational fliers and/or 
verbal notifications to abutters and/or other concerned parties, to convey important messages as the project commences 
and as it progresses and such work shall be undertaken and completed at the direction of the Engineer. 
 
(b) Under this item the Contractor shall comply with all special procedural and/or other site specific directives 
to ensure a structured and efficient execution of this contract. In addition, and from time to time, the 
Contractor shall also be required to accommodate and comply with other special requests so that the needs of 
the general public, abutters, and/or other City of Newton agencies are addressed swiftly and appropriately. 
 
(c) The Contractor is to coordinate with the Engineer in making a video tape and/or photographic record of all existing 
conditions and/or points of concern prior to the commencement of construction activities, or as otherwise may become 
necessary as the construction activities commence, for the purpose of documenting all decrepit, and/or extraordinary 
points of concern or interest. This video record shall be made by the Contractor and a copy, or a secondary video tape, 
shall be delivered to the Engineer.  
 
As the project commences the Contractor may opt to make a photographic record in lieu of a  
videotape but only to supplement the preconstruction sideline video survey, and only when a photographic record is 
deemed necessary and sufficient by the Engineer and/or the Contractor.  
Videos and/or photographs are to be taken and delivered to the Engineer in such a manner  
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that the subject matter can be clearly seen, and in such a timely manner that the collected information is not lost. The 
video and/or photographs are to be made on foot via a hand-carried camera.   
 
The Contractor is to give ample notice prior to performing certain extraordinary construction related activities on 
private lands (i.e. walls, steps etc.), and/or is to discuss, and/or is to make safe and reasonable accommodation of 
access, for all private property abutters affected by the scheduled construction activities at hand.  Notice of intent to 
construct or to disturb private property and/or access routes shall be made at least twenty four (24) hours in advance of 
the scheduled activity and/or as directed by the Engineer. This notification shall be made in writing on a format 
acceptable to the Engineer, with said notices being posted at the subject address in a location nearest to the regular 
mail delivery location. The decision to post notices will be at the discretion of the Engineer in the field. 
 
Under this item the Contractor shall comply with all local, state and Federal laws. 
 
(d) Under this item the Contractor shall continually coordinate with the Engineer for the purpose of verifying 
and/or approving all demolition/excavation/disposal quantities, and/or for having all newly delivered/installed 
material(s) quantified before, during and/or after their installation. No quantities shall be paid unless verified 
and/or approved by the Engineer. 
 
Measurement and Payment 
 
The Engineer shall make percentage payments as he deems appropriate during the course of the Work. 
 
Under Item 748 the Contractor will be paid the lump sum price for all labor and materials required to complete these 
tasks throughout the entire term of the project.  Item 1 shall not exceed more than three percent (3%) of the total 
contract cost.  Failure to meet this requirement may result in the rejection of the bid. 
 
ITEM 832. - WARNING, REGULATORY, AND ROUTE MARKER 
 
Description 
 
Work under this item shall conform to the relevant provisions of Subsections 828 and 840 of the MassDOT Standard  
Specifications, the Manual on Uniform Traffic Control Devices (MUTCD) and the following:  
  
Work under this item shall consist of removing and disposing or staking existing signage and posts, furnishing 
materials,  
and the installation of new signs and hardware. 
 
Materials 
 
Sign panels shall be made of Aluminum Type A. All hardware shall be Aluminum. Retro-Reflective sheeting shall be 
Type IV, or higher. The Contractor shall apply the legend using electrocute films, screen printing, or color printing in  
keeping with manufacturer’s specifications in accordance with warranty information.  
 
Measurement and Payment  
 
Payment for Item 832 shall be at the Contract Unit Price bid per Square Foot, complete in place, which price shall 
include all labor, materials, equipment and incidental costs required to complete the work, including but not limited to 
the removal and disposal or staking of the existing signage, the coordination of proposed signage locations, style and 
size with the  
Engineer, furnishing materials and the installation of new signs and hardware in accordance with these specifications. 
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ITEM 847.1 - SIGN SUP (N/GUIDE)+RTE MKR W/1 BRKWAY POST ASSEMBLY – STEEL 
 
Description 
 
Work to be done under this item shall conform to the relevant provisions Section 828 "Traffic  
Signs" as directed by the DPW Commissioner, and the following:   
 
Materials 
 
Supports for signs shall be 2lb per foot hot dipped galvanized, square steel posts, painted black . The posts shall  
include a base section cast into the sidewalk or driven into grade and an upper section attached to  
the base section with 2 galvanized bolts.    
 
Construction Method 
 
The contractor shall replace the existing sign posts as directed, with new square steel posts, painted black. The  
new posts shall be set in the same location as it was prior to construction and the existing sign  
shall be reset or as directed the sign shall be replaced with a new sign and the old sign discarded.   
 
Measurement and Payment 
 
The work under this item shall be paid for at the contract unit price for Item 847.1 Sign Sup  
(N/Guide) + Rte Mkr W/1 Brkway Post Assembly – Steel per Each. Such payment shall be  
considered full compensation for all labor, equipment and materials needed to install sign  
supports as specified. The cost of removing and resetting the existing sign on the new post is  
considered incidental to this item. The cost of new signs to be installed as directed shall be paid  
for at the contract unit price for Item 832 Warning Regulatory and Route Marker Alum. Panel  
Type A per Square Foot.    
 
ITEM 852.01 – TEMPORARY TRAFFIC CONTROL 
 
Description  
 
Work under this item shall conform to the applicable requirements of Section 850 of the Standard Specifications, The 
Manual on Uniform Traffic Control Devices (MUTCD), and/or as directed by the Engineer. 
 
The Contractor shall furnish, erect, maintain, wash, move, adjust, repair, relocate, re-erect, and store all temporary 
construction signs, sign mountings, portable barricades, traffic cones, delineators, and other warning devices when, 
where, and as specified.  
 
Construction Method 
 
Temporary Traffic Control devices shall cover all work related to the furnishing, installation, maintenance, and 
movement of traffic protective devices on the project. The Contractor shall provide a sufficient number of signs and 
other warning devices as required by the nature of the work as determined by the MUTCD and/or the Engineer. Devices 
that do not meet or exceed MUTCD standards will not be considered an acceptable means for temporarily controlling 
traffic. 
 
When, in the opinion of the Engineer, the sign or device shall be so severely damaged as to warrant replacement, the 
Contractor shall provide a new device that shall be deemed to be included in this item. 
 
The Contractor shall keep all signs, barricades, and other protective devices in proper position, clean, and legible at all 
times. Care shall be taken so that weeds, shrubbery, construction materials and equipment, and spoil are not allowed to 
obscure any sign, lights, or barricade. Signs that do not apply to existing conditions shall be removed or adjusted so that 
the legend is not visible to approaching traffic. All signs and markers shall indicate actual conditions existing and shall 
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be moved, removed, or changed immediately, as conditions require. When construction is not in progress, all unnecessary 
signs will be adequately covered. 
 
No work is to be undertaken until the Contractor has established construction signs and/or safety devices around and 
about the project zone periphery. To that end the Contractor shall not commence operations until he has verified that 
semi-permanent signs (i.e. ‘Road Under Construction’) and/or daily signing, (i.e. ‘Detour’) has been appropriately 
established. The Contractor shall be responsible for establishing supplemental signage, and/or safety devices, as he 
deemed necessary in order to further provide for the safety of the pedestrian and the motoring public, as well as for 
affording the opportunity to move the construction process forward without interruption. Under this clause the Contractor 
shall work closely with the Engineer in order to coordinate the signing activities in a timely and reasonable manner. Said 
devices shall conform to the Temporary Traffic Control section of the most recent version of the Manual on Uniform 
Traffic Control Devices (MUTCD). Further, due to the nature of this work, the Contractor shall be required, from time 
to time, to erect, move, relocate, repair, and/or to remove at days end, any site sign in order to either expedite his work 
or to otherwise accommodate the safety and/or delineate the project zone and/or its active or inactive detour status and 
route line, and this work shall be done either at his discretion and/or at the request of a City of Newton Agent(s) or 
Officer. Non-compliance with any such request, as herein described, shall be grounds for the City to halt work until such 
remedial measures have been taken, and any such loss of time by the Contractor shall be at his own expense. Any devices 
provided which are lost, stolen, destroyed or deemed unacceptable while their use is required on the project shall be 
replaced without additional compensation. 
 
The lump sum for this item shall include full compensation for all labor, equipment, materials and incidentals needed to 
complete the following: 

1. Fabricating, furnishing, erecting, maintaining, removing and relocating the traffic management devices for the 
overall project during construction activities, complete-in-place, as directed by the Engineer. 

2. Providing additional traffic management devices to provide a clear and visible traffic control through the project 
area, if required. 

3. The Contractor shall be required to reposition the traffic control devices as many times as necessary to ensure 
the safe passage of vehicular traffic and pedestrians. Supplemental signs and traffic control devices directing 
traffic around and/or through the work zones shall be supplied as operations require or as directed by the 
Engineer. Payment for these traffic control measures shall be included, as part of this item and no additional 
payment will be made. 

4. At a minimum, traffic control shall include the following: 
a. Temporary Traffic Control Signs including detour signs as required. 
b. Channelizing Devices including drum barricades and/or traffic cones. 
c. Type III Barricades, as required by the Engineer. 
d. Temporary Barriers, as required by the Engineer. 
e. Temporary Pedestrian Bypass, as required by the Engineer. 

 
Other work, whether direct or incidental, associated with the traffic control not specifically identified herein. 
 
Measurement and Payment 
 
Payment under this item shall be by the Contract Unit Price bid per Lump Sum. If, after notice by the City, signage is 
determined to be inadequate, the City may withhold payment on this item until it is addressed satisfactorily by the 
Contractor. The prices so-stated constitute full and complete compensation for all labor, materials, and equipment 
associated with (but not limited to) furnishing, erecting, maintaining, washing, movement, adjustment, repair, relocation, 
re-erection, storing of all temporary construction signs, sign mountings, portable barricades, traffic cones, delineators, 
drum barricades, channelizing devices, and all other devices, clean-up, legal disposal of all materials, and all other 
incidentals required to finish the work, complete and accepted by the Engineer. Any damage shall be the Contractor’s 
responsibility. 
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ITEM 874.2 – TRAFFIC SIGNS REMOVE AND RESET 
 
Description 
 
Work under this item shall conform to the applicable requirements of Sections 828 & 840 of the MassDOT Standard 
Specifications and the following: 
 
The Contractor shall carefully remove and reset at new locations all existing signs, attachment hardware and sign support 
posts not included under other sign items as shown on the drawings and as directed by the Engineer. 
 
Construction Method 
 
Signs, attachment hardware and sign support posts shall be satisfactorily stored and protected until reset in the proposed 
work. 
 
Signs, attachment hardware and sign support posts lost, damaged or otherwise made unsuitable for reuse while being 
removed, transported, stored or reset shall be replaced with new materials at no additional cost to the City.  New 
attachment hardware shall be furnished and installed as necessary to replace any missing or unusable existing hardware. 
 
Measurement and Payment 
 
Payment for traffic signs removed and reset shall be made at the Contract unit price bid per each, which price shall 
include all labor, material, equipment and incidental costs required to complete the work. 
 
Item 875.21 -  PARKING METER REMOVED AND DISCARDED   
  
Description  
 
Work to be done under this item shall include the dismantling, removal, and discarding of the existing parking meters 
from locations indicated on the plans as directed by the Engineer.   
 
The work also includes removal and disposal of the existing supports and foundations.  
 
The Contractor is to notify the City before removing any parking meters. The City is to be responsible to remove the 
meter head and all monies.   
 
The Contractor’s work shall include removing the supports, excavating the existing foundation, the disposal of the 
concrete and supports, backfilling with compacted gravel of the holes resulting from the excavation, and removal of the 
supports and the replacement in kind of any surface material disturbed.   
 
The Contractor shall backfill with compacted gravel all holes resulting from the removal of the existing parking meters 
and their foundations and restore the area to match existing conditions of adjacent areas.   
 
Work under this Item shall conform to the relevant provisions of Sections 150 and 170 of the Standard Specifications 
and the following:  
 
Gravel Borrow shall conform to Material Specifications M1.03.0 (Type B). Gravel Borrow shall be placed with a 
maximum lift thickness of six (6) inches. Where required, trenches shall be backfilled with approved granular materials 
and properly compacted to the minimum density of 90 percent of the maximum density as determined by ASTM D1557 
(Modified Proctor). All other gravel areas shall be compacted to the minimum density of 95 percent of the maximum 
density. Any settlements or other defective work and material shall be promptly repaired or replaced at the Contractor’s 
expense. The density of the compacted fill shall be determined by the ASTM D6938 Nuclear Method or latest ASTM 
standard. 
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The shaping, trimming, compacting, and finishing of the surface of the subgrade, the grading and finishing of all unpaved 
areas, and the preparation of all areas for topsoil, loam, slopes, and sidewalk/roadway paving shall be done in close 
conformance with the lines, grades and typical cross sections described in the specifications, or as directed by the 
Engineer. Fine grade and compaction shall be considered incidental to this item. 
  
Measurement and Payment  
 
Payment for removing and discarding parking meters will be at the respective contract unit price bid per each, which 
price shall include all labor, materials, equipment, fine grading, compaction, necessary testing, and any incidentals 
necessary to complete the work to the satisfaction of the Engineer. 
 
Price shall include all labor, materials, and equipment necessary to complete the saw-cutting, excavation and disposal of 
cement concrete, and HMA sidewalks/aprons/ramps, legal disposal of unwanted or surplus material, trimming, fine 
grading, and compaction of subbase material, not covered by other items of this contract and permits. 
 
Parking meters removed and discarded will be full compensation for dismantling, loading, transporting and discarding 
of parking meters as designated above, the excavation, backfill, and removal of their supports and foundations, and the 
disposal of supports.   
 
Item 999.01 – MISCELLANEOUS WORK ALLOWANCE  
                 
Description 
 
The intent of this section is not for work or materials typically incidental to other work items performed and/or rendered 
under this contract, or is for work and/or materials which are otherwise called for under these specifications, and/or for 
work which is indicated on the plans, but for work and materials which are unique in nature and rendered as a direct 
request of the Engineer.  These items of work shall be completed only when and as directed by the Engineer.  The 
Contractor may not proceed with any work under this section without the written notice of the Engineer to complete the 
work under the “Miscellaneous Work Allowance”. 
 
The sum to be allowed for the work of this item shall be 3% of the total contract cost.  All work under this item shall be 
paid for by one or more or a combination of the following methods at the City’s discretion: 
 
  a. Unit prices previously bid 
  b. An agreed lump sum 
  c. The actual cost of: 
   1.  labor, including foreman; 
   2.  materials entering permanently into the work; 
   3.  the ownership or rental cost of construction plant & equipment 
                                         during the time of use on the extra work; 
                                    4. power and consumable supplies for the operation of power                 
                                        equipment; 
   5.  insurance; 
   6.  social security and old age, and unemployment benefits. 
 
To the cost under c. there shall be added a fixed fee to be agreed upon, but not to exceed fifteen per cent (15%) of the 
actual cost of the work.  The fee shall be compensation to cover the cost of supervision, overhead, bond, profit and any 
other general expense. 
 
The City shall retain a cash credit in full or in part, in the event that the final cost of materials and/or equipment is lower 
than the original cash allowance provided. 
 
To the estimated cost or actual cost under (c) for work performed by subcontractors, there shall be added a fixed fee of 
ten per cent (10%) as compensation to cover the subcontractor’s cost of supervision, overhead, profit and any other 
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subcontract general expense, plus ten per cent (10%) as compensation to cover the General Contractor’s cost of 
supervision, overhead, profit, bond, and any other general expenses. 

Basis of Payment 

 
Payment for work completed under Item 999.01 shall be as specified above, in full or in part, as pre-approved by the 
Engineer. 
 
ITEM 999.02 - ALLOWANCE FOR PAYMENT OF TRAFFIC CONTROL OFFICERS 
 
Description 
 
The Contractor shall include in his bid an allowance for payment of Police traffic officers as approved by the Engineer. 
This allowance will be used as a basis for comparison of bids only. 
 
Under this item the Contractor shall be responsible for ordering, and for canceling details on a day-to-day basis. In the 
event the Contractor has ordered police details, and does not give the police department ample advance notice that work 
has been cancelled for that day due to inclement weather or for any other reason, then the Contractor shall bear the 
expense of that billed detail. 
 
The Contractor shall completely familiarize himself with the current policies regarding and/or regulating police details. 
In the event police detail requests cannot be completely filled to cover the Contractor’s scheduled work for any particular 
day then the Contractor shall adjust his work schedule accordingly and shall not hold the City responsible for any loss 
of time, or for any other financial loss. The City of Newton will however grant an extension of time to the original 
contract term for each day lost due to insufficient police staffing. 
 
Uniformed Traffic Officers will be required during the construction period and shall be paid for directly by the City. It 
shall be the responsibility of the Contractor to arrange for the necessary police details when approved by the City for 
each police detail required. This request and approval may be verbal or in writing at the discretion of the City. Forty-
Eight (48) hour notice to the Police Department is required. 
 
The City will pay the exact charges for police details ordered, with the approval of the Engineer, by the Contractor for 
this project. There will be no administration fee, mark-ups, or any other additional costs paid to the Contractor. 
 
If the Contractor fails to cancel any police detail not needed, by the required deadline, as set forth by the Newton Police 
Department, the cost for such detail as invoiced to the City shall be deducted from the total reimbursement to the 
Contractor, unless otherwise waived by the City. There will be no separate payment for the Contractor's coordination 
with the Police Department or City to obtain police details." 
 
Measurement and Payment  
 
Under Item 999.02 the Contractor shall submit paid invoices to the Engineer. The Contractor shall then be reimbursed 
the full invoice amount for City of Newton Police Department charges and/or, when applicable, for Massachusetts State 
Police charges, as full reimbursement under the allowance for payment of Police officers. 

 
The original invoice issued by the billing authority must be submitted to the Engineer for payment under this item. 

 
 

END OF SECTION 
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