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CITY OF NEWTON
PURCHASING DEPARTMENT

INVITATION FOR BID #24-80
The City of Newton invites sealed bids pursuant to M.G.L. .30, 839M from Contractors for

GOLF COURSE IMPROVEMENTS/BUNKER RENOVATION HOLES 1, 10, 12, 14, 15, 16 & 17
- NEWTON COMMONWEALTH GOLF COURSE

Pre-Bid Meeting: 10:00 a.m., July 18, 2024, at 212 Kenrick Street, Newton

Bids will be received until: 10:00 a.m., August 1, 2024

at the Purchasing Department, Room 108, Newton City Hall, 1000 Commonwealth Ave., Newton, MA 02459. Immediately
following the deadline for bids all bids received within the time specified will be publicly opened and read aloud.

Attendance at the Pre-Bid Meeting is NOT mandatory.

The City is issuing this Invitation For Bid for and on behalf of its affiliated entities, the Newton Commonwealth Foundation
(Foundation) and the Newton Commonwealth Golf Course (Golf Course). The City, the Foundation and the Golf Course are
referred to herein collectively as the Foundation.

Contract Documents will be available online at the City’s website after: 10:00 a.m., July 11, 2024. Bidders are responsible for
downloading the specifications from the City’s web site at www.newtonma.gov/bids . Bidders are requested to email the
Purchasing Department (purchasing@newtonma.gov ) their Company Name, Address, Email address, Phone & Facsimile number
and what bid # (i.e. 24-80) they have downloaded.

Work under this contract shall consist of supplying all labor, equipment and materials necessary for the completion of:*

Base Bid:

Bunker Reconstruction Work includes

. Stripping and disposal of all sod within delineated work areas

. Removal and disposal of all interior bunker sand

. Removal and disposal of all interior bunker drainage

. Location/Flushing and capping of existing exit drainage

. Stripping and stockpiling of all available topsoil (where work is limited existing topsoil may remain in place and be reworked)
. Restorative or Reconstructive Shaping bunker per sketches and/or field directives

. Finishing all areas to be sodded including topsoil placement, raking and preplant fertilization

. Installation of interior bunker drainage per specifications and field layout including tie into existing exit lines
. Installation of interior bottom sod liner (if specified)

10. Installation of Specified Sod on all disturbed areas

11. Installation of bunker sand

12, Finish rake and plate compact bunker sand to specified 5"

© 00 N Ol WN PP

Bid Alternates, as awarded:

a. Tree Removal (1) Hole 1; Tree cutting and removal of all wood, stump removal, topsoil, finish and seed
b. Fairway Expansion Hole 1 (strip, grade, topsoil, finish, sod)
c. Sod Bunker Bottoms (all)

Award will be made to the lowest responsive and eligible bidder for the Base Bid and any accepted alternates.” All bids must be
accompanied by a bid deposit in an amount that is not less than five percent (5%) of the highest possible total of items bid. Bids
must be submitted as ONE (1) original and ONE (1) copy. Time is of the essence for this project. Work may begin on or
about October 15, 2024 and be completed no later than December 15, 2024.

! See Base Bid Items and Bid Alternates set forth in the Itemized Bid Sheets at pp. 11-12 below.
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All bids are subject to the provisions of M.G.L. Chapter 30, Section 39M. Wages are subject to minimum wage rates determined
by the Massachusetts Department of Labor and Industries pursuant to M.G.L. Chapter 149, Sec. 26 to 27H. The schedule of wage
rates applicable to this contract is included in the bidding documents. In addtion, the prevailing wage schedule will be updated
annually for all public construction projects lasting longer than one (1) year. You will be required to pay the rates set out in any
updated prevailing wage schedule. Increases in prevailing wage schedules will not be the basis for change order requests. The
successful bidder will be required to provide a Certificate of Insurance demonstrating current coverage of the type and amounts set
forth in the Project Manual. The successful bidder will be required to furnish a Labor and Materials Payment Bond in the
amount of 50% of the contract total.

All City of Newton bids are only available on the City’s web site, www.newtonma.gov /bids. It is the sole responsibility of the
contractor downloading these bids to ensure they have received any and all addenda prior to the bid opening. Addendas will be
available online within the original bid document, as well as a separate file. If you download bids from the internet site and would
like to make it known that your company has done so, you may e-mail purchasing@newtonma.gov or fax the Purchasing Dept.
(617) 796-1227 with your NAME, ADDRESS, PHONE, FAX AND INVITATION FOR BID NUMBER.

The City will reject any and all bids in accordance with the above referenced General Laws. In addition, the City reserves the right
to waive minor informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in the public interest to do so.

Note that Massachusetts law imposes certain documentation requirements for public contracts, including but not limited to,
contractor DCAMM certification, bid, performance and payment bonds, and non-collusion and tax certifications. A contract is not
effective until it is signed by the City Mayor, and the Mayor will not sign until all documentation requirements have been met.
Once an award is made, a contract must be executed promptly so the City can start scheduled work. The City cannot pay for work
done without a contract. If a vendor unduly delays submitting all required paperwork, the City will be under no obligation to pay a
vendor promptly even after a contract is effective, it could bar the vendor from future bids as not responsible and may require the
City to obtain services from another vendor or contractor.

In the event that any person wishes to attend a bid opening or pre-bid meeting, accessible and reasonable accommaodations will be
provided to persons requiring assistance. If you need a reasonable accommodation, please contact the city of Newton’s ADA
Coordinator, Jini Fairley, at least two business days in advance of the meeting: jfairley@newtonma.gov or (617) 796-1253. For
Telecommunications Relay Service, please dial 711.

CITY OF NEWTON

E
Nt MM
Nicholas Read

Chief Procurement Officer
July 11, 2024

*The City is soliciting prices for items set forth in Bid Form #24-80 attached hereto. It is the City’s intent to award one (1) contract to the
responsible and eligible bidder offering the lowest Proposed Contract Price for the Base Bid and as many Alternates as the City shall elect to
award. Alternates can only be awarded in the sequence that they appear in the Bid Form. Alternates are options for which the bidders must
submit separate prices that the awarding authority may choose to include in a bid package. The awarding authority reserves the right to select or
reject the optional work, based on the prices received. Alternates are permitted only if they are ranked numerically in order of priority. When
evaluating the bids, the City may select a specific alternate only after all preceding alternates have been selected. M.G.L. c. 149, § 44G(B).
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CITY OF NEWTON
DEPARTMENT OF PURCHASING
INSTRUCTIONS TO BIDDERS

ARTICLE 1 - BIDDER'S REPRESENTATION

11

1.2

Each General Bidder (hereinafter called the "Bidder™) by making a bid (hereinafter called "bid") represents that:
1. The Bidder has read and understands the Contract Documents and the bid is made in accordance therewith.
2. The Bidder has visited the site and is familiar with the local conditions under which the Work has to be performed.

Failure to so examine the Contract Documents, visit the site or become familiar with local conditions will not relieve any
Bidder from any obligation under the bid as submitted.

ARTICLE 2 - REQUEST FOR INTERPRETATION

2.1

2.2

2.3

2.3

2.4

2.5

2.6

Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon
examination of the Contract Documents, the site, and local conditions.

Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief
Procurement Officer, at purchasing@newtonma.gov. The City will answer such requests only if received by 12:00 noon
on Friday, July 26, 2024.

Interpretation, correction, or change in the Contract Documents will be made by Addendum which will become part of
the Contract Documents. The Foundation will not be held accountable for any oral instruction.

Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents.

Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract
Documents are on file, in addition to being available online at www.newtonma.gov/bids.

Bidders or proposers contacting ANY CITY EMPLOYEE regarding an Invitation for Bid (IFB) or a Request for Proposal
(RFP), outside of the Purchasing Department, once an IFB or RFP has been released, may be disqualified from the
procurement process.

Bidders downloading information off the internet web site are soley responsible for obtaining any addenda prior to the bid
opening. If the bidder makes themselves known to the Purchasing Dept., at purchasing@newtonma.gov, they shall be
placed on the bidder’s list. Bidders must provide the Purchasing Dept. with their company’s name, street address, city,
state, zip, phone, fax, email address and INVITATION FOR BID NUMBER] #24-80].

ARTICLE 3 - MBE PARTICIPATION

3.1

3.2

3.3

Notice is hereby given that the Mayor’s Affirmative Action Plan for the City of Newton, dated is applicable to all
contracts in excess of $10,000.00. A copy of this plan is on file at City of Newton Purchasing Department.

Notice is hereby given that the City of Newton Minority/Women Business Enterprise Plan dated December 1999 and the
Supplemental Equal Employment Opportunity Anti-Discrimination and Affirmative Action Program is applicable to all
City contracts for goods and services in excess of $50,000.00. Copies of these plans are incorporated in the bidding
documents.

Copies of the Plans and Program referred to in Sections 3.1 and 3.2 are available at: www.newtonma.gov/purchasing.

ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS

4.1

4.2

Bids shall be submitted on the “Bid Form 24-80” at pp. 8-9 below (“Bid Form”).

All entries on the Bid Form shall be made by typewriter or in ink.
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4.3

4.4

4.5

4.6

4.7

4.8

4.9

Where so indicated on the Bid Form, sums shall be expressed in both words and figures. Where there is a discrepancy
between the bid sum expressed in words and the bid sum expressed in figures, the words shall control.

Bid Deposits shall be submitted in the amount specified in the Invitation for Bids. They shall be made payable to the City
of Newton and shall be either in the form of cash, certified check, treasurer's or cashier's check issued by a responsible
bank or trust company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts;
and shall be conditioned upon the faithful performance by the principal of the agreements contained in the bid. Bidders
are reminded that the bid deposit covers the City for damages when a bidder withdraws its bid after the bid submisssion
date. Be advised that to the extent permitted by the law the City will retain all bid deposits for withdrawn bids.

Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of
the Owner/Contractor agreement.

The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the
outside:

* GENERAL BID FOR: #24-80
* NAME OF PROJECT: Golf Course Improvements Bunker Renovation
* BIDDER'S NAME, BUSINESS ADDRESS, AND PHONE NUMBER
Date and time for receipt of bids is set forth in the Invitation for Bids (IFB).
Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder. In the event that Newton

City Hall is closed on the date or at the time that bids are due, the date and time for receipt of bids shall be on the next
business day following that the Newton City Hall and the Purchasing Department are open.

All bids shall be submitted with one (1) ORIGINAL and one (1) COPY.

Massachusetts law requires all employees who work on Massachusetts public works construction sites must have no
Less than 10 hours of OSHA-approved safety and health training. See M.G.L. ¢.30, §39M( c), M.G.L. ¢.30, §39S(a)(1),
M.G.L. c.149, 844E(2) & M.G.L. c.149, 844F(2).

This requirement will apply to any general bid or sub bid submitted.

This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any contractor
who is in violation to this requirement and to restrain the performance of these contracts by non-complying contractors.
The contractor and all subcontractors on this project must certify on the Bid Form compliance with the applicable
requirement. Non-compliance with this law will disqualify the bidder.

ARTICLE 5 - ALTERNATES

5.1

5.2

5.3

5.4

Each Bidder shall acknowledge Alternates (if any) in Section C(2) through C(4) on the Bid Form.

In the event an Alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by writing
"No Change", or "N/C" or "0" in the space provided for that Alternate.

Bidders shall enter on the Bid Form a single amount for each Alternate which shall consist of the amount for work
performed by the Contractor.

The low Bidder will be determined on the basis of the sum of the base bid and all accepted alternates.

ARTICLE 6 - WITHDRAWAL OF BIDS

6.1

6.2

Any bid may be withdrawn prior to the time designated for receipt of bids on written or telegraphic request. Telegraphic
withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on or before the date and
time set for receipt of bids.

Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.
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6.3 No bids shall be withdrawn within thirty days, Saturdays, Sundays and legal holidays excluded, after the opening of the
bids.

ARTICLE 7 - CONTRACT AWARD

7.1 Award will be made to the responsive and eligible bidder submitting the lowest combination of either Base Bid and,
should the City shall so elect, as many as three (3) Alternate Bids, whereinafter referred to as the Proposed Contract
Price.. The City shall have no obligation to select an Alternate Bid, but the contract will be awarded to the lowest Bid or
combination of Bids the City shall select. A contract will be awarded within sixty (60) days, Saturdays, Sundays, and
legal holidays excluded, after the opening of bids.

7.2 The City reserves the right to waive minor informalities in or to reject any or all Bids if it be in the public interest to do
SO.

7.3 The City reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments, or
any other municipal charge, unless the bidder has a pending abatement application or has entered into a payment
agreement with the collector-treasurer.

7.4 As used herein, the term "lowest responsible and eligible Bidder" shall mean the Bidder (1) whose bid is the lowest of
those bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who has met
all the requirements of the invitation for bids; (3) who shall certify that he is able to furnish labor that can work in
harmony with all other elements of labor employed or to be employed in the work; (4) who, where the provisions of
section eight B of chapter twenty-nine apply, shall have been determined to be qualified thereunder.

7.5 Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed
forms are presented for signature, the successful Bidder shall execute and deliver to the City a contract in the form
included in the Contract Documents in such number of counterparts as the City may require.

7.6 In the event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the
City shall select the successful Bidder by a blind selection process chosen by the City such as flipping a coin or drawing
names from a hat. The low Bidders who are under consideration will be invited to attend and observe the selection
process.

ARTICLE 8 - TAXES

8.1 The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this
Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work.

8.2  The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its
bid. The Foundation’s exemption Number is E-046-001-404.

ARTICLE 9 — PROPRIETARY SPECIFICATIONS

9.1  The City may have used a proprietary specification to describe the supply listed in the specifications. Such specifications
are permitted under M.G.L. c. 30, §39M(b), provided that the City states in writing that use of the proprietary
specification is in its best interest and that it will accept an “equal” of the item specified. An item is considered equal if (i)
it is at least equal in quality, durability, appearance, strength, and design; (ii) will perform the intended function at least
equally; and (iii) conforms substantially, even with deviations, to the detailed requirements contained in the
specifications. In the event that the Bidder wishes to substitute an equal item, it may do so either in its bid or proposal or
after the contract is awarded but before a contract is executed, it being understood that the award shall be conditioned on
the Bidder providing the item originally specified or an equal item accepted by the City and identified in the contract.

In no event shall the Bidder be entitled to offer, or the City is obliged to consider, the substitution of an item as equal
after execution of a contract. In the event the Bidder substitutes or attempts to substitute an “equal” item after that date, it
shall be in breach thereof and be liable for actual and consequential damages resulting from its failure to perform as
agreed. The City shall have the sole right to determine whether or not said item is equal.

9.2  The required determination and justification have been duly prepared, and a copy may be requested in accordance with the
Massachusetts Public Records Law, M.G.L. c. 66, §10.
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CITY OF NEWTON/
NEWTON COMMONWEALTH FOUNDATION

BID FORM #24-80

A The undersigned proposes to furnish all labor and materials required in accordance with the Contract Documents supplied
by the City of Newton/Foundation entitled:

GOLF COURSE IMPROVEMENTS/BUNKER RENOVATION HOLES 1, 10, 12, 14, 15, 16 & 17
NEWTON COMMONWEALTH GOLF COURSE

for the contract price specified below, subject to additions and deduction according to the terms of the specifications.

B. This bid includes addenda number(s) : : : :
C. The Bid Price shall include all materials and labor costs for the project including, but not limited to, the following:
1. BASEBID

DOLLARS ($ ).
(The figure inserted above shall be the Base Bid amount, which shall be the sum of Holes 1, 10, 12, 14-17 and the
Additional Items set forth in the Itemized Bid Sheets at p. 12 below.)

2. ALTERNATE 1!
DOLLARS ($ )-
(The figure inserted above shall be the Alternate 1 Bid amount set forth at p. 12in the Itemized Bid Sheets below.)

3. ALTERNATE?2
DOLLARS ($ ).
(The figure inserted above shall be the Alternate 2 Bid amount set forth at p. 12 in the Itemized Bid Sheets below.)

4. ALTERNATES3

DOLLARS ($ )-
(The figure inserted above shall be the Alternate 3 Bid amount set forth at p. 12 in the Itemized Bid Sheets below.)

5. PROPOSED CONTRACT PRICE?
DOLLARS ($ ).

(The sum of C(1) + C(2) + C(3) + C(4) above.)

COMPANY:

D. The undersigned has completed and submits herewith the following documents:

U Signed Original Bid Form and one (1) copy, 2 pages
O Item Sheets and Supplemental Item Sheets, 4 pages

O Bidder’s Qualifications and References Form, 2 pages

! Alternates are options for which the bidders must submit separate prices that the awarding authority may choose to include in a bid
package. The awarding authority reserves the right to select or reject the optional work, based on the prices received. Alternates are permitted
only if they are ranked numerically in order of priority. When evaluating the bids, the City may select a specific alternate only after all of the
higher-ranking alternates have been selected. M.G.L. c. 149, § 44G(B).

2 In addition to the bid amounts above, each bidder must provide Supplemental Unit Prices on the form provided at pp. 13-14 below. Bidders not
providing all Supplemental Unit Prices may be rejected as nonresponsive.
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Certificate of Non-Collusion, 1 page

Certification of Tax Compliance, 1 page

Certificate of Foreign Corporation (if applicable), 1 page

Debarment Letter, 1 page

IRS Form W-9, 1 page

Business Category Information Form, 1 page

Bidder’s Qualifications for Irrigation System Installations/Contracts, 2 pages

Guidelines for the Qualification of the Golf Course General Contractor, Supplied by Bidder

OO0 00000000

A five percent (5%) bid deposit

The undersigned agrees that, if selected as general contractor, s/he will within five days, Saturdays, Sundays and legal holidays
excluded, after presentation thereof by the City of Newton/Foundation, execute a contract in accordance with the terms of this bid
and furnish a labor and materials payment bond of a surety company qualified to do business under the laws of the commonwealth
and satisfactory to the City of Newton/Foundation and each in the sum not less than 50% of the contract price, the premiums for
which are to be paid by the general contractor and are included in the contract price.

The undersigned hereby certifies that it is able to furnish labor that can work in harmony with all other elements of labor employed
or to be employed on the work and that they will comply fully with all laws and regulations applicable to awards made subject to
M.G.L. Chapter 30, Section 39M.

The undersigned certifies that he is able to furnish labor that can work in harmony with all other elements of labor employed or to
be employed in the work; (2) that all employees to be employed at the worksite will have successfully completed a course in
construction safety and health approved by the United States Occupational Safety and Health Administration (“OSHA”) that is at
least 10 hours in duration at the time the employee begins work and who shall furnish documentation of successful completion of
said course with the first certified payroll report for each employee; and (3) that all employees to be employed in the work subject
to this bid have successfully completed a course in construction safety and health approved by the United States OSHA that is at
least 10 hours in duration. The undersigned understands that any employee found on a worksite subject to this section without
documentation of successful completion of a course in construction safety and health approved by the United States Occupational
Safety and Health Administration that is at least 10 hours in duration shall be subject to immediate removal.

The undersigned hereby certifies that it intends to comply with the CITY OF NEWTON MINORITY/WOMEN BUSINESS
ENTERPRISE PLAN, dated December 1999 to further expand business opportunities for minority firms.

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made without
collusion or fraud with any other person. As used in this paragraph the word "person™ shall mean any natural person, joint venture,
partnership, corporation or other business or legal entity. The undersigned further certifies under penalty of perjury that the said
undersigned is not presently debarred from public contracting or subcontracting in the Commonwealth under the provisions of
M.G.L. Chapter 29, Section 29F or any other applicable debarment provisions of any other chapter of the General Laws or any rule
or regulation promulgated thereunder.

THIS SPACE INTENTIONALLY LEFT BLANK
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Date

(Name of General Bidder)

BY:

(Printed Name and Title of Signatory)

(Business Address)

(City, State, Zip)

(Telephone / Fax)

(E-mail address)

NOTE: If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership,
give full names and residential addresses of all partners; if an individual, give residential address if different from
business address; and, if operating as a d/b/a give full legal identity. Attach additional pages as necessary.

END OF SECTION
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Itemized Bid Sheets

SF= Square Feet (Bunker Areas represent Predesign Estimated Square Footage)
CY= Cubic Yards
LF= Linear Feet

LS=Lump Sum

Hole Units  Quantity Unit Cost Total
Hole 1

Bunker Renovation (2) SF 2,082
Blue-Fescue Sod SF 6,160
Fairway Sod SF 3,985
Topsoil CY 84
Exterior Drainage 4" LF 112
12" Drain Inlet EA 1
Hole 1 Total

Hole 10

Bunker Renovation (2) SF 2,743
Blue-Fescue Sod SF 7,361
Fairway Sod SF 1,800
Topsoil CY 84
Exterior Drainage 4" LF 116
12" Drain Inlet EA 0
Hole 10 Total

Hole 12

Bunker Renovation (2) SF 437
Blue-Fescue Sod SF 3,224
Fairway Sod SF 3000
Topsoil CY 29
Exterior Drainage 4" LF 25
Exterior Drainage 6" LF 181
12" Drain Inlet EA 2
Hole 12 Total

Hole 14

Bunker Renovation (2) SF 845
Blue-Fescue Sod SF 2,100
Fairway Sod SF 5,500
Topsoil CY 70
Exterior Drainage 4" LF 100
Exterior Drainage 8" LF 97
12" Drain Inlet EA 1
Hole 14 Total

Hole 15

Bunker Renovation (1) SF 926
Blue-Fescue Sod SF 4,000
Fairway Sod SF 5,000
Topsoil CY 55
Exterior Drainage 4" LF 115
Exterior Drainage 8" LF 0
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12" Drain Inlet EA 0

Hole 15 Total

Hole Units QTY Unit Cost Total
Hole 16

Bunker Renovation (4) SF 2,406
Blue-Fescue Sod SF 8,930
Fairway Sod SF 0
Topsoil CY 82
Exterior Drainage 4" LF 385
Exterior Drainage 8" LF 0
12" Drain Inlet EA 1
Hole 16 Total

Hole 17

Bunker Renovation (1) SF 1,258
Blue-Fescue Sod SF 5,113
Fairway Sod SF 2,000
Topsoil CY 47
Exterior Drainage 4" LF 9
Exterior Drainage 6" LF 350
12" Drain Inlet EA 4
Hole 17 Total

PROJECT SUBTOTAL (14 Bunkers)

Additional Iltems Quantity Unit Cost
General Feature Shaping (surrounds, hollows, mitts, tie ins) LS 1

Irrigation Allowance LS 1

Silt Fence Installation LF 120

BASE BID TOTAL

Bid Alternates*

a. Hole 1 Tree Removal EA 1
b. Hole 1 Fairway Expansion (strip, grade, topsoil, finish, sod) SF 3,800
c. Sod Bunker Liner SF 11,293

Materials List **

Total Blue Fescue Sod SF 36,888
Total Fairway Sod SF 18,285
Bunker Sand TN 270
4" Pipe LF 853
6" Pipe LF 541
8" Pipe LF 97
12" Drain Inlet EA 11
30" Manhole Inlet EA 1

*Extend each Bid Alternate item with quantities listed.

**Materials List prices, to be filled out by all bidders, shall be used for additions or deletions to the scope of work due to field
changes. Prices shall include provision of costs associated with labor, materials and profit to complete task, along with any
supervision and delivery charges. The prices are informational and are not included in the Base or Alternate Bids.
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SUPPLEMENTAL UNIT PRICES

The following unit prices, to be filled out by all bidders, shall be used for additions or deletions to the irrigation system due to
field changes. Prices shall include said material and installation labor and necessary equipment costs complete in place, along
with any supervision and delivery charges. Fitting prices shall be provided as a lump sum and shown as a percentage of list price
for future additions or deletions.  All Contractors are required to indicate the material quantities required for the complete
irrigation system shown on the drawings and to bid the irrigation system as a lump sum complete. Items with zero quantity shall
be priced for possible field changes. Supplemental Unit Prices shall not be included in the Base or Alternate Bids.

MATERIAL QUANTITIES AND UNIT PRICES

No. Quantity Description Unit Price

1. 700 Series Nozzle $  Jeach
2. 1llinch, 24 Volt Electric Valve with Pressure Regulation ~$  /each
3. 1-1/2Inch, 24 Volt Electric Valve with Pressure Regulation$__ /each
4. 2 Inch Bronze Gate Valve (Push On) $  Jeach
5. ___ 2Inch Bronze Gate Valve (Push On) $ /each
6. 10 Inch Valve Box w/detection $ /each
7. 12 Inch Valve Box w/detection $ /each
8. ___ 3Inch Extension for 10 Inch Valve Box $ /each
9. 6 InchExtension for 12 Inch Valve Box $ /each
10. _ #6 AWG Bare, Solid Copper Wire $ /foot
11.  #14 AWG Valve Control Wire $ /1000
12. #12 AWG Valve Common Wires $ /1000
13. _ #10/3 Tray Cable $ /1000
14. _ Controller Communication Cable $ /1000
15. _ 3M DBY-6 Wire Connector or approved equal $ /each
16. _ 3M DBR-6 Wire Connector or approved equal $ /each
17. _ 3M 82-A Wire Splice Connector or approved equal $ [each
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MATERIAL QUANTITIES AND UNIT PRICES (continued)

No. Quantity Description Unit Price

18. 1 Inch Brass Swing Joint $  leach

19. 1 Inch PVC Swing Joint $  leach

20. _ 1-1/2 Inch PVC Swing Joint $  leach

21. _Price PVC Schedule 40 Fittings $  Yofflist
22. _Price PVC Gasketed Fittings $  Yofflist
23. _Price  Ductile Iron Fittings $  Yofflist
24. Price PVC Gasketed Tapped Tees $  %offlist
25. _Price  Ductile Iron Gasketed Tapped Tees $  %offlist
26. _Price  Schedule 80 Nipples $  Yofflist
27. __ 1lInch PVC, Schedule 40 PVC Pipe $  [foot

28. _ 1-1/2 Inch PVC, Class 200 PVC Pipe $  [foot

29. _ 2Inch PVC, Class 200 PVC Pipe $  [foot

30. _ 2-1/2 Inch PVC, Class 200 PVC Pipe $  [foot

3. _ 3Inch PVC, Class 200 PVC Pipe $  [foot

32. Pavement Cutting and Patching $_ Isqft

3. $

4. $

35. $ /

END OF SECTION
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CITY OF NEWTON
BIDDER'S QUALIFICATIONS AND REFERENCES FORM

All questions must be answered, and the data given must be clear and comprehensive. Please type or print legibly. If necessary,
add additional sheet for starred items. This information will be utilized by the City of Newton/ Foundation for purposes of
determining bidder responsiveness and responsibility with regard to the requirements and specifications of the Contract.

* 6.

FIRM NAME:

WHEN ORGANIZED:

INCORPORATED? YES NO DATE AND STATE OF INCORPORATION:

LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED
DATE OFCOMPLETION:

HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU?
YES NO
IF YES, WHERE AND WHY?

HAVE YOU EVER DEFAULTED ON A CONTRACT? YES NO
IF YES, PROVIDE DETAILS.

LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:

IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR

FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID. A MINIMUM OF FOUR (4) CONTRACTS SHALL
BE LISTED. PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY.

PROJECT NAME:

OWNER:

CITY/STATE:

DOLLAR AMOUNT: $ DATE COMPLETED:
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PUBLICLY BID? YES NO

TYPE OF WORK?:

CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:

(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:

OWNER:

CITY/STATE:

DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO

TYPE OF WORK?:

CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:

(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:

OWNER:

CITY/STATE:

DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO

TYPE OF WORK?:

CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:

(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:

OWNER:

CITY/STATE:

DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO

TYPE OF WORK?:

CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:

(i.e., contract manager, purchasing agent, etc.)

The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and
requests any person, firm, or corporation to furnish any information requested by the City of Newton in verification of the
recitals comprising this statement of Bidder's qualifications and experience.

DATE: BIDDER:
SIGNATURE:

PRINTED NAME: TITLE:

END OF SECTION
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CERTIFICATE OF NON-COLLUSION

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and
submitted in good faith and without collusion or fraud with any other person. As used in this certification, the word “person” shall

mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or
individuals.

(Signature of individual)

Name of Business
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CERTIFICATION OF TAX COMPLIANCE**

Pursuant to M.G.L. ¢.62C, 849A and requirements of the City, the undersigned acting on behalf of the Contractor certifies
under the penalties of perjury that the Contractor is in compliance with all laws of the Commonwealth relating to taxes
including payment of all local taxes, fees, assessments, betterments and any other local or municipal charges (unless the
Contractor has a pending abatement application or has entered into a payment agreement with the entity to which such charges
were owed), reporting of employees and contractors, and withholding and remitting child support.*

Signature of Individual ~ (Mandatory) *** Contractor's Social Security Number
or Federal Identification Number

Print Name: Date:

Corporate Name

By: Date:
Corporate Officer
(Mandatory, if applicable)

Print Officer Name:

* The provision in this Certification relating to child support applies only when the Contractor is an individual.
** Approval of a contract or other agreement will not be granted until the City receives a signed copy of this Certification.
*** Your social security number may be furnished to the Massachusetts Department of Revenue to determine whether you have

met tax filing or tax payment obligations. Providers who fail to correct their non-filing or delinquency will not have a
contract or other agreement issued, renewed, or extended.
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CERTIFICATE OF FOREIGN CORPORATION

The undersigned hereby certifies that it has been duly established, organized, or chartered as a corporation under the laws of:

(Jurisdiction)
The undersigned further certifies that it has complied with the requirements of M.G.L. c. 30, 839L (if applicable) and with
the requirements of M.G.L. c. 156D, §15.03 relative to the registration and operation of foreign corporations within the

Commonwealth of Massachusetts.

Name of person signing proposal

Signature of person signing proposal

Name of Business (Please Print or Type)

Affix Corporate Seal here
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City of Newton

Mayor
Ruthanne Fuller

Date

Vendor

Re: Debarment Letter for Invitation For

Purchasing Department

Nicholas Read ¢» Chief Procurement Officer

1000 Commonwealth Avenue
Newton Centre, MA 02459-1449
purchasing@newtonma.gov

Bid #24-80

Telephone
(617) 796-1220
Fax:
(617) 796-1227
TDD/TTY
(617) 796-1089

As a potential vendor on the above contract, the City requires that you provide a debarment/suspension certification
indicating that you are in compliance with the below Federal Executive Order. Certification can be done by

completing and signing this form.

Debarment:

Federal Executive Order (E.O.) 12549 “Debarment and Suspension® requires that all contractors receiving

individual awards, using federal funds, and all sub-recipients certify that the organization and its principals are
not debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any Federal
department or agency from doing business with the Federal Government.

| hereby certify under pains and penalties of perjury that neither | nor any principal(s) of the Company identified below is

presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this

transaction by any federal department or agency.

PHONE

EMAIL

FAX

(Name)
(Company)
(Address)
(Address)

If you have questions, please contact Nicholas Read, Chief Procurement Officer at (617) 796-1220.

Signature

Date
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on =8

(Rev. November 2017)
Department of the Treasury
Intetnal Revenue Semvice

Request for Taxpayer
Identification Number and Certification

P Go to www.irs.gov/FormW3 for instructions and the latest information.

Give Form to the
requester, Do not
send to the IRS.

1 Narme (as shown on your income tax retuen), Name is required on this line; do not leave this Iine blank.

2 Business name/disregarded entity name, if different from above

following seven boxes.

O ndividual/sole proprietor or [ ¢ corporation

single-member LLC

Print or type.

7] Other (see instrugtions) »

E] S Corporation

I:] Limited llability company. Enter the tax classification {C=C corporation, S=5 comporation, P=Partnership) »
Note: Check the appropriate box in the ling above for the tax classification of the single-member owner, Do not check | Exemption from FATCA reporting
LLG if the LLG is classified as a single-member LLG that is disregarded from the ovmer unless the owner of the lLiCis
another LLO that is not disregarded from the owner for U.S. federal tax purposes. Ctherwise, a single-member LLG thaf
is disregarded from the owner shiould check the appropriate box for the tax elassification of its owner.

3 Check appropriale box for federal tax classification of the person whose nama is entered on fine 1. Check only one of the | 4 Exemptions {codes apply only to

certain entities, not individuals; see
instructions on page 3.
0 Partnership D Trust/estate

Exempt payee code (if any}

code {if any}

(Appes to avcounts malntained oulside the 148)

B Address {number, street, and apt. or suite no.) See instructions.

See Specific Instructions on page 3.

Requester's nams and address (optional)

6 City, state, and ZIP code

7 Ust account number{s) hera (optional)

-

Taxpayer |dentification Number (TIN}

Enter your TIN In the appropriate box. The TIN provided must match the name given on line 1 to avold
backup withholding. For individuals, this is generally your soclal security number (SSN). However, for a
resident alien, sole propristor, or disregarded entity, see the instructions for Part 1, fater. For other - -
entitles, it is your employer identification number (EIN}. If you do not have a number, see How to gelf @

TIN, later,

Note: If the account Is in more than one name, see the Instructions for line 1. Also see What Name and
Number To Give the Requester for guidslines on whose number to enter.

Soclal security nuimber

or
Employer ldentification number

EEI  Certification

Under penalties of perfury, | certify that:

1. The number shown on this form Is my corect taxpayer identification number (or | am waiting for a number {o be issued to me); and
2.1am not subject to backup withholding because: (a) § am exempt from backup withholding, o {b) | have not been notified by the Interntal Revenue

Service (IRS) that [ am subject to backup withholding as a result of a fallure to report all interest or dividends, or (g} the IRS has notified me that | am

no longer subject to backup withholding; and
3. 1am a U.S, citizen or other U.S. person (defined below); and

4. The FATCA codefs) entered on this form (if any) indicating that 1 am exempt from FATCA reporting is correct.

Certification instructions, You must cross out item 2 above if you have been notified by the 1RS that you are currently sublect to backup withholding because
you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest patd,

acquisition or abandonment of secured property, cancellation of debt, contribu
other than Interest and dividends, you are not required to sign the certification,

tiens to an individual retirement amangement (IRA), and generally, payments
but you must provids your correct TIN, See the instructions for Part II, later.

Sign Signature of
Here U.S. person b

Paie»

General Instructions

Section references are to the Internal Revenue Code unless otherwise
noted.

Future developments. For the latest information about developments
rolated to Form W-9 and its instructions, such as leglstation enacted
after they were published, go to www.irs.gov/iFormW.

Purpose of Form

An individual or entity (Form W-9 requester) who Is required to file an
information return with the IRS must obtaln your correct taxpayer
identification number {TINy which may be your social security number
{SSN), individual taxpayer Identification number (ITIN), adoption
taxpayer Identification nurnber {ATIN}, or employer identification number
(EIN), to report on an informatfon return the amount pald to you, or other
amount reportable on an Information return. Examples of information
returns include, but are not limited to, the following.

» Form 1099-INT {interest earned or pald)

« Form 1099-DIV {dividends, including those from stocks or mutuat
funds)

* Form 1089-MISC (various types of Income, prizes, awards, or gross
proceeds)

« Form 1099-B {stock or mutual fund sales and certain other
transactions by brokers)

+ Form 1099-S {proceeds from real estate transactions)
* Form 1089-K (merchant card and third party network transactions)
+ Forrm 1698 (home mortgage interest), 1098-E (studerit loan interest),
1098-T (uition)
s Form 1092-C {canceled debt)
« Form 1058-A (acquisttion or abandanment of secured praperty)

Use Form W-9 only if you are a U.S. person (including a resident
alien), to provide your correct TIN.

if you do not return Form W-9 to the requester with a TIN, you might
be subject to backup withholding. See What is backup withholding,
later.

Cat. No. 10231X

Form W-9 (Rev. 11-2017)
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Business Category Information Form*

IFB No. 24-80

Golf Course Improvements Bunker Renovation

Business Type Categories* '?ﬁgetcz\ﬁ}l)lly

MBE: Minority-Owned Business Enterprise

WBE: Women-Owned Business Enterprise

VBE: Veteran Business Enterprise

SDVOBE: Service-Disabled Veteran-Owned Business
Enterprises

DOBE: Disability-Owned Business Enterprise

LGBTBE: Leshian, Gay, Bisexual, Transgender Business
Enterprise

*Information is being collected as part of a City initiative to open contract opportunities to
underrepresented vendors.

0 1 do not wish to complete this form.

There is no penalty for persons who do not complete this Form, and whether or not the Form is completed
will not be taken into consideration in awarding a bid.

| certify that the foregoing information is true and correct.

Company Name:

By:

Date:
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BIDDER'S QUALIFICATIONS AND REFERENCES FORM
FOR IRRIGATION SYSTEM INSTALLATIONS/CONTRACTS

IN THE SPACES FOLLOWING, PROVIDE ADDITIONAL REFERENCE INFORMATION REGARDING GOLF
COURSE IRRIGATION SYSTEM INSTALLATIONSCONTRACTS COMPLETED BY YOUR FIRM SIMILAR IN
NATURE TO THE PROJECT BEING BID. A MINIMUM OF THREE (3) CONTRACTS SHOULD BE LISTED.
PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY.

1. PROJECT NAME:
OWNER:

CITY/STATE:

DOLLAR AMOUNT: $ DATE COMPLETED:

PUBLICALY BID? [L'YES INO

TYPE OF WORK?:

TURF OR DIRT?

CONTACT PERSON:

TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(manager, purchasing agent, etc.)

2. PROJECT NAME:
OWNER:

CITY/STATE:

DOLLAR AMOUNT: $ DATE COMPLETED:

PUBLICALY BID? ['YES ITNO

TYPE OF WORK?:

TURF OR DIRT?

CONTACT PERSON:

TELEPHONE #: ( )

CONTACT PERSON'S RELATION TO PROJECT?:
(manager, purchasing agent, etc.)
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3. PROJECT NAME:
OWNER:

CITY/STATE:

DOLLAR AMOUNT: $ DATE COMPLETED:

PUBLICALY BID? L'YES INO

TYPE OF WORK?:

TURF OR DIRT?

CONTACT PERSON:

TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(manager, purchasing agent, etc.)

END OF SECTION
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Guidelines for the Qualification
of the Golf Course General Contractor
for the Golf Course Enhancement Project at
Newton Commonwealth Golf Club in Newton, Massachusetts

The City of Newton Massachusetts/Newton Commonwealth Foundation, will be accepting bids from select General Contractors to
construct the proposed Golf Course Enhancements at Newton Commonwealth Golf Club in Newton, Massachusetts. Bid packages
will be available to Golf Course Contractors on July 11, 2024. In order to be considered, your firm must provide the following
information:

A How many golf course enhancement/renovation projects has the Golf Course Contractor successfully administered and
completed? (The City requires a minimum of 4 golf course renovation projects completed by contractors bidding
on the Newton Commonwealth Golf Club Project)

1. Please list the completed golf course renovation projects, scope of work, budget, time frame of work
(start and finish), and cost overruns (change orders) for each project.

2. Please list a contact for each project described above to speak with about performance, including name,
address, and telephone number.

B. List the Project Manager for the Newton Commonwealth Golf Club Project (start date of October 15, 2024, completion
December 15, 2024). How many golf course projects has the Project Manager managed? Experience and references are
required.

C. List the Project Shapers for this project. How many golf course renovation projects have the Shapers successfully

executed? Their experience and references are required.

D. List any anticipated sub-contractors, including the irrigation sub-contractor if necessary, and their experience.
E. Company Prospectus:

1. Identifying size of Company and Golf Division.

2. Dollar value of all contracts last three years and Golf Division.

END OF SECTION
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[Reserved]

END OF SECTION
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CONTRACT FORMS

The awarded bidder will be required to complete and submit the following documents in order to execute a contract pursuant to
this bid.

The forms are provided for informational purposes only.

None of the following forms are required at the time of bid submittal.
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CITY - CONTRACTOR AGREEMENT

CONTRACT NO. C-

THIS AGREEMENT made this ___ day of in the year Two Thousand and Twenty-Four by and between the CITY OF
NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter
referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to him, and

hereinafter referred to as the CONTRACTOR.

The parties hereto for the considerations hereinafter set forth agree as follows:

SCOPE OF WORK. The Contractor shall furnish all labor, materials and equipment, and perform all work required in
strict accordance with the Contract Documents for the following project:

GOLF COURSE IMPROVEMENTS BUNKER RENOVATIONS HOLES 1, 10, 12, 14-15-16-17
NEWTON COMMONWEALTH GOLF COURSE

CONTRACT DOCUMENTS. The Contract documents consist of the following documents which are either attached to this
Agreement or are incorporated herein by referenced:

a. This CITY-CONTRACTOR Agreement;
b. The City's Invitation For Bid #24-80 issued by the Purchasing Department;
C. The Project Manual for Golf Course Improvements Bunker Renovations including the Instructions to Bidders;

General Conditions; Special Conditions; MWBE/AA Requirements, Wage Rate Requirements and Wage Rate
Schedule(s) including any updated prevailing wage rate schedules if applicable; The Supplementary Special
Conditions; General Requirements and Project Specifications; and Drawings, if included or referenced therein;

d. Addenda Number(s) ;

e. The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents and
certifications;

f. Certificate(s) of Insurance and surety bond(s) submitted by the CONTRACTOR in connection with this Project;

g. Duly authorized and executed Amendments, Work Orders, or Change Orders issued by the CITY after execution of

this CITY-CONTRACTOR Agreement.

This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the entire
Agreement between the CITY and the CONTRACTOR. The CONTRACTOR represents that its bid was made without
condition, qualification or reservation of any kind, except upon the written acknowledgement and consent of the CITY.

PRIORITY OF DOCUMENTS. In the event of inconsistency between the terms of this CITY -CONTRACTOR
Agreement and the Project Manual, the terms of this Agreement shall prevail.

APPLICABLE STATUTES. All applicable federal, state and local laws and regulations are incorporated herein by
reference and the Contractor agrees to comply with same.
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VI.

VII.

VIII.

XI.

XIl.

TIME OF COMPLETION. The Contractor shall commence work under this Contract on the date specified in the
written notice of the City to proceed and shall fully complete all work hereunder within the time specified in the
Summary of Work and Specific Work Requirements of the Project Manual Time is of the essence for this project.
Work may begin on or about October 15, 2024 and be completed no later than December 15, 2024. Time is of the
essence with regard to this contract. Failure to complete within the time specified shall be subject to the assessment of
liquidated damages in accordance with the provisions contained in the Project Manual.

AUTHORIZATION OF AND PAYMENT FOR WORK PERFORMED. The execution of this contract does not
constitute a notice to proceed or authorization to perform work. No work shall be commenced unless authorized by a written
Work Order prepared by City of Newton Public Buildings Department specifying the work to be performed. The Contractor
will be paid for work performed in accordance with the provisions contained in the Project Manual and applicable state law.

RESPONSIBILITY FOR THE WORK/INDEMNIFICATION. The Contractor shall take all responsibility for the
work and shall take all precautions for preventing injuries to persons and property in or about the work and shall defend,
indemnify and hold the City harmless from all loss, cost, damage or expense arising from injuries to persons or property
in or about the work. The Contractor shall be responsible for any damage which may be caused by the failure or
insufficiency of any temporary works. He shall effectively protect his work and shall be liable for all damage and loss by
delay or otherwise caused by his neglect or failure so to do.

WARRANTY. Except as may be otherwise provided in the Project Manual, the Contractor shall replace, repair or make
good, without cost to the City, any defects or faults arising within one (1) year after date of acceptance of work and
materials furnished hereunder (acceptance not to be unreasonably delayed) resulting from imperfect or defective work
done or materials furnished by the Contractor.

PATENT INDEMNIFICATION. The Contractor agrees to assume the defense of and shall indemnify and save
harmless the City and all persons acting for or on behalf of it from all suits and claims against them, or any of them,
arising from or occasioned by the use of any material, equipment or apparatus, or any part thereof which infringes or is
alleged to infringe on any patent rights. In case such material, equipment or apparatus, or any part thereof, in any such
suit is held to constitute infringement, the Contractor, within a reasonable time, shall at its own expense, and as the City
may elect, replace such material, equipment or apparatus with non-infringing material, equipment or apparatus, or remove
the material, equipment, or apparatus and refund the sums paid therefor.

ASSIGNMENT/SUB-CONTRACTING. The Contractor agrees that he will not sell, assign or transfer this Contract or
any part thereof or interest therein without the prior written consent of the City.

TERMINATION. If the work to be done under this Contract shall be abandoned, or if this Contract or any part thereof
shall be assigned or transferred, without the previous written consent of the City, or if the Contract or any claim hereunder
shall be assigned by the Contractor otherwise than as herein specified, or if at any time the City determines that the
conditions herein specified as to the rate of progress are not fulfilled, or that the work or any part thereof, is unnecessarily
or unreasonably delayed, or that the Contractor has violated any of the provisions of this Contract, the City may terminate
this Contract and/or notify the Contractor to discontinue such work or such part thereof as the City may designate, and the
City may thereupon by agreement or otherwise, as it may determine, complete the work, or any part thereof; and for such
completion the City for itself or for its Contractor may take possession of and use or cause to be used in the completion of
the work thereof any of such materials, apparatus, machinery, implements, and tools of every description as may be found
upon said work. Termination pursuant to this paragraph shall not entitle the Contractor to any claim for damages on
account thereof, nor shall it relieve the Contractor of any liability under this Contract.

COMPLIANCE WITH CITY ORDINANCES

A. The Contractor shall comply with and give notices required by laws, ordinances rules, regulations, and lawful orders of

the City bearing on performance hereunder.

If the Contractor performs work that it knows or reasonably should know is contrary to City laws, statutes, ordinances,
building codes, and rules and regulations without giving prior notice to the City, it shall assume full responsibility for
such work and shall be responsible for all costs attributable thereto.

Seasonal use of leaf blowers or related equipment must comply with the City’s Noise Ordinance, which provides that
gas blowers are only permissible from Labor Day to Memorial Day and must not exceed 65 decibels, and from
Memorial Day to Labor Day only battery powered blowers will be allowed.

Project Manual #24-80 — Golf Course Improvements/Bunker Renovation Holes 1, 10, 12, 14, 15, 16 & 17 - Newton Commonwealth Golf Course

Page | 29



D. This section shall be superseded to extent of any specific Ordinance requirements set forth in the IFB scope of services,
conditions or specifications.

XIIl.  INSURANCE. The Contractor shall provide insurance coverage as listed below. This insurance shall be provided at the
Contractor's expense and shall be in full force and effect during the full term of this Contract.

WORKER'S COMPENSATION

Worker's Compensation: Per M.G.L. c.149, §34 and c.152 as amended.

PUBLIC LIABILITY

Personal Injury $500,000 each occurrence
$1,000,000 aggregate

Property Damage $500,000 each occurrence
$1,000,000 aggregate

VEHICLE LIABILITY

Personal Injury $500,000 each person
$1,000,000 aggregate

Property Damage $300,000 each occurrence
$500,000 aggregate

The City shall be named as additional insured on the Contractor's Liability Policies.

XILI. GOVERNING LAW. This Contract shall be governed by and construed in accordance with the laws of the
Commonwealth of Massachusetts.

XIl.  SEVERABILITY. The provisions of this Contract are severable. If any section, paragraph, clause or provision of this
Contract shall be finally adjudicated by a court of competent jurisdiction to be invalid, the remainder of this Contract shall
be unaffected by such adjudication and all of the remaining provisions of this Contract shall remain in full force and
effect as though such section, paragraph, clause or provision, or any part thereof so adjudicated to be invalid, had not been
included herein, unless such remaining provisions, standing alone, are incomplete and incapable of being executed in
accordance with the intent of the parties to this Contract.

XIV.  AMENDMENTS TO THIS CONTRACT. This Contract may not be amended except in writing executed in the same
manner as this CITY-CONTRACTOR Agreement.

THIS SPACE INTENTIONALLY LEFT BLANK
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CONTRACTOR

By

Title

Date

Affix Corporate Seal Here

City funds in the amount of $

are available in account number
Newton Commonwealth Foundation, Inc.

| further certify that the Mayor, or her designee is
authorized to execute contracts and
approve change orders

By

Comptroller of Accounts

Date

IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written.

CITY OF NEWTON

By

Chief Procurement Officer
Date
By

Newton Commonwealth Golf Course
Date
By

Commissioner of Parks, Recreation & Culture

Date

Approved as to Legal Form and
Character

By

Associate City Solicitor

Date

CONTRACT AND BONDS APPROVED

By

Mayor or her Designee

Date
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CERTIFICATE OF AUTHORITY - CORPORATE

I hereby certify that | am the Clerk/Secretary of

(insert full name of Corporation)

corporation, and that

(insert the name of officer who signed the contract and bonds.)

is the duly elected

(insert the title of the officer in line 2)

of said corporation, and that on

(insert a date that is ON OR BEFORE the date the
officer signed the contract and bonds.)

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present or waived
notice, it was voted that

the
(insert name from line 2) (insert title from line 3)

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said
corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s
name and on its behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the
above vote has not been amended or rescinded and remains in full force and effect as of the date set forth below.

ATTEST: AFFIX CORPORATE
(Signature of Clerk or Secretary)* SEAL HERE

Name:

(Please print or type name in line 6)*

Date:

(insert a date that is ON OR AFTER the date the
officer signed the contract and bonds.)

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation.
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CITY OF NEWTON, MASSACHUSETTS

PAYMENT BOND

Know All Men By These Presents:

That we, , as PRINCIPAL, and , as
SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of dollars
$ ) to be paid to the Obligee, for which payments well and truly to be made, we bind ourselves, our respective

heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date _, 2024, for the
construction of in Newton, Massachusetts.
(Project Title)

Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors under said contract shall
pay for all labor performed or furnished and for all materials used or employed in said contract and in any and all duly authorized
modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice to the
SURETY of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to
include any other purposes or items set out in, and to be subject to, provisions of M.G.L. c. 30, sec. 39A, and M.G.L. c. 149 sec.
29, as amended, then this obligation shall become null and void; otherwise it shall remain in full force, virtue and effect.

In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this day of
,2024.
PRINCIPAL SURETY
BY BY
(SEAL) (ATTORNEY-IN-FACT) (SEAL)
(Title)
ATTEST: ATTEST:
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Attachment A
CITY OF NEWTON

Contractor’s Certification

A Contractor will not be eligible for award of a contract, unless such contractor has submitted the following certification, which is
deemed a part of the resulting contract.

CONTRACTOR'S CERTIFICATION

certifies that:

Contractor's Name
1. itintends to use the following listed construction trades in the work under the contract

and

2. will comply with the minority manpower ratio and specific affirmative action steps contained herein; and

3. will obtain from each of its subcontractors and submit to the contracting or administering agency prior to the award of any
subcontract under this contract the subcontractor certification required by these bid conditions.

(Signature of authorized representative of Contractor)

Any contract for the provision of goods or services to the City of Newton or any of its departments is subject to the ordinance
creating the Human Rights Commission, as it may be amended from time to time. Any complaints shall be forwarded immediately
to the City, and a copy shall be sent to the Human Rights Commission; any complaints received by the City shall be forwarded to
the contractor, and a copy shall be sent to the Human Rights Commission.
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Attachment B

CITY OF NEWTON

Subcontractor’s Certification

Prior to the award of any subcontract, regardless of tier, the prospective subcontractor must execute and submit to the Prime
Contractor the following certification, which will be deemed a part of the resulting subcontract.

SUBCONTRACTOR'S CERTIFICATION

certifies that:

Contractor's Name

1. itintends to use the following listed construction trades in the work under the sub-contract

and
2. will comply with the minority manpower ration and specific affirmative action steps contained herein; and

3. will obtain from each of its subcontractors and submit to the contracting or administering agency prior to the award of any
subcontract under this contract a sub-subtractor certification required by these bid conditions.

(Signature of authorized representative of Contractor)

In order to ensure that the said subcontractor’s certification becomes part of all subcontracts under the Prime Contract, no
subcontract shall be executed until an authorized representative of the City has determined in writing, that the said certification has
been incorporated in such subcontract, regardless of tier. Any subcontract executed without such written approval shall be void.
Any contract for the provision of goods or services to the City of Newton or any of its departments is subject to the ordinance
creating the Human Rights Commission, as it may be amended from time to time. Any complaints within the purview shall be
forwarded immediately to the City, and a copy shall be sent to the Human Rights Commission; any complaints received by the
City shall be forwarded to the contractor, and a copy shall be sent to the Human Rights Commission.
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GENERAL CONDITIONS
OF THE CONTRACT
FOR NON-TECHNICAL SERVICES

The City of Newton, herein referred to as the City, does hereby establish the following General Conditions, applicable to this
Invitation for Bids and any subsequent purchase order, work order, or contract resulting therefrom.

1.0

1.1

1.2

13

2.0

2.1

2.2

3.0

3.1

3.2

4.0

4.1

4.2

4.3

SCOPE OF SERVICES

The Contractor agrees to furnish all labor, materials, equipment and insurance necessary to perform and fully complete, in
every respect, within the time frame herein specified, all work (hereinafter referred as the Services) described in the
Project Manual.

The Contractor shall not make any changes in the scope of Services without the prior written consent of the City. The
Contractor shall make reasonable revisions or corrections, within the scope of Services, to any work performed until
submitted in a form acceptable to the City.

The City reserves the right to alter, add to or reduce the Services by delivering to the Contractor written notice specifying
the nature and extent of such alteration, addition or reduction. Such notice shall be effective upon the later of actual
receipt by the Contractor or upon the date given in such notice. No addition to the Services shall be made unless the City
and the Contractor have agreed to such increase in writing.

CONTRACT TERM

The obligations of the Contractor identified herein shall commence upon execution of the City-Contractor Agreement and
shall continue in full force and effect for the duration of the contract term as identified in the Project Manual. The
contractor shall commence the performance of services under this contract promptly upon receipt of the City's Notice to
Proceed in accordance with the provisions identified in the Project Manual.

In the event the term of this contract exceeds a period of one year and notwithstanding any provision to the contrary
herein, the City shall cancel this contract in the event that funds are not appropriated or otherwise made available to
support continuation of performance by the Contractor in any fiscal year succeeding the first year.

EXECUTION

All work required hereunder shall be performed as promptly as possible, and in any event within the time herein set forth,
and such work shall be subject to approval and acceptance by the City, but such approval and acceptance shall not relieve
the Contractor from the obligation to correct any incomplete, inaccurate or defective work, all of which shall be promptly
remedied by the Contractor on demand, without cost to the City. The Contractor shall obtain all the required licenses and
permits for the work herein described.

The Contractor shall conform to all determinations and directions of the City concerning the Contractor's delivery of
services in the event of inclement weather, equipment failure, picket lines on City property, or labor strikes by the
contractor's employees.

COMPENSATION

The City shall pay the Contractor for services rendered under this contract in accordance with the amount(s) set forth in
the Contractor's General Bid Form and pursuant to the provisions contained in the Project Manual.

Notwithstanding anything to the contrary contained in the Contract, the City may withhold any payment to the Contractor
hereunder if and for so long as the Contractor fails to perform any of its obligations hereunder or otherwise is in default
under this Contract including, without limitation, any failure to perform Services in full accordance with the amount
sufficient in the reasonable opinion of the City to cure any such default or failure of performance by the Contractor.

In no event shall the City be required to pay any amounts for work deemed by it to be unacceptable, or which are
otherwise disputed. In the event the City disputes any such amounts invoiced, it shall pay all amounts not in dispute and
notify the Contractor in writing of the amounts disputed and the reasons therefor.
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4.4

5.0

6.0

7.0

8.0

9.0

9.1

9.2

9.3

No payment made shall constitute or be construed as final acceptance or approval of that part of the Services to which
payment relates, or relieve the Contractor of any of its obligations outlined in this Contract. Further, the City shall not be
deemed, by virtue of making payments to the Contractor hereunder, to have released the Contractor from any claim or
liability, or to have waived any action arising out of the breach of this Contract by the Contractor.

REPORTS AND DRAWINGS

When the Contractor has been paid for the Services performed by him or her, all reports, drawings, and other material
furnished to the City shall become the City’s property and may be used by the City (or such parties as the City may
designate) thereafter in such manner and for such proposes as the City (or such parties as the City may designate) may
deem advisable, without further employment of or additional compensation to the Contractor. The Contractor shall not
release or disclose any report, drawing, or other material furnished to the Contractor by the City in connection with the
performance of the Contractor’s Services

CONTRACTOR’S ACCOUNTING RECORDS

The Contractor shall keep records pertaining to Services performed (including complete and detailed time records) on the
basis of recognized bookkeeping practices, generally accepted accounting principles, and in accordance with such
reasonable requirements to facilitate audit as the City may provide. All records shall be available to the City or its
authorized representatives for review and audit during normal business hours.

ASSIGNMENT/SUBCONTRACTING

The Contractor agrees that he will not sell, assign or transfer this Contract or any part thereof or interest therein without
the prior written consent of the City.

REMEDY FOR DEFAULT

If the Contractor, in the sole judgment of the City, shall violate or fail properly to comply with or perform in any material
respect any condition, provision, or warranty hereof, the City shall have the right by prior written notice to the Contractor
to have the services called for hereby otherwise performed, and/or to terminate this contract without prejudice to any
other rights or remedies of the City under this contract. The Contractor shall pay any excess in the City's cost to so
procure the services and any related goods, supplies, materials or equipment. In addition, and without limiting any other
remedies available to the City, the Contractor shall be liable for all losses, costs and expenses incurred by the City which
result from the Contractors noncompliance.

SUSPENSION OR TERMINATION

The City shall have the right, upon seven (7) days written notice to the Contractor so stating, to terminate, suspend, or
postpone this contract in whole or in part for any reason deemed by the City to be in the public interest. Any such
termination, suspension, or postponement shall not give rise to any cause of action for damages against the City. In the
event that the City postpones or suspends the Services, the Contractor's time for performance of the Services shall be
extended for a period equal to the period of such postponement or suspension. In the event of termination, suspension or
postponement, the City shall pay: (a) for services and any related goods, supplies, materials and equipment furnished up
to the time of termination, suspension, or postponement at the contract price upon delivery; (b) for work in process in the
amount of the Contractor's cost, determined in accordance with ordinary accepted accounting practices, up to the time of
termination, suspension, or postponement; and (c) for raw materials purchased by the Contractor as of the date of
termination, suspension, or postponement and which are noncancelable at the Contractor's actual cost plus reasonable
handling charges, but only to the extent that such raw materials were purchased in reliance upon this contract and are
useful solely with respect to this contract.

Upon receipt of a notice of termination, suspension, or postponement the Contractor shall immediately cease all work
hereunder and cancel all orders placed with respect to this contract. The Contractor's failure to so cancel shall relieve the
City of the obligations of paragraph 10.1 above.

The City may postpone, suspend or terminate the Services immediately, by notice, hand delivery or certified mail, if the
Contractor violates any of the provisions of this Contract, or fails to perform or observe any of the terms, covenants or
conditions of this Contract, or abandons in whole or in part its Services, or becomes unable to perform its Services.
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9.4

10.0

11.0

12.0

12.1

12.2

12.3

12.4

125

13.0

In the event of termination of this Contract, the Contractor shall promptly deliver to the City all documents, work papers,
calculations, computer programs, data, drawings, plans, and other tangible work product, or materials pertaining to the
Services performed under this Contract to the time of termination.

NOTICE

Any action, notice or request required to be taken, given or made by City or the Contractor hereunder may be taken, given
or made only by those persons identified for that purpose on the Contract Form. All notices required to be given
hereunder shall be deemed properly given if personally delivered, or if mailed by registered or certified mail, postage
prepaid addressed to the address and officer identified on the Contract Form.

PROTECTION OF PROPERTY

The Contractor shall take all reasonable precautions to prevent damage to property, visible and concealed, and shall
restore to substantially the same condition existing prior to the Contractor’s entry any disturbance or damage to property
caused by the Contractor or any person acting under its control.

INSURANCE REQUIREMENTS

The Contractor shall provide insurance coverage as listed below. This insurance shall be provided at the Contractor's
expense and shall be in full force and effect during the full term of this Contract.

WORKER'S COMPENSATION

Worker's Compensation: Per M.G.L. c.. 149, s. 34 and c.. 152 as amended.

COMMERCIAL GENERAL LIABILITY

Personal Injury $500,000 each occurrence
$1,000,000 aggregate
Property Damage $500,000 each occurrence

$1,000,000 aggregate

VEHICLE LIABILITY

Personal Injury $500,000 each person
$1,000,000 aggregate
Property Damage $300,000

The City shall be named as additional insureds on the Contractor's Liability Policies.

The Contractor shall not commence the work until proof of compliance with this Section 13.0 has been furnished to the
City by submitting one copy of a properly endorsed insurance certificate issued by a company authorized to write
insurance in the Commonwealth. This certificate shall indicate that the contractual liability coverage is in force.

The Contractor shall file the original and one certified copy of all policies with the City within fifteen (15) days after
contract award. If the City is damaged by the Contractor's failure to maintain such insurance and to so notify the City,
then the Contractor shall be responsible for all reasonable costs attributable thereto.

Cancellation of any insurance required by this contract, whether by the insurer or the insured, shall not be valid unless
written notice thereof is given by the party proposing cancellation to the other party and City at least thirty days prior to
the effective date thereof, which shall be expressed in said notice.

CONFLICT OF INTEREST

No member, agent or employee of the City shall , during his/her tenure or one year thereafter directly or indirectly, have
any interest in any property to be included in, or any contract for property, materials or services to be furnished or used in
connection with, this contract or the proceeds thereof.
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14.0

15.0

16.0

17.0

18.0

19.0

20.0

COMPLIANCE WITH LAWS

All work to be performed and wages paid under this specification shall be in accordance with all applicable laws, state or
federal, and all applicable ordinances, codes, rules, and regulations of the City of Newton, or any public board or office
having any jurisdiction, regulation or control over any work to be done hereunder, including minimum wage rates. In
particular, without limitation, the Contractor agrees to comply with all regulations pertaining to approvals for federal and
state grants, and with all federal and state environmental laws and regulations. The Contractor agrees to assist in making
any submissions to federal or state agencies as may be required in order to meet the requirements in this paragraph.

INDEMNIFICATION

The Contractor agrees to indemnify and save the City harmless from and against any and all costs, losses, expenses,
liabilities, damages or claims for damages, including reasonable attorney's fees and expenses, on account of any injury or
damage to buildings, improvements, or property of the City or on account of any injury (including death) or damage to
any person, persons, firm, corporation or association, or on account of any infringement or claim of infringement of
patents, arising out of or resulting from the deliveries provided for or performed under this contract or from any act,
omission or negligence of the contractor, his agents, employees, or assigns. The foregoing provisions shall not be deemed
to be released, waived or modified in any respect by reason of any surety or insurance provided by the contractor under
contract.

FORCE MAJEURE

The City may not hold the Contractor liable for any loss, expense or damage incurred by the City on account of failure of
the Contractor to deliver services as specified herein, if that failure is caused by state of war, acts of enemies,
expropriation or confiscation of facilities used by the Contractor, or compliance with any law, order, or regulation of any
federal, state or municipal governmental authority, if the Contractor shall show that such compliance would impair this
ability to perform a material provision of this contract, the Contractor having given the City reasonable notice of such
cause.

DISPUTES

All claims, disputes and other matters in question between the City and the Contractor arising out of or relating to this
Contract or the breach of it, shall be submitted for resolution to a court of competent jurisdiction in Massachusetts, unless
otherwise agreed by the parties. No such action shall be brought, however, until the completion of all Services under this
Contract or the earlier termination of this Contract as provided herein, the parties agreeing to negotiate any claims,
disputes or other matters in question during the term of this Contract before resorting to litigation. As to all acts or
failures to act by either party to this Contract, any applicable statute of limitations shall commence to run and any alleged
cause of action shall be deemed to have accrued in any and all events when the other party becomes aware or should have
been aware of such acts or failure to act.

GOVERNING LAW
This contract shall be governed by and construed in accordance with Massachusetts Law.
LIABILITY

The Contractor is retained solely for the purpose of and to the extent set forth in this Contract. The Contractor’s
relationship to the City for the purpose of services to be performed under this Contract shall be that of an independent
contractor. The Contractor shall have no capacity or authority to involve the City in any contract or to incur any liability
on behalf of the City. In no event shall the City be held liable as an employer or otherwise for any personal injury to or
death of the Contractor’s principals, employees, agents and/or representatives occasioned by or resulting from the
Contractor’s performance under this Contract.

LIENS

The Contractor shall cause to be removed from the property of the City any liens or other claims asserted by any person
or entity claiming through or under the Contractor and arising out of Services performed under this Contract by such third

party.
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21.0 SEVERABILITY

In the event that any portion of this Contract is held illegal or unenforceable by a court of competent jurisdiction, the
parties agree that such invalidity shall not affect the validity of the remaining portions of this Contract and Contractor and

the City agree to substitute for the invalid provision a valid provision which most closely approximates the economics and
intent of the invalid provision.

END OF SECTION
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CITY OF NEWTON

WAGE RATE REQUIREMENTS

GENERAL

This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the
Contract.

Other duties and requirements of law which may not be specified in this section apply and are inherently a part of the
Contract.

WAGE RATES

The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall not
be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor and
Industries. This schedule shall continue to be the minimum rate of wages for said employees during the life of this
Contract.

Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications of labor employed
on this Work in order that they may be available for inspection by the Owner, Administrator, or the Architect.

Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State
Apprenticeship Council wherever rates for journeymen or apprentices are not listed.

Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required by
M.G.L. c149, Sec. 34B, as amended. Such police officers shall be covered by Workmen's Compensation Insurance and
Employers Liability Insurance by the Contractor.

The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the
City of Newton certified payroll affidavits in pdf format verifying compliance with M.G.L. ¢.149, Sec. 27, 27A and
27B. The Contractor is obiligated to provide such records to the City directly on a weekly basis. The City may assess a
penalty of $100 for each day beyond the required submission date that such records are received, which amount shall be
deducted from any amounts to the Contractor from the City. In the event of chronic late submissions, the City shall report
the same to the Office of the Attorney General.

The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its
portion of the work. This statement shall be submitted to the Owner on the form found elsewhere in this section.

The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for
three years thereafter.

END OF SECTION
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THE COMMONWEALTH OF MASSACHUSETTS

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates
As determined by the Director under the provisions of the LATEEN TOHES
Massachusetis General Laws, Chap ter 149, Sections 26 to 2TH Fmear
MICHAFL FLAHRGRE
Dhima

Awarding Auwthority: Citsr of Newton
Coniract Number: IFB #24-30 CityfTown: NEWTON
Description of Work: Grolf Conrse Iraprovverne nts Bunker Fenovations, Holes 1, 10, 12, 14-17 at Newton Corarvorerealth Golf Conrse

Joh Location: 212 Ferrick Steet

Irformation about Prevailing Wage Schedules for fua irg Authorities and Contractors

= Thewage mtes willremainineffect for the dumtionof the project, excapt inthe caze of multikyearr public corstriction projects, For
corstruction projects lasting lbngerthanoneyear, awarding a uthorities must request a nupdated vege schedule no laterthan tun
ueeks before the a nrivesary of the date the cort@at wes executed by the awarding autbority and the geneml contactor, For multi-
wear Ch AT RISK pojects, the awarding authorty must request an annual update no laterthan twoweeks before the anniversary date,
determined & the earlier of: (a)the execution date of the GRP Amendment, or (bithe execution date of the first amendment to permit
procurement of @mnstructionsemices. The annual update requirement & not appli@bleto 27F "rental of equipment” @ntracts. The
updated wage schedule must be provided to all contractors, including geremland sub-cont@cto s, working onthe corstroction
project.

= This wageschedule applies onlytothespecific project referenced at the top ofths paze and uniquely identified by the "Waze Request
Mumber” on all pages of this schedule.

= AnAwarding Authority must request an updated wage schedule if it has not opened bids or selected a mntractor within 90 days of the
date of Esuance of the waze schedule. For CW AT RISE projeds (bid pusuant to G.L c149A], the earlier of: [a) the execution date ofthe
GIP Amendment, or(b) the bid farthe first construction scope of work must be within 90-days of the wage schedule Bsuance date.

= The wagescheduleshall be incorporated in any adwertisement or @l forbids forthe project & required by M.GL c 149, § 27 The wage
scheduleshall be made a part of the contract awarded forthe projea. The wage schedule must be posted ina @mnspicuous place at the
worksite forthe |ife of the projed in accordance with MUG.L. ¢ 149 § 27 The waess listed on the wage schedule must be paid to
employees performing corstrudion work on the project whetherthey are employed by the prime contractor, a filed sub-bidder, orasub-
contractor.

= Apprentices working onthe project are required to be regsterad with the ass achusetts Division of Apprentice Standards (DAS).
Apprentices must keep their apprentice identification card on their persons during all work hours onthe projed. An apprentice registerad
with DAS may be paid the lower apprentice wage rate at the applicable step & provided onthe prevailing wazes chedule. Ary apprentice
rot registeed with DAS rega die= of whether they a e regetered witha nother fedeml, s@te, loal, or private agenoy must be paid the
jourreyworkers mte

= Ewery contractor or subcontractor working on the construcion projea must s ubmit weekly payroll reports and a Statement of
Compliance directly tothe awarding authority by mail or email and keep them on file for three yeas . Each weekly payroll report mist
contain: the employee’s name, address, ocapational clasification, hours worked, and wazes paid. Do not submit weekly paymoll reports
to DLS. Forasample payroll reporting fom goto hitp:feweos mass gowdok fpe.

= Contractors with questions about the wage rates or classifications induded onthe wage s chedule hawe an affirmative obliestionto
inquire with DS at (617) G26-6353.

= Contractors must obtain the wages chedules from awarding authorities. Failure of a @mntractor ors ubcontracdorto pay the prevailing
wigme rates listed on the wage schedule to all employees who perform comstruction wiork on the pmject & awiolation of the lzwand
subjects the contractor orsubcontractorto cikil and criminal penalties.

= Employees not receiving the prevailing wage rate set forth on thewage schedule may file a complaint with the Fair Labor Division of the
office of the Attarney General at (517) 7273465,

Issue Date: 070212024 Wage Request Mumber:  20240705-041
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment
Construction
(2 AXLE) DRIVER - EQUIPMENT 06/01/2024 $41.05  $14.41  $1867  $0.00 $74.13
TRAMIRES JOR COim, dozoned 08/01/2024 $41.05  §1491  $1867  $0.00 $74.63
12/01/2024 $41.05  $1491  $20.17  $0.00 $76.13
06/01/2025 $42.05  $1491  $2017  $0.00 $77.13
08/01/2025 $42.05  §1541  $20.17  $0.00 $77.63
12/01/2025 $42.05  $1541  $21.78  $0.00 $79.24
06/01/2026 $43.05  $1541  $21.78  $0.00 $80.24
08/01/2026 $43.05  $1591  $21.78  $0.00 $80.74
12/01/2026 $43.05  $1591  $23.52  $0.00 $82.48
(3 AXLE) DRIVER - EQUIPMENT 06/01/2024 $40.88 $14.41  $18.67 $0.00 £73.96
TRAMIRES JOR COim, dozoned 08/01/2024 $40.88  §14.91  $1867  $0.00 $74.46
12/01/2024 $40.88  $1491  $20.17  $0.00 $75.96
06/01/2025 $41.12  $1491  $20.17  $0.00 $76.20
08/01/2025 $41.12  $1541  $20.17  $0.00 $76.70
12/01/2025 $41.12  $1541  $21.78  $0.00 $78.31
06/01/2026 $43.12  $15.41  $21.78  $0.00 $80.31
08/01/2026 $43.12  $1591  $21.78  $0.00 $80.81
12/01/2026 $43.12  $1591  $23.52  $0.00 $82.55
(4 & 5 AXLE) DRIVER - EQUIPMENT 06/01/2024 $41.24 $14.41  $18.67 $0.00 §74.32
TRAMSTERS JOIT COUNCILNG, 102008 4 08/01/2024 $41.24  §1491  $1867  $0.00 $74.82
12/01/2024 $41.24  $1491  $20.17  $0.00 $76.32
06/01/2025 $42.24  $1491  $20.17  $0.00 $77.32
08/01/2025 $4224  $1541  $20.17  $0.00 $77.82
12/01/2025 $42.24  $1541  $21.78  $0.00 $79.43
06/01/2026 $4324  $1541  $21.78  $0.00 $80.43
08/01/2026 $43.24  $1591  $21.78  $0.00 $80.93
12/01/2026 $43.24  $1591  $23.52  $0.00 $82.67
ADS/SUBMERSIBLE PILOT 08/01/2020 $103.05  $9.40 $23.12  $0.00 $135.57

PILE DRIVER LOCAL 56 (ZONE I}

For apprentice rates see "Apprentice- PILE DRIVER"

AIR TRACK OPERATOR 12/01/2023 $45.08 $9.65 $18.07 $0.00 $72.80
LABORERS - ZONE 1

For apprentice rates see "Apprentice- LABORER"

AIR TRACK OPERATOR (HEAVY & HIGHWAY) 06/01/2024 $46.23 $9.65 $18.40 $0.00 $74.28
LARORERS - ZONE 1 (HEAVY & HIGHWAY)

12/01/2024 347.70 $9.65 $18.40 $0.00 $75.75
06/01/2025 $49.20 $9.65 $18.40 $0.00 §77.25
12/01/2025 $50.70 $9.65 $18.40 $0.00 §78.75
06/01/2026 $52.25 $9.65 $18.40 $0.00 $80.30
12/01/2026 $53.75 $9.65 $18.40 $0.00 $81.80

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASBESTOS REMOVER - PIPE / MECH. EQUIPT. 06/01/2024 $41.80 $1450  §$11.05 $0.00 $67.35
HEAT & FROST INSULATORS LOCAL 6 (BOSTOMN)

12/01/2024 $42 .80 $14.50 $11.05 $0.00 $68.35

06/01/2025 $43.80 $14.50  $11.05 $0.00 $69.35

12/01/2025 $44.80 $1450  $11.05 §0.00 $70.35
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Supplemental Total Rate
Unemployment

ASPHALT RAKER 12/01/2023 $44.58 $9.65 $18.07 $0.00 $72.30
LARORERS - ZONE 1

Classification Effective Date  Base Wage Health Pension

For apprentice rates see "Apprentice- LABORER"

ASPHALT RAKER (HEAVY & HIGHWAY) 06/01/2024 $45.73 $9.65 $18.40 $0.00 §73.78
LABORERS - ZONE | (HEAVY & HIGHWAY)

12/01/2024 $47.20 $9.65 $18.40 $0.00 §75.25
06/01/2025 $48.70 $9.65 $18.40 $0.00 $76.75
12/01/2025 $50.20 $9.65 $18.40 $0.00 $78.25
06/01/2026 $51.75 $9.65 $18.40 $0.00 §79.80
12/01/2026 $53.25 $9.65 $18.40 §0.00 $81.30

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 06/01/2024 $56.03 $15.30 $16.40 $0.00 $87.73
OFPERATING ENGINEERS LOCAL 4

12/01/2024 $57.48  $1530  $l6.40  $0.00 $80.18
06/01/2025 $58.78  $1530  $16.40  $0.00 $90.48
12/01/2025 $60.23  $1530  $16.40  $0.00 $91.93
06/01/2026 $61.53  $1530  $l6.40  $0.00 $93.23
12/01/2026 $62.98  $1530  $16.40  $0.00 $94.68
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
BACKHOE/FRONT-END LOADER 06/01/2024 $56.03  $15.30 $16.40  $0.00 $87.73
CPERATING ENGIERRSIOCAL ¢ 12/01/2024 $57.48  $1530  $16.40  $0.00 $89.18
06/01/2025 $58.78  $1530  $le.40  $0.00 $90.48
12/01/2025 $60.23  $1530  $16.40  $0.00 $91.93
06/01/2026 $61.53  $1530  $16.40  $0.00 $93.23
12/01/2026 $62.98  $1530  $16.40  $0.00 $94.68

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BARCO-TYPE JUMPING TAMPER 12/01/2023 $44.58 $9.65 $18.07 $0.00 $72.30
LABORERS - ZONE 1

For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER 12/01/2023 $45.08 $9.65 $18.07 $0.00 $72.80
LABORERS - ZONE 1

For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER. RAMMER / CURB SETTER (HEAVY & 06/01/2024  $4623  $9.65  $1840  $0.00 $74.28

HIGHWAY)

LABORERS - ZONE 1 (HEAVY & HIGEWAY) 12/01/2024 $47.70 $9.65 $18.40 §0.00 $75.75
06/01/2025 $49.20 $9.65 $18.40 $0.00 $77.25
12/01/2025 $50.70 $9.65 $18.40 $0.00 §78.75
06/01/2026 $52.25 $9.65 $18.40 $0.00 $80.30
12/01/2026 $53.75 $9.65 $18.40 $0.00 $81.80

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

BOILER MAKER 01/01/2024  $48.12  §7.07  $2060  $0.00 $75.79

BOILERMAKERS LOCAL 29
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment
Apprentice - BOILERMAKER - Local 29
Effective Date - 01/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 65 $31.28 $7.07 $13.22 $0.00 $51.57
2 65 $31.28 $7.07 $13.22 $0.00 $51.57
3 70 $33.68 $7.07 $14.23 $0.00 $54.98
4 75 $36.00 $7.07 $15.24 $0.00 $58.40
5 80 $38.50 $7.07 $16.25 $0.00 $61.82
6 85 $40.90 $7.07 $17.28 $0.00 $65.25
7 90 $43.31 $7.07 $18.28 $0.00 $68.66
8 95 $45.71 $7.07 $19.32 $0.00 $72.10
Notes:
Apprentice to Journeyworker Ratio:1:4
BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 02/01/2024 $62.40  $1140  $23.59  §0.00 $97.48
Eéf;j;%ggiﬁ?mmm 08/01/2024 $64.50  $1149  $23.59  $0.00 $99.58
02/01/2025 $6580  $11.49  $23.59  $0.00 $100.88
08/01/2025 $67.95  $1149  $23.59  $0.00 $103.03
02/01/2026 $6930 $1149  $23.39  $0.00 $104.38
08/01/2026 $71.50 $1149  $23.59  $0.00 $106.58
02/01/2027 $7200  $1149  $23.59  $0.00 $107.98
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment

Apprentice - BRICK/PLASTER/CEMENT MASON - Local 3 Newton

Effective Date - 02/01/2024 Supplemenal

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $31.20 $11.49 $23.59 $0.00 $66.28
2 60 $37.44 $11.49 $23.59 $0.00 $72.52
3 70 $43.68 $11.49 $23.59 $0.00 $78.76
4 80 $49.92 $11.49 $23.50 $0.00 $85.00
5 90 $56.16 $11.49 $23.59 $0.00 $91.24
Effective Date - 08/01/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $32.25 $11.49 $23.59 $0.00 $67.33
2 60 $38.70 $11.49 $23.59 $0.00 $73.78
3 70 $45.15 $11.49 $23.59 $0.00 $80.23
4 80 $51.60 $11.49 $23.59 $0.00 $86.68
5 90 $58.05 $11.49 $23.50 $0.00 $93.13
Notes:

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/GRADER/SCRAPER 06/01/2024 $55.41 $1530  $16.40  $0.00 $87.11
OFERATING ENGINEERS LOCAL 4

12/01/2024 $56.85 $15.30 $16.40 $0.00 $88.55
06/01/2025 $58.13 $15.30 $16.40 $0.00 $89.83
12/01/2025 $59.57 $15.30 $16.40 $0.00 $91.27
06/01/2026 $60.85 $1530  $16.40 $0.00 $92.55
12/01/2026 $62.29 $15.30 $16.40 $0.00 $93.99

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN 06/01/2024 $46.63 $9.65 $18.22 $0.00 §74.50
ZABORERS - FOUNDATION AND MARINE

12/01/2024 348.10 $9.65 $18.22 $0.00 $75.97
06/01/2025 $49.60 $9.65 $18.22 $0.00 §77.47
12/01/2025 $51.10 $9.65 $18.22 $0.00 $78.97
06/01/2026 $52.65 $9.65 $18.22 $0.00 $80.52
12/01/2026 $54.15 $9.65 $18.22 $0.00 $82.02

For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER 06/01/2024 $45.48 $9.65 $18.22 $0.00 $73.35
LABORERS - FOUNDATION AND MARINE

12/01/2024 $46.95 $9.65 $18.22 $0.00 $74.82
06/01/2025 $48.45 $9.65 $18.22 $0.00 $76.32
12/01/2025 $49.95 $9.65 $18.22 $0.00 $77.82
06/01/2026 $51.50 $9.65 $18.22 $0.00 $79.37
12/01/2026 $53.00 $9.65 $18.22 $0.00 $80.87
For apprentice rates see "Apprentice- LABORER"
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension
Unemployment
CAISSON & UNDERPINNING TOP MAN 06/01/2024  $4581  $9.65  $1822  $0.00 $73.68
LABORERS - FOUNDATION AND MARINE
12/01/2024 $47.28 $9.65 $18.22 $0.00 $75.15
06/01/2025 348.78 $9.65 $18.22 $0.00 $76.65
12/01/2025 $50.28 $9.65 $18.22 $0.00 $78.15
06/01/2026 $51.83 $9.65 $18.22 $0.00 §79.70
12/01/2026 $53.33 $9.65 $18.22 $0.00 $81.20

For apprentice rates see "Apprentice- LABORER"

CARBIDE CORE DRILL OPERATOR 12/01/2023 $4458  $9.65 $18.07  $0.00 $72.30
LABORERS - ZONE 1

For apprentice rates see "Apprentice- LABORER"

CARPENTER 03/01/2024 $47.12  $9.83 $1997  $0.00 $76.92
CHARPENIERS ZONE 3 (Bastem Massachustty 09/01/2024 $4837  $9.83 $19.97  $0.00 $78.17
03/01/2025 $40.62  $9.83 $19.97  $0.00 $79.42
09/01/2025 $50.87  $9.83 $19.97  $0.00 $80.67
03/01/2026 $52.12 $9.83 $19.97  $0.00 $81.92
09/01/2026 $53.37  $9.83 $19.97  $0.00 $83.17
03/01/2027 $5462  $9.83 $19.97  $0.00 $84.42
Apprentice - CARPENTER - Zone 2 Eastern MA
Effective Date - 03/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 45 $21.20 $9.83 $1.73 $0.00 $32.76
2 45 $21.20 $9.83 $1.73 $0.00 $32.76
3 55 $25.92 $9.83 $3.40 $0.00 $39.15
4 55 $25.92 $9.83 $3.40 $0.00 $39.15
5 70 $32.98 $9.83 $16.51 $0.00 $59.32
6 70 $32.98 $9.83 $16.51 $0.00 $59.32
7 80 $37.70 $9.83 $18.24 $0.00 $65.77
8 80 $37.70 $9.83 $18.24 $0.00 $65.77
Effective Date - 09/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 45 $21.77 $9.83 $1.73 $0.00 $33.33
2 45 $21.77 $9.83 $1.73 $0.00 $33.33
3 55 $26.60 $9.83 $3.40 $0.00 $39.83
4 55 $26.60 $9.83 $3.40 $0.00 $39.83
5 70 $33.86 $9.83 $16.51 $0.00 $60.20
6 70 $33.86 $9.83 $16.51 $0.00 $60.20
7 80 $38.70 $9.83 $18.24 $0.00 $66.77
8 30 $38.70 $9.83 $18.24 $0.00 $66.77
Notes:
Apprentice to Journeyworker Ratio:1:5
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Classification Effective Date  Base Wage Health Pension - upplemental Total Rate

Unemployment
CARPENTER WOOD FRAME 10/01/2023 $30.61 $7.02 $6.47 $0.00 $44.10
CHRFRITERS 200 2 (o Frome) 10/01/2024 $31.91 $7.02 $6.47 $0.00 $45.40
10/01/2025 $33.21 $7.02 $6.47 $0.00 $46.70
10/01/2026 $34.51 $7.02 $6.47 $0.00 $48.00
All Aspects of New Wood Frame Work
Apprentice - CARPENTER (Wood Frame) - Zone 2
Effective Date - 10/01/2023 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $15.31 $7.02 $0.00 $0.00 $22.33
2 50 $15.31 $7.02 $0.00 $0.00 $22.33
3 55 $16.84 $7.02 $2.00 $0.00 $25.86
4 55 $16.84 $7.02 $2.00 $0.00 $25.86
5 70 $21.43 $7.02 $6.47 $0.00 $34.92
6 70 $21.43 $7.02 $6.47 $0.00 $34.92
7 80 $24.49 $7.02 $6.47 $0.00 $37.98
8 80 $24.49 $7.02 $6.47 $0.00 $37.98
Effective Date - 10/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $15.96 $7.02 $0.00 $0.00 $22.98
2 50 $15.96 $7.02 $0.00 $0.00 $22.98
3 55 $17.55 $7.02 $2.00 $0.00 $26.57
4 55 $17.55 $7.02 $2.00 $0.00 $26.57
5 70 $22.34 $7.02 $6.47 $0.00 $35.83
6 70 $22.34 $7.02 $6.47 $0.00 $35.83
7 80 $25.53 $7.02 $6.47 $0.00 $39.02
8 80 $25.53 $7.02 $6.47 $0.00 $39.02
Notes:
Apprentice to Journeyworker Ratio:1:5
CEMENT MASONRY/PLASTERING 01/01/2024 $49.33  $13.00 $23.57  $1.30 $87.20
BRICKIAYERS LOCAL 3 (NEWTON)
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment
Apprentice - CEMENT MASONRY/PLASTERING - Eastern Mass (Newton)
Effective Date - 01/01/2024 Supplemenal
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.67 $13.00 $15.93 $0.00 $53.60
2 60 $29.60 $13.00 $18.57 $1.30 $62.47
3 65 $32.06 $13.00 $19.57 $1.30 $65.93
4 70 $34.53 $13.00 $20.57 $130 $69.40
5 75 $37.00 $13.00 $21.57 $1.30 $72.87
6 80 $39.46 $13.00 $22.57 $1.30 $76.33
7 90 $44.40 $13.00 $23.57 $1.30 $82.27
Notes:
Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.
Apprentice to Journeyworker Ratio:1:3
CHAIN SAW OPERATOR 12/01/2023  $4458 8965  $1807  $0.00 $72.30

LABORERS - ZONE |
For apprentice rates see "Apprentice- LABORER"

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 06/01/2024 $57.15 $15.30 $16.40 $0.00 $88 85
OPERATING ENGINEERS LOCAL 4

12/01/2024 $58.63 $15.30 $16.40 $0.00 $90.33
06/01/2025 $59.96 $15.30 $16.40 $0.00 $91.66
12/01/2025 $61.43 $1530  $16.40 $0.00 $93.13
06/01/2026 $62.76 $15.30 $16.40 §0.00 $94.46
12/01/2026 $64.24 $15.30 $16.40 $0.00 $95.94
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
COMPRESSOR OPERATOR 06/01/2024  $36.17  $1530  $16.40  $0.00 $67.87
OPERATING ENGINEERS LOCAL 4
12/01/2024 $37.12 $15.30 $16.40 $0.00 $68.82
06/01/2025 $37.97 $15.30 $16.40 $0.00 $69.67
12/01/2025 $38.92 $15.30  $16.40 $0.00 $70.62
06/01/2026 $39.78 $1530  $16.40 $0.00 $71.48
12/01/2026 $40.73 $15.30 $16.40 $0.00 $72.43
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
DELEADER (BRIDGE) 07/01/2024  $57.26  $9.95  $23.95  $0.00 $91.16
PAINTERS LOCAL 35 - ZONE 2
01/01/2025 $58.46 $9.95 $23.95 $0.00 $92.36
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment

Apprentice - PAINTER Local 35 - BRIDGES/TANKS

Effective Date - 07/01/2024 Supplemenal

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $28.63 $9.95 $0.00 $0.00 $38.58
2 55 $31.49 $9.95 $6.66 $0.00 $48.10
3 60 $34.36 $9.95 $7.26 $0.00 $51.57
4 65 $37.22 $9.95 $7.87 $0.00 $55.04
5 70 $40.08 $9.95 $20.32 $0.00 $70.35
6 75 $42.95 $9.95 $20.93 $0.00 $73.83
7 80 $45.81 $9.95 $21.53 $0.00 $77.29
8 90 $51.53 $9.95 $22.74 $0.00 $84.22
Effective Date - 01/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.23 $9.95 $0.00 $0.00 $39.18
2 55 $32.15 $9.95 $6.66 $0.00 $48.76
3 60 $35.08 $9.95 $7.26 $0.00 $52.29
4 65 $38.00 $9.95 $7.87 $0.00 $55.82
5 70 $40.92 $9.95 $20.32 $0.00 $71.19
6 75 $43.85 $9.95 $20.93 $0.00 $74.73
7 80 $46.77 $9.95 $21.53 $0.00 $78.25
8 90 $52.61 $9.95 $22.74 $0.00 $85.30
Notes:

Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
DEMO: ADZEMAN 12/01/2023  $4448  $9.65  $18.07  $0.00 $72.20

LABORERS - ZONE 1
For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR 12/01/2023 §45.48 $9.65 $18.07 $0.00 §73.20
LABORERS - ZONE 1

For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS 12/01/2023 $4523  $9.65 $1807  $0.00 $72.95
LABORERS - ZONE 1

For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER 12/01/2023 $4548  $9.65 $18.07  $0.00 $73.20
LABORERS - ZONE 1

For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR 12/01/2023 $45.23 $9.65 $18.07 $0.00 $72.95
LABORERS - ZONE 1

For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER 12/01/2023 $44.48 $9.65 $18.07 $0.00 $72.20
LABORERS - ZONE 1

For apprentice rates see "Apprentice- LABORER"
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension
Unemployment
DIRECTIONAL DRILL MACHINE OPERATOR 06/01/2024  $55.41  $1530 81640  $0.00 $87.11
OPERATING ENGINEERS LOCAL 4
12/01/2024 $56.85 $15.30 $16.40 $0.00 $88.55
06/01/2025 $58.13 $15.30 $16.40 $0.00 $89.83
12/01/2025 $59.57 $15.30 $16.40 $0.00 §91.27
06/01/2026 $60.85 $15.30 $16.40 $0.00 $92.55
12/01/2026 $62.29 $15.30 $16.40 $0.00 $93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
DIVER 08/01/2020  $68.70  $9.40  $23.12  $0.00 $101.22

PILE DRIVER LOCAL 56 (ZONE I}

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER 08/01/2020 $49.07 $9.40 $23.12 $0.00 $81.59
PILE DRIVER LOCAL 56 (ZONE 1)

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER (EFFLUENT) 08/01/2020 $73.60 $9.40 $23.12  $0.00 $106.12
PILE DRIVER LOCAL 56 (ZONE [)

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT) 08/01/2020 $103.05  $9.40 $23.12 $0.00 $135.57
PILE DRIVER LOCAL 56 (ZONE 1)

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction) 07/01/2020 $2677  $6.67 $3.93 $0.16 $37.53

DRAWBRIDGE - SETU LOCAL 888

ELECTRICIAN 03/01/2024 $61.86  $13.00  $22.21  $0.00 $57.07

BLACTRIIANS LOGAE 108 09/01/2024 $63.78  $13.00  $2226  $0.00 $99.04
03/01/2025 $64.98  $13.00 $22.30  $0.00 $100.28
09/01/2025 $66.80  $13.00 $22.36  $0.00 $102.25
03/01/2026 $68.09  $13.00 $2239  $0.00 $103.48
09/01/2026 $70.00  $13.00  $22.45  $0.00 $105.45
03/01/2027 $71.19  $13.00  $22.49  $0.00 $106.68
09/01/2027 $73.11 $13.00  $22.54  $0.00 $108.65
03/01/2028 $74.31 $13.00  $22.58 $0.00 $109.89
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment
Apprentice - ELECTRICIAN - Local 103
Effective Date - 03/01/2024 Supplemenal
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $24.74 $13.00 $0.74 $0.00 $38.48
2 40 $24.74 $13.00 $0.74 $0.00 $38.48
3 45 $27.84 $13.00 $16.67 $0.00 $57.51
4 45 $27.84 $13.00 $16.67 $0.00 $57.51
5 50 $30.93 $13.00 $17.17 $0.00 $61.10
6 55 $34.02 $13.00 $17.67 $0.00 $64.69
7 60 $37.12 $13.00 $18.17 $0.00 $68.29
8 05 $40.21 $13.00 $18.68 $0.00 $71.89
9 70 $43.30 $13.00 $19.18 $0.00 $75.48
17 $46.40 $13.00 $19.69 $0.00 $79.00
Effective Date - 09/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $25.51 $13.00 $0.77 $0.00 $39.28
2 40 $25.51 $13.00 $0.77 $0.00 $39.28
3 45 $28.70 $13.00 $16.69 $0.00 $58.39
4 45 $28.70 $13.00 $16.69 $0.00 $58.39
5 50 $31.89 $13.00 $17.20 $0.00 $62.09
6 55 $35.08 $13.00 $17.70 $0.00 $65.78
7 60 $38.27 $13.00 $18.21 $0.00 $69.48
8 65 $41.46 $13.00 $18.71 $0.00 $73.17
9 70 $44.65 $13.00 $19.22 $0.00 $76.87
o7 $47.84 $13.00 $19.74 $0.00 $80.58
Notes: :
App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80
Apprentice to Journeyworker Ratio:2:3***
ELEVATOR CONSTRUCTOR 01/01/2022  $6562  $16.03  $2021  $0.00 $101.86
ELEVATOR CONSTRUCTORS LOCAL 4
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment

Apprentice - ELEVATOR CONSTRUCTOR - Local 4

Effective Date - 01/01/2022 Supplemenal

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $32.81 $16.03 $0.00 $0.00 $48.84
2 55 $36.09 $16.03 $20.21 $0.00 $72.33
3 65 $42.65 $16.03 $20.21 $0.00 $78.89
4 70 $45.03 $16.03 $20.21 $0.00 $82.17
5 80 $52.50 $16.03 $20.21 $0.00 $88.74
Notes:

Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER 01/01/2022 $4593  $16.03  $20.21 $0.00 $82.17
ELEVATOR CONSTRUCTORS LOCAL 4

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY) 06/01/2024  $45.73  $9.65  $18.40  $0.00 $73.78
LABORERS - ZONE | (HEAVY & HIGHWAY)

12/01/2024 $47.20 $9.65 $18.40 $0.00 $75.25
06/01/2025 348.70 $9.65 $18.40 $0.00 $76.75
12/01/2025 $50.20 $9.65 $18.40 $0.00 §78.25
06/01/2026 $51.75 $9.65 $18.40 §0.00 $79.80
12/01/2026 $53.25 $9.65 $18.40 $0.00 $81.30

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FIELD ENG.INST PERSON-BLDG,SITE,.HVY/HWY 05/01/2024 $50.79  $15.00  $16.40  $0.00 $82.19
OPERATING ENGINEERS LOCAL 4

11/01/2024 $52.08 $15.00 $16.40 §0.00 $83.48
05/01/2025 $53.52 $15.00 $16.40 $0.00 $84.92
11/01/2025 $54.81 $15.00 $16.40 $0.00 $86.21
05/01/2026 $56.25 $15.00 $16.40 $0.00 $87.65
11/01/2026 $57.54 $15.00 $16.40 $0.00 $88.94
05/01/2027 $58.97 $15.00 $16.40 $0.00 $90.37

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE.HVY/HWY 05/01/2024 $52.37  §15.00  $16.40  $0.00 $83.77
OQPERATING ENGINEERS LOCAL 4

11/01/2024 $53.67 $15.00 $16.40 $0.00 $85.07
05/01/2025 $55.12 $15.00 $16.40 $0.00 $86.52
11/01/2025 $56.42 $15.00 $16.40 $0.00 $87.82
05/01/2026 $57.87 $15.00 $16.40 $0.00 $89.27
11/01/2026 $59.17 $15.00 $16.40 $0.00 $90.57
05/01/2027 $60.62 $15.00 $16.40 $0.00 $92.02
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
IssueDate: 074082024 Wage Request Number:  20240705-041 Page 12 of 40

Project Manual #24-80 — Golf Course Improvements Bunker Renovation Holes 1, 10, 12, 14, 15, 16 & 17 - Newton Commonwealth Golf Course
Page |53



Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension
Unemployment

FIELD ENG.ROD PERSON-BLDG.SITE.HVY/HWY 05/01/2024 $24.91 $15.00 $16.40 £0.00 $56.31

OPERATING ENGINEERS LOCAL 4
11/01/2024 $25.67 $15.00 $16.40 $0.00 $57.07
05/01/2025 32652 $15.00 $16.40 $0.00 $57.92
11/01/2025 $27.28 $15.00 $16.40 $0.00 $58.68
05/01/2026 $28.13 $15.00 $16.40 $0.00 $59.53
11/01/2026 $28.89 $15.00 $16.40 $0.00 $60.29
05/01/2027 $29.74 $15.00 $16.40 $0.00 $61.14

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER 03/01/2024  $61.86  $13.00  $2221  $0.00 $97.07

ELECTRICIANS LOCAL 103
09/01/2024 $63.78 $13.00 $22.26 $0.00 $99.04
03/01/2025 $64.98 $13.00 $22.30 $0.00 §100.28
09/01/2025 $66.89 $13.00 $22.36 $0.00 $102.25
03/01/2026 $68.09 $13.00 $22.39 $0.00 $103.48
09/01/2026 $70.00 $13.00 $22.45 $0.00 $105.45
03/01/2027 $71.19 $13.00  $22.49 $0.00 $106.68
09/01/2027 $73.11 $13.00 $22.54 $0.00 $108.65
03/01/2028 37431 $13.00 $22.58 $0.00 $109.89

For apprentice rates see "Apprentice- ELECTRICTAN"

FIRE ALARM REPAIR / MAINTENANCE 03/01/2024 $40.49  $13.00  $20.19  $0.00 $82.68
/ COMMISSIONING ELECTRICIANS

TOCAL 103 09/01/2024 $51.02 $13.00 $20.24 §0.00 $84.26
03/01/2025 $51.98 $13.00 $20.27 $0.00 $85.25
09/01/2025 $53.51 $13.00 $20.32 $0.00 $86.83
03/01/2026 $54.47 $13.00 $20.34 §0.00 $87.81
09/01/2026 $56.00 $13.00 $20.39 $0.00 $89.39
03/01/2027 $56.95 $13.00 $20.42 $0.00 $90.37
09/01/2027 $58.49 $13.00 $20.46 $0.00 $91.95
03/01/2028 $59.45 $13.00 $20.49 $0.00 $92.94

For apprentice rates see "Apprentice- TELECOMMUNICATIONS TEC HNICIAN"

FIREMAN (ASST. ENGINEER) 06/01/2024  $4523  $1530  $16.40  $0.00 $76.93

QOPERATING ENGINEERS LOCAL 4
12/01/2024 $46.41 $15.30 $16.40 $0.00 $78.11
06/01/2025 $47.47 $15.30 $16.40 §0.00 $79.17
12/01/2025 348.64 $15.30 $16.40 $0.00 $80.34
06/01/2026 $49.70 $15.30 $16.40 $0.00 $81.40
12/01/2026 $50.88 $15.30 $16.40 §0.00 $82.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER (HEAVY & HIGHWAY) 06/01/2024 $27.01 $9.65 $18.40 $0.00 $55.06
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

12/01/2024 $27.01 $9.65 $18.40 $0.00 $55.06
06/01/2025 $28.09 $9.65 $18.40 $0.00 $56.14
12/01/2025 $28.09 $9.65 $18.40 $0.00 $56.14
06/01/2026 $29.21 $9.65 $18.40 $0.00 $57.26
12/01/2026 $29.21 $9.65 $18.40 $0.00 $57.26
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment
FLOORCOVERER 03/01/2024  $5473  $8.83  $2027  $0.00 $83.83
FLOCRCOVERERS LOCHL 208 20NE L 09/01/2024 $56.23 $8.83 $20.27 $0.00 $85.33
03/01/2025 35773 3883 $20.27 $0.00 $86.83
09/01/2025 $59.23 $8.83 $20.27 $0.00 $88.33
03/01/2026 $60.73 $8.83 $20.27 $0.00 $89.83
09/01/2026 $62.23 3883 $20.27 $0.00 $91.33
03/01/2027 $63.73 $8.83 $20.27 $0.00 $92.83
Apprentice - FLOORCOVERER - Local 2168 Zone I
Effective Date - 03/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 45 $24.63 $8.83 $1.76 $0.00 §35.22
2 45 $24.63 $8.83 $1.76 $0.00 $35.22
3 55 $30.10 $8.83 $3.52 30.00 $42.45
4 55 $30.10 $8.83 $3.52 $0.00 $42.45
5 70 $38.31 $8.83 $16.75 $0.00 $63.89
6 70 $38.31 $8.83 $16.75 $0.00 $63.89
7 80 $43.78 $8.83 $18.51 $0.00 $71.12
8 80 $43.78 $8.83 $18.51 $0.00 $71.12
Effective Date - 09/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 45 $25.30 $8.83 $1.76 $0.00 $35.89
2 45 $25.30 $8.83 $1.76 $0.00 $35.89
3 55 $30.93 $8.83 $3.52 $0.00 $43.28
4 55 $30.93 $8.83 $3.52 $0.00 $43.28
5 70 33930 $8.83 316.75 30.00 $64.94
6 70 $39.36 $8.83 $16.75 $0.00 $64.94
7 80 $44.98 $8.83 $18.51 $0.00 $72.32
8 80 $44.98 $8.83 $18.51 $0.00 §72.32
Notes: Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
FORK LIFT/CHERRY PICKER 06/01/2024  $36.03  $1530  $16.40  $0.00 $87.73
CFERATING ENCIERRS LOTAL ¢ 12/01/2024 $57.48 $15.30 $16.40 $0.00 $89.18
06/01/2025 $58.78 $15.30 $16.40 $0.00 $90.48
12/01/2025 $60.23 $15.30 $16.40 $0.00 $91.93
06/01/2026 $61.53 $15.30 $16.40 $0.00 $93.23
12/01/2026 $62.98 $15.30 $16.40 $0.00 $94.68
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment
GENERATOR/LIGHTING PLANT/HEATERS 06/01/2024 $36.17  $15.30  $16.40  $0.00 $67.87
PTG SRR AL 12/01/2024 $37.12  $1530  $16.40  $0.00 $68.82
06/01/2025 $37.97  $1530  $16.40  $0.00 $69.67
12/01/2025 $3892  $1530  $16.40  $0.00 $70.62
06/01/2026 $39.78  $1530  $16.40  $0.00 $71.48
12/01/2026 $40.73 $1530  $16.40 $0.00 $72.43
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 07/01/2024 $46.76  $9.95  $23.95  $0.00 $80.66
CS;AS;E%ALSO)CAL 35 (ZONE 2 01/01/2025 $4796  $9.95 $2395  $0.00 $81.86
Apprentice - GLAZIER - Local 35 Zone 2
Effective Date - 07/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.38 $9.95 $0.00 $0.00 $33.33
2 55 $25.72 $9.05 $6.66 $0.00 $42.33
3 60 $28.06 $9.95 $7.26 $0.00 $45.27
4 65 $30.39 $9.95 $7.87 $0.00 $48.21
5 70 $32.73 $9.95 $20.32 $0.00 $63.00
6 75 $35.07 $9.95 $20.93 $0.00 $65.95
7 80 $37.41 $9.95 $21.53 $0.00 $68.89
8 90 $42.08 $9.95 $22.74 $0.00 $74.77
Effective Date - 01/01/2025 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.98 $9.95 $0.00 $0.00 $33.93
2 55 $26.38 $9.95 $6.66 $0.00 $42.99
3 60 $28.78 $9.95 $7.26 $0.00 $45.99
4 65 $31.17 $9.95 $7.87 $0.00 $48.99
5 70 $33.57 $9.95 $20.32 $0.00 $63.84
6 75 $35.97 $9.95 $20.93 $0.00 $66.85
7 80 $38.37 $9.95 $21.53 $0.00 $69.85
8 90 $43.16 $9.95 $22.74 $0.00 $75.85
Notes:

Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

HOISTING ENGINEER/CRANES/GRADALLS 06/01/2024 $56.03 $15.30 $16.40 $0.00 $87.73
OFPERATING ENGINEERS LOCAL 4

12/01/2024 $57.48 $1530  $16.40 $0.00 $89.18
06/01/2025 $58.78 $1530  $16.40 $0.00 $90.48
12/01/2025 $60.23 $1530  $16.40 $0.00 $91.93
06/01/2026 $61.53 $1530  $16.40 $0.00 $93.23
12/01/2026 $62.98 $1530  $16.40 $0.00 $94.68
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Classification Effective Date  Base Wage Health Pension Supplemental Total Rate

Unemployment
Apprentice - OPERATING ENGINEERS - Local 4
Effective Date - 06/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $30.82 $15.30 $0.00 $0.00 §46.12
2 60 $33.62 $15.30 $16.40 $0.00 $65.32
3 65 $36.42 $15.30 $16.40 $0.00 $68.12
4 70 $39.22 $15.30 $16.40 $0.00 $70.92
5 75 $42.02 $15.30 $16.40 $0.00 §73.72
6 80 $44.82 $15.30 $16.40 $0.00 $76.52
7 85 347.63 $15.30 $16.40 30.00 $79.33
8 20 $50.43 $15.30 $16.40 $0.00 $82.13
Effective Date - 12/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $31.61 $0.00 $0.00 $0.00 $31.61
2 60 $34.49 $15.30 $16.40 $0.00 $66.19
3 65 $37.36 $15.30 $16.40 $0.00 $69.06
4 70 $40.24 $15.30 $16.40 $0.00 $71.94
5 75 $43.11 $15.30 $16.40 $0.00 §74.81
6 80 $45.98 $15.30 $16.40 $0.00 $77.68
7 85 $48.86 $15.30 $16.40 30.00 $80.56
8 90 $51.73 $15.30 $16.40 $0.00 $83.43
Notes:
Apprentice to Journeyworker Ratio:1:6
HVAC (DUCTWORK) 02/01/2024  $5722  §14359  $27.50  $2.98 $102.29
SHESTMEIL NORKERS LOCAL 47 -4 08/01/2024 $58.97 $14.59 $27.50 $2.98 $104.04
02/01/2025 360.72 $14.59  $27.50 $2.98 $105.79
08/01/2025 $62.57 $14.50  $27.50 $2.98 $107.64
02/01/2026 $64.52 $14.59 $27.50 $2.98 $109.59
For apprentice rates see "Apprentice- SHEET METAL WORKER"
HVAC (ELECTRICAL CONTROLS) 03/01/2024 $61.86  $13.00  $2221  $0.00 $97.07
BLECIRITE soct b 09/01/2024 $63.78 $13.00  $22.26 $0.00 $99.04
03/01/2025 $64.98 $13.00 $22.30 §0.00 $100.28
09/01/2025 $66.89 $13.00  $2236 $0.00 $102.25
03/01/2026 $68.09 $13.00  $22.39 $0.00 $103.48
09/01/2026 $70.00 $13.00 $22.45 §0.00 $105.45
03/01/2027 $71.19 $13.00 $22.49 $0.00 $106.68
09/01/2027 $73.11 $13.00  $22.54 $0.00 $108.65
03/01/2028 $74.31 $13.00 $22.58 $0.00 $109.89
For apprentice rates see "Apprentice- ELECTRICIAN"
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension
Unemployment
HVAC (TESTING AND BALANCING - AIR) 02/01/2024 $5722 $1459  $27.50  $2.98 $102.29
SHEETMETAL WORKERS LOCAL 17 -A
08/01/2024 $58.97 $14.59 $27.50 $2.98 $104.04
02/01/2025 $60.72 $14.59 $27.50 $2.98 $105.79
08/01/2025 $62.57 $14.59 $27.50 $2.98 $107.64
02/01/2026 $64.52 $14.59 $27.50 $2.98 $109.59
For apprentice rates see "Apprentice- SHEET METAL WORKER"
HVAC (TESTING AND BALANCING -WATER) 03/01/2024 $65.28  $12.70  $21.80  $0.00 $99.78
PIPEFITTERS LOCAL 537
09/01/2024 $67.08 $12.70 $21.80 $0.00 $101.58
03/01/2025 $68.88 $12.70 $21.80 $0.00 $103.38
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"”
HVAC MECHANIC 03/01/2024  $6528  $12.70  $21.80  $0.00 $99.78
PIPEFITTERS LOCAL 537
09/01/2024 $67.08 $12.70 $21.80 $0.00 $101.58
03/01/2025 $68.88 $12.70 $21.80 §0.00 $103.38
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"”
HYDRAULIC DRILLS 12/01/2023 $4508  $9.65  $18.07  $0.00 $72.80

LABORERS - ZONE 1

For apprentice rates see "Apprentice- LABORER"

HYDRAULIC DRILLS (HEAVY & HIGHWAY) 06/01/2024 $46.23 $9.65 $18.40 $0.00 §74.28
LABORERS - ZONE | (HEAVY & HIGHWAY)

12/01/2024 $47.70 $9.65 $18.40 $0.00 $75.75
06/01/2025 $49.20 $9.65 $18.40 $0.00 $77.25
12/01/2025 $50.70 $9.65 $18.40 $0.00 $78.75
06/01/2026 $52.25 $9.65 $18.40 $0.00 $80.30
12/01/2026 $53.75 $9.65 $18.40 $0.00 $81.80
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
INSULATOR (PIPES & TANKS) 09/01/2023 $53.50  $14.75  $1961  $0.00 $87.86
HEAT & FROST INSULATORS LOCAL & (BOSTOMN)
09/01/2024 $56.92 $14.75 $19.61 $0.00 $91.28
09/01/2025 $60.34 $14.75 $19.61 §0.00 $94.70
09/01/2026 $63.76 $14.75 $19.61 $0.00 $98.12
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Supplemental

Classification Effective Date  Base Wage Health Pension Unemployment Total Rate
Apprentice - ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Boston
Effective Date - 09/01/2023 Supplemenal
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $26.75 $14.75 $14.32 $0.00 $55.82
2 60 $32.10 $14.75 $15.37 $0.00 $62.22
3 70 $37.45 $14.75 $16.43 $0.00 $68.63
4 80 $42.80 $14.75 $17.49 $0.00 $75.04
Effective Date - 09/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $28.46 $14.75 $14.32 $0.00 $57.53
2 60 $34.15 $14.75 $15.37 $0.00 $64.27
3 70 $39.84 $14.75 $16.43 $0.00 $71.02
4 80 $45.54 $14.75 $17.49 $0.00 $77.78
Notes:
Steps are 1 year
Apprentice to Journeyworker Ratio:1:4
[RONWORKER/WELDER 03/16/2024  $5397  $835  $26.70  $0.00 $80.02
TRONWORKERS LOCAL 7 (BOSTON AREA)
Apprentice - {RONWORKER - Local 7 Boston
Fffective Date -  03/16/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $32.38 $8.35 $26.70 $0.00 $67.43
2 70 $37.78 $8.35 $26.70 $0.00 $72.83
3 75 $40.48 $8.35 $26.70 $0.00 $75.53
4 80 $43.18 $8.35 $26.70 $0.00 $78.23
5 85 $45.87 $8.35 $26.70 $0.00 $80.92
6 90 $48.57 $8.35 $26.70 $0.00 $83.62
Notes:
Apprentice to Journeyworker Ratio:1:4
JACKHAMMER & PAVING BREAKER OPERATOR 12/01/2023 $44.58 $9.65 $18.07 $0.00 $72.30
LABORERS - ZONE |
For apprentice rates see "Apprentice- LABORER"
LABORER 12/01/2023  $4433  $9.65  $1807  $0.00 $72.05
LABORERS - ZONE 1
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Classification Effective Date  Base Wage Health Pension Supplemental Total Rate

Unemployment
Apprentice - LABORER - Zone 1
Effective Date - 12/01/2023 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $26.60 $9.65 $18.07 $0.00 $54.32
2 70 $31.03 $9.65 $18.07 $0.00 $58.75
3 80 $35.46 $9.65 $18.07 $0.00 $63.18
4 20 $39.90 $9.65 $18.07 $0.00 $67.62
Notes:
Apprentice to Journeyworker Ratio:1:5
LABORER (HEAVY & HIGHWAY) 06/01/2024 $45.48  $9.65  $1840  $0.00 $73.53
HABCRERS- ZONE | (FIEAVY & HISHVAT) 12/01/2024 $46.95 $9.65 $18.40 $0.00 $75.00
06/01/2025 $48.45 $9.65 $18.40 $0.00 $76.50
12/01/2025 $49.95 $9.65 $18.40 §0.00 $78.00
06/01/2026 $51.50 $9.65 $18.40 $0.00 $79.55
12/01/2026 $53.00 $9.65 $18.40 $0.00 $81.05
Apprentice - LABORER (Heavy & Higlhway) - Zone 1
Effective Date - 06/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $27.29 $9.65 $18.40 $0.00 $55.34
2 70 $31.84 $9.65 $18.40 $0.00 $59.89
3 80 $36.38 $9.65 $18.40 $0.00 $64.43
4 90 $40.93 $9.63 $18.40 $0.00 $68.98
Effective Date - 12/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $28.17 $9.65 $18.40 $0.00 $56.22
2 70 $32.87 $9.65 $18.40 $0.00 $60.92
3 80 $37.56 $9.63 $18.40 $0.00 $65.61
4 90 $42.26 $9.65 $18.40 $0.00 $70.31
Notes:

Apprentice to Journeyworker Ratio:1:5

LABORER: CARPENTER TENDER 12/01/2023 $44.33 $9.65 $18.07 $0.00
LABORERS - ZONE 1

$72.05

For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER 12/01/2023 $44.33 $9.65 $18.07 $0.00 §72.05
LABORERS - ZONE 1

For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 12/01/2023 $44.48  $9.65 $18.07  $0.00 $72.20
LABORERS - ZONE 1
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension
Unemployment

For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER 06/01/2024 $44.58 $9.65 $18.07 $0.00 $72.30
LABORERS - ZONE 1

For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER (HEAVY & HIGHWAY) 06/01/2024 $45.73 $9.65 $18.40 $0.00 $73.78
LABORERS - ZONE | (HEAVY & HIGHWAY)

12/01/2024 $47.20 $9.65 $18.40 $0.00 $75.25
06/01/2025 $48.70 $9.65 $18.40 $0.00 §76.75
12/01/2025 $50.20 $9.65 $18.40 $0.00 §78.25
06/01/2026 $51.75 $9.65 $18.40 $0.00 $79.80
12/01/2026 $53.25 $9.65 $18.40 $0.00 $81.30

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

LABORER: MULTI-TRADE TENDER 12/01/2023 $44.33 $9.65 $18.07 $0.00 $72.05
LABORERS - ZONE 1

For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER 12/01/2023 $44.33 $9.65 $18.07 $0.00 $72.05
LABORERS - ZONE 1

This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site
clearance incidental to construction . For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR 12/01/2023 $44.58 $9.65 $18.07 $0.00 $72.30
LABORERS - ZONE 1

For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR (HEAVY & HIGHWAY) 06/01/2024 $45.73 $9.65 $18.40 $0.00 $73.78
LABORERS - ZONE | (HEAVY & HIGHWAY)

12/01/2024 34720  $9.65  $18.40  $0.00 $75.25
06/01/2025 $48.70  $9.65  $I8.40  $0.00 $76.75
12/01/2025 $50.20  $9.65  $18.40  $0.00 $78.25
06/01/2026 $51.75  $9.65  $18.40  $0.00 $79.80
12/01/2026 $53.25  $9.65  $1840  $0.00 $81.30
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

MARBLE & TILE FINISHERS 02/01/2024 $47.89  $1149  $21.37  $0.00 $80.75

BRICKLATERS LOCAL 3= MARBLS & TILE 08/01/2024  $4957  $11.49  $21.37  $0.00 $82.43
02/01/2025 $50.61  $11.49  $2137  $0.00 $83.47
08/01/2025 $52.33  $1149  $21.37  $0.00 $85.19
02/01/2026 $53.41  $1149  $21.37  $0.00 $86.27
08/01/2026 $55.17  $1149  $2137  $0.00 $88.03
02/01/2027  $56.29  $11.49  $21.37  $0.00 $89.15
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Classification Effective Date  Base Wage Health Pension Supplemental Total Rate

Unemployment

Apprentice - MARBLE & TILE FINISHER - Local 3 Marble & Tile

Effective Date -  02/01/2024 Supplemenal

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.95 $11.49 $21.37 $0.00 $56.81
2 60 $28.73 $11.49 $21.37 $0.00 $61.59
3 70 $33.52 $11.49 $21.37 $0.00 $66.38
4 80 $38.31 $11.49 $21.37 $0.00 $71.17
5 90 $43.10 $11.49 $21.37 $0.00 $75.96
Effective Date - 08/01/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.79 $11.49 $21.37 $0.00 $57.65
2 60 $29.74 $11.49 $21.37 $0.00 $62.60
3 70 $34.70 $11.49 $21.37 $0.00 $67.56
4 80 $39.66 $11.49 $21.37 $0.00 $72.52
5 90 $44.61 $11.49 $21.37 $0.00 $77.47

Notes:

Apprentice to Journeyworker Ratio:1:3

MARBLE MASONS, TILELAYERS & TERRAZZO MECH 02/01/2024 $62.42 $11.49 $23.56 $0.00 §97.47
BRICKLAYERS LOCAL 3 - MARBIE & TILE

08/01/2024 $64.52 $11.49  $23.56 $0.00 $99.57
02/01/2025 $65.82 $11.49  $23.56 §0.00 $100.87
08/01/2025 $67.97 $11.49 $23.56 $0.00 $103.02
02/01/2026 $69.32 $11.49  $23.56 $0.00 $104.37
08/01/2026 $71.52 $11.49  $23.56 $0.00 $106.57
02/01/2027 $72.92 $11.49 $23.56 §0.00 $107.97
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment

Apprentice - MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & Tile

Effective Date - 02/01/2024 Supplemenal

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $31.21 $11.49 $23.56 $0.00 $66.26
2 60 $37.45 $11.49 $23.56 $0.00 $72.50
3 70 $43.69 $11.49 $23.56 $0.00 $78.74
4 80 $49.94 $11.49 $23.56 $0.00 $84.99
5 90 $56.18 $11.49 $23.56 $0.00 $91.23
Effective Date - 08/01/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $32.26 $11.49 $23.56 $0.00 $67.31
2 60 $38.71 $11.49 $23.56 $0.00 $73.76
3 70 $45.16 $11.49 $23.56 $0.00 $80.21
4 80 $51.62 $11.49 $23.56 $0.00 $86.67
5 20 $58.07 $11.49 $23.56 $0.00 $93.12
Notes:

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES) 06/01/2024 $55.41 $15.30 $16.40 $0.00 $87.11
OFERATING ENGINEERS LOCAL 4

12/01/2024 $56.85 $15.30 $16.40 $0.00 $88.55
06/01/2025 $58.13 $15.30 $16.40 §0.00 $89.83
12/01/2025 $59.57 $15.30 $16.40 $0.00 $91.27
06/01/2026 360.85 $15.30 $16.40 $0.00 $92.55
12/01/2026 $62.29 $15.30 $16.40 $0.00 $93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
MECHANICS MAINTENANCE 06/01/2024  $5541  §$1530 $1640  $0.00 $87.11
OPERATING ENGINEERS LOCAL 4
12/01/2024 $56.85 $15.30 $16.40 $0.00 $88.55
06/01/2025 $58.13 $15.30 $16.40 $0.00 $89.83
12/01/2025 $59.57 $15.30 $16.40 £0.00 $91.27
06/01/2026 $60.85 $15.30 $16.40 $0.00 $92.55
12/01/2026 $62.29 $15.30 $16.40 $0.00 $93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
MILLWRIGHT (Zone 1) 01/01/2024  $4803  $10.08  $21.72  $0.00 $79.83
MILLIWRIGHTS LOCAL 1121 - Zone 1
01/06/2025 $50.53 $10.08 $21.72 $0.00 $82.33
01/05/2026 $53.03 $10.08 $21.72 $0.00 $84.83
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Classification Effective Date  Base Wage Health Pension Supplemental Total Rate

Unemployment
Apprentice - MILLWRIGHT - Local 1121 Zone 1
Effective Date - 01/01/2024 Supplemenal
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $26.42 $10.08 $5.64 $0.00 $42.14
2 65 $31.22 $10.08 $6.66 $0.00 $47.96
3 75 $36.02 $10.08 $19.16 $0.00 $65.26
4 85 $40.83 $10.08 $20.18 $0.00 $71.09
Effective Date -  01/06/2025 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $27.79 $10.08 $5.64 $0.00 $43.51
2 65 $32.84 $10.08 $6.66 $0.00 $49.58
3 75 $37.90 $10.08 $19.16 $0.00 $67.14
4 85 $42.95 $10.08 $20.18 $0.00 $73.21
Naotes: Step 1&2 Appr. indentured after 1/6/2020 receive no pension,
but do receive annuity. (Step 1 $5.72, Step 2 $6.66)
Steps are 2,000 hours
Apprentice to Journeyworker Ratio:1:4
MORTAR MIXER 12/01/2023 $4458  $9.65 $18.07  $0.00 $72.30

LABORERS - ZONE 1
For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS) 06/01/2024 $24.71 $1530  $16.40 $0.00 $36.41
OPERATING ENGINEERS LOCAL 4

12/01/2024 $2537  $1530  $16.40  $0.00 $57.07
06/01/2025 $2597  $1530  $16.40  $0.00 $57.67
12/01/2025 $26.63  $1530  $16.40  $0.00 $58.33
06/01/2026 $2722  $1530  $16.40  $0.00 $58.92
12/01/2026 $27.89  $1530  $16.40  $0.00 $59.59
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
OILER (TRUCK CRANES, GRADALLS) 06/01/2024 $30.28 $1530  $16.40 $0.00 $61.98
CPERATING SNINERRS LOCAL ¢ 12/01/2024 $31.08  $1530  $16.40  $0.00 $62.78
06/01/2025 $31.80  $1530  $16.40  $0.00 $63.50
12/01/2025 $32.60  $1530  $16.40  $0.00 $64.30
06/01/2026 $3332  $1530  $16.40  $0.00 $65.02
12/01/2026 $3412  $1530  $16.40  $0.00 $65.82

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASSII 06/01/2024 $55.41 $15.30 $16.40 $0.00 $87.11
OPERATING ENGINEERS LOCAL 4

12/01/2024 $56.85 $15.30 $16.40 $0.00 $88.55
06/01/2025 $58.13 $15.30 $16.40 £0.00 $89.83
12/01/2025 $59.57 $15.30 $16.40 $0.00 $91.27
06/01/2026 $60.85 $15.30 $16.40 $0.00 $92.55
12/01/2026 $62.29 $15.30 $16.40 $0.00 $93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS) 07/01/2024 $57.26  $9.95 $2395  $0.00 $91.16

PAINTERS LOCAL 35 - ZONE 2
01/01/2025 $58.46 $9.95 $23.95 $0.00 $92.36
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Classification Effective Date  Base Wage Health Pension - upplemental Total Rate

Unemployment
Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date - 07/01/2024 Supplemenal
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $28.63 $9.95 $0.00 $0.00 $38.58
2 55 $31.49 $9.95 $6.66 $0.00 $48.10
3 60 $34.36 $9.95 $7.26 $0.00 $51.57
4 65 $37.22 $9.95 $7.87 $0.00 $55.04
5 70 $40.08 $9.95 $20.32 $0.00 $70.35
6 75 $42.95 $9.95 $20.93 $0.00 $73.83
7 80 $45.81 $9.95 $21.53 $0.00 $77.29
8 90 $51.53 $9.95 $22.74 $0.00 $84.22
Effective Date - 01/01/2025 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.23 $9.95 $0.00 $0.00 $39.18
2 55 $32.15 $9.95 $6.66 $0.00 $48.76
3 60 $35.08 $9.95 $7.26 $0.00 $52.29
4 65 $38.00 $9.95 $7.87 $0.00 $55.82
5 70 $40.92 $9.95 $20.32 $0.00 $71.19
6 75 $43.85 $9.95 $20.93 $0.00 $74.73
7 80 $46.77 $9.95 $21.53 $0.00 $78.25
8 90 $52.61 $9.95 $22.74 $0.00 $85.30
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
PAINTER (SPRAY OR SANDBLAST, NEW) * . 07/01/2024  $48.16  $9.95  $2395  $0.00 $32.06
e DRI I o se3s s s s
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Classification Effective Date  Base Wage Health Pension - upplemental Total Rate

Unemployment
Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - New
Effective Date - 07/01/2024 Supplemenal
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.08 $9.95 $0.00 $0.00 $34.03
2 55 $26.49 $9.95 $6.66 $0.00 $43.10
3 60 $28.90 $9.95 $7.26 $0.00 $46.11
4 65 $31.30 $9.95 $7.87 $0.00 $49.12
5 70 $33.71 $9.95 $20.32 $0.00 $63.98
6 75 $36.12 $9.95 $20.93 $0.00 $67.00
7 80 $38.53 $9.95 $21.53 $0.00 $70.01
8 90 $43.34 $9.95 $22.74 $0.00 $76.03
Effective Date - 01/01/2025 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.68 $9.95 $0.00 $0.00 $34.63
2 55 $27.15 $9.95 $6.66 $0.00 $43.76
3 60 $29.62 $9.95 $7.26 $0.00 $46.83
4 65 $32.08 $9.95 $7.87 $0.00 $49.90
5 70 $34.55 $9.95 $20.32 $0.00 $64.82
6 75 $37.02 $9.95 $20.93 $0.00 $67.90
7 80 $39.49 $9.95 $21.53 $0.00 $70.97
8 90 $44.42 $9.95 $22.74 $0.00 $77.11
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
PAINTER (SPRAY OR SANDBLAST, REPAINT) 07/01/2024  $4622  $9.95  $23.95  $0.00 $80.12
PR LocaL 8- 2EE 01/01/2025 $47.42  $9.95 $23.95  $0.00 $81.32
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Classification Effective Date  Base Wage Health Pension - upplemental Total Rate

Unemployment

Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - Repaint

Effective Date - 07/01/2024 Supplemenal

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.11 $9.95 $0.00 $0.00 $33.06
2 55 $25.42 $9.95 $6.66 $0.00 $42.03
3 60 $27.73 $9.95 $7.26 $0.00 $44.94
4 65 $30.04 $9.95 $7.87 $0.00 $47.86
5 70 $32.35 $9.95 $20.32 $0.00 $62.62
6 75 $34.67 $9.95 $20.93 $0.00 $65.55
7 80 $36.98 $9.95 $21.53 $0.00 $68.46
8 90 $41.60 $9.95 $22.74 $0.00 $74.29
Effective Date - 01/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.71 $9.95 $0.00 $0.00 $33.66
2 55 $26.08 $9.95 $6.66 $0.00 $42.69
3 60 $28.45 $9.95 $7.26 $0.00 $45.66
4 65 $30.82 $9.95 $7.87 $0.00 $48.64
5 70 $33.19 $9.95 $20.32 $0.00 $63.46
6 75 $35.57 $9.95 $20.93 $0.00 $66.45
7 80 $37.94 $9.95 $21.53 $0.00 $69.42
8 90 $42.68 $9.95 $22.74 $0.00 $75.37

Notes:

Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
PAINTER / TAPER (BRUSH, NEW) * . 07/01/2024  $46.76  §9.95  $2395  $0.00 $30.66
IssueDate: 07/08/2024 Wage Request Number: 20240705041 Page 26 of 40

Project Manual #24-80 — Golf Course Improvements Bunker Renovation Holes 1, 10, 12, 14, 15, 16 & 17 - Newton Commonwealth Golf Course
Page |67



Classification Effective Date  Base Wage Health Pension - upplemental Total Rate

Unemployment
Apprentice - PAINTER - Local 35 Zone 2 - BRUSH NEW
Effective Date - 07/01/2024 Supplemenal
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.38 $9.95 $0.00 $0.00 $33.33
2 55 $25.72 $9.95 $6.66 $0.00 $42.33
3 60 $28.06 $9.95 $7.26 $0.00 $45.27
4 65 $30.39 $9.95 $7.87 $0.00 $48.21
5 70 $32.73 $9.95 $20.32 $0.00 $63.00
6 75 $35.07 $9.95 $20.93 $0.00 $65.95
7 80 $37.41 $9.95 $21.53 $0.00 $68.89
8 90 $42.08 $9.95 $22.74 $0.00 $74.77
Effective Date - 01/01/2025 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.98 $9.95 $0.00 $0.00 $33.93
2 55 $26.38 $9.95 $6.66 $0.00 $42.99
3 60 $28.78 $9.95 $7.26 $0.00 $45.99
4 65 $31.17 $9.95 $7.87 $0.00 $48.99
5 70 $33.57 $9.95 $20.32 $0.00 $63.84
6 75 $35.97 $9.95 $20.93 $0.00 $66.85
7 80 $38.37 $9.95 $21.53 $0.00 $69.85
8 90 $43.16 $9.95 $22.74 $0.00 $75.85
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
PAINTER / TAPER (BRUSH, REPAINT) 07/01/2024  $44.82  $9.95  $2395  $0.00 $78.72
PR LocaL 8- 2EE 01/01/2025 $46.02  $9.95 $23.95  $0.00 $79.92
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment
Apprentice - PAINTER Local 35 Zone 2 - BRUSH REPAINT
Effective Date - 07/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.41 §9.95 $0.00 $0.00 $32.36
2 55 $24.65 $9.95 $6.66 $0.00 $41.26
3 60 $26.89 $9.95 $7.26 $0.00 $44.10
4 65 $29.13 $9.95 $7.87 $0.00 $46.95
5 70 $31.37 $9.95 $20.32 $0.00 $ol.64
6 75 $33.62 $9.95 $20.93 $0.00 $64.50
7 80 $35.80 $9.95 $21.53 30.00 $67.34
8 90 $40.34 $9.95 $22.74 $0.00 $73.03
Effective Date - 01/01/2025 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.01 §9.95 $0.00 $0.00 §32.96
2 55 $25.31 $9.95 $6.66 $0.00 $41.92
3 60 $27.61 §9.95 $7.26 $0.00 $44.82
4 65 $29.91 $9.95 $7.87 $0.00 $47.73
5 70 $32.21 $9.95 $20.32 $0.00 $62.48
6 75 $34.52 $9.95 $20.93 $0.00 $65.40
7 80 $36.82 $9.95 $21.53 30.00 $68.30
8 90 $41.42 $9.95 $22.74 $0.00 §74.11
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY) 06/01/2024  $45.48  $9.65  $18.40  $0.00 $73.53
PARORERS - ZONE | (HEAVS & HIGHTAT 12/01/2024 $46.95 $9.65 $18.40 $0.00 $75.00
06/01/2025 348.45 $9.65 $18.40 $0.00 $76.50
12/01/2025 $49.95 $9.65 $18.40 $0.00 $78.00
06/01/2026 $51.50 $9.65 $18.40 $0.00 $79.55
12/01/2026 $53.00 $9.65 $18.40 $0.00 $81.05

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PANEL & PICKUP TRUCKS DRIVER 06/01/2024 $40.88  $14.41  $18.67  $0.00 $73.96
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

08/01/2024 $40.88 $14.01 $18.67 $0.00 $74.46
12/01/2024 $40.88 $14.91 $20.17 $0.00 $75.96
06/01/2025 $41.88 $14.91 $20.17 $0.00 §76.96
08/01/2025 $41.88 $15.41 $20.17 $0.00 §77.46
12/01/2025 $41.88 $15.41 $21.78 $0.00 $79.07
06/01/2026 $42.88 $15.41 $21.78 $0.00 $80.07
08/01/2026 $42.88 $15.91 $21.78 $0.00 $80.57
12/01/2026 $42.88 $15.01 $23.52 $0.00 $82.31
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension
Unemployment
PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 08/01/2020 $49.07 $9.40 $23.12 $0.00 $81.59
DECK)
PILE DRIVER LOCAL 56 (FONE 1)
For apprentice rates see "Apprentice- PILE DRIVER"
PILE DRIVER 08/01/2020  $49.07  §9.40  $23.12  $0.00 $81.59
PILE DRIVER LOCAL 56 (ZONE 1)
Apprentice - PILE DRIVER - Local 56 Zone 1
Effective Date - 08/01/2020 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.54 $9.40 $23.12 $0.00 $57.06
2 60 $29.44 $9.40 $23.12 $0.00 $61.96
3 70 $34.35 $9.40 $23.12 $0.00 $66.87
4 75 $36.80 $9.40 $23.12 $0.00 $69.32
5 80 $39.26 $9.40 $23.12 $0.00 $71.78
6 80 $39.26 $9.40 $23.12 $0.00 $71.78
7 90 $44.16 $9.40 $23.12 $0.00 $76.68
8 90 $44.16 $9.40 $23.12 $0.00 $76.68
Notes:
% Indentured After 10/1/17; 45/45/55/55/70/70/80/80
Step 1&2 $34.01/ 3&4 $41.46/ 5&6 $62.80/ 7&8 $69.25
Apprentice to Journeyworker Ratio:1:5
PIPEFITTER & STEAMFITTER 03/01/2024  $6528  §$12.70  $21.80  $0.00 $99.78
PIPEFITTERS IOCAL 537
09/01/2024 $67.08 $12.70 $21.80 $0.00 $101.58
03/01/2025 $68.88 $12.70 $21.80 $0.00 $103.38
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Classification Effective Date  Base Wage Health Pension Supplemental Total Rate

Unemployment
Apprentice - PIPEFITTER - Local 537
Effective Date - 03/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $26.11 $12.70 $9.05 $0.00 $47.86
2 45 $29.38 $12.70 $21.80 $0.00 $63.88
3 60 $39.17 $12.70 $21.80 $0.00 $73.67
4 70 $45.70 $12.70 $21.80 $0.00 $80.20
5 80 $52.22 $12.70 $21.80 $0.00 $86.72
Effective Date -  09/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $26.83 $12.70 $9.05 $0.00 $48.58
2 45 $30.19 $12.70 $21.80 $0.00 $64.69
3 60 $40.25 $12.70 $21.80 $0.00 874.75
4 70 $46.96 $12.70 $21.80 $0.00 $81.46
5 80 $53.60 $12.70 $21.80 $0.00 $88.16
Notes:
*%1:3;3:15; 1:10 thereafter / Steps are 1 vyr.
Refrig/AC Mechanic **1:1;1:2;2:4;3:6;4:8,5:10;6:12,7:14;8:17;9:20;10:23(Max)
Apprentice to Journeyworker Ratio:**
PIPELAYER 12/01/2023 $44.58  $9.65  $18.07  $0.00 $72.30
TABORERS - ZONE 1
For apprentice rates see "Apprentice- LABORER"
PIPELAYER (HEAVY & HIGHWAY) 06/01/2024 $45.73 $9.65 $18.40 $0.00 $73.78
LABORERS - ZONE 1 (HEAVY & HIGHWAY)
12/01/2024 $47.20 $9.65 $18.40 $0.00 $75.25
06/01/2025 $48.70 $9.65 $18.40 $0.00 $76.75
12/01/2025 $50.20 $9.65 $18.40 $0.00 $78.25
06/01/2026 $51.75 $9.65 $18.40 $0.00 $79.80
12/01/2026 $53.25 $9.65 $18.40 $0.00 $81.30
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
PLUMBERS & GASFITTERS 03/03/2024  $67.74  $1432  $19.11  $0.00 $101.17
PLUMBERS & GASFITTERS LOCAL 12
09/01/2024 $69.54 $14.32 $19.11 $0.00 $102.97
03/02/2025 $71.34 $14.32 $19.11 §0.00 $104.77
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension
Unemployment
Apprentice - PLUMBER/GASFITTER - Local 12
Effective Date - 03/03/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $23.71 $14.32 $6.88 $0.00 $44.91
2 40 $27.10 $14.32 $7.82 $0.00 $49.24
3 55 $37.26 $14.32 $10.65 $0.00 $62.23
4 65 $44.03 $14.32 $12.53 $0.00 $70.88
5 75 $50.81 $14.32 $14.41 $0.00 §79.54
Effective Date -  09/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $24.34 $14.32 $6.88 $0.00 $45.54
2 40 $27.82 $14.32 $7.82 $0.00 $49.96
3 55 $38.25 $14.32 $10.65 $0.00 $63.22
4 65 $45.20 $14.32 $12.53 $0.00 $72.05
5 75 $52.16 $14.32 $14.41 $0.00 $80.89
Notes:
**1:2;2:6; 3:10; 4:14; 5:19/Steps are 1 yr
Stepd with lic$69.00, Steps with lic$76.87
Apprentice to Journeyworker Ratio:**
PNEUMATIC CONTROLS (TEMP.) 03/01/2024 $65.28  $12.70  $21.80  $0.00 $99.78
PIPEFITTERS LOCAL 537
09/01/2024 $67.08 $12.70 $21.80 $0.00 $101.58
03/01/2025 $68.88 $12.70 $21.80 §0.00 $103.38

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR 12/01/2023 $44.58 $9.65 $18.07 $0.00 $72.30
LABORERS - ZONE 1

For apprentice rates see "Apprentice- LABORER"

PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & 06/01/2024 $45.73 $9.65 $18.40 $0.00 $73.78

HIGHWAY)

SABORERS - SONE | (HEAVT & HICHAT) 12/01/2024  $47.20  $9.65  $18.40  $0.00 $75.25
06/01/2025 $48.70 $9.65 $18.40 §0.00 $76.75
12/01/2025 $50.20 $9.65 $18.40 $0.00 $78.25
06/01/2026 $51.75 $9.65 $18.40 $0.00 §79.80
12/01/2026 $53.25 $9.65 $18.40 §0.00 $81.30

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
POWDERMAN & BLASTER 12/01/2023 $4533  $9.65  $18.07  $0.00 $73.05

LABORERS - ZONE 1
For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER (HEAVY & HIGHWAY) 06/01/2024 $46.48 $9.65 $18.40 $0.00 §74.53
LABORERS - ZONE | (HEAVY & HIGHWAY)

12/01/2024 $47.95 $9.65 $18.40 $0.00 $76.00
06/01/2025 $49.45 $9.65 $18.40 $0.00 $77.50
12/01/2025 $50.95 $9.65 $18.40 $0.00 $79.00
06/01/2026 $52.50 $9.65 $18.40 $0.00 $80.55
12/01/2026 $54.00 $9.65 $18.40 $0.00 $82.05
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
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Classification Effective Date  Base Wage Health Pension Supplemental Total Rate

Unemployment
POWER SHOVEL/DERRICK/TRENCHING MACHINE 06/01/2024 $56.03 $15.30 $16.40 $0.00 $87.73
OPERATING ENGINEERS LOCAL 4
12/01/2024 357.48 $15.30 $16.40 $0.00 $89.18
06/01/2025 $58.78 $15.30 $16.40 $0.00 $90.48
12/01/2025 $60.23 $15.30 $16.40 $0.00 $91.93
06/01/2026 $61.53 $15.30 $16.40 $0.00 $93.23
12/01/2026 $62.98 $15.30 $16.40 $0.00 $94.68
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PUMP OPERATOR (CONCRETE) 06/01/2024  $55.41  $1530  $16.40  $0.00 $87.11
OPERATING ENGINEERS LOCAL 4
12/01/2024 $56.85 $15.30 $16.40 $0.00 $8R.55
06/01/2025 $58.13 $15.30 $16.40 $0.00 $89.83
12/01/2025 $59.57 $15.30 $16.40 §0.00 $91.27
06/01/2026 $60.85 $15.30 $16.40 $0.00 $92.55
12/01/2026 $62.29 $15.30 $16.40 $0.00 $93.99

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER) 06/01/2024 $36.17 $1530  $16.40 $0.00 $67.87
OPERATING ENGINEERS LOCAL 4

12/01/2024 $37.12 $15.30 $16.40 $0.00 $68.82
06/01/2025 337.97 $15.30 $16.40 $0.00 $69.67
12/01/2025 $38.92 $15.30 $16.40 $0.00 §70.62
06/01/2026 $39.78 $15.30 $16.40 $0.00 $71.48
12/01/2026 340.73 $15.30 $16.40 $0.00 $72.43

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER 05/01/2024 $30.15  $13.96  $8.00 $0.00 $52.11
TEAMSTERS 170 - Rosenfeld (Walpole)

01/01/2025 $30.15  $13.46  $8.00 $0.00 $51.61
05/01/2025 $3090  $13.46  $8.25 $0.00 $52.61
01/01/2026 $30.90  §13.06  $8.25 $0.00 $53.11
05/01/2026 $3190  $13.96  $8.25 $0.00 $54.11
01/01/2027 $31.90  $14.46  $8.25 $0.00 $54.61
05/01/2027 $32.90  §14.46  $8.25 $0.00 $55.61
RECLAIMERS 06/01/2024 $55.41 $1530  $16.40  $0.00 $87.11
CPERATING ENGIERRSIOCAL ¢ 12/01/2024 $56.85  $15.30  $16.40  $0.00 $88.55
06/01/2025 $58.13  $1530  $le.40  $0.00 $89.83
12/01/2025 $59.57  $1530  $16.40  $0.00 $9127
06/01/2026 $60.85 $1530  $16.40 $0.00 $92.55
12/01/2026 $62.20  $1530  $l6.40  $0.00 $93.99

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

RIDE-ON MOTORIZED BUGGY OPERATOR 12/01/2023 $44.58 $9.65 $18.07 $0.00 §72.30
ZABORERS - ZONE 1

For apprentice rates see "Apprentice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE 06/01/2024 $55.41 $1530  $16.40 $0.00 $87.11
OFERATING ENGINEERS LOCAL 4

12/01/2024 $56.85 $15.30 $16.40 $0.00 $88.55
06/01/2025 $58.13 $15.30 $16.40 §0.00 $89.83
12/01/2025 $59.57 $15.30 $16.40 $0.00 $91.27
06/01/2026 $60.85 $15.30 $16.40 $0.00 $92.55
12/01/2026 $62.29 $15.30 $16.40 $0.00 $93.09
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Effective Date  Base Wage Health Pension Supplemental Total Rate

Unemployment
ROOFER (Ine. Roofer Waterproofng &Roofer Damproofg) 02/01/2024 $50.03 $12.78 $21.45 $0.00 $84.26
ROOFERS LOCAL 33
08/01/2024 $51.53 $12.78 $21.45 $0.00 $85.76
02/01/2025 $52.78 $12.78  $21.45 $0.00 $87.01
08/01/2025 $54.28 $12.78  $21.45 $0.00 $88.51
02/01/2026 $55.53 $12.78 $21.45 $0.00 $89.76
Apprentice - ROOFER - Local 33
Effective Date - 02/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $25.02 $12.78 $6.21 $0.00 $44.01
2 60 $30.02 $12.78 $21.45 $0.00 $64.25
3 65 $32.52 $12.78 $21.45 $0.00 $66.75
4 75 $37.52 $12.78 $21.45 $0.00 $71.75
5 85 $42.53 $12.78 $21.45 $0.00 $76.76
Effective Date - 08/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $25.77 $12.78 $6.21 $0.00 $44.76
2 60 $30.92 $12.78 $21.45 $0.00 $65.15
3 65 $33.49 $12.78 $21.45 $0.00 $67.72
4 75 $38.65 $12.78 $21.45 $0.00 $72.88
5 85 $43.80 $12.78 $21.45 $0.00 $78.03
Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1
Step 11s 2000 hrs.; Steps 2-5 are 1000 hrs.
(Hot Pitch Mechanics' receive $1.00 hr. above ROOFER)
Apprentice to Journeyworker Ratio:**
ROOFER SLATE / TILE / PRECAST CONCRETE 02/01/2024 $50.28 $12.78 $21.45 $0.00 $84.51
ROGPFERS LOCAL 33
08/01/2024 $51.78 $12.78  $21.45 $0.00 $86.01
02/01/2025 $53.03 $12.78 $21.45 $0.00 $87.26
08/01/2025 $54.53 $12.78  $21.45 $0.00 $8R.76
02/01/2026 $55.78 $12.78  $21.45 $0.00 $90.01
For apprentice rates see "Apprentice- ROOFER"
SHEETMETAL WORKER 02/01/2024  $57.22  $1459  $27.50  $2.98 $102.29
SEEETMETAL WORKERS LOCAL 17 - 4
08/01/2024 $58.97 $14.59  $27.50 $2.98 §104.04
02/01/2025 $60.72 $14.50  $27.50 $2.98 $105.79
08/01/2025 $62.57 $14.59 $27.50 §2.98 $107.64
02/01/2026 $64.52 $14.59  $27.50 $2.98 $109.59
Issue Date:  07/08/2024 Wage Request Number: 20240705-041 Page 33 of 40

Project Manual #24-80 — Golf Course Improvements Bunker Renovation Holes 1, 10, 12, 14, 15, 16 & 17 - Newton Commonwealth Golf Course
Page |74



Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment

Apprentice - SHEETMETAL WORKER - Local 17-4

Effective Date - 02/01/2024 Supplemenal

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 42 $24.03 $14.59 $6.13 $0.00 $44.75
2 42 $24.03 $14.59 $6.13 $0.00 $44.75
3 47 $26.89 $14.59 $12.11 $1.61 $55.20
4 47 $26.89 $14.59 $12.11 $1.61 $55.20
5 52 $29.75 $14.59 $13.09 $1.72 $59.15
6 52 $29.75 $14.59 $13.34 $1.73 $59.41
7 60 $34.33 $14.59 $14.75 $1.91 $65.58
8 05 $37.19 $14.59 $15.73 $2.03 $69.54
9 75 $42.92 $14.59 $17.69 $2.26 $77.46
10 8 $48.64 $14.59 $19.15 $2.47 $84.85
Effective Date - 08/01/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 42 $24.77 $14.59 $6.13 $0.00 $45.49
2 42 $24.77 $14.59 $6.13 $0.00 $45.49
3 47 $27.72 $14.59 $12.11 $1.63 $56.05
4 47 $27.72 $14.59 $12.11 $1.63 $56.05
5 52 $30.66 $14.59 $13.09 $1.75 $60.09
6 52 $30.66 $14.59 $13.34 $1.76 $60.35
7 60 $35.38 $14.59 $14.75 $1.94 $66.66
8 65 $38.33 $14.59 $15.73 $2.06 $70.71
9 75 $44.23 $14.59 $17.69 $2.30 $78.81
10 8 $50.12 $14.59 $19.15 $2.52 $86.38
Notes:

Steps are 6 mos.

Apprentice to Journeyworker Ratio:1:4

SPECIALIZED EARTH MOVING EQUIP <35 TONS 06/01/2024 $41.34 $14.41 $18.67 $0.00 §74.42
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

08/01/2024 $41.34 $14.91 $18.67 §0.00 $74.92
12/01/2024 $41.34 $14.91 $20.17 $0.00 $76.42
06/01/2025 $42.34 $14.01  $20.17 $0.00 §77.42
08/01/2025 $42.34 $15.41 $20.17 §0.00 $77.92
12/01/2025 $42.34 $15.41 $21.78 $0.00 $79.53
06/01/2026 $43.34 $15.41  $21.78 $0.00 $80.53
08/01/2026 $43.34 §1591  $21.78 $0.00 $81.03
12/01/2026 $43.34 $15.91 $23.52 $0.00 $82.77
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Classification Effective Date  Base Wage Health Pension Supplemental Total Rate

Unemployment
SPECIALIZED EARTH MOVING EQUIP > 35 TONS 06/01/2024 $41.63 $14.41  $1867  $0.00 $74.71
TRAMSTERS JOIT CONCILNG, 10 200E 4 08/01/2024 $41.63 $14.91  $1867  $0.00 $75.21
12/01/2024 $41.63 $14.91  $20.17  $0.00 $76.71
06/01/2025 $42.63 $14.91  $20.17  $0.00 $77.71
08/01/2025 $42.63 $15.41  $2017  $0.00 $78.21
12/01/2025 $42.63 $1541  $21.78 $0.00 $79.82
06/01/2026 $43.63 $1541  $21.78 $0.00 $80.82
08/01/2026 $43.63 $1591  $21.78 $0.00 $81.32
12/01/2026 $43.63 $1591  $23.52 $0.00 $83.06
SPRINKLER FITTER 03/01/2024 $69.04  $11.51  $2330  $0.00 $103.85
SPIELER FUTTERS EOCAL 350 (Secten &) Zone § 10/01/2024 $70.84  $11.51  $23.30 $0.00 $105.65
03/01/2025 $72.64  $11.51  $23.30 $0.00 $107.45
Apprentice - SPRINKLER FITTER - Local 550 {(Section A) Zone 1
Effective Date - 03/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $24.16 $11.51 $12.90 $0.00 $48.57
2 40 $27.62 $11.51 $13.70 $0.00 $52.83
3 45 $31.07 $11.51 $14.50 $0.00 $57.08
4 50 $34.52 $11.51 $15.30 $0.00 $61.33
5 55 $37.97 $11.51 $16.10 $0.00 $65.58
6 60 $41.42 $11.51 $16.90 $0.00 $69.83
7 65 $44.88 $11.51 $17.70 $0.00 $74.09
8 70 $48.33 $11.51 $18.50 $0.00 $78.34
9 75 $51.78 $11.51 $19.30 $0.00 $82.59
10 80 $55.23 $11.51 $20.10 $0.00 $86.84
Effective Date - 10/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $24.79 $11.51 $12.90 $0.00 $49.20
2 40 $28.34 $11.51 $13.70 $0.00 $53.55
3 45 $31.88 $11.51 $14.50 $0.00 $57.89
4 50 $35.42 $11.51 $15.30 $0.00 $62.23
5 55 $38.96 $11.51 $16.10 $0.00 $66.57
6 60 $42.50 $11.51 $16.90 $0.00 $70.91
7 65 $46.05 $11.51 $17.70 $0.00 $75.26
8 70 $49.59 $11.51 $18.50 $0.00 $79.60
9 75 $53.13 $11.51 $19.30 $0.00 $83.94
10 80 $56.67 $11.51 $20.10 $0.00 $88.28
Notes: Apprentice entered prior 9/30/10:
40/45/50/55/60/65/70/75/80/85
Steps are 850 hours
Apprentice to Journeyworker Ratio:1:3
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension
Unemployment
STEAM BOILER OPERATOR 06/01/2024  $5541  $1530  $16.40  $0.00 $87.11
OPERATING ENGINEERS LOCAL 4
12/01/2024 $56.85 $15.30 $16.40 $0.00 $88.55
06/01/2025 $58.13 $15.30 $16.40 $0.00 $89.83
12/01/2025 $59.57 $15.30 $16.40 $0.00 $91.27
06/01/2026 $60.85 $15.30 $16.40 $0.00 $92.55
12/01/2026 $62.29 $15.30 $16.40 $0.00 $93.99

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 06/01/2024 $55.41 $1530  $16.40 $0.00 $87.11
OPERATING ENGINEERS LOCAL 4

12/01/2024 $56.85 $15.30 $16.40 $0.00 $88.55
06/01/2025 $58.13 $15.30 $16.40 $0.00 $89.83
12/01/2025 $59.57 $15.30 $16.40 $0.00 $91.27
06/01/2026 $60.85 $15.30 $16.40 $0.00 $92.55
12/01/2026 $62.29 $15.30 $16.40 $0.00 $93.99

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TELECOMMUNICATION TECHNICIAN 03/01/2024 $49.49 $13.00  $20.19 $0.00 $82.68
ELECTRICIANS LOCAL 103

09/01/2024 $51.02 $13.00 $20.24 $0.00 $84.26
03/01/2025 $51.98 $13.00  $20.27 $0.00 $85.25
09/01/2025 $53.51 $13.00  $20.32 $0.00 $86.83
03/01/2026 $54.47 $13.00 $20.34 $0.00 $87.81
09/01/2026 $56.00 $13.00  $2039 $0.00 $89.39
03/01/2027 $56.95 $13.00  $20.42 $0.00 $90.37
09/01/2027 $58.49 $13.00 $20.46 §0.00 $91.95
03/01/2028 $59.45 $13.00 $20.49 $0.00 $92.94
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment
Apprentice - TELECOMMUNICATION TECHNICIAN - Local 103
Effective Date - 03/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 45 $22.27 $13.00 $0.67 $0.00 $35.94
2 45 $22.27 $13.00 $0.67 $0.00 $35.94
3 50 $24.75 $13.00 $16.16 $0.00 $53.91
4 50 $24.75 $13.00 $16.16 $0.00 $53.91
5 55 $27.22 $13.00 $16.57 $0.00 $56.79
6 60 $29.69 $13.00 $16.97 $0.00 $59.66
7 65 $32.17 $13.00 $17.38 $0.00 $62.55
8 70 $34.64 $13.00 $17.78 $0.00 $65.42
9 75 $37.12 $13.00 $18.18 $0.00 $68.30
10 80 $39.59 $13.00 $18.58 $0.00 $71.17
Effective Date - 09/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 45 $22.96 $13.00 $0.69 $0.00 $36.65
2 45 $22.96 $13.00 $0.69 $0.00 $36.65
3 50 $25.51 $13.00 $16.16 $0.00 $54.67
4 50 $25.51 $13.00 $16.16 $0.00 $54.67
5 55 $28.06 $13.00 $16.57 $0.00 $57.63
6 60 $30.61 $13.00 $16.97 $0.00 $60.58
7 65 $33.16 $13.00 $17.38 $0.00 $63.54
8 70 $35.71 $13.00 $17.78 $0.00 $66.49
9 75 $38.27 $13.00 $18.18 $0.00 $69.45
10 80 $40.82 $13.00 $18.58 $0.00 $72.40
Notes:
Apprentice to Journeyworker Ratio:1:1
TERRAZZO FINISHERS 02/01/2024 $61.34  $1149  $23.59  $0.00 $96.42
PRICKLATERS LOCAL 27 MARBES & T8 08/01/2024 $63.44  $11.49  $23.59  $0.00 $98.52
02/01/2025 $64.74  $11.49  $23.59  $0.00 $99.82
08/01/2025 $66.80  $11.49  $23.59  $0.00 $101.97
02/01/2026 $68.24  $11.49  $23.59  $0.00 $103.32
08/01/2026 $70.44  $1149  $23.59  $0.00 $105.52
02/01/2027 $71.84  $11.49  $23.59  $0.00 $106.92
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension
Unemployment
Apprentice - TERRAZZO FINISHER - Local 3 Marble & Tile
Effective Date - 02/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $30.67 $11.49 $23.59 $0.00 $65.75
2 60 $36.80 $11.49 $23.59 $0.00 $71.88
3 70 $42.94 $11.49 $23.59 $0.00 $78.02
4 80 $49.07 $11.49 $23.59 $0.00 $84.15
5 20 $55.21 $11.49 $23.59 $0.00 $90.29
Effective Date -  08/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $31.72 $11.49 $23.59 $0.00 $66.80
2 60 $38.06 $11.49 $23.59 $0.00 $73.14
3 70 $44.41 $11.49 $23.59 $0.00 $79.49
4 80 $50.75 $11.49 $23.59 $0.00 $85.83
5 20 $57.10 $11.49 $23.59 $0.00 $92.18
Notes:
Apprentice to Journeyworker Ratio:1:3
TEST BORING DRILLER 06/01/2024  $4981  $9.65  $1822  $0.00 $77.68
TABORERS - FOUNDATION AND MARINE
12/01/2024 $51.28 $9.65 $18.22 $0.00 $79.15
06/01/2025 $52.78 $9.65 $18.22 §0.00 $80.65
12/01/2025 $54.28 $9.65 $18.22 $0.00 $82.15
06/01/2026 $55.83 $9.65 $18.22 $0.00 $83.70
12/01/2026 $57.33 $9.65 $18.22 $0.00 $85.20
For apprentice rates see "Apprentice- LABORER"
TEST BORING DRILLER HELPER 06/01/2024 34560  $9.65  $1822  $0.00 $73.47
ZABORERS - FOUNDATION AND MARINE
12/01/2024 $47.07 $9.65 $18.22 $0.00 §74.94
06/01/2025 $48.57 $9.65 $18.22 $0.00 $76.44
12/01/2025 $50.07 $9.65 $18.22 £0.00 $77.94
06/01/2026 $51.62 $9.65 $18.22 $0.00 $79.49
12/01/2026 $53.12 $9.65 $18.22 $0.00 $80.99
For apprentice rates see "Apprentice- LABORER"
TEST BORING LABORER 06/01/2024  $45.48  $9.65  $18.22  $0.00 $73.35
ZABORERS - FOUNDATION AND MARINE
12/01/2024 $46.95 $9.65 $18.22 $0.00 $74.82
06/01/2025 $48.45 $9.65 $18.22 $0.00 $76.32
12/01/2025 $49.95 $9.65 $18.22 $0.00 $77.82
06/01/2026 $51.50 $9.65 $18.22 $0.00 $79.37
12/01/2026 $53.00 $9.65 $18.22 $0.00 $80.87
For apprentice rates see "Apprentice- LABORER"
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension
Unemployment
TRACTORS/PORTABLE STEAM GENERATORS 06/01/2024  $55.41  $1530 81640  $0.00 $87.11
OPERATING ENGINEERS LOCAL 4
12/01/2024 $56.85 $15.30 $16.40 $0.00 $88.55
06/01/2025 $58.13 $15.30 $16.40 $0.00 $89.83
12/01/2025 $59.57 $15.30 $16.40 $0.00 $91.27
06/01/2026 $60.85 $15.30 $16.40 $0.00 $92.55
12/01/2026 $62.29 $15.30 $16.40 $0.00 $93.99

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT 06/01/2024 $41.92 $14.41  $18.67 $0.00 $75.00
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

08/01/2024 $41.92  $14.91  $1867  $0.00 $75.50
12/01/2024 $41.02  $14.91  $20.17  $0.00 $77.00
06/01/2025 $42.92  $14.91  $20.17  $0.00 $78.00
08/01/2025 $42.02  §1541  $2017  $0.00 $78.50
12/01/2025 $42.92  $15.41  $21.78  $0.00 $80.11
06/01/2026 $43.02  §1541  $21.78  $0.00 $81.11
08/01/2026 $43.92 $15.91 $21.78 $0.00 $81.61
12/01/2026 $43.92  $1591  $23.52  $0.00 $83.35

TUNNEL WORK - COMPRESSED AIR 06/01/2024 $57.71 $9.65 $19.00  $0.00 $86.36

LABORERS (COMPRESSED AIR)
12/01/2024 $59.18  $9.65 $1900  $0.00 $87.83
06/01/2025 $60.68  $9.65 $1900  $0.00 $89.33
12/01/2025 $62.18  $9.65 $19.00  $0.00 $90.83
06/01/2026 $63.73  $9.65 $1900  $0.00 $92.38
12/01/2026 $65.23  $9.65 $1900  $0.00 $93 88

For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 06012024 $5971  $9.65  $19.00  $0.00 $88.36

ZABORERS (COMPRESSED AIR)
12/01/2024 $61.18  $9.65 $19.00  $0.00 $89.83
06/01/2025 $62.68  $9.65 $1900  $0.00 $91.33
12/01/2025 $64.18  $9.65 $1900  $0.00 $92.83
06/01/2026 $65.73  $9.65 $19.00  $0.00 $94.38
12/01/2026 $67.23  $9.65 $1900  $0.00 $95.88

For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR 06/01/2024  $49.78  $9.65  $19.00  $0.00 $78.43

LABORERS (FREE AIR TUNNEL)
12/01/2024 $5125  $9.65 $19.00  $0.00 $79.90
06/01/2025 $52.75  $9.65 $1900  $0.00 $81.40
12/01/2025 $5425  $9.65 $1900  $0.00 $82.90
06/01/2026 $55.80  $9.65 $19.00  $0.00 $84.45
12/01/2026 $5730 $9.65 $19.00  $0.00 $85.95

For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE) 06/01/2024 $51.78 $9.65 $19.00 $0.00 $80.43
LABORERS (FREE AIR TUNNEL)

12/01/2024 $53.25 $9.65 $19.00 $0.00 $81.90
06/01/2025 $54.75 $9.65 $19.00 $0.00 $83.40
12/01/2025 $56.25 $9.65 $19.00 $0.00 $84.90
06/01/2026 $57.80 $9.65 $19.00 $0.00 $86.45
12/01/2026 $59.30 $9.65 $19.00 $0.00 $87.95
For apprentice rates see "Apprentice- LABORER"
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment
VAC-HAUL 06/01/2024  $4134  $1441 81867  $0.00 $74.42
TRAMSTERS JOIT CONCILNG, 10 200E 4 08/01/2024 $4134  $1491  $1867  $0.00 $74.92
12/01/2024 $4134  $14.91  $2017  $0.00 $76.42
06/01/2025 $4234  $1491  $20.17  $0.00 $77.42
08/01/2025 $4234  $1541  $20.17  $0.00 $77.92
12/01/2025 $4234  $1541  $21.78  $0.00 $79.53
06/01/2026 $4334  $1541  $21.78  $0.00 $80.53
08/01/2026 $4334  $1591  $21.78  $0.00 $81.03
12/01/2026 $4334  $1591  $23.52  $0.00 $82.77
WAGON DRILL OPERATOR 12/01/2023 $4458  $9.65 $18.07  $0.00 $72.30

LABORERS - ZONE 1
For apprentice rates see "Apprentice- LABORER"

WAGON DRILL OPERATOR (HEAVY & HIGHWAY) 06/01/2024 $45.73 $9.65 $18.40 $0.00 §73.78
LABORERS - ZONE | (HEAVY & HIGHWAY)

12/01/2024 $47.20 $9.65 $18.40 $0.00 $75.25
06/01/2025 $48.70 $9.65 $18.40 $0.00 §76.75
12/01/2025 $50.20 $9.65 $18.40 $0.00 $78.25
06/01/2026 $51.75 $9.65 $18.40 $0.00 $79.80
12/01/2026 $53.25 $9.65 $18.40 $0.00 $81.30

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

WASTE WATER PUMP OPERATOR 06/01/2024 $56.03 $1530  $16.40 $0.00 $87.73
OPERATING ENGINEERS LOCAL 4

12/01/2024  $57.48  $1530  $16.40  $0.00 $89.18
06/01/2025  $58.78  §1530  $16.40  $0.00 $90.48
12/01/2025  $60.23  $1530  $16.40  $0.00 $91.93
06/01/2026  $61.53  §1530  $16.40  $0.00 $93.23
12/01/2026  $62.98  $1530  $1640  $0.00 $94.68
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
WATER METER INSTALLER 03/03/2024  $67.74  $1432  $19.11  $0.00 $101.17
PLUMBERS & GASFITTERS LOCAL 12
09/01/2024  $69.54  §1432  $19.01  $0.00 $102.97
03/02/2025  $71.34  §1432  $19.11  $0.00 $104.77

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the
Commissionet under the provisions of the M.G.L. ¢. 149, ss. 26-27D. Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.
¢. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)
Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

##  Multiple ratios are listed in the comment field.
#dt APPtoIM; 1:1, 2:2, 2:3, 34, 4:4, 4:5,4:6, 5.7, 6.7, 6:3, 6:9, 7:10, 8:10, $:11, 8:12, 9:13, 10:13, 10:14, etc.
s APPio JM; 1:1, 1:2, 2:3, 24, 3:5,4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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The Massachusetts Prevailing Wage Law
M.G.L. ch. 149, 8§ 26 — 27

NOTICE TO AWARDING AUTHORITIES

>

"The enclosed wage schedule applies only to the specific project listed at the top and will be updated for any public
construction project lasting longer than one (1) year.

"You should request an updated wage schedule from the Division of Occupational Safety if you have not opened bids or
selected a contractor within 90 days of the date of issuance of the enclosed wage schedule.

"The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it has been issued.

'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that
project.

NOTICE TO CONTRACTORS

>

The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the work site during the life
of the project.

The wages listed on the enclosed wage schedule must be paid to employees on public works projects regardless of whether
they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor.

The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors whose only role is to
perform final clean-up must pay their employees according to this wage schedule.

All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be paid at the reduced
apprentice rates. If a worker is not registered with the Division of Apprentice Training, they must be paid the “total rate” listed
on the wage schedule regardless of experience or skill level. For further information, please call (617) 727-3486 or write to the
Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, MA 02108
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WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law ¢149, 827B, a true and accurate record must be kept of all persons employed on
the public works project for which the enclosed rates have been provided. A Payroll Form has been printed on the reverse of this
page and includes all the information required to be kept by law. Every contractor or subcontractor is required to keep these
records and preserve them for a period of three years from the date of completion of the contract.

In addition, every contractor and subcontractor is required to submit a copy of their
weekly payroll records to the awarding authority. This is required to be done on a weekly
basis. Once collected, the awarding authority is also required to preserve those records for three years.

In addition, each such contractor, subcontractor or public body shall furnish to the
Department of Labor & Workforce Development/Division of Occupational Safety within

fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor or public body who
supervises the payment of wages, in the following form:

STATEMENT OF COMPLIANCE

, 2024

I, ;
(Name of signatory party) (Title)
do hereby state:
That I pay or supervise the payment of the persons employed by
on the
(Contractor, subcontractor or public body) (Building or project)
and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on
said project have been paid in accordance with wages determined under the provisions
of sections twenty-six and twenty-seven of chapter one hundred and forty-nine of the
General Laws.

Signature

Title

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5TH FL., BOSTON, MA. 02108
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Company Name:
Project Name:
Awarding Auth.:

Work Week Ending:

WEEKLY PAYROLL REPORT FORM

Prime Contractor

Subcontractor
List Prime Contractor:

Employer Signature:

Print Name & Title:
(A) (B) Employer Contributions (F) (G)
[B+C+D+E] [A*F]
Employee Name & Work Classification Hours Worked Hourly Hourly Weekly
Address Tot. | Base Total Wage Total
Hrs. | Wage (prev. wage) | Amount
(©) (D) (E)
Health & Supp.
Welfare | Pension | Unemp

i |

NOTE: Every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding authority.

W
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PUBLIC WORKS MAINTENANCE SERVICE CONTRACT
SPECIAL CONDITIONS

The following provisions supplement the General Conditions of the Contract for Non-Technical Services. In the event of conflict
or discrepancy between the General Conditions and these Special Conditions, the provisions of the Special Conditions shall

govern.

1.0

2.0

3.0

4.0

SUMMARY OF WORK

A

The Work under the Contract consists of:

1. Furnishing all labor, materials, tools, equipment and supervision necessary to accomplish the work
described herein,in accordance with all specifications and requirements of the Project Manual.

2. All work either shown on the Drawings (if any) or included in the specifications unless specifically
indicated as not to be done.

In addition, the work under the Contract includes:

1. Work outside the Project Site as called for in the Contract Documents and as required for the
performance of the Work.

2. The restoration of any items damaged or destroyed by encroaching upon areas outside the Project Site.
3. Providing and restoring, where appropriate, all temporary facilities.

The Proposed Contract Price shall be complete costs, including overhead, profit, insurance, transportation, and
all other costs connected with, or incidental to, the work described.

PROJECT SITE

A

Work for this project manaual shall include the Base Bid and any accepted Alternates for Netting at the Newton
Commonwealth Golf Course.

NOTICE TO PROCEED/FAILURE TO COMMENCE WORK

A

From time to time during the term of this Contract, the Contractor shall be issued notice to proceed in the form
of a written Work Order issued by the Public Works Department listing specific work items to be performed in
accordance with this Contract. The Contractor shall commence performance of the work within the time
specified in the Work Order, and in no event within less than the time limits stated in the Work Specifications
contained in the Project Manual.

In the event the contractor fails to commence performance within the specified time, and/or notifies the City of
its inability to do so, the City shall call upon the second Contractor awarded pursuant to this bid (if any) to
perform the required work.

In the event the second Contractor awarded pursuant to this bid is unable to commence performance within the
required time, or if there is no second Contractor, the City reserves the right to contract for the work on the open
market at the then prevailing rate and to deduct from any monies due or that may thereafter become due to the
contractor the difference between the price stated for the work in the contract and the actual cost thereof to the
City.

In the event of Contractor’s repeated failure to commence work within the time required by these specifications,
the City shall exercise all provisions contained in the General Conditions regarding default, suspension or
termination of this contract.

PAYMENT

A

Once each month, on a date estabished by the City, the Contractor may submit an Application for Payment
(Invoice) for the work performed during the preceeding month. The Contractor may invoice for all Work Orders
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5.0

6.0

7.0

8.0

9.0

10.0

completed and accepted during the preceeding month, and for all Work Orders either partially completed or not
yet accepted by the City.

B. Upon receipt of the Application for Payment, the City will, within fifteen days, make payment in full for all
Work Orders completed and accepted during the preceeding month. For Work Orders partially completed or not
yet accepted, the City will make payment for the value of the Work Order completed during the preceeding
month, less a retainage of 5% of the estimated total of the Work Order. The City will make final payment for
partially completed Work Orders, including any retained amounts, upon completion and acceptance of the work
and receipt of an Application for Payment at the end of the month in which the work is completed and accepted.

COMMUNICATIONS
A All notices, demands, requests, instructions, approvals and claims must be in writing.

B. Any such notice shall be deemed to have been given as of the time of delivery, or of actual receipt in the case of
telegrams or, in the case of mailing, when it should have been received in due course of post.

C. For communicating purposes, the office address of the Contractor shall be that stated on the signature page of the
contract; that of the City shall be as stated in the Invitation for Bids. Any subsequent change in address of either
party shall be communicated to the other in writing.

PLANS AND SPECIFICATIONS

A The City will furnish to the Contractor, without charge, all copies of the specifications reasonably necessary in
the performance of the contract work.

COORDINATION
The Contractor shall:

A Supply to the City the name and telephone number of a responsible person who may be contacted during off-
hour emergencies during the term of the Contract.

B. Cooperate at all times with the City and the Project Manager, and ensure the cooperation of his key personnel
and that of his subcontractors.

CONDUCT OF THE WORK

A. The work must be completed in a continuous uninterrupted operation. The Contractor must use sufficient
workforce and adequate equipment to complete all the necessary work requirements within a minimum period of
time.

B. The work shall be conducted between the hours of 8:00 a.m. and 5:00 p.m. on Monday through Friday. No work

shall be done on holidays, Saturdays or Sundays except as specifically requested and authorized by the City.

C. Under no circumstances will the contractor be paid at a premium or overtime rate for any work performed
without the express advance authorization of the City.

D. The Contractor is responsible for the security of partially completed work until the project is finally accepted by
the City.

ALTERATION

A The Contractor shall patch, repair and/or replace all existing materials and surfaces remaining exposed after

installation of new work which have been affected by alteration or removal of existing work. All patch and
repair work shall match existing.

GENERAL DIRECTIONS

A. Damage to Persons and Property
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Any damage to buildings, roads, public roads, bituminous concrete areas, fences, lawn areas, trees, shrubbery,
electric or telephone poles, underground utilities, etc., shall be repaired by the Contractor at his own expense.
Damaged property shall be returned to its original condition prior to the damages within a reasonable time
period, except all utility outages shall be repaired immediately.

B. Protection of Persons and Property

The Contractor shall, at all times, leave an unobstructed way along the roadways and walks, and shall maintain
barriers and lights for the protection of all persons and property in all locations where he has materials stored or
work going on, and during the entire time such work is going on or material is stored.

C. Shutdown of Services

The Contractor's attention is especially called to the fact that continuous operation of building utilties and
services is mandatory. During the period of construction of the new work and/or alterations to the existing work,
the progress and sequence of installation shall be carefully planned and approved by the City. If any building is
to be left without heat, hot water, city water, electricity, gas, sanitary facilities, or any other services, the
Contractor shall provide reasonable written notice to the City before proceeding.

D. Care of Work
All work is to be carefully protected so that no injury will come to it from water, frost, accident, or any other
cause and any injury which may come to any of the work shall be repaired immediately by the Contractor at his
own expense and without additional cost to the City. This shall also apply to any abutting or adjoining work on
premises. The Contractor shall be responsible for any damage and in the event of such damage, the Contractor
shall repair the damage immediately at his own cost and without additional cost to the City.

E. Removal of Debris

Debris of any nature shall be completely removed from the site at the end of each days work and disposed of in
accordance with all Federal, State and local regulations.

F. The Contractor is responsible for the security of all work until it is accepted by the City.
11.0 TEMPORARY UTILITIES
A. Prior to execution of the Work, the Contractor shall confer with a representative of the Public Works Department
regarding the use of utilities and facilities at the worksite. No City utilities or facilities are to be used by the
Contractor in the performance of this Contract without the prior approval of the City.
120  SUBMISSION OF PAYROLLS
A The Contractor shall, with each invoice submitted during the term of this Contract, submit to the City two (2)
legible copies of his payrolls documenting the wages paid to all employees performing on site labor relating to
the work of this Contract. These copies shall be prepared on forms supplied by the City.
13.0 DRAWINGS (IF APPLICABLE)

A The drawings attached herein and such drawings as may be issued per addendum, shall constitute an integral part
of this section and shall serve as the working drawings.

B. Drawings shall not be scaled. Field verification is directed since actual locations, dimensions and levels are
existing.
C. All items not specifically mentioned in the specifications or noted on the drawings, but which are obviously

necessary to make a complete working installation, shall be included.

14.0 MATERIALS
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15.0

16.0

Unless specifically so stated to the contrary the use of a manufacturer's name or style number is not restrictive,
and is intended solely as an identification of the type and quality of the materials and services required. In all
cases, the words “or approved equal” if not inserted are implied.

An item equal to that named or described in the specifications may upon written approval of the City be
furnished by the Contractor. An item shall be considered equal to the item so named or described if (1) it is at
least equal in quality, durability, appearance, strength and design; (2) it will perform at least equally the function
imposed by the general design for the public work being contracted for or the material being purchased; (3) it
conforms substantially, even with deviations, to the detailed requirements for the item in the specifications.

The name and identification of all materials other than the one specifically named shall be submitted to the City
in writing for approval, prior to purchase, use or fabrication of such items. Approval shall be at the sole
discretion of the City, shall be in writing to be effective, and the decision of the City shall be final. The City
may require tests of all materials so submitted to establish quality standards at the Contractor’s expense.

For the use of material other than the one specified, the Contractor shall assume the cost of and responsibility for
satisfactorily accomplishing all changes that may be required in the work as shown. All directions,
specifications and recommendations by manufacturers for the installation, handling, storing, adjustment, and
operation of their equipment shall be complied with and responsibility for proper performance shall continue to
rest with the Contractor.

The Contractor shall not have any right of appeal from the decision of the City condemning any materials
furnished if the Contractor fails to obtain the approval for substitution in accordance with these provisions. If
any substitutuin is more costly, the Contracotr shall pay for such costs

WARRANTY AND INDEMNIFICATION

A

In addition to other guarantees or warranties required under law or other sections of the specification, the
Contractor warrants all materials furnished and labor performed under this Contract to be free from defects or
errors in workmanship or installation for a period of one year from the date of Completion of the work, as
certified by the Project Manager. The Contractor shall indemnify the Authority for the full cost of any damage
to the property that may result by reason of such defects or errors and shall indemnify the Authority from and
against any and all claims, demands. losses, costs, expenses, liabilities and damages, including reasonable
attorney's fees and expenses, arising out of or on account of this Contract, including but not limited to claims
brought against the Authority for alleged infringement of patents based upon any methods of construction or
application of materials furnished under the Contract.

The Contractor shall indemnify, hold harmless and defend the City and its departments, officers, employees,
servants, and agents from and against all actions, causes of actions, claims, demands, damages, costs, loss of
services, expenses and compensation, including attorney’s fees and interest arising out of or resulting directly or
indirectly from the services rendered pursuant to this Contract, provided that any such action, cause of action,
claim, demand, damage, cost, loss of service, expense, compensation (1) in any way grows out of bodily injury,
sickness, disease or death, or to injury to or destruction of tangible property, which (2) is caused in whole or in
part by any act or omission of the Contractor, anyone directly or indirectly employed by any of them or anyone
for whose acts any of them may be liable, regardless of whether or not it is caused in part by a party indemnified
hereunder.

PROTECTION OF PROPERTY

The Contractor shall take all reasonable precautions to prevent damage to property, visible and concealed, and
shall restore to substantially the same condition existing prior to the Contractor’s entry any disturbance or
damage to property caused by the Contractor or any person acting under its control.

END OF SECTION
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VI.

IRRIGATION SUPPLEMENTARY CONDITIONS

The course will remain open during construction and the aesthetic features of the course must be maintained. Keeping
this in mind, the successful Contractor will be required to install the irrigation system under the following requirements:

1. All open trenches and excavations must be marked and protected on a daily basis to prevent players and
members from entering excavated areas. Protection will include barriers and plywood covers over excavations
and other necessary procedures to protect the members, guests and maintenance personnel from the danger of
construction activities. No open trenches will be allowed over weekends.

2. Plywood for under equipment tires shall be available to be used over turf areas when wet conditions are
prevalent, sensitive areas such as greens are being installed and where the possibility of rutting can take place.
Plywood shall be supplied by the Contractor and used whenever fairways or approaches are being crossed with a
mainline/trencher. Plywood shall also be used where directed by the Owner’s Representative.

The Contractor shall stake or mark out the locations of all sprinklers, valves, mainline and wire paths in the immediate
area to be worked on prior to starting installation. In the event there are discrepancies from the work shown in the plan,
the Contractor shall verify the dimensions with the Owner’s Representative before work may begin in that area.

Routing of the pipe and wire and locations of sprinklers are diagrammatic and the Contractor will be expected to make
field adjustments. Newton Commonwealth Foundation reserves the right to make pipe and/or wire routing changes from
those shown in the plans in cases where ledge, boulders or other obstacles impede the path. Minor changes of this nature
shall not affect the cost or time limits of the work.

It is the intent of the drawings to keep all mainline piping and valves for all tees and greens outside of the cutting area.
Valve boxes should be located to the back, back left or back right of all greens, where the supply line to the greens are
indicated on the drawings. Valve boxes shall not be located at the golfers entrance/exit walking path to the greens. Pipe
shall not be run through bunkers or tees and an effort should be made to keep all sprinklers approximately 5 feet from the
putting surface. No tee sprinklers shall be located on the cut surface of the tee. No green or tee sprinklers shall be
installed on the green or tee slope. No valve boxes shall be located within the fairway cut or in the greens approach area.

Ledge rock, shale, stones, organic matter or trash not suitable for use as backfill shall be dug and hauled to an accessible
dump site on the property. Determination of unusable backfill material shall be made by the Contractor and the Owner’s
Representative.

All off site replacement backfill and gravel shall be supplied by the Contractor in the quantities required. Bedding sand,
if required, shall be supplied by the Contractor per unit prices for deleterious material excavation only.

The Contractor shall be responsible for all damage to underground utilities of which they are aware, including, but not
limited to; gas, water, electricity, cable, telephone, irrigation, under-drains and drains. Damaged drainage lines that are
not marked shall be repaired by Newton Commonwealth Golf Course. The Contractor shall be responsible for marking
and reporting the location of the damaged drainage line for repair by Newton Commonwealth Golf Course.

The Contractor shall be responsible for notifying each utility of the proposed work and for coordinating the marking and
location of all utilities in the field prior to any excavation. Newton Commonwealth Foundation shall provide the
successful Contractor and have available for review during the bid process a set of plans with existing information and
records of the location of known irrigation equipment to the extent to which it is available. However, Newton
Commonwealth Foundation will not be responsible for nor does Newton Commonwealth Foundation guarantee the
accuracy or correctness of said information and records. Almost all utilities will need to be located in the field. The
Contractor shall be responsible for toning and locating existing wires for which there is an origination or termination
point, but no routing as directed by the Owner’s Representative. The Contractor shall be responsible for contacting Dig
Safe and have the site marked. A copy of the Dig Safe registration number shall be provided to the Owner’s
Representative before work may begin. The Contractor shall fully inform themselves of all existing conditions and
various easements and utilities running through the golf course.

The Contractor shall keep the existing irrigation system operational at all times until it is winterized.

The Contractor shall maintain a minimum of one (1) 40 foot storage trailer on site for storage of materials other than
piping. The only materials that are accepted to be stored outside are; pipe valve boxes, ductile iron fittings and mainline
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gate valves. All other materials shall be stored in trailers including prefabricated sprinkler swing joint, quick coupler and
lateral isolation valve assemblies.

VIL. Contractor shall hold all pricing, including pipe and wire pricing until completion of the project.

VIII.  All electrical work shall be done in accordance with NEC, Massachusetts and Newton Codes.

END OF SECTION
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IRRIGATION SYSTEM TECHNICAL SPECIFICATIONS

PART 1 - GENERAL

1.01

1.02

1.03

1.04

1.05

RELATED DOCUMENTS

A The CONTRACT GENERAL and SUPPLEMENTARY CONDITIONS apply to the work of this Division, as
well as the drawings.

DESCRIPTION OF WORK

A Work to be done includes furnishing all labor, materials, equipment and services required to complete all
irrigation work indicated on the drawings, as specified herein, or both.

B. This work shall include furnishing and installing all sprinklers, nozzles, PVC pipe and fittings, quick coupling
valves, valve access boxes, electric wire, etc., as required for a completely operating golf course irrigation
system as shown on the Drawings, called for in these Specifications or as may be required for proper operation
of the system.

C. All materials to be incorporated in this system shall be without flaws or defects and of quality and performance
as specified and meeting the requirements of the system. All material overages at the completion of the
installation are the property of the Contractor.

D. All electrical work within the irrigation system is the responsibility of the Contractor.
SCOPE
A The irrigation system shown on the drawings and described within these specifications represents renovations to

an existing a multiple row, central computer controlled golf course irrigation system.

B. Applicable requirements of accepted Standards and Codes shall apply to the Work of this Section and shall be so
labeled or listed:

American Society for Testing & Materials (ASTM)

National Standard Plumbing Code (NSPC)

National Electric Code (NEC)

National Sanitary Foundation (NSF)

American Society of Agricultural & Biological Engineers (ASABE)
Institute for Electrical and Electronic Engineers (IEEE)
Underwriters Laboratories, Inc. (UL)

Occupational Safety and Health Authority (OSHA)

American Society of Owner’s Representatives (ASIC)

CoNoa~LWNERE

PERMITS AND INSPECTIONS

A. Obtain and pay for any and all permits required for the execution of work under this Division.

B. Furnish copies of Permits and Approval Notices to Newton Commonwealth Foundation prior to requesting final
payment.

C. Post, monitor, and maintain permits as required.

D. The following permits may be required:
1. Electrical

CONTRACTOR QUALIFICATIONS

Project Manual #24-80 — Golf Course Improvements Bunker Renovation Holes 1, 10, 12, 14, 15, 16 & 17 - Newton Commonwealth Golf Course
Page |91



1.06

1.07

A Installer: A firm with at least five (5) years experience in installation of 18 hole golf course irrigation systems
on existing golf courses with at least three (3) projects of similar size (18 holes) in the last three years on
established turf (not new construction), which meets the criteria required by this specification and which is
acceptable to the Newton Commonwealth Foundation and the Owner’s Representative.

B. References: The Contractor must supply a minimum of three (3) references for irrigation work of this type with
their Bid Form including names and phone numbers of the Golf Course Manager and Superintendent, the type
equipment installed, the year which it was installed, cost and whether the course was new or existing.

C. Foreman: The Contractor will supervise and direct the Work. He will be solely responsible for the means,
methods, techniques, sequences and procedures of construction. Except where the Contractor is an individual
and gives his/her personal superintendence to the Work he/she will employ and maintain on the Work a qualified
supervisor or superintendent who shall have been designated in writing by the Contractor as the Contractor’s
representative at the site. The supervisor shall have full authority to act on behalf of the Contractor and all
communications given to the supervisor shall be as binding as if given to the Contractor. The supervisor shall be
present on the site at all times to provide adequate supervision and coordination of the Work. Irrigation
installation foreman/supervisor shall have demonstrated experience with installation of the selected equipment
on an existing golf course. Irrigation Contractor shall submit a Resume of such experience with their Bid Form.
The Irrigation Contractor shall make every attempt to maintain the same foreman for the duration of the
irrigation system installation. The foreman shall represent the Contractor, and all directions given to him in
writing shall be as binding as if given to the Contractor. There shall be no middleman. The Contractor’s
foreman shall supervise construction and communicate with the Owner’s Representative directly including
approval of change orders and materials.

D. The Contractor shall appoint a job foreman for all components of the work to communicate with the Owner’s
Representative. Separate foreman for pulling, trenching and controls will not be acceptable.

E. The Contractor shall have on site at least one trained and certified pipe “solvent weld” trained and certified by
the solvent weld manufacturer or their local representative. This individual shall be responsible for the
supervision of solvent welding of pipe and fittings on the project. It is suggested that as many of the
Contractor’s personnel as possible go through this training.

F. The Contractor shall have on site at least one trained and certified “clectrical” person trained and certified by the
wire manufacturer, Paige Electric or approved equal certification program. This individual shall be responsible
for the supervision of all electrical connections and grounding installations on the project. It is suggested that as
many of the Contractor’s personnel as possible go through this training.

TESTS

A. Observation: The Owners Representatives shall be on site at various times to insure the system is being installed
according to the specifications and manufacturer's requirements.

B. Operational Test: After completion of the system, test operation of the entire system and adjust sprinklers as
directed by the Owner’s Representative. Demonstrate to the Owner’s Representative that all irrigated areas are
being covered, and that all control systems are operating as required.

SUBMITTALS

A The Contractor shall maintain schematic Record Drawings of the system as the project proceeds. Record
Drawings shall specify type sprinkler and nozzle for each sprinkler along with the field controller and zone on
which it operates. The Contractor shall submit a complete to date Record Drawing to the Owner’s
Representative when monthly payment vouchers are submitted. Isolation valves, quick coupling valves, wire
splices and air vacuum/relief valves shall show measured distances from two permanent locations on a triangular
pattern. All wire and pipe routing shall be shown with distance measurements every 250 feet. Controller station
assignments shall be shown for each sprinkler. A final Record Drawing of the installation shall be given to the
Owner’s Representative upon completion of the project for approval and use in GPS mapping.

B. The Contractor shall provide, within a minimum of fourteen (14) days before materials are ordered, four (4)
copies of product specification sheets on all proposed equipment to be installed to the Owner’s Representative.
These submittals shall include, but not be limited to:
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10.
11.

1. Fairway Sprinklers/Nozzles

2. Tee and Green Sprinklers/Nozzles
3. Quick Coupling Valves

4, Swing Joints

5. PVC Pipe and PVC Fittings

6. Ductile Iron Fittings

7. Power Wire

8. 24 Volt Wire

9. Communication Cable — Control
Valve Boxes

Materials/methods of waterproofing electrical connections below ground
12. Isolation Valves (Lateral)

13. Electric Valves

13. Miscellaneous Materials

Submittals must be complete and shall indicate model numbers, flow rates, electrical characteristics, valve sizes, pressures,
and optional features provided. Submittals which are not properly "marked-up" shall be returned without action.

1.08 DELIVERY, STORAGE AND HANDLING

A

Store and handle all materials in compliance with manufacturer’s instructions and recommendations. Protect
materials from all damage. On-site storage is available at the staging area in the required trailer. Coordinate
with the Owner’s Representative.

The Contractor shall be solely responsible for off-loading materials. Newton Commonwealth Golf Course shall
not unload any irrigation or related equipment. Approval of materials shall be the responsibility of the Contractor
and the Owner’s Representative.

1.09 GUARANTEE

A. The Contractor shall obtain, in Newton Commonwealth Golf Course’s name; the standard written

manufacturer’s guarantee of all new materials furnished under this Division where such guarantees are offered in the
manufacturer’s published product data. All these guarantees shall be in addition to, and not in lieu of, other liabilities,
which the Contractor may have by law.

B.

The Contractor shall warranty the new work, materials and installation for a period of one (1) year from date of
acceptance by Newton Commonwealth Foundation and the Owner’s Representative.

Newton Commonwealth Golf Course shall maintain the system in working order during the warranty period
performing necessary minor adjustments and maintenance including grass mowing/trimming and repairs due to
damage during regular ground maintenance or vandalism as outlined in the “Acceptance of Operation” section.

1.10 COORDINATION

A

The Contractor shall at all times coordinate his work closely with the golf course superintendent and the Owner’s
Representative to avoid misunderstandings and to help lessen the impact of construction on the course and
members. The Contractor shall also closely coordinate their work with their approved Subcontractors and the
materials supplier.

PART 2 - PRODUCTS

2.01 GENERAL

A

The Contractor shall use the materials specified unless the term "or approved equal” applies. It is the intent of
the specifications and Newton Commonwealth Foundation to have all irrigation control equipment (i.e.,
sprinklers, valves and control systems manufactured by one company (Toro) to match the existing equipment
providing the material meets the specifications. This equipment shall include:

1. Sprinklers
2. Field Controllers
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2.02

2.03

4, Electric Valves

B. For warranty purposes, irrigation products shall be supplied from the local authorized distributor of those
products.
C. Provide manufacturers' products called for "or approved equal” in which case Contractor may submit a

substitution to the Owner’s Representative for approval. Certain manufacturer's names and model numbers
are used throughout these specifications to denote a standard. Alternate manufacturer's products are
acceptable when products of equal or better quality and performance are submitted and approved as
outlined below. Alternative products must be equal to, or better, to qualify as an "or approved equal”

product.
D. For each item proposed as equal, submit a request which includes:
1. Drawings and samples as appropriate.
2. Comparison of the qualities of the proposed item with that specified.
3. Changes required in other elements of the work because of the substitution.
4, Name, address and telephone number of vendor.
5. Manufacturer's literature regarding installation, operation and maintenance.
E. A request for approval constitutes a representation that the Contractor:
1. Has investigated the proposed items, products, materials, etc. and has determined that it is equal or
superior in all respects to that specified.
2. Will provide at least the same warranties for the proposed item as for the item specified.
3. Has determined that the proposed item is compatible with interfacing items.
4. Will coordinate the installation of the approved item and make all changes required in other elements of

the work because of the substitution.
PVC IRRIGATION PIPE

A PVC lateral pipe sizes 2-1/2 inch and smaller shall be Class 200, SDR 21, Solvent-Weld PVC, ASTM No.
D2241, nsf-pw as manufactured by Cresline, Ipex, JM or approved equal.

B. PVC mainline pipe sizes 3 inch shall be Class 200, SDR 21, Gasketed Joint PVC, ASTM No. D1784, nsf-pw as
manufactured by Cresline, Ipex, JM or approved equal.

PVC IRRIGATION FITTINGS

A. Directional change fittings for PVC pipe, sizes 2-1/2 inches and below shall be Schedule 40 gasketed fittings as
manufactured by the Harrington Company or approved equal.

B. PVC tees for attachment of swing joints shall utilize gasketed joints with ACME threads and end plugs for
attachment of ACME swing joints as manufactured by Lasco, the Harrington Company or approved equal.

C. Directional change fittings for PVC pipe, sizes 3 inch and above shall be ductile iron fittings as manufactured by
the Harrington Company or approved equal.

D. For fairway and tee lateral tap lines and individual sprinkler swing joints, Harrington Company or approved
equal ringtite ductile iron tap tees with swivel attachment shall be used. Saddles: strap, bolt down, snap shall not
be approved for installation.

E. For the connection from the lateral to mainline at all fairway, green and tee laterals, Harrington Company or
approved equal ductile iron swivel Lateral 90's shall be used as shown on the details. Where quick couplers are
installed on the lateral at the same location, 1 inch threaded taps shall be included in the Lateral 90 as shown on
the details.

F. All threaded PVC connections shall be made using Schedule 80 toe nipples and Schedule 40 couplers or socket
fittings (see details). Schedule 40 threaded fittings will not be approved for installation.

G. PVC solvent shall conform to ASTM D2564 and be NSF approved. Solvent shall be appropriate for gluing of
pipes and fittings from 1-1/2 inches to 6 inches. Pipe solvent shall be as manufactured by IPS, Rectorseal, Uni-
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Weld or approved equal and shall be used in conjunction with the appropriate primer. Cements not requiring
primer will not be approved. Primers and cements shall be intended for new installations, not repairs. Glue shall
be medium, not fast set (no wet and dry). Primers and cement shall include their expiration date, and will be
used before that date. Primers and solvents shall not be stored in trailers, but in an area with a constant
temperature over 45 degrees.

2.04 SPRINKLERS

A

B.

Existing sprinklers shall be reused but renozzled as indicated on the drawings.

BUNKER SPRAY SPRINKLERS — Full and part circle pop up spray sprinklers shall be plastic construction
with ratcheting riser and check valve. (Nozzles shall be MP2000 Rotators (Hunter Industries) for the appropriate
Toro body. Necessary arcs shall be determined in the field.) Pop-up height shall be 6 inches. Sprinkler shall
carry a 3-year exchange warranty against defects. Sprinklers shall be as manufactured by Toro G590Z-6P-COM.

2.05 ELECTRIC CONTROL VALVES (PRESSURE REGULATING)

A.

B.

Electric control valves with pressure regulation shall be one, one and one half or two inch remote control
(bunkers and pond fills), diaphragm type, plastic body, contamination proof valves with flow control. Valves to
be capable of manual operation and to have 24v solenoid with adjustable pressure regulator. Pressure rating
shall be minimum 200 psi. Toro P220-27-060r approved equal.

Existing valves shall be reused where shown.

2.06 VALVE BOXES

A

All valve boxes shall be manufactured from unformed resin with a tensile strength of 3,100-5,500 psi
conforming to ASTM D638. All box bodies shall be green or black in color. Covers shall be colored as
indicated.

B. Valve boxes for quick coupling valves (other than greens), and manual drains shall be 10 inch round
valve boxes, T-top lids with detectable disks as manufactured by Armor, Part 181104 or 181112 or approved
equal.

Valve boxes for wire splices shall be 10 inch round valve boxes, T-top lids with detectable disks as
manufactured by Armor, Part 181104 or 181112 or approved equal. All splices shall be in separate valve boxes
and not included with isolation valves. 220 volt splices shall have black lids; 24 volt splices shall have gray lids.
Valve boxes for fairway isolation laterals and individual sprinkler isolation valves shall be 6 inch PVC sleeve

with 10 inch round valve boxes with T-top lids as manufactured by Armor, Part 181104 or approved equal with
detectable disk.

Valve boxes for single electric valves with isolation (bunkers) shall be "standard" valve box. Standard valve
boxes shall be as manufactured by Armor, with T-top lids and detectable disk.
Valve box extensions shall be provided as required.

Valve box cover colors shall be as follows:

24 volt splices/communication Gray

220 volt splices Black

Lateral Isolation Green

Quick Couplers Tan

Electric Valves w/isolation Green

Detection for valve boxes shall consist minimally of a #10 stainless steel washer and screw installed on the
underside of the valve box cover. Detection shall be provided by the manufacturer. Field applied detection
shall not be accepted or allowed.

Valve box covers shall have a 10 year lid warranty.

Project Manual #24-80 — Golf Course Improvements Bunker Renovation Holes 1, 10, 12, 14, 15, 16 & 17 - Newton Commonwealth Golf Course

Page |95



2.07

2.08

J. Reuse existing valve boxes unless damaged. Install new valve boxes where required.
COMMUNICATION CABLE

A The cable for the communication paths shall be double jacketed, two conductor cable intended for control of the
Communications Signal and Feed-Back Signal for the specified Site Pro 2000 computerized control system. The
cable shall be suitable for direct burial in the earth and also may be installed in ducts or conduits.

The conductors shall be PVC/nylon insulated copper conductors. Conductors shall be UL listed type TFN cable with fillers
having an aluminum shield and drain wire to drain off electrical, magnetic or RF interference, and a direct burial sunlight
resistant PVC jacket overall. The cable shall be rated 30 volts. Conductors shall be UL Type TFN. The two conductors shall
be seven strand, #16 AWG, 0.015 PVC/0.005 NYLON Mils insulation wall.

The two conductors shall be color coded yellow and grey and shall be soft annealed copper conforming to ASTM B-3 and B-
8. Insulation shall be Polyvinyl Chloride and Nylon conforming to UL Type TFN rated at 90 degrees Centigrade dry and 75
degrees Centigrade wet. Insulated conductors are to be cabled with fillers to ensure roundness.

Shield shall be 2 mils aluminum backed polyester shielding with a #18 AWG solid tinned copper drain wire in contact with
the aluminum side with a 25% minimum overlap.

Outer jacket shall be sunlight resistant PVC conforming to ICEA S-61-402, NEMA WC5 and UL 1277. Nominal thickness to
be 0.050 inch.

The communication type cable shall be marked on the jacket as follows: "Paige P7162D-2 16 30V direct burial - Type TC
(UL)", Tuf-Hide or approved equal.

Wire shall be as manufactured by Paige Electric, P7162D-2", “Tuf-Hide” or approved equal..
WIRE

A. All solenoid wire shall be single strand, soft drawn, solid copper, utilizing a low density high molecular weight
PE insulation and UL listed suitable for direct burial and shall meet all state and local codes for this service.
Wire shall meet the requirements of ASTM B-3 or B-8.

B. Individual colored wires must be used for each zone valve. Control wire to be minimum #14 AWG. Common
wire for fairways to be minimum #12 AWG and yellow in color. Common wire for greens and tees shall be #12
AWG and brown in color. Yellow and brown wires shall be used for common wires only.

C. All green and tee valve control wire shall be purple in color. All fairway and rough sprinkler control wire shall
be orange in color. Multiple sprinklers for each station shall be tied together at the controller. ALL individual
control wires for valves and sprinklers shall *homerun" to the appropriate controller.

D. All controllers shall have separate commons. No tying together of common wires will be allowed during
installation.
E. All in-ground 24v and 220v wire connections shall be waterproofed with 3M DBY-6, DBR-6 or 82-A or

approved equal splice kits per 3M or approved equal recommendations for the wire voltage and size being used
(no 3M #3570 or #4 connectors shall be allowed on tray cable). All wire splices shall be made in valve boxes or
at a controller. All wire connectors and splices shall be UL Listed for direct burial.

F. All 220 volt power wire for field controllers shall be “Tray Cable” in sizes as indicated on the drawings. Wire
shall be UL listed, type TC, 600 volts, VW-1 rated, 90 degree centigrade dry, 75 degree centigrade wet. Wire
shall be high dielectric PVC insulation with a nylon insulation armor and overall PVC jacket. All 220 volt wire
shall consist of a single jacketed three wire combination. Three individual jacketed conductors shall not be
allowed for 220 volt wire. All bundled wire paths shall include a #6, solid, bare copper wire installed above the
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2.09

2.10

2.11

2.12

power wire as shown on the details and plans, and connected to the service of each power source as per NEC and
IEEE requirements and standards respectively.

No red, white or green wire shall be used in the installation of this project.

WIRE SCHEDULE:

AWG SIZE: COLOR:
Power (240v, Controllers) #10/3-P7266D-Rev 1 Black Tray Cable
Fairway Power Wire #14/1 Orange
Fairway Common Wire #12/1 Yellow
Green & Tee Power Wire #14/1 Purple
Green & Tee Common Wire #12/1 Brown
Toro Communication Cable #16/3 Black
Shielding Wire #6 Bare Copper

Wire shall be as manufactured by Paige Electric or approved equal.

LATERAL ISOLATION VALVES

A

C.

Isolation gate valves, 2-1/2 inch in size where indicated on the drawings and 2 inch for pond fills, electric valves,
individual sprinklers on the mainline and drains shall be of bronze construction, threaded, US Manufacture, 600
WOG with cross handle and 200 psi rating. Gate valves to be as manufactured by Nibco, model T-113-irr.

Isolation gate valves, 2-inch in size where indicated on the drawings shall be of bronze construction, push on
type with lugs to mate with Harco swivel lateral 90°s, US Manufacture, 600 WOG with cross handle and 200 psi
rating. Gate valves to be as manufactured by Nibco, model T-113-har.

Reuse existing valves, unless damaged.

SWING JOINTS

A

C.

All 1 inch and larger sprinklers shall be installed on three (3) elbow, 12 inch, PVC unitized body ACME x
ACME swing joints with one piece riser assembly. Swing joints to be factory assembled with 360 degree O-ring
seals as manufactured by Dura, Lasco, Spears or approved equal. All connections to be threaded o-ring, no
glued connections shall be allowed on the swing joints.

All non-valve in head sprinklers shall be installed on three (3) elbow, PVC, NPT x NPT swing joints with one
piece riser assembly. Swing joints to be factory assembled as manufactured by Lasco or Spears. All
connections to be threaded, no glued connections shall be allowed on the swing joints.

Quick couplers to be installed on 1 inch brass swing joints with minimum three (3) brass elbows and two (2)

brass nipples. Minimum swing joint length to be 12 inches. Quick coupler swing joints to include anti-rotation wing.

D.

Reuse existing swing joints, unless damaged.

PIPE SLEEVES/CONDUITS UNDER PAVEMENTS & WALKS

A

B.

C.

Provide sleeves and conduits where directed by the Owner’s Representative or as indicated on the Drawings.

New pipe sleeves shall be minimum two sizes larger than the pipe passing through them. PVC plastic, minimum
10 inch, Class 160 water pipe shall be used.

Provide separate conduits for electrical wiring at sleeve locations (minimum size to be 2 inch). 220 volt and
communication wiring to be installed in separate conduits.

QUICK COUPLING VALVES

A

All quick coupling valves shall be 1 inch inlet and outlet mounted on 1 inch brass swing joints with anti-rotation
wings. The quick coupling valve shall be a two piece type. The valve body shall be constructed of heavy cast
brass. The cover shall be a durable, protective self-closing yellow vinyl cover. The valve shall be opened and
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closed by a brass key of the same manufacturer having a MNPT and FNPT outlet. The valve throat shall have a
ACME key way with detent positions for regulating water flow.

B. All quick coupling valves to have yellow, non-locking vinyl covers.

C. New Quick coupling valves shall be as manufactured by Buckner Model QB44RCATAR10 or approved
equal.

D. Reuse existing quick couplers, unless damaged..

2.13 ELECTRICAL CONDUIT

A. Polyvinyl Chloride (PVC) conduit shall be heavy wall, rigid Schedule 40 non metallic utility conduits and sweeps, 1 inch
as a minimum and shall meet in all respects the requirements of UL 651, standards for Schedule 40 PVC conduits
installed outdoors. Conduit and sweeps shall be rated for direct burial, 90 degrees Centigrade. All fittings shall meet
the UL standard for PVC fittings for use with rigid PVC conduit as manufactured by Carlon or approved equal.

2.14  SAND
A Shall consist of well-graded natural sand, free from organic, other weak or compressible materials, or frozen
materials, conforming to the following gradation:
U.S. SIEVE NO. % PASSING BY WEIGHT
#8 100
#50 15-40
#100 2-10
#200 0-5
2.15 CONCRETE
A Cement concrete for thrust blocks shall be 3,000 psi, 1-1/2 inch aggregate.
PART 3 - EXECUTION
3.01 GENERAL

A. Examine all Project Documents noting any discrepancies and bringing same to the attention of the Owner’s
Representative for timely resolution.

B. Make all field measurements necessary for the work. Project shall be laid out essentially as indicated on the
plans, making minor adjustments for variations in the topography and for field changes. Major changes shall be
reviewed with the Owner’s Representative prior to proceeding.  Staking shall be done by the Contractor.
Contractor to supply all staking materials.

C. At all times, protect existing work including landscaping, trees, water courses, paving, structures, walls, etc.
from damage. Any inadvertent damage to any of these items shall be reported to the Owner’s Representative at
once.

3.02 EXCAVATION AND INSTALLATION OF PIPE, CONDUIT AND FITTINGS

A Contractor shall lift and reuse/replace the sod for all trenches where it is to be reused as per specifications.
Contractor shall be responsible for cutting, reusing and installing the sod. Where sod is not salvageable, the area
shall be seeded by the Contractor or sodded at Newton Commonwealth Foundation’s discretion. Sod shall be
paid for by Newton Commonwealth Foundation as an extra for these areas. Coordinate sod type with the
Owner’s Representative.

B. The Contractor shall do all excavating, vibratory plowing, backfilling and compaction required for the
proper installation of the work.
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Mechanical trenchers or backhoes shall be used for the installation of all mainline pipe and conduit and shall
provide trenches with straight sides. Trenches shall be no wider at any point than is necessary to lay and bed the
installed pipe. Using proper width trencher chain and/or backhoe bucket or rock saw, excavate a straight and
true trench to a depth of +/- 2 inches of pipe invert elevation.

Pipe shall be laid on undisturbed trench bottom provided suitable base is available - no rock larger than 1 inch or sharp edges;
if not, excavate to 2 inch below pipe invert and provide sand base or stone dust (furnished by the Contractor) upon which to

lay pipe.

D.

Backfilling shall be accomplished as follows: the first 10 inches of backfill material shall contain no foreign
matter and no rock larger than 1 inch in diameter. Carefully place material under, around and above pipe and
wire so that it is hand tamped to a point 10 inches above the pipe. Remainder of backfill shall be laid-up in 6
inches (maximum) lifts and tamped to compaction with mechanical equipment matching adjacent undisturbed
area, keeping in mind the location of the shield wire. Frozen material shall not be used for backfill. Backfill can
be accomplished in one lift following tamping around the pipe with the first 10 inches of soil if compaction is
completed with a wheel mounted Vermeer sheeps foot roller. Machine placed backfill shall be compacted
minimum of 95 percent Modified Proctor Maximum Density. Proctor testing may be ordered by the Owner’s
Representative as necessary and performed by an independent soil testing company at Newton Commonwealth
Foundation’s request and cost.

Clean bell and spigot ends and make all gasketed joints in strict accordance with manufacturer's
recommendations, making certain not to apply an excess of lubricant, and wiping off any excess lubricant from
each connection. Maximum deflection per joint shall not exceed manufacturer's recommendations.

Make all solvent-weld joints in strict accordance with manufacturer's recommendations, making certain not to apply to little or
an excess of primer or solvent, and wiping off excess solvent from each connection. Allow connections to set minimum 24
hours before pressure is applied to the system or the pipe is pulled.

Provide for expansion and contraction as recommended. Wire shall be laid in same trench and at pipe invert (see "Wire
Installation™).

Mainline pipe shall have minimum 22 inches of COVER (excavate to invert as required by pipe size).
Lateral pipe shall have minimum 16 inches of COVER (excavate to invert as required by pipe size).

Cut plastic pipe with hand saw or pipe-cutting tool, removing all burrs at cut ends. All pipe cuts are to be square
and true. Bevel cut end as required to conform to manufacturer's specifications.

Every precaution shall be taken to prevent foreign material from entering the pipe while it is being placed in the
trench. At times, when installation of the piping is not in progress, the open end(s) of the pipe shall be closed by
a watertight plug or other means. All piping which cannot temporarily be joined shall be sealed to make as
watertight as possible. This provision shall apply during the lunch hour as well as overnight. Pipe not to be
installed that day shall not be laid out. Should water enter the trench during or after installation of the piping, no
additional piping may be installed or backfilled until all water is removed from the trench. Pipe shall not be
installed when water is in the trench (trenching), or when the ambient temperature is at 35 degrees Fahrenheit or
below (pulling). PVC pipe shall be snaked in the trench to accommodate for expansion and contraction due to
changes in temperature.

In installing irrigation pipe the Contractor shall route the pipe as necessary to prevent damage to tree roots.
Where trenching must occur near trees or within drip lines, the Contractor shall provide proper root pruning and
sealing methods to all roots 1 inch and larger.

All pipe shall be installed such that its curvature does not exceed manufacturer’s recommendations. Pulling of
pipe shall be accomplished in as straight a line as possible, using 45 and 22-1/2 degree fittings where necessary.

K. If during installation, it is necessary for one pipe to cross another pipe, at no time shall the pipes come
within 6 inches of each other.
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Throughout the guarantee period it will be the responsibility of the Contractor to refill any trenches that have
settled due to incomplete compaction. It shall not be Contractors responsibility to refill and re-compact trenches
that have been eroded by natural rainfall and runoff after acceptance of the system.

Pulling of pipe sizes 2 inches and smaller shall be allowed provided soil is suitable and specified depth of bury is
maintained. The bullet attachment to the plow blade shall be larger than the outside diameter of the pipes belled
end. If pulling of fairway laterals is not possible, trenching will be required and sod shall be stripped before
trenching. Sod shall be carefully replaced by the Contractor at no additional cost to Newton Commonwealth
Foundation.

Contractor shall be responsible for repairing all existing cart paths to their original condition and level. Paved
areas must be cut and patched, not trenched, pulled or dug with a backhoe.

All pull lines across fairways and around greens and tees shall be rolled or compacted to original grade with a
self-propelled, ride-on mechanical roller, 3-5,000 pounds.

Before pressurization, all piping shall be flushed with a proper amount of water to flush all dirt and debris from
the piping system so that it will not end up in the sprinkler nozzles. Contractor shall install flush points as
needed for this task at no additional cost to Newton Commonwealth Foundation.

Pipe routes have been located for optimum system performance. The Contractor shall not deviate from the
design as shown, unless he has notified the Owner’s Representative, in writing, of any change requests to the
design prior to irrigation system installation. The Contractor shall not commence work on that section of the
mainline until he has received written approval from the Owner’s Representative.

3.03 CONDUIT INSTALLATION

A

D.

E.

Conduit shall be installed under all cart paths over 10 feet wide and where directed by the Owner’s
Representative or as indicated on the drawings. Separate electrical conduit, 2 inch minimum shall be installed
with all communication and power wires.

Where conduit is required UNDER PAVED AREAS: conduit shall be installed by cutting and patching and
compaction shall be 95%. Required depth of bury is to be maintained. The same day as installation, repair the
cut with a cold asphalt patch. Before acceptance replace all cold paving patches with a hot, square, straight
patch at grade.

Where conduit is required in UNPAVED AREAS (e.g. across dirt roads), open-trenching or boring method shall
be used and compaction shall be to minimum 90%. Required depth of bury is to be maintained. Repair settling
as necessary.

Seal enclosure sweep holes with expandable foam installation.

No wire connection shall be made inside conduits or under paved areas.

3.04 ROCK/UNSUITABLE MATERIAL EXCAVATION

A

Rock is considered to be unclassified for the irrigation work on this project.

3.05 THRUST BLOCKING

A

All ringtite pipe fittings including reducers shall be blocked with an adequately sized thrust block as per ASABE
Standard S376.2 and as depicted in the details. Blocking shall be in accordance with pipe and fitting
manufacturer's recommendations. Thrust blocks shall be installed against undisturbed soil in all cases. Concrete
thrust blocks shall utilize 3,000 psi concrete mixture. Bricks, stones, boulders, etc. will not be accepted as thrust
blocks or thrust block material. Sackcrete will not be permitted as a thrust blocking material. Sackrete may be
used as the base concrete mix, however the bag cannot be put in the trench and water added. The sackrete must
be taken out of the bag, mixed and then formed for the thrust block. Contractor to supply all material needed for
thrust blocking.

Concrete thrust blocks shall be placed so as not to interfere with any pipe joint or connection.
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3.06

3.07

C. Under no circumstances will concrete block be approved for thrust blocks, including: 2 inch fittings, laterals, tap
tees and lateral 90°s .

WIRING INSTALLATION

A All wire shall be laid in pipe trenches and shall be carefully back-filled to avoid any damage to the wire
insulation or wire conductors themselves. All wire shall be tied with wire ties at intervals of 12 feet. All wire
shall be installed with at least 1% slack and have a 36 inch expansion loop at each change of direction of 45
degrees or more, and have at least a 36 inch wire coil at each solenoid. In areas of unsuitable material, the trench
shall have a 6 inch layer of select fill on the bottom before the wires are laid into the trench and back-filled. The
valve power and common wires shall have a minimum of 12 inches of cover. 220 volt and communication wire,
24 inches. Wire not to be installed that day shall not be laid out. Where wire passes under roadways, walls or
other paved or graveled areas, it shall be installed in a separate PVC conduit, minimum 2 inch. In these
instances, conduit shall extend 5 feet beyond said area and depth of cover shall be 24 inches. Pipe ends shall be
plugged with duct seal or equal. Power wire (220 volt) and communication wire shall be in separate conduits,
minimum 24 inches of cover and shall be installed on separate sides of the trench. Sufficient slack for expansion
and contraction shall be maintained and wiring shall at no point be installed tightly. Provide an additional 8
inches to 12 inches of slack at all changes of direction. Wire in valve boxes shall be of sufficient length to
permit connections to be brought to the surface for servicing. Slack in valve boxes shall be coiled for neatness.
Wire may be laid with a vibratory plow providing proper laying equipment is employed and wire is not pulled
directly off the roll. The pulling blade shall contain the appropriate attachment provided by the manufacturer for
laying of wire so the wire is pulled in with slack. Specified depth of burial is to be maintained. Following
pulling all pull lines shall be compacted using a ride on, self propelled, vibratory 3000-5000 pound roller. All
pull lines shall be compacted and repaired to the satisfaction of the Owner’s Representative.

B. All wires shall be spliced in accordance with local minimum requirements or the following procedure. Make all
splices baring % inches to 1 inches of copper conductor, twisting the leads together, fasten with the wire nut and
insert into the waterproof compound. The waterproofing compound shall cover all bared copper surfaces. At the
splice location there shall be a minimum of 24 inches of slack so that the splice can be raised for inspection. All
underground splices not located at a control valve site shall be housed in a valve box and marked on the Record
Drawing. All splices at the controller locations shall be made in the controller pedestal or enclosure. All in-
ground wire connections shall be waterproofed with 3M DBY-6, DBR-6 or 82-A or approved equal splice Kits of
the appropriate size for the voltage being carried and the wire sizes involved (no 3M #4 or 3M #3570 connectors
are allowed on the tray cable). The spare wires shall have a 3M DBY -6 or approved equal waterproof splice kit
placed on the end in the valve box. The wire shall be clearly labeled at the controller as to which green or tee it
can be located at.

C. Wire paths have been located for optimum performance. The Contractor shall not deviate from the
design as shown, unless he has notified the Owner’s Representative, in writing, of any change requests to the design prior
to the irrigation system installation. Contractor shall not commence work in that area until he has received written
approval from the Owner’s Representative.

D. Wires in trench shall follow the following protocol:
1. All 24 volt wire shall be installed on one side of the trench and extra wires shall be installed on the
other side.
2. All communication and all power wire (220 volt) shall be installed on separate sides of the trench.
3. All wire shall be installed under/beside the pipe, not on top of the pipe.

COMMUNICATION CABLE WIRE SPLICES

A.  All communication cable wire splices or connections, either in valve boxes or at field controllers where
the connection is not being made to the terminal strip, shall be made using 3M series 82-A or approved equal epoxy wire
connector kits. Where one wire connector is being used for both conductors of the communication cable wire paths and
using the 3M series 82-A or approved equal epoxy wire connector kits, the actual joints of each conductor shall be
staggered in the connector so as to avoid any possibility of shorting from one conductor to the other. Care shall be taken
with each wire joint or connection to assure that a completely good, waterproof connection will result. It is important that
all wire connections be absolutely watertight and with no leakage to ground nor shorting from one conductor to the other.
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3.08

3.09

3.10

After each communication cable wire path has been installed and before connections are made to the field
controller terminal strips, temporarily wire nut the communication cable wire path together or connect to the
terminal strip terminals, at each field controller cluster, in order to make the communication cable wire path
continuous from the interface unit to all ends of the given communication cable wire path. Each conductor shall
be individually tested for leaks to ground by using an Ohm meter. With nothing connected to the
communication cable wire path (not connected to the output module or to any field controllers) check each wire
individually using a good VOM meter. Set meter to the 10K Ohm (1000) scale. Measure from each wire to
earth ground, one at a time. Use the earth ground network or drive a metal probe into the ground for the meter
connection to earth ground. Also check from one conductor to the other, using the same Ohm scale. In all cases
the meter reading should show no connection or leakage to ground - showing a meter reading of 1 Mega ohm or
higher. If any lower reading is experienced, the wire fault shall need to be corrected before connecting field
controllers to it. All underground splices, in valve boxes must be buried in the soil, during the test and water
settled. After the test is completed, splices shall be removed from the soil and left exposed in the valve box for
future access.

VALVE BOX INSTALLATION

A.

The Contractor is expected to remove sod for all valve box areas and shall have sod cut and valve box installed
where applicable. Sod is to be replaced so that no bare soil areas are present around the valve box. Sod shall be
set back to original grade.

Furnish and install a valve access box for each isolation gate valve, quick coupling valve (except greens) and
wire splice as specified.

All valve access boxes shall be installed on a minimum 4-inch crushed stone base. Finish elevation of all boxes shall be

F.

at grade. All crushed stone to be supplied by the Contractor and installed before valve box. Crushed stone shall
not be simply poured into previously installed valve boxes.

Valve boxes shall be installed neatly at all times. Boxes shall be parallel or perpendicular to hard-scape edges
and to other valve boxes installed in the same location. A sufficient amount of turf shall remain in place between
each valve box and between valve boxes and hard-scapes

Valve box extensions shall be provided as required on all valve boxes in order to install valve box covers at
grade. This shall include air vacuum/relief valves.

Bricks, stones, etc. shall not be used to support valve boxes.

SPRINKLER INSTALLATION

A

The Contractor is expected to remove sod for all sprinkler areas and shall have sod cut and sprinkler installed
where applicable. Sod is to be replaced so that no bare soil areas are present around the sprinkler. Sod shall be
set back to original grade.

All sprinklers shall be mounted on unitized three-ell PVC swing joints per the specifications. Minimum swing
joint length to be 12 inches.

Install all sprinklers as per details. Sprinkler grade shall be as agreed to with the Owner’s Representative.
Adjust sprinkler and zone pressures with pressure regulator sprinkler.
The Contractor shall properly flush all piping before installation of sprinklers. Any sprinklers found to have

broken rock screens shall be replaced by the Contractor at no additional cost to Newton Commonwealth
Foundation.

QUICK COUPLING VALVE INSTALLATION

A

B.

Install new or reused quick coupling valves where indicated on the drawings.

Quick coupling valves for greens shall be installed as per green detail, flush to grade without valve box next to a
sprinkler. See detail. Quick Coupling valves shall be installed a maximum of 10 feet from the putting surface.
Quick couplers for tees shall be installed in 10 inch round valve box. See detail.
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3.11

3.12

3.13

3.14

Quick coupling valves to be mounted on 1 inch brass swing joints. Use minimum three (3) elbows and two (2)
nipples. Minimum swing joint length to be 12 inches.

Quick couplers where not installed on the lateral 90 shall be installed with a line size x 1 inch PVC tapped tee.

Quick coupling valves shall be stabilized with anti-rotation wing. Area around the stabilizer and three quarters
of the valve box shall be filled with crushed stone.

Height of quick couplers shall be set so that the key is easily useable with room left to get the operators fingers
under the handle.

ISOLATION VALVE INSTALLATION

A.

B.

All installed mainline sprinklers, fairway, laterals and green and tee sprinkler groups shall have the ability to be
individually isolated. Gate valves shall be used on all mainline taps except for quick coupling valves.

Shut off valves shall be installed in the closed position and shall not be opened until the mainline piping has been
pressurized and flushed.

BUNKER IRRIGATION INSTALLATION

A

D.

E.

Some bunkers as indicated on the drawings shall have installed a supplemental irrigation system of sprinklers to
water bunkers as indicated in the detail.

The bunker system shall consist of one zone per bunker as indicated on the drawings. All piping shall be PVC
and shall be sized so that velocities do not exceed 5 fps. Maximum flow is 25 gpm.

The number of sprinklers to be used on each bunker will vary from 5 to 15. Sprinkler spacing shall be 10 to 12
feet and the layout of each collar shall be staked by the Owner’s Representative before installation.

For bid purposes, bidders shall include 40 sprinklers and associated pipe and fittings.

Reuse sprinklers and swing joints, if not damaged. Add addition sprinklers and swing joints where required.

FIELD ADJUSTMENT

A

Adjust sprinklers, valve boxes, and quick coupling valves to grade as required so that they will not be damaged
by mowing operations.

Utilize existing equipment unless damaged where equipment must be moved.

Height adjustments to equipment shall be performed as required by settlement, etc., throughout the guarantee
period.

Each new or changed control zone shall be operated for a minimum of five (5) minutes and all sprinklers
checked for consistency of water application.

Check each sprinkler for proper nozzle size.

Entire system shall be adjusted to assure compliance with manufacturers' recommendations and the intent of the
Project Documents.

REPAIR OBLIGATION

A

The Contractor is responsible for the immediate repair of any system malfunction prior to the acceptance of the
system by Newton Commonwealth Foundation including clogging or malfunctioning of the existing irrigation
system due to improper flushing.
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B. During the execution of the Contract, the Contractor shall keep a technically qualified person on the job full time, and
maintain adequate labor and equipment on site, so immediate repairs can be performed in the event of a break or
component failure.
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PREFACE

1.

10.

11.

12.

The General Conditions of the Contract for Construction, Special Conditions, the Golf Course Construction Technical
Specification Section and the Golf Course Construction Plans prepared by the GOLF COURSE ARCHITECT shall
govern construction of the various items of work to be done.

The word “FOUNDATION” shall herein refer to Newton Commonwealth Foundation. The FOUNDATION will be
represented on the project by President, Mr. Jack Synnott or his representative.

The word “CHAIRMAN?” shall herein refer to the Foundation President, Mr. John Synnott.

The word “ARCHITECT” or “GOLF COURSE ARCHITECT” shall herein apply to The Northeast Golf Company
represented by Mr. Robert McNeil, ASGCA..

The words “IRRIGATION CONSULTANT” shall herein refer to Irrigation Consulting, Inc. hired by the
FOUNDATION represented by Mr. Brian Vinchesi.

The words “PROJECT ENGINEER” shall herein refer to firm or individual retained by City of Newton.

The words “AGRONOMIC CONSULTANT shall herein refer to the individual/firm hired by the FOUNDATION to
handle said agronomic consultation tasks. (may be Golf Course Superintendent)

The words “CONSTRUCTION MANAGER?” shall herein refer to Sterling Golf Management represented on the project
by Mr. David Stowe and Mr. Kevin Osgood.

The words “DIRECTOR OF MAINTENANCE” or “GOLF COURSE SUPERINTENDENT” shall herein refer to
employed and titled Golf Course Superintendent at Newton Commonwealth, Mr. David Stowe, CGCS.

The word “CONTRACTOR?” shall mean GOLF COURSE CONTRACTOR and all SUBCONTRACTORS.

Additional technical specification or changes to the golf course construction plans will be established through addendum
prior to bid.

All Change Orders and/or Change Directives shall be submitted by the CONTRACTOR and prior to execution
approved and signed by The FOUNDATION REPRESENTATIVE, The GOLF COURSE ARCHITECT,
PROJECT ENGINEER AND/OR IRRIGATION CONSULTANT (depending upon the nature of the CO/CD).
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PROJECT PREPARATION
SCOPE OF WORK

The Scope of Work at Newton Commonwealth shall include:

Bunker Reconstruction Work includes

. Stripping and disposal of all sod within delineated work areas

. Removal and disposal of all interior bunker sand

. Removal and disposal of all interior bunker drainage

. Location/Flushing and capping of existing exit drainage

. Stripping and stockpiling of all available topsoil (where work is limited existing topsoil may remain in place and be rewc
. Restorative or Reconstructive Shaping bunker per sketches and/or field directives

. Finishing all areas to be sodded including topsoil placement, raking and preplant fertilization

. Installation of interior bunker drainage per specifications and field layout including tie into existing exit lines
. Installation of interior bottom sod liner (if specified)

10. Installation of Specified Sod on all disturbed areas

11. Installation of bunker sand

12, Finish rake and plate compact bunker sand to specified 5"

© 00 NOoO Ol Wi -

(See quantities for Bid Alternate work within Bid Form)

Bid Alternates
a. Tree Removal (1) Hole 1; Tree cutting and removal of all wood, stump removal, topsoil, finish and seed

b. Fairway Expansion Hole 1 (strip, grade, topsoil, finish, sod)
c. Sod Bunker Bottoms (all)
GENERAL GUIDELINES

The start and completion dates as outlined in the Notice to Bidders section must be followed. Failure to adhere to these dates for
reasons other than weather, natural occurrence, or written extension from the FOUNDATION shall result in the enforcement of a
$500.00 per day penalty until completion.

In order to maintain a responsible relationship with the surrounding community, work hours will be from 7AM to 5PM when it is
foreseen that noise will penetrate these communities in a negative manner unless otherwise approved by the FOUNDATION. In
all cases local work hour ordinances shall apply.

The CONTRACTOR shall contain his work to holes within the outlined scope of work only to limit damage to the course and to
limit the interruption to daily play, unless granted permission by the FOUNDATION and the GOLF COURSE
ARCHITECT.

The CONTRACTOR shall present the FOUNDATION with a certificate of insurance before commencing work and will be
bonded for the entire amount of the agreed amount of the contract.

The CONTRACTOR will supply the FOUNDATION, CONSTRUCTION MANAGER and the GOLF COURSE ARCHITECT
with a weekly construction progress report to be used for work completion approvals and payment approvals.

Work proposed shall not commence until which time all necessary permits have been secured by the FOUNDATION and a
Notice to Proceed has been issued by the FOUNDATION.
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MOBILIZATION

It is the responsibility of the CONTRACTOR to furnish materials, labor, equipment, etc., required to begin all operations
necessary for the development of the golf course improvements in accordance with the contract drawings, and specifications
within terms of the contract.

The FOUNDATION is responsible for any permits necessary to do the work. The CONTRACTOR shall display such records for
review by any jurisdictional agencies and shall maintain copies of such permits on record.

The CONTRACTOR is responsible for the purchase and storage of all construction materials including, but not limited to; (sand,
rootzone, topsoil, drainage pipe, stone, irrigation materials and equipment, specified seed and sod, and all other necessary
materials to complete the enhancement project). Storage locations shall be identified by the FOUNDATION and all materials
must be stabilized per Soil Erosion and Sediment Control Plans developed by the PROJECT ENGINEER.

The CONTRACTOR shall provide a Construction Trailer at the work site for the purposes of project administration,
communications and storage.

The CONTRACTOR shall provide portable lavatory facilities for employee use. The CONTRACTOR shall be responsible for
weekly service of said facility.

The CONTRACTOR is responsible for all equipment and labor necessary to efficiently complete the work; the FOUNDATION’S
equipment and manpower are not to be used for the completion of the work unless agreed upon between the CONTRACTOR and
the FOUNDATION.

The FOUNDATION shall provide the CONTRACTOR with an area to store materials and equipment throughout the duration of
the work period. This area is to be restored to its original condition by the CONTRACTOR upon completion of the work.

The FOUNDATION shall not be responsible in any way for the equipment stored on the FOUNDATION’S property; this will be
the responsibility of the CONTRACTOR.

The CONTRACTOR shall provide a dumpster of ample size on the work site as needed for the disposal of all project related refuse
to be serviced in a timely manner throughout the course of the project.

ACCESS

The project may be accessed via the main entry road to the club. All access points including those listed, must be reviewed and
approved by the FOUNDATION prior to use to ensure any necessary coordination and scheduling.

STAGING

Material/equipment staging shall be at specified areas within the golf course as defined in the field by the FOUNDATION, GOLF
COURSE ARCHITECT and CONSTRUCTION MANAGER. These areas include specified section(s) within the main parking lot
and the maintenance facility. In all instances, the FOUNDATION shall review and approve material and equipment staging areas.
CONTRACTOR shall coordinate with the FOUNDATION to assign a section of the main parking lot for such use. Travelways to
and from the staging area shall be closely managed by the CONTRACTOR and returned to original condition upon completion of
the project or use of such areas.
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LAYOUT AND STAKING

The CONTRACTOR shall establish all significant layout points from the Golf Course Construction Plans supplied by the GOLF
COURSE ARCHITECT. The GOLF COURSE ARCHITECT shall verify all points prior to construction in the field with the
CONTRACTOR and CONSTRUCTION MANAGER. These points shall define and direct the placement of all features and shall
be maintained by the CONTRACTOR throughout construction.

Work Areas are defined in the construction drawings by the GOLF COURSE ARCHITECT and are to be established in the field
by the CONTRACTOR. These points are to be marked with 2X2X4 LATHE STAKES or approved equivalent, appropriately
labeled with semi-permanent marker and flagged with surveyor’s ribbon. The maintenance of these points is the responsibility of
the CONTRACTOR and is to be maintained throughout construction. The GOLF COURSE ARCHITECT reserves the right to
adjust the staking in the field as the project proceeds.

All feature delineations shall be made by the GOLF COURSE ARCHITECT in the field with semi-permanent spray paint. All
critical elevations shall be determined in the field by the GOLF COURSE ARCHITECT and/or the CONSTRUCTION
MANAGER working in concert with the CONTRACTOR. In all cases field markings shall be made permanent by the
CONTRACTOR utilizing pin flags, lathe or equivalent materials.

The CONTRACTOR shall furnish all stakes, equipment, tools, materials and labor as may be required in layout of any part of the
work from established control points.

The CONTRACTOR will supply appropriate Pin Flags, Marking Paints, Paint Gun, Ribbon, and Lathe Stakes which must
be immediately available on site at all times for use by the GOLF COURSE ARCHITECT.

The CONTRACTOR will have on site at all times an appropriate grade surveying instrument and capable operator for use in field
verification situations. It is the intent of the GOLF COURSE ARCHITECT to field verify any and all grades considered of
importance to the success of the project. Areas verified will include tee and green surfaces and subgrades and constructed swales
and basins.

Benchmark elevations may be available throughout the property. If these elevations are not available the CONTRACTOR shall
work off of surveyed spot elevations as shown on the original topographical survey included within the construction plans and
develop the feature work relative to these elevations. The CONTACTOR, GOLF COURSE ARCHITECT and CONSTRUCTION
MANAGER will work closely to ensure the elevations are consistent with the intent of the design.
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SOIL EROSION SEDIMENT CONTROL

Erosion control measures shall be practiced and maintained as called for in Golf Course Construction Plans and in the Soil Erosion
and Sediment Control Plans and Specifications provided by the PROJECT ENGINEER. (See Attached Plans and
Specifications) and approved by Newton Conservation Commission and all necessary jurisdictions.

Description.

This work shall consist of the construction and maintenance of various temporary soil erosion and sediment control measures,
including relocating them as required for stage construction.

MATERIALS
Materials.

Haybales shall be bound with wire or baling twine. The twine shall be an ultraviolet light stabilized polypropylene that has a
knot strength of 170 pounds and straight break strength of 300 pounds.

Wood stakes, posts, and boards shall be solid, reasonably knot-free lumber conforming to the nominal size specified on the
Plans.

Temporary riprap stones shall consist of a designated median stone (dso) Size in the range of 6 to 9 inches.
Coarse aggregate shall consist of broken stone or washed gravel.
Embankment shall be Zone 3.

Pipe for temporary slope drains shall be a minimum size of 8 inches. End sections and elbows shall be of the same material
as the pipe to which they are to be joined.

CONSTRUCTION
Construction Requirements.

The Contractor shall incorporate all permanent pollution control features into the Project at the earliest practicable time.
Temporary soil erosion and sediment control measures shall be coordinated with the permanent pollution control features and
with the construction of pavement, drainage facilities such as pipes, culverts, headwalls, channels, or ditches to the maximum
extent practical to ensure economical, effective, and continuous erosion control throughout the life of the Contract.

Before all grubbing operations, soil erosion and control measures shall be installed. When unstabilized areas caused by site
development, grading, or other earth disturbing activities exist beyond 14 calendar days, the areas disturbed shall be seeded
and mulched. These requirements pertain to perimeter controls, berms, dams, swales, ditches, and slopes. Upon completion
of the grading or construction, disturbed areas shall be permanently stabilized within seven calendar days.

When excavation or embankment construction reaches the finished subgrade, those areas on which paving is to be placed are
exempt from the above stabilization requirements. Roadways and haul roads actively being used for daily conveyance of
equipment, as well as areas between temporary berms, except median areas, are also exempt.

Streams shall be protected from soil erosion and sediment. Streams being diverted shall be protected through the use of silt
fences. Temporary diversion channels shall be lined with geotextile fabric and temporary riprap.

The turbid discharge from dewatering construction activities shall be contained in a dewatering basin to control sediment and
provide filtration of water before it being released into adjacent streams or other watercourses.

Soil being stockpiled shall be placed in well-drained areas no closer than 50 feet from streams, wetlands, floodplains, and
other watercourses, unless otherwise directed. The stockpiles shall be seeded and mulched. Adequate temporary soil erosion
and sediment controls shall be provided around the stockpiles until such time as vegetation is established on the piles.

Temporary soil erosion and sediment control measures shall be used to correct conditions that develop during construction
that were not foreseen during design, and may include construction work outside of the Project limits.
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In the event that temporary soil erosion and sediment control measures are required due to the Contractor’s failure, for any
reason, to install or maintain soil erosion and sediment controls, either as part of the work or as directed, such work shall be
performed by the Contractor at no cost to the State.

If the Contractor is not in compliance with soil erosion and sediment control provisions, corrective actions shall be taken
immediately. The Engineer may suspend the work, wholly or in part, until such time as the Contractor is fully in compliance.
All corrective and remedial work required to bring the Contractor into compliance shall be performed at no cost to the State.

Temporary soil erosion and sediment control measures shall be removed when necessary to allow for the installation of
permanent control features, or as permanent controls become functional. Before Acceptance, all items used for temporary
soil erosion and sediment control shall be removed unless the Engineer directs that specific items remain in place.

Soil Erosion and Sediment Control Manager.

The Contractor shall assign to the Project a supervisory-level employee to serve in the capacity of soil erosion and sediment
control manager. This employee shall be thoroughly experienced in all aspects of soil erosion and sediment control and
construction. The Contractor shall submit the name and applicable experience of this employee to the Engineer for approval
at least fourteen calendar days before commencing any work on the Project. Any change in the appointment of the soil
erosion and sediment control manager during the term of the Contract shall require a written submission and approval.

The soil erosion and sediment control manager shall have the primary responsibility and sufficient authority for
implementing the approved soil erosion and sediment control schedules and methods of operations. The soil erosion and
sediment control manager shall coordinate its operations with the Engineer, and shall oversee and supervise all aspects of soil
erosion and sediment control on the Project. This includes both on-site and off-site activities, including those involving
subcontractors.

The soil erosion and sediment control manager will be required to attend all soil erosion and sediment control meetings held
during the life of the Project.

Limitations of Operations.

Clearing and grubbing operations shall be so scheduled and performed that grading and mulching, seeding, and other
permanent pollution control features can follow immediately thereafter according to the approved progress schedule. Should
seasonal limitations make such coordination unrealistic, additional temporary soil erosion and sediment control measures
shall be required between successive construction stages, as directed.

The amount of surface area of erodible earth material exposed at one time by clearing and grubbing, excavation, borrow, or
fill operations, without stabilization, shall not exceed 17 acres for clearing and grubbing operations, or 17 acres for grading
operations without prior approval. The Engineer may increase or decrease these amounts commensurate with the
Contractor’s capability and progress in keeping the construction current with the approved progress schedule.

Soil Erosion and Sediment Control Measures.

A. Silt Fence. Silt fence shall consist of geotextile fabric at least 3 feet wide to provide for a 2-foot high fence after 1 foot
of fabric is buried in the existing soil. Heavy duty silt fence shall consist of geotextile fabric at least 4 feet wide to
provide for a 3-foot high fence after 1 foot of fabric is buried in the existing soil. Sections of fabric shall be overlapped a
minimum of 1 foot - 6 inches then joined in such a manner that, when in operation, the sections work effectively as a
continuous fence. Fence posts shall be installed at a slight angle toward the anticipated runoff source.

Heavy-duty silt fence shall include a welded wire mesh backing for the geotextile fabric. This welded steel wire mesh
shall be galvanized and contain 6-inch openings. The geotextile fabric shall be secured to the welded wire mesh.

B. Haybale Check Dams With Temporary Stone Outlets. Haybales shall be embedded 4 inches into the ground and
anchored in place with two wood stakes per bale. The temporary stone outlets, consisting of riprap stones conforming
to the requirements for temporary riprap, shall be placed in the center of each flow line. Coarse aggregate size No. 2
shall be placed immediately upgrade of each stone outlet.

The riprap stones and coarse aggregate shall be placed on geotextile fabric that shall be buried in the soil. When
sections of geotextile fabric need to be joined, the sections shall be overlapped a minimum of 1 foot - 6 inches in the
direction of flow.

Project Manual #24-80 — Golf Course Improvements Bunker Renovation Holes 1, 10, 12, 14, 15, 16 & 17 - Newton Commonwealth Golf Course
Page |111



Temporary Stone Check Dams. Temporary stone check dams shall be constructed in ditches to reduce flow velocity.

The check dams shall consist of riprap stones conforming to the requirements for temporary riprap. Coarse aggregate
size No. 2 shall be placed immediately upgrade of each check dam.

The riprap stones and coarse aggregate shall be placed on geotextile fabric that shall be buried in the soil. When
sections of geotextile fabric need to be joined, the sections shall be overlapped a minimum of 1 foot - 6 inches in the
direction of flow.

Temporary Slope Drains. Temporary slope drains shall be installed on embankment slopes to intercept surface runoff
where concentrated runoff will cause excessive erosion of the slope.

The drainpipe shall be staked to the slope or secured with riprap stones to prevent movement or displacement. A flared
end section shall be attached at each end of the pipe, and elbows shall be installed as required to conform with the
existing changes in slopes.

A temporary earth berm and haybales shall be constructed at the top of slope in the vicinity of the slope drain to
intercept runoff and channel the runoff to the slope drain. The haybales shall be embedded 4 inches into the ground and
anchored in place with two wood stakes per bale.

Riprap stones, conforming to the requirements for temporary riprap, shall be placed loosely at both ends of the pipe to
prevent scour. The riprap stones shall be placed on geotextile fabric that, at the top of slope, shall be draped over the
earth berm. When sections of geotextile fabric need to be joined, the sections shall be overlapped a minimum of 1 foot -
6 inches in the direction of flow.

Inlet Filters. Inlet filters, consisting of welded wire mesh and geotextile fabric shall be installed to control
sedimentation at new inlet drainage structures. Inlet filters of geotextile fabric alone shall be installed to control
sedimentation at existing inlet drainage structures.

For new inlet structures, welded steel wire mesh shall be molded around the inlet frames and grates, or inlet structures,
and extend a minimum of 6 inches down each side of the new structures. Geotextile fabric shall then be secured to the
welded wire mesh. Coarse aggregate size No. 8 shall be placed against the inlet structures to hold the inlet filter in
place.

For existing inlet structures, geotextile fabric shall be placed under the grates, over the curb pieces, and extend a
minimum of 6 inches beyond. Coarse aggregate size No. 8 shall be placed behind each curb piece and on the geotextile
fabric to secure the fabric in place.

Openings required in new inlet walls to provide for temporary drainage shall be covered with welded wire mesh,
geotextile fabric, and coarse aggregate size No. 8.

Inlet filters shall be removed the same day as scheduled paving operations.

Inlet Protection, Haybale Barrier. Inlet protection, haybale barrier shall consist of haybales that completely encircle
inlet drainage structures. The perimeter length of the haybale barrier shall be at least four times the perimeter length of
the inlet structure. Haybales shall not encroach into the traveled way.

Haybales placed around inlet structures within earthen areas shall be embedded 4 inches into the ground and anchored
in place with two wood stakes per bale. Haybales placed around inlet structures within pavement areas shall only be
placed on top of the pavement and tied together to prevent movement. Haybales placed on pavement areas shall not be
anchored in place.

Inlet Sediment Traps. Inlet sediment traps, consisting of silt fence and temporary stone inlets, shall be constructed to
control sedimentation at existing and new inlet drainage structures.

The silt fence shall consist of geotextile fabric whose width shall be at least 3 feet to provide for a 2-feet high fence after
1 foot of fabric is buried in the existing soil. Sections of fabric shall be overlapped a minimum of 1 foot - 6 inches then
joined in such a manner that, when in operation, the sections work effectively as a continuous fence. The silt fence shall
be installed around the drainage structure and meet into the stone inlets. Fence posts shall be installed at a slight angle
toward the anticipated flow.

The temporary stone inlets, consisting of coarse aggregate size No. 2, shall be placed in each flow line upgrade of the
inlet structure. The coarse aggregate shall be placed on geotextile fabric that shall be buried in the soil. When sections
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of geotextile fabric need to be joined, the sections shall be overlapped a minimum of 1 foot - 6 inches in the direction of
flow.

H. Floating Turbidity Barriers. Floating turbidity barriers, consisting of 10 mil thick polyethylene plastic sheets
suspended from floats, shall be installed in streams or other watercourses to intercept silt outletting from drainage pipes,
or caused by construction operations within the waterways.

Barriers shall be located 50 feet from the point of discharge of drainage pipes, or from construction operations affecting
the waterways. The barriers shall extend across the entire waterway or radially from the shore line.

I.  Temporary Stone Outlet Sediment Traps. Temporary stone outlet sediment traps, consisting of temporary basins and
riprap spillways, shall be constructed within existing, new, and temporary ditches.

The spillways shall consist of riprap stones conforming to the requirements for temporary riprap. Coarse aggregate size
No. 2 shall be placed immediately upgrade of the spillways.

The riprap stones and coarse aggregate shall be placed on geotextile fabric that shall be buried in the soil. When
sections of geotextile fabric need to be joined, the sections shall be overlapped a minimum of 1 foot — 6 inches in the
direction of flow.

J. Dewatering Basin. Dewatering basins shall be constructed within the ROW of the Project and outside of any
undisturbed wetland area, and areas not affected by roadway construction, as a dewatering containment measure to
control sediment and provide filtration of water.

The Contractor shall size the dewatering basins to entirely contain the expected discharge of water and sediment based
on the flow rate of the pump to be used and the volume of area to be dewatered. The material to be used to form the
basin is at the discretion of the Contractor. The outfall of the basin shall be such that the water exiting the basin does
not cause erosion to or scour the area onto which the water is being discharged.

Dust and Dirt Control Measures.

A. Dust Control. The Contractor shall employ construction methods and means that keep flying dust to the minimum. The
Contractor shall also sprinkle water on the Project and on roads, streets, and other areas immediately adjacent to the
Project limits, wherever pedestrian or vehicular traffic, or buildings that are occupied or in use are affected by such dust
caused by the Contractor’s hauling or other construction operations.

B. Dirt Control. The Contractor shall provide for prompt removal from existing roadways of all dirt and other materials
that have been spilled, washed, tracked, or otherwise deposited thereon by its hauling and other operations whenever the
accumulation is sufficient to cause the formation of mud, interfere with drainage, damage pavements, or create a traffic
hazard.

To minimize tracking of dirt and other materials onto existing roadways, a construction driveway shall be constructed at
locations where vehicles exit a work site.

The construction driveway shall consist of a layer of broken stone which shall be a minimum 4 inches thick and 100 feet
long where practical, and of sufficient width to serve the intended purpose. The broken stone shall be 2% inches
nominal size, the driveway shall be maintained by top dressing with additional stone, as directed, and shall be removed
when no longer required.

Soil Erosion and Sediment Control Maintenance.

Soil erosion and sediment control measures shall be maintained during the construction season as well as during winter months
and other times when the Project is closed down, throughout the life of the Project, to ensure that the measures function properly.
Soil erosion and sediment controls shall be immediately inspected after each rain, and any corrective work shall immediately be
performed to return the soil erosion and sediment control measures to proper function, as directed. Riprap stones, coarse
aggregate, silt fence, or haybales damaged due to washouts or siltation shall be replaced as directed.

Sediment traps and basins shall be cleaned out when they are 50 percent filled. Silt fences, stone outlet structures, dams, and
haybales shall have sediment removed when the sediment reaches 50 percent of the height of the soil erosion and sediment control
measure. Sediment removed shall be disposed of as directed on site.
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The Contractor shall maintain the floating turbidity barrier by cleaning it periodically and keeping it free from debris to ensure its
proper function throughout the duration of the Project, at no additional cost to the State.

COMPENSATION
Method of Measurement.

Silt fence of the various types will be measured by the linear foot.

Haybale check dams with temporary stone outlets will be measured by the linear foot.

Temporary stone check dams will be measured by the cubic yard.

Temporary slope drains will be measured by the linear foot.

Inlet filters will be measured by the unit.

Inlet protection, haybale barriers will be measured by the unit. A unit shall consist of the total number of haybales necessary
to encircle the inlet structure.

Inlet sediment traps will be measured by the unit.

Floating turbidity barriers will be measured by the linear foot.

Temporary stone outlet sediment traps of the various sizes will be measured by the unit.

Dewatering basins will be measured by the unit.

Construction driveway will be measured by the ton.

Roadway excavation, temporary erosion control, required for the construction of temporary berms and ditches, and required
for maintenance clean-out of the various soil erosion and sediment controls will be measured by the cubic yard.

Embankment, temporary erosion control, required for the construction of temporary berms and ditches, will be measured by
the cubic yard.

Temporary riprap for ditches and channels will be measured by the cubic yard. Geotextile for ditches and channels will be
measured by the square yard.

Haybales required as directed and for maintenance replacement of bales for the various soil erosion and sediment controls
will be measured by the unit.

Basis of Payment.

Payment will be made under:

Pay Item Pay Unit

SILT FENCE LINEAR FOOT
HEAVY DUTY SILT FENCE | & WD *
STOCKPILE TEMPORARY SOIL STABILIZATION UNIT

TREE PROTECTION PER TREE
CONSTRUCTION DRIVEWAY UNIT
HAYBALES UNIT
DRAINAGE OUTFALL WITH RIP RAP | & WD *
MAINTENANCE OF SE&SC DEVICES LUMP SUM

* IF AND WHERE DIRECTED

Payment for silt fence or heavy-duty silt fence, for maintenance replacement for the various soil erosion and sediment
controls, will be made under their respective “Silt Fence” Pay Item.

Payment for top dressing of construction driveways with additional stone will be made under the Pay Item “Construction
Driveway.”

Separate payment will not be made for dust control. All costs thereof shall be included in the prices bid for the various Pay
Items scheduled in the Proposal.
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LIMITS OF DISTURBANCE

SCOPE

The CONTRACTOR shall remove all sod, sand, brush and stockpile all topsoil within the limits of disturbance as delineated on
the Golf Course Construction Plans. The CONTRACTOR shall remove fences, shrubs, other vegetation, rubbish, and any
perishables or objectionable matter, in the areas to be disturbed. All debris shall be disposed of in a legal manner. Other
obstructions shall be removed to the limits of the disturbed area of work as shown on the Construction Plans.

LIMITS OF DISTURBANCE

It is the intent of the GOLF COURSE ARCHITECT to disturb as little of the existing conditions as possible. The limits of
disturbance is defined in the Golf Course Construction Plans, and must be clearly marked in the field by the
CONTRACTOR with the CONSTRUCTION MANAGER, as well as approved by the GOLF COURSE ARCHITECT
before general clearing and/or stripping for feature work can begin.

The CONTRACTOR may not excessively disturb areas beyond the limits of disturbance in any way. It should be
understood that tie-in work necessary beyond the limits of disturbance is acceptable but does not entitle the
CONTRACTOR to any additional compensation. If circumstances occur where the CONTRACTOR feels
excessive disturbance is necessary approval by the GOLF COURSE ARCHITECT and the FOUNDATION
must be obtained. In the event the CONTRACTOR does not receive approval, a fine of $2.00 per square
foot of disturbed area will be assessed to the CONTRACTOR, and revegetation or restoration of the
impacted area to its original state will be necessary, at the CONTRACTOR'S expense. This restoration will
coincide with the seeding and sodding of the improved areas.

The intent of the fine and required restoration or revegetation is to inform all involved in the project that the areas that are
to remain undisturbed stay that way. Our desire is to ensure that the golf course blends perfectly with the existing terrain
of the site. All vehicular movement around the golf course shall be along the existing cart paths only and along approved
traffic areas as delineated in the field by the GOLF COURSE SUPERINTENDENT. Access to work areas within fairway
areas shall be over % to % inch plywood or utilizing wide tire equipment so as to minimize damage to the existing turf.
Any damage caused by vehicles or construction equipment traveling in all areas of the golf course will be restored
to the original condition, at the CONTRACTOR’S expense, including access roads. Areas to be repaired, if
damaged, include turf areas, cart paths, curbing, or any other areas on the golf course.

Before the commencement of each phase, the CONTRACTOR, CONSTRUCTION MANAGER, GOLF COURSE
SUPERINTENDENT and GOLF COURSE ARCHITECT will review entry, exits and traffic areas for each hole. Under
no circumstance will the CONTRACTOR be allowed to choose a path to accomplish his work.

Project Manual #24-80 — Golf Course Improvements Bunker Renovation Holes 1, 10, 12, 14, 15, 16 & 17 - Newton Commonwealth Golf Course
Page |115



REMOVALS

TREE REMOVAL
SCOPE

The work to be performed under this contract consists of general/selective clearing, trimming, removals and stump removal and
grinding of designated trees within the work areas at Hole 1 (Bid Alternate) at Newton Commonwealth Golf Course. An outline of
the work to be accomplished is included herein. This bid calls for specific trees to be addressed as well as areas of either general or
selective clearing. General clearing will remove all trees, trunks, stumps and roots from the area. Selective clearing will remove
the majority of trees 6” in diameter and less and all underbrush, leaving some of the smaller trees to mature over time. The
specifics will be determined in the field.

In the event that a specific tree on this list has been removed prior to an award of contract, the Foundation reserves the rights to
substitute a tree of similar size for trimming or removal. Should a listed tree fall, the vendor shall be responsible for the removal of
said tree.

Item A. Clearing and Grubbing (C&G)
The clearing of trees shall be accomplished in three phases.

The limit of clearing is defined on the Tree Management and/or Construction Plan, and must be clearly
flagged in the field by the Contractor, as well as approved by the FOUDATION’s authorized
representative and GOLF COURSE ARCHITECT before general clearing can begin.

Phase 1 General/Selective Clearing:

General Clearing will include all tree removal within a flagged area including stump removal and grubbing of
cleared area (as described below). All trees removed shall be taken off the site for disposal or to the
designated storage area and reduced to wood chips and removed from the site or redistributed as
directed by the FOUNDATION.

Local tree removal ordinance shall govern all tree removal on the site.

Selective Clearing will include removal and/or pruning of trees individually marked by the GOLF COURSE
ARCHITECT and/or FOUNDATION’s authorized representative. This will occur on a hole by hole
basis and the Contractor is not to proceed with any tree clearing until which time marking of trees to
be saved (or removed) is complete.

After the general clearing is complete, the golf course architect may require additional selective clearing along
the sides of the fairways and around greens and tees. This work will require the use of small
machines or may be required to be done by manual labor. The material removed has to be hauled
away.

Phase 2- Grubbing of Tree Roots and Clearing of Debris:

The CONTRACTOR shall grub all tree roots and debris from general clearing areas leaving the native topsoil
for stripping. All leaves, branches, and other debris shall be cleaned up and removed from the site as
directed by the FOUNDATION.

Phase 3- Under brushing:

Where marked on the plans and/or where identified in the field with the FOUNDATION and the
FOUNDATION?’s authorized representative, the Contractor shall underbrush +30 feet under trees
and a minimum of 10’ up the trunk line along all hole corridors. This will include small shrubs,
saplings, and select trees under 6” in caliper.

This material shall be passed through a chipper and broadcast within the area of clearing unless otherwise
directed by the FOUNDATION.

Item B. Trimming of trees (Abbreviated as P-pruning, CP-prune canopy)
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Trimming of trees shall consist of the following classes of pruning as developed by the National
Arborist Association and described as “Pruning Standards For Shade Trees.”

Class 11 - Standard pruning shall consist of the removal of dead, dying, diseased, decaying,
interfering, objectionable, obstructing, and weak branches, as well as selective thinning to lessen wind
resistance. The removal of such described branches is to include those on the main trunk, as well as
those inside the leaf area.

Class 111 - Hazard pruning shall consist of the removal of dead, diseased, decayed, and obviously
weak branches.

Class IV - Grown reduction pruning shall consist of the reduction of tops, sides, and individual limbs.
It involves the removal of a parent limb or dominant leader at the point of attachment of a lateral
branch.

With all classes of pruning all cuts shall be made as close to the trunk or parent limb as possible,
without cutting into the branch collar or leaving a protruding stub.

Item C. Removal of Trees (R)

The complete removal of trees shall include the removal of stumps and all exposed roots to a
minimum depth of 6” below the adjacent existing ground surface, at the direction of the DIRECTOR
OF MAINTENANCE, or his authorized representative. The ground surface shall then be leveled
with soil and all wood chips from the stump grinding must be removed.

Item D. Stump Removal (SR)

Removal of existing stumps and all exposed roots from trees that were not trimmed or removed as
work performed under Item B. Stumps shall be removed to a minimum depth of 6” below the
adjacent existing ground surface. The ground surface shall then be leveled with soil and all wood
chips from the stump grinding must be removed. Stumping shall be done at the direction of the
DIRECTOR OF MAINTENANCE, or his duly authorized representative.

Item E. Clearing Underbrush(U)

Where marked on the plans and/or where identified in the field with the FOUNDATION and the
FOUNDATION’s authorized representative, the Contractor shall underbrush £30 feet under trees
along hole corridors. This will include small shrubs, saplings, and select trees under 6” in caliper.

This material shall be passed through a chipper and broadcast within the area of clearing unless otherwise directed by the
FOUNDATION. Large stumps shall be removed. Smaller stumps shall be painted with a basal treatment to inhibit
growth. Clearing shall be done at the direction of the DIRECTOR OF MAINTENANCE, or his duly authorized
representative. The areas of concern are included in the list of work to be accomplished.

All such work shall include the pick up and disposal of all branches, limbs, logs, stump grindings and other debris at the
conclusion of each workday. The FOUNDATION reserves the right to claim all wood chips which shall be void of all
limbs and unchipped pieces of wood.

The CONTRACTOR must remove all dead wood from designated areas including wood that exists on the ground at the
onset of the project.

The CONTRACTOR shall carefully protect against any damage to existing vegetation and other site features. He shall be
liable for any damage to such vegetation, site features, and other property (including turf areas). If damage occurs
property shall be replaced or restored to the satisfaction of the DIRECTOR OF MAINTENANCE or his designee without
cost to the FOUNDATION.

Vehicle restrictions may exist. The DIRECTOR OF MAINTENANCE and the GOLF COURSE ARCHITECT will map a
route for vehicular traffic. This route will avoid tee, greens, bunkers, fairways and irrigation pipes. The route must be
strictly adhered to in order to minimize damage to course features.
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Equipment and Crew

A crew shall include both staff and equipment. As a minimum, the following number of staff will be required to report with the
said equipment in good working condition to the designated work site with each assignment:

Item A, B and C: Clearing, Tree Trimming and Removal

One (1) foreperson-crew leader, one (1) journeyman climber, one (1) ground staff, one (1) tree truck with aerial lift
bucket having a minimum reach of not less than 50', automatic unloader and power tools, brush chipper, two (2) power
saws with a minimum 20 inch cutting bars, one (1) stump removing machine, and any other incidental tools required to
complete this type work including warning signs and safety devices as may be required and necessary.

Item D: Stump Removal Only:

One (1) foreperson - crew leader, one (1) ground staff, one (1) stump removal machine, and any other incidental tools
required to complete this work, including warning signs and safety devices as may be required and necessary.

Item E: Clearing Underbrush:

One (1) foreperson - crew leader, one (1) ground staff, and any other incidental tools required to complete this work,
including warning signs and safety devices as may be required and necessary.

The CONTRACTOR is to check in with the DIRECTOR OF MAINTENANCE at the golf course before beginning work.
If the CONTRACTOR will not appear at the assigned location on any given day notification must be made to the
FOUNDATION’s designated representative, which would be the DIRECTOR OF MAINTENANCE unless otherwise
stated.

Inspection and Commencement of Work

Equipment will be inspected by the DIRECTOR OF MAINTENANCE or his designated representative prior to awarding of
contracts.

Inspection will take place between the hours of 7:00 am and 3:30 p.m. during the FOUNDATION's regular working days. All
equipment offered for inspection shall be located within the state of Massachusetts and in one place at the time of inspection. The
bidder shall give the DIRECTOR OF MAINTENANCE 72 hours notice as to the location of the equipment and when the
inspection can be made.

After award of contract, supervision and inspection on the site will be assigned to the DIRECTOR OF MAINTENANCE or such
other individuals as may hereafter be designated. All inquires and correspondence shall be directed to the DIRECTOR OF
MAINTENANCE:

Mr. David Stowe
Director of Maintenance, Sterling Golf Management
Newton Commonwealth Golf Course
212 Kenrick Street
Newton, MA 02458
(617) 347-6514
email: newtonmaint@aol.com

Unless otherwise directed, the CONTRACTOR shall forward all communications to the DIRECTOR OF MAINTENANCE and
the GOLF COURSE ARCHITECT. Where communications are directed to persons other than the DIRECTOR OF
MAINTENANCE, a clear copy shall be sent to the DIRECTOR OF MAINTENANCE.

The CONTRACTOR shall cooperate with the utility owners concerned and shall notify them not less than 1 day in advance,
except immediately in advance during emergency operations, of the time he proposes to perform any work that will endanger or
affect their facilities.
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Project Schedule

Time Frame
All tree work is to be completed within project timeframe. 10/15/24 through 12/15/24

Normal Work Schedule:

The FOUNDATION or her duly authorized representative will notify the contractor upon award of the contract. The
FOUNDATION will then designate the work site and assignment to the CONTRACTOR who must then commence work
operations at the designated site no later than the third business day thereafter. The CONTRACTOR will be required to conduct
his operations, unless otherwise approved by the FOUNDATION, on consecutive business days, full eight (8) hours shifts, until
the designated work assignments are completed.

The quantity of crew hours for tree trimming and tree removal for which payment will be made will be the quantity of hours a full
crew, as defined elsewhere herein, is actually working at the designated work site in accordance with the provisions of this
proposal.

Working Hours:

Normal working hours are from 7:00 am to 3:30 p.m., with a one-half (1/2) hour lunch break, Monday through Friday, exclusive of
official FOUNDATION holidays. All other hours the contractor is required to work in addition to FOUNDATION holiday time
will be considered as overtime work hours. The following FOUNDATION holidays will be observed:

Labor Day Thanksgiving Day Christmas New Year’s Day

The CONTRACTOR's time will begin when he reports to the DIRECTOR OF MAINTENANCE, or designee, at the work site
fully equipped, as required in these specifications, to commence work. On a normal schedule the contractor is expected to be at the
designated work site from 7:00 am until 3:30 p.m..

Inclement Weather

In inclement weather, it will be the opinion of the DIRECTOR OF MAINTENANCE whether the required operations of the
contractors would be hazardous to the general public or to the property of the FOUNDATION. If the DIRECTOR OF
MAINTENANCE determines conditions are such that it is hazardous and not expected to improve for some time, he/she shall
suspend operations for that day. The CONTRACTOR will be compensated as follows:

a. If the contractor reports to the designated work site but does not commence work operations, he will be credited with a
minimum of two (2) crew hours.

b. If the contractor commences work operations but it is necessary to suspend work prior to 12:00 noon, he will be credited with a
minimum of four (4) of crew hours.

c. If the contractor commences work operations but it is necessary to suspend work after 12:00 noon, he will be credited with the
actual number of crew hours worked up to the time work is suspended.

Suspension of Work:

The FOUNDATION and the DIRECTOR OF MAINTENANCE reserve the right to stop, and/or suspend all work immediately if
services provided are not performed to the satisfaction of the using agencies.
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SPECIAL REQUIREMENTS (as needed see highlighted area below)

Certified Tree Expert

All bidders must submit documentation stating the bidder is a Certified Tree Expert. The Certified Tree Expert must be present
during all work.

References

All bidders must submit, on a separate sheet, three references for work similar in scope to the project described herein.

Time To Complete

The contract shall cover the period specified on the price sheet of the specifications. Contracts shall begin with the date of award
and run for 60 days.

Penalty

In the event the service is not complete within 90 days a penalty of $500 per day or as otherwise defined by the FOUNDATION
will be imposed.

Procedural Requirements and Amendments:

Should the contractor find at any time that existing conditions make modification in requirements desirable, he shall promptly
report such matters to the FOUNDATION Purchasing Agent for consideration and decision.

There may be a meeting with the successful CONTRACTOR and the FOUNDATION immediately following the award of the
contract. At this time the FOUNDATION will discuss the sequence of service.

By submitting a proposal, the bidder agrees that he is satisfied, from his own investigation of the conditions to be met, with the
explanation of the scope of work outlined herein. The bidder agrees that he will not make any claim for, or have right to
cancellation or relief because of any misunderstanding or lack of information.

Contact Person

The CONTRACTOR will supply the FOUNDATION with the name of the designated contact for this project and a phone number
that is attended during regular business hours.

Quantity and Payment (ONLY IF TREE BID IS SEPARATE-as subcontractor invoice submission shall be within General
Contractor protocol, 25" of the month for previous month’s work)

The CONTRACTOR may submit invoices bi-weekly, upon satisfactory completion of said invoice. Final determination and
confirmation of amount of work completed shall be the responsibility of the DIRECTOR OF MAINTENANCE and the GOLF
COURSE ARCHITECT.

The quantity of crew hours for tree trimming and tree removal for which payment will be made will be the quantity of hours a full
crew, as defined elsewhere herein, is actually working at the designated work site in accordance with the provisions of this
proposal.

All invoices shall include the following information:
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Vendor Information:
Vendor Name
Contract Number
Contact Person
Contact Phone Number

Site:
Superintendent:
Date of service provided:

Type of Service:
A. Clearing # of hours per hour price Extension
B. Tree Trimming # of hours per hour price Extension
C. Tree Removal # of hours per hour price Extension
D. Stump Removal # of hours per hour price Extension
E. Clearing Underbrush # of hours per hour price Extension
Totals

Send invoice to:

Mr. David Stowe

Director of Maintenance, Sterling Golf Management
Newton Commonwealth Golf Course

212 Kenrick Street

Newton, MA 02458

The FOUNDATION may be contracting with a Tree Management Company for Tree Removal and Pruning Services. This
will be under separate contract and will be executed prior to and/or in concert with the improvements to the golf course. The
GOLF COURSE CONTRACTOR may be responsible for coordinating tree clearing with the schedule of improvements on
the golf course if the tree clearing is not complete when construction on the golf course begins.

All trees removed by the CONTRACTOR shall be taken off the site for disposal or to the designated storage area and
reduced to wood chips and removed from the site as directed by the FOUNDATION. All logs shall be no longer than 24”
long. All stumps shall be removed and tub grinded or hauled off site. All leaves, branches, and other debris shall be
cleaned up and removed from the site as directed by the FOUNDATION.

Local tree removal ordinance shall govern all tree removal on the site.

BUNKER SAND REMOVAL

All existing bunker sand shall be removed from the bunkers to be reconstructed. This sand may be extensively blended
into the native soils if approved by the DIRECTOR OF MAINTENANCE. This sand may be used to shade drainage
and/or irrigation pipe where necessary for which the material will need to be stockpiled in an approved materials staging
location.

REFUSE/CONSTRUCTION MATERIALS

The CONTRACTOR is responsible for disposal of their own refuse, i.e. old pallets, paper materials, packaging material,
lumber, and other construction related material. This material must be removed from the site by truck or project dumpster
and disposed of at the CONTRACTOR’S expense.
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ASPHALT and CONCRETE

The CONTRACTOR is responsible for the disposal of all asphalt or concrete removed during construction. This material
must be removed from the site by truck or dumpster and disposed of at the CONTRACTOR’S expense. Existing asphalt
may be milled and millings reused as subbase for new cart path work.

EXCESS FILL

Any excess fill shall be hauled to the designated storage area as directed by the FOUNDATION. At the expense of the
CONTRACTOR (included within bid).

GRAVEL CART PATH

The material of existing gravel cart pathways to be paved with asphalt may be reused as subbase if said material meets the
construction specifications outlined within (CART PATH CONSTRUCTION). Millings from existing cart path removal
may be used for subbase material. All gravel shall be removed from areas to be finished graded and grassed.

SPLIT RAIL FENCE

The CONTRACTOR is responsible for the disposal of all split rail fence removed during construction. This material
must be removed from the site by truck or dumpster and disposed of at the CONTRACTOR’S expense. The
CONTRACTOR may be required to stockpile removed split rail fencing at the Maintenance Area, at the request of the
FOUNDATION, for future use.

RAILROAD TIMBERS/TIMBER FENCING/KEYSTONE BLOCK

The CONTRACTOR is responsible for the disposal of all railroad timber, timber fencing, keystone block and other
related wall or fencing material to be removed from the site. The material must be removed from the site by truck or
dumpster and disposed of at the CONTRACTOR’S expense. = The CONTRACTOR may be required to stockpile
removed material at the Maintenance Area or staging area, at the request of the FOUNDATION, for future use.

UNFORESEEN MATERIALS

The CONTRACTOR is responsible for disposal of unforeseen/buried materials including logs, ~ concrete, debris,
garbage, fencing, asphalt, wood and bricks within the work areas. This material must be removed from the site by truck
or project dumpster and disposed of atthe CONTRACTOR'’S expense. There will be no additional compensation
for the removal of such material when found within excavation areas.
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TOPSOIL MATERIAL MANAGEMENT

SCOPE

The work covered under this section consists of furnishing all labor, equipment, materials, and performing all operations in
connection with the stripping, stockpiling, screening and replacing of topsoil material within the work areas or designated topsoil
stockpile area on site or importing from on or off-site locations, and hauling of fill material from designated borrow areas on the
site.

MATERIALS

Topsoil Materials - Topsoil material shall be a good quality sandy loam soil, free from lumps, sod, stones or debris of any
kind, satisfactory to the GOLF COURSE ARCHITECT and CONSTRUCTION MANAGER, and shall be the best
available on the site. If quality material is not available within work limits or on-site, see (Shortage) section below.
Topsoil material shall contain no stone larger than one-half (1/2) of an inch in diameter. Screening of the site topsoil
material will be necessary to eliminate rock and debris inconsistent with the desired specification. The following
criteria for screened topsoil material must be met:

U.S. Standard Sieve Percent (%) Retained
Size #4 (4.00mm) 0.0

Size #7 (2.83mm) No More Than 20%
Size #8 (1.00mm) No More Than 20%
Size #140(0.11mm) No More Than 85%
Silt - 0.002-05mm Less Than 8%

Clay Less Than 2%

STRIPPING AND STOCKPILING

Overall, the grading intent is to disturb a minimum of area. It is also the intent of the design to utilize existing material from
within work areas where possible. In all work areas, the CONTRACTOR must salvage any topsoil material available stockpile
and screen such material, accomplish the grading, and respread the topsoil material at a depth of six (6) inches. Any topsoil
material that must be stockpiled or stored while work is conducted shall be done so in an area that does not impair drainage or
construction of the golf feature and is in accordance with the local Soil Conservation requirements. Should additional fill material
or topsoil material be needed, the GOLF COURSE ARCHITECT and FOUNDATION will determine a borrow location on site.
Hauling from any designated borrow area on the site to the work areas is included within the itemized bids for each
feature.

SHORTAGE

It is the CONTRACTOR'S responsibility to salvage all of the fill and topsoil material available within the work limits. Itis
also the responsibility of the CONTRACTOR to develop accurate calculations of all required materials needed to meet any
shortage of fill or topsoil material. The FOUNDATION and/or the CONTRACTOR will investigate all reasonable sources
of on-site and off-site material. The CONTRACTOR shall include within the bid the quantity of import and unit cost
necessary to complete the project. This includes all fill material and topsoil. All off-site topsoil and fill material shall meet
the specification standards set forth within this and the Shaping and Feature Construction Sections of this document. A
possible borrow location has been indicated on the Plans between holes 5 and 9. Borrow pits may be generated in out of
play areas to serve as disposal areas for rock overburden.

Costs associated with shaping and feature construction shall be inclusive of all material handling {excavation, rough
earthwork, hauling/delivery (on site)}. This includes work beyond the Limits of Disturbance as shown on the plans and
marked in the field deemed necessary to execute proper tie-ins to existing grades. The CONTRACTOR shall not be
entitled to additional compensation for this tie-in work unless determined as extensive following review by the
FOUNDATION and GOLF COURSE ARCHITECT prior to the commencement of said work.
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ROUGH EARTHWORK
SCOPE

The work covered under this section consists of furnishing all labor, equipment and materials, and performing all operations in
connection with the manipulation of soil or dirt throughout the site and rough grading as required by the plans and following
specifications.

BEFORE ANY GRADING IS TO OCCUR ON EACH AND EVERY HOLE, THE GOLF COURSE ARCHITECT, THE
FOUNDATION, THE CONSTRUCTION MANAGER AND THE CONTRACTOR MUST REVIEW THE WORK THAT
IS TO BE DONE. This should be done on a hole by hole basis based on the schedule of execution. The intent is to further insure
that the CONTRACTOR understands the design intent prior to the commencement of work. By reviewing the work prior, it may
be possible to lessen the grading in some areas. The real advantage is that the GOLF COURSE ARCHITECT, the
FOUNDATION and CONTRACTOR are working together to properly build each feature. The result should be a well-coordinated
effort.

MATERIALS

Fill - Fill, when and as required, shall be a good quality fill material, free from debris of any kind, shall be of a type suitable for the
purpose intended, satisfactory to the GOLF COURSE ARCHITECT, and shall be the best available on the site. A possible borrow
location has been indicated on the Plans between holes 5 and 9.

EXCAVATION

Excavation areas are to be completed in accordance with the Construction Plans supplied by the GOLF COURSE ARCHITECT.
The material excavated shall be used as fill on the golf course if suitable for the purpose, and satisfactory to the GOLF COURSE
ARCHITECT. If the material is determined to be unsuitable as fill, the CONTRACTOR shall regrade the test area to its original
condition or an acceptable condition that is properly tied into surrounding grade and seed.

Reparation of all excavation (borrow areas) not within the limits of disturbance shall be completed by the CONTRACTOR and
included within the bid proposal. All excavation areas shall be regraded to tie into existing surrounds, finished and seeded to
match the preexcavation conditions as closely as possible.

All excavations shall be executed in accordance with project engineering plans and specifications and Soil Erosion and
Sediment Control Plans provided by Project Engineering and shall not commence until all necessary permits have been
secured by the FOUNDATION.

GRADING

Grading consists of the mechanical manipulation of existing land or soil to achieve the limits of cut, fill, and required elevations as
designated in the Construction Plans or in the field by the GOLF COURSE ARCHITECT.

Fills shall be free of debris and properly compacted. Fill shall be placed in six (6) inch lifts and compacted with equipment
approved by the GOLF COURSE ARCHITECT. The top twelve-(12) inches of the fill shall contain no stones more than two (2)
inches in diameter. The soil shall be treated and worked so as to be damp but not wet. Fill in areas under roads or paved areas
shall be compacted to not less than ninety-five percent (95%) maximum density at optimum moisture as determined by ASTM D-
698. Borrow areas, if required, in addition to proposed cuts shown on the plans, shall be approved by the GOLF COURSE
ARCHITECT.

It is the intent of the FOUNDATION and GOLF COURSE ARCHITECT that all work areas be well-drained, playable, and fit
comfortably within their surroundings. The CONTRACTOR shall maintain adequate drainage of surface water during
construction from all areas on the site, whether included in his work or not.

IMBALANCE IN DESIGNATED CUT AND FILLS

Should the grading plan reflect an imbalance in cut and fills, the GOLF COURSE ARCHITECT shall indicate a "borrow area" to
overcome a shortage of cut and/or a "disposal area" to accommodate any excess of fill. It is the intent to have no import or export
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from the site. Hauling and movement of material from and within the property is included within the bid proposal and
shall not result in additional cost incurred by the FOUNDATION. (see Excavation above/ see Limits of Disturbance above)

GOLF COURSE ARCHITECT'S LICENSE

All work areas affecting the appearance and function of the course may be lowered or raised upon the request of the GOLF
COURSE ARCHITECT. The meaning of the above sentence is that after feature has been rough graded, it may have to be rebuilt
to satisfy the design objectives of the GOLF COURSE ARCHITECT. Material cut in such adjustments will be placed as directed
by the GOLF COURSE ARCHITECT. No additional costs shall be incurred by the FOUNDATION for such adjustments, when
given on a timely basis, following the initial grading. Prior to acceptance of any feature by the GOLF COURSE ARCHITECT, the
feature must adhere to the GOLF COURSE ARCHITECT'S design intent. Each and every phase of work must be approved prior
to the next phase of work beginning.

DENSITY REQUIREMENTS

Compact each layer of embankment and fill material to the following percentages of maximum density at or slightly above
optimum moisture content as determined by ASTM-D698 (Standard Proctor Density).

Golf Course Corridors (except as modified herein)
Lakes, Ponds and Dams

80 percent
95 percent

ADJUSTMENT FOR AN ERROR IN CONTOURING

In figuring depths of cuts or fills, contours shown in the drawings shall be assumed to be correct unless the CONTRACTOR
notifies the GOLF COURSE ARCHITECT to the contrary before any cut, fill or excavation is made. The CONTRACTOR shall
make contour adjustment as may be required and approved by the GOLF COURSE ARCHITECT to correct an error at no
additional cost.

All plans have been developed based on the topographical mapping provided by the FOUNDATION. Aerial mapping can be
referenced for all existing feature locations and tree lines. Existing irrigation mapping is available from the Irrigation Consultant
and/or the FOUNDATION water elevations and spot elevations. There was no confirmation as to the accuracy of the mapping.

UTILITIES

The CONTRACTOR shall seal all utility lines or tile lines broken in the course of excavation and not required for service
thereafter. If there are tile lines, which need to be extended, the CONTRACTOR shall get the approval of the FOUNDATION and
GOLF COURSE ARCHITECT to proceed.

All existing utilities will be clearly marked through a coordinated effort between the FOUNDATION and the
CONTRACTOR. It will be the responsibility of the CONTRACTOR to avoid damaging marked utilities. All costs
associated to damaged utility lines as a result of construction activities by the CONTRACTOR shall be paid by the
CONTRACTOR. The CONTRACTOR must obtain a Dig Safe Number prior to any excavation within a potential utility
area.
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ROCK EXCAVATION

SCOPE

The work covered in this section consists of furnishing all labor, equipment and materials, for the identification, excavation,
blasting, and removal of all rock encountered while executing the Golf Course Construction Plans. Rock may be defined as ledge
rock to be removed through blasting or loose boulders as defined below.

ROCK ESTIMATE

Should rock be encountered, the total amount of rock in place to be excavated shall be determined as herein specified. Adjustment
for the excavation of such rock will be made as provided by the Contract Documents.

ROCK CLASSIFCATION

Rock is defined as stone or hard rock in original ledge, that cannot be broken and removed or dislodged by a D-8 Caterpillar
tractor, or equivalent, equipped with a hydraulically operated power ripper (or CAT 235 hydraulic backhoe or equivalent), without
the use of explosives or drills, or boulders over % cubic yard in volume. This classification does not include materials such as
loose rock, concrete or other materials that can be removed by means other than drilling and blasting or drilling and wedging, but
which, for reasons of economy in excavating, the Contractor prefers to remove by drilling and blasting.

ROCK SURVEY

Before excavating any material for which the Contractor may claim classification as rock excavation, such material shall be
uncovered and exposed so as to permit accurate measurements and the Engineer shall be notified before proceeding further. No
payment will be allowed for rock or cemented materials, which have not been uncovered and measured as specified, nor for
boulders, which have not been separated from earthwork for proper measurements. The material uncovered shall then be cross-
sectioned and measured and the quantities within the rock payment lines hereinafter specified shall be computed under the
supervision of the Engineer.

Recording- Complete current records of quantities of rock excavated, methods of excavation used and extent of labor and
equipment involved shall be submitted by the Contractor for approval. Such records shall also include plot plans at
suitable scale showing all elevations and other measurements of rock excavation and the location and measurements or
computed volumes of boulders encountered. The Contractor shall furnish all labor and equipment necessary to make
these records. No payment will be considered for rock, which has been removed without obtaining the specified data.

ROCK EXCAVATION IN UTILITY TRENCHES

Blasting and excavation of rock in utility trenches outside of general excavation areas, without first uncovering rock, will not be
permitted. Elevations and measurements of rock surfaces shall be taken as hereinbefore specified from rock profiles appearing in
trenches after excavation. Rough or sloping rock shall be brought to level beds in steps for foundations as required. In pipe spaces
or other unfinished areas, low spots shall be filled and leveled off with earth, sand or other acceptable material.

ROCK BLASTING

Blasting shall be done carefully, and such work shall be entirely at the Contractor’s own responsibility for any resultant damage.
The transportation, handling, storage and the use of explosives shall be performed in accordance with the provisions of local, state
and federal laws and authorities having jurisdiction. Perform blasting so as not to disturb rock at or below finished grade levels.
Blasting will be permitted subject to the following restrictions:

1. CONTRACTOR is responsible for any resultant damage due to blasting operations.

2. All blasting operations and use of explosives shall conform to the requirements of federal and state laws, local
ordinances, and regulations relative to rock blasting and the storage and use of explosives.

3. The use of explosives shall be limited to labor skilled and licensed in its use.
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4. No larger quantity of explosives shall be stored at the site at any time than will be required for one day’s work.
Unused explosives shall be removed from the site at the end of each day.

5. Maintain a daily log for each blast detonated on each working day. The log shall include the date, exact time of
firing, number of holes, depth of holes, total poundage used, the distribution of instantaneous and delay caps,
poundage’s per delay, and location and spacing of drill holes.

6. All blasting operations shall be conducted so that the resulting vibrations either adjacent to or on the lowest level
of the nearest structure do not exceed a maximum particle velocity of 2 in./sec. When specific site conditions
preclude the ability to achieve this criterion. The CONTRACTOR must propose alternative criteria and
excavation methods and demonstrate that such procedures will not cause damage to the structures.

7. The CONTRACTOR is responsible for preventing rock throw and for protecting the work. Use woven wire
cable mats, or other means, over all blast holes.

8. Blasting procedures shall be subject to the review of the local authorities having jurisdiction.
ROCK HAMMERING/CHIPPING

Rock Hammering and/or chipping shall consist of removal of rock through mechanical means utilizing a rock hammer attachment
to an excavator or other necessary implements to allow for rock to be broken to a point where it can be removed with standard
equipment.

Excavation beyond the limits of disturbance specified herein shall be considered unauthorized excavation. Do not excavate rock
beyond the limits specified in “Rock Payment Lines” below.

ROCK PAYMENT LINE

Payment will be made for actual quantity of rock removed but no payment will be allowed for rock excavated beyond the limits
shown on the plans or marked in the field (penalty shall apply if out of delineated work area) and/or the following limits:

In pipe trenches and utility trenches, 6 inches below invert elevation of pipe and 2 feet wider than the inside diameter of the pipe
but not less than 3 feet minimum trench width.

6 inches below invert of building drainage pipe when subgrade is in soil or rock.
6 inches beyond sides of building drainage pipe.

All rock shall be stockpiled at an agreed upon location within the work site and measured in the field by the DIRECTOR
OF MAINTENANCE to determine quantities to be paid for.

ROCK DISPOSAL
All rock encountered within the work area shall be disposed of in one of four ways:

1. Pushed off to wooded out of play areas adjacent to work areas or designated area on the site.

2. Hauled to stockpile or bury location designated by the FOUNDATION and DIRECTOR OF MAINTENANCE.

3. Removed from the site via on and off site trucking. This includes gathering the rock in the work areas, loading
designated trucks, delivering rock to stockpile area, loading off-site trucks.

4. CONTRACTOR may utilize an on site rock crushing plant to develop a crushed stone product to be used in
drainage trenches, outfall areas, stabilization areas or cart path subbase. (In all cases the material must meet
specification requirements as outlined herein)

Rock included in this section can be defined as boulders or rubble greater than 12” in diameter.

In the case where walls are called for on the site, rock shall be gathered from on site and delivered to location of walls.
The itemized bids for walls shall include delivery of all rock to the location of the proposed wall.
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SHAPING AND FEATURE CONSTRUCTION
SCOPE

The work covered in this section consists of furnishing all labor, equipment and materials, for the shaping and construction of the
Golf Course Features including greens, tees, bunkers, cart paths, water features, grass hollows, mounds and swales. The location,
size, and elevations of these features are found in the Construction Plans. Development of all golf features including, but not
limited to those listed above, shall be inclusive within the shaping costs provided by the Contractor.

SHAPING

Shaping consists of the artistic manipulation of rough graded or existing land or soil to obtain the features designated by the GOLF
COURSE ARCHITECT in the plans, and as directed in the field.

The intent of shaping is to match closely the location and intent of design of the features (i.e., tees, bunkers, mounds, swales) as
shown on the plans. The GOLF COURSE ARCHITECT reserves the right, on a timely basis, to refine these features in the field as
they affect the appearance, playability and aesthetic quality of the golf course. The maximum grading slope ratio in mowable turf
areas will be 3:1, unless otherwise directed in the field by the GOLF COURSE ARCHITECT.

MATERIALS (surrounds of tees, greens and bunkers)

Topsoil Material - Topsoil/seedbed material used at and adjacent to the features mentioned in this section shall be the
best available from the site and may need to be screened, if inconsistent with the desired specifications as established in
the Topsoil/Plating Material Management Section.

Fill Material - Shall be a good quality fill taken from the site and approved by the GOLF COURSE ARCHITECT.

BUNKERS

Intent

The shaping of the bunkers is a very important ingredient within the renovation of the Newton Commonwealth Golf
Course. Well-shaped and executed bunkers give a course character, depth, and preserve strategy. It is our intent that the
bunkers have a natural appearance, and fit comfortably within their support mounding and the movement of the
surrounding ground. The objective at Newton Commonwealth is to embrace the historic Ross style consistent with the
origins of the golf course. This style shall be carefully directed in the field by the GOLF COURSE ARCHITECT.
Slopes and faces shall be held to a 2 4 -3:1 ratio to allow for effective maintenance with existing equipment supplies.
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ROSS-NEWTON FAIRWAY BUNKER PERSPECTIVE

ROSS-NEWTON GREENSIDE BUNKER PERSPECTIVE
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Bunker Construction

The bunkers around the greens and in the fairways shall be constructed to the sizes and shapes shown on the plans and/or
as otherwise marked in the field by the GOLF COURSE ARCHITECT. The GOLF COURSE ARCHITECT reserves the
right to alter the shape and position of any bunker on a timely basis when, in his opinion, such alteration is necessary to
improve the design of these features. Any such alteration shall not entitle the CONTRACTOR to extra compensation.

The CONTRACTOR shall be careful to preserve the natural looking perimeter lines on the bunkers as shown on the plans
or as directed/painted in the field by the GOLF COURSE ARCHITECT. The artistic and aesthetic handling of the
shaping of mounds, noses, and outlines of all bunkers shall be the responsibility of the GOLF COURSE ARCHITECT. It
is to be expected that most of this work will be accomplished by machine and then hand-worked as directed by the GOLF
COURSE ARCHITECT.

All bunkers, both along the fairways and at the greens, shall be constructed so that the edges blend well into the
surrounding ground. The perimeter of the bunkers shall receive six (6) inches of topsoil, which is to be tamped and
compacted to insure stability for sodding. The inside of the bunker will receive no topsoil where the future sand will be
placed.

Bunker Materials

Sand-The sand incorporated into the bunkers shall be a clean and stable local product, such as washed mortar
sand. Samples of sand shall be submitted to the GOLF COURSE ARCHITECT and a pre-qualified testing lab
for approval prior to the start of construction and every 900 tons delivered. Generally, a masonry type sand,
angular in shape, with a mixture of particle sizes is suitable. The sand must meet the following physical
specifications:

1. Particle Size Analysis and Sand Distribution
A. No more than 3% clay and silt (combined total)
B. No more than 2% Gravel (2mm)
C. No more than 15% V. Coarse (1mm)
D. 78-100% combined Coarse (.5mm) to Fine (.10mm)
E. No more than 5% V. Fine (.05mm)

2. Fried Egg Lie Development
Greater than 34.128 Ibs/in2
Pentotrometer Value 1.8-2.2

3. Crusting and Set-Up
No crusting or set-up after the sand is saturated and dried.

4, Sand Color and Shape
Light color of moist sand preferred, measure by Munsell Color Chart. Color must be approved
by GOLF COURSE ARCHITECT.

5. Infiltration Rate (in/hr) minimum 15.0
Acceptable color, ball lie, shape crusting, and set-up ratings must be met and are to be approved by a pre-qualified testing
lab and the GOLF COURSE ARCHITECT. The depth of the bunker sand is six (6) inches after water and mechanical

compaction.

Final Bunker Sand Approval shall be directed by the GOLF COURSE ARCHITECT and the DIRECTOR OF
MAINTENANCE based on product submissions.

Gravel - Shall be washed and screened pea gravel one-quarter (1/4) inch in diameter. Gravel must be approved
by the GOLF COURSE ARCHITECT.

Perforated Pipe - Shall be four (4) inch Hancor Hi-Q or ADS N-12 perforated, corrugated, smooth interior wall
polyethylene drain pipe or acceptable equivalent.
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Bunker Drainage

Trenches shall be cut into the subgrade within the lowest portions of the bunker so that the perforated pipe will slope
uniformly. The minimum acceptable slope shall be 0.5%. The trench will be eight (8) inches wide to contain a four (4)
inch pipe surrounded by two inches of gravel. Depth of the trench is to be ten (10) inches minimum. All excavated
material is to be removed from the bunker and used in an adjacent areas if feasible.

Perforated pipe is to be laid perforations down on a two (2) inch gravel base. After the pipe is laid, the trenches shall be
backfilled with gravel to the top of trench.

4” vent flushouts shall be installed in each bunker as indicated on the Golf Course Construction Plans. Tracer wire shall
be connected to all drainage pipes.

Exit drains from bunkers shall connect with other drain lines, biofiltration swales or into a sump pit that is at least 50 feet
from the bunker. Pipe for these exit drains are included in bid price.

Installation of Sand

The CONTRACTOR shall install the sand in the bunkers prior to seeding and sodding, bringing the sand to approximate
finish grade. Sand shall be approved by the GOLF COURSE ARCHITECT. Bunkers shall be filled with six (6) inches
of sand. During construction sand shall be pushed out to 12” from the edge of the bunker with excess stockpiled as a
protective measure against contamination. Once the exterior bunker slopes are stabilized with sod, the sand shall be
pushed out to finish grade. After placement of the six (6) inches of sand, it must be watered and tamped by the
CONTRACTOR to create a firm surface. It is essential to have six (6) inches of sand within each bunker floor and four
(4) inches of compacted sand on the bunker slopes after water compaction.

Sodding of Perimeters and Faces

Prior to sodding all bunker surrounds shall be properly fertilized as specified in Finishing. The GOLF COURSE
ARCHITECT will mark the bunker perimeter to define the limits of sodding. All sod at the perimeter of the bunkers is to
be pinned with 1x1x6 sod pins (min. 2 per sod strip) to insure proper soil/sod contact and reduce the chance of erosion
problems and sloughing.
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DRAINAGE

SCOPE

The work covered under this section includes all labor, material, tools and equipment necessary to furnish and install the golf
course drainage systems as specified and shown on the drawings for the golf course. The CONTRACTOR shall verify that the
pipe has proper fall before beginning the backfill operation.

MATERIALS

Reinforced Concrete Pipe (if used) - Shall meet ASTM Specification C-76-41, latest
Revisions and all requirements specified by the PROJECT ENGINEER.

Corrugated Metal Pipe (if used) - Shall be ARMCO corrugated metal pipe or equal, conforming to AASHO
Specifications M-136 and all requirements specified by the PROJECT ENGINEER.

Frames, Covers and Grating - Frames, covers and gratings shall be of a type and duty as shown on the plans. Iron
casting shall conform to standard specifications for gray iron casting, ASTM Specifications A-48-41, Class 20. All
castings shall be true to pattern, in form and dimensions, free from faults, sponginess, cracks, blow holes and other
defects affecting their strength. Bearing surfaces between cast iron frames, covers and grates shall be machined, fitted
together, and match-marked to prevent rocking. As specified by PROJECT ENGINEER.

Drain Basins - Shall be eight (8), twelve (12) or eighteen (18) inch Nyloplast® drain basins or approved equivalent with
size specified on plans. (12” riser in stone may be used in place of Nyloplast basins- as specified)

Inline Drains - Shall be eight (8) inch or twelve (12) inch Nyloplast® inline drains or
approved equivalent.

Drain Pipe - Shall be ADS N-12®, Hancor Hi-Q® or any other approved high density polyethylene, corrugated, smooth
interior wall pipe. Hancor Hi-Q® or approved equivalent shall be used at all drain basins where lateral pipe is tying into
basin. All connections shall be concrete sealed.

Perforated Drain Pipe - Shall be ADS N-12® or Hancor Hi-Q® high density polyethylene, perforated, corrugated,
smooth interior wall pipe or approved equivalent. No lesser quality pipe will be considered.

Bunker Dry Well/Sump - Shall be constructed according to the detail specifications prepared by the GOLF COURSE
ARCHITECT.

Concrete - All concrete shall have a minimum compressive strength of 3000 psi at
28 days. Reinforcing steel shall be grade 40 or 60 as may be required by the drawings.

Gravel - Shall be washed and screened pea gravel or crushed stone approximately one-quarter (1/4) inch in diameter.
Gravel must be approved by the GOLF COURSE ARCHITECT upon recommendation from a pre-qualified testing lab.

TRENCHING

Bunkers - Trenches will be cut into the subgrade so that the perforated polyethylene pipe will slope uniformly. The
minimum acceptable slope shall be 0.5%. The trench shall be eight (8) inches wide to contain a four (4) inch pipe over
two (2) inches of acceptable gravel. Bunker trenches shall be cut approximately ten (10) feet apart.

Other Areas - Trenches for drain lines shall be excavated to a width equal to the
outside diameter of the pipe plus eight (8) inches, and to a depth as required to maintain grade eighteen (18) inches to top
of pipe. All trenches shall maintain a minimum slope of 0.5% and shall be free of any debris.
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INSTALLATION OF GOLF COURSE DRAINAGE PIPE

Bunkers - Pipe shall be installed in open trenches, true to line and grade over two (2) inches of gravel. A gray tracer wire
shall be attached to all drain pipe along the length of the run for future detection. All perforated polyethylene pipe shall
be backfilled with washed gravel to the top of the trench with additional gravel heaped on top to allow for settling.
Perforated pipe will extend to the bunker or green's edge where it will be picked up by non-perforated pipe to extend to an
outfall or point of discharge into an adjacent drainage system. Flushouts are required as shown on the Golf Course
Construction Plans. All flushouts shall consist of a vent cap placed on the end for air flow and clean out. The exact
location of all runs of pipe, flushouts and color of tracer wire is to be accurately shown on the CONTRACTOR’S As-
Built drawings.

Other_Areas - Pipe shall be installed in open trenches true to line and grade. A gray tracer wire shall be attached to all
drainage pipe along the length of the run for future detection. Trenches shall be backfilled with fill material in six (6) inch
layers and each layer thoroughly tamped to the top of the ground for pipe laid under paving. Pipe outside the limits of
paving shall be tamped in nine (9) inch layers to the top of the ground. The top six (6) inches of backfill material shall
consist of topsoil equivalent to the surrounding area with no stones or debris directly around pipe.  Any solid or
perforated pipe 12” or larger shall be bedded in 6” of gravel.

No back filling shall be commenced before the GOLF COURSE ARCHITECT or FOUNDATION'S
REPRESENTATIVE has inspected and approved the line. The CONTRACTOR acknowledges that, at his sole cost and
expense, he shall correct and repair all settlement of ditch backfill including but not limited to, all filling, leveling,
regrassing with sod or seed as may be required, as directed by the GOLF COURSE ARCHITECT or FOUNDATION'S
REPRESENTATIVE.

ALL TRENCHES WILL BE WATER-SETTLED AND COMPACTED TO AVOID LATER SETTLEMENT.

Major storm drainage system requirements shall be designed by the PROJECT ENGINEER and will be specified within
construction documentation under separate cover. The FOUNDATION has the discretion to bid any and all major drainage
improvements as separate. All storm drainage installations including but not limited to, culvert extensions, culvert replacements
and tie ins to existing RCP or CMP pipe shall be bedded and encased in ¥z -3/4” pea gravel with a minimum of 6” of topsoil on the
top layer and finish grade.

INSTALLATION OF INLINE DRAINS AND DRAIN BASINS

Nyloplast® drain inlets or approved equivalent, shall be constructed and installed in accordance with the plans prepared by the
GOLF COURSE ARCHITECT. Allinline drains and drain basins must be set level and true to line and grade.

All drain pipes shall be brought to a level 2-3 feet above final grade and capped during period following installation and prior to
installation of basins or inlets. The pipe shall be capped to avoid any debris clogging the installed system and painted with highly
visible spray paint (orange or equivalent) to maintain visibility during ongoing construction.

The CONTRACTOR shall be responsible for keeping all drain basins clean and clear of debris siltation and standing water
until which time these basins are turned over to the DIRECTOR OF MAINTENANCE.

INSTALLATION OF FRAMES, COVERS, AND GRATINGS

Frames, covers, and gratings shall be placed as shown on the plans and true to surface grades. Where castings are to be installed at
curbs and paved areas, they shall be aligned properly with same.

INSTALLATION OF POLYETHYLENE PIPE

Polyethylene pipe shall be installed in open trenches, true to line and grade. The excavation of trenches shall not advance more
than three hundred (300) feet ahead of the complete pipe work except upon the permission of the GOLF COURSE ARCHITECT.
After the pipe is laid and inspected by the GOLF COURSE ARCHITECT or FOUNDATION'S REPRESENTATIVE, the
CONTRACTOR shall immediately refill the trench to the surface of the ground, making sure that the upper six (6) inches consists
of approved topsoil, a full six (6) inches of depth after compaction. Perforated polyethylene pipe shall be encased in '4” pea gravel.
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INSTALLATION OF SUMPS/DRY WELLS

All sumps/dry wells shall be constructed as illustrated in the Construction Details and where indicated on the Drainage Plans.

INSTALLATION OF STONE CATCHMENT BASINS

Stone catchment basins shall be located at the outfall point of all stormwater piping on the golf course. The basins shall be shaped
in a concave manner so as to receive and dissipate water flow. Basins shall be lined with 6 clean rip rap stone material, bedded
into the floor of the basin at a minimum of 2 courses and typically 12x10 with 3:1 slopes. Golf Course drainage shall outfall into
dissipation pads a minimum of 4x4 lined with filter fabric and 1 coarse of 6” clean rip rap stone.

MAINTENANCE

All drainage installations shall be flushed and maintained in good working order previous to final acceptance. Erosion control
practices shall be applied at all inline drains and drain basins to reduce sediment build up throughout the construction and grow in
period including the installation of silt fencing and haybales.

GRADES

Grades for the drainage pipes and basins must be strictly adhered to in accordance with the drawings, or as may otherwise directed
by the GOLF COURSE ARCHITECT.

AS-BUILT

The CONTRACTOR shall provide the FOUNDATION and GOLF COURSE ARCHITECT accurate scaled progress drawings of
all installed drain lines. Locations shall be accurate with reference to existing site features and drainage drawings. These working
As-Builts shall be submitted to the GOLF COURSE ARCHITECT and CONSTRUCTION MANAGER on a hole-by-hole basis,
as described in Special Provisions. Also, a final As-Built plan in acceptable GPS format denoting all drainage system locations
shall be supplied by the CONTRACTOR to the FOUNDATION and GOLF COURSE ARCHITECT. The final payment will be
withheld until the final As-Builts are received. The As-Builts must be concise and well-documented, completed by Massachusetts
Licensed Land Surveyor, showing all components, including but not limited to:

1. Name of individual preparing the drawing, and the date.
2. All tee, green, bunker and cart path locations and dimensions to be documented on As-Built drawings.
3. Drainage of bunkers, tees, and greens (if piped) will be scale 1" = 30". Drain inlets, catch basins and junction

boxes will be scale 1" = 100'. Locations will be referenced from two (2) fixed, permanent points from flushout
to tie-ins. Length of distances can be rounded to the closest foot, with notations of pipe size being used.

4, Irrigation As-Builts shall be delivered to the FOUNDATION in accordance with the As-Built requirements
outlined within the Irrigation Specifications Attached.

5. Specific notes detailing unique installation information.

The following features on the golf course shall be included in a comprehensive As-built developed in acceptable GPS
format:

1. Golf Course Features (tees, fairway lines, greens, bunkers, cart paths)
2. Golf Course Drainage
3. Golf Course Irrigation (location and database set up in accordance with software requirements or as

directed by Irrigation Consultant)

As-built information shall be set up as an overlay on the existing topographical and vegetation surveys.

These As-Builts will be kept clean, dry and safe from damage at all times. It will be kept up to date and available for reference at
each planning meeting. The As-Builts and their supporting evidence will be used to process payment requests. No payment
will be authorized without submission of the proper As-Built documentation.
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FINISHING

SCOPE

Work under this section shall consist of furnishing all materials, labor, and equipment for the cleaning and finish grading of tees,
greens, bunkers, fairways, rough areas so as to produce a proper planting bed for seed or sod. Work shall also consist of finish
grading so as to countersink sod at grass depressions, drain inlets, and around bunkers and greens; adjustment of soil pH, and
fertilization of all golf course areas. CONTRACTOR shall purchase all fertilization material according to specifications
established by the DIRECTOR OF MAINTENANCE.

Testing of all construction materials and native soil conditions shall be completed prior to the start of construction and or delivery
of the product to the site. All test results shall be communicated to the GOLF COURSE ARCHITECT and FOUNDATION.

MATERIALS

Fertilizer — The DIRECTOR OF MAINTENANCE shall determine all fertilizer types, application rates and equipment.
Generally the fertilizer shall be a complete commercial fertilizer of high quality grade. It shall be free flowing with
uniform particle sizes and suitable for turf grass applications. The nitrogen source shall be either a methylene urea or
polymer encapsulated urea base. The fertilizer shall be delivered to the site in bags or other convenient containers with
labeled proof of conforming to applicable state fertilizer laws with the name, trademark and warranty of the producer.
Fertilizer rates and specifications will be set according to the soil analysis on a hole-by-hole basis and shall be supplied
upon completion of the soil analysis.

Sulphur or Lime - Based on soil tests, if the soil ph level needs to be adjusted, then either sulphur or lime shall be used.
The CONTRACTOR shall submit a one cubic foot sample of sulphur to the FOUNDATION'S REPRESENTATIVE for
approval, if necessary. Source of the material shall be stated on the container.

FINISH GRADING

All areas graded throughout the course are to be finish graded to achieve a superior planting and playing surface as herein
described. All areas to be sodded are to be countersunk in areas of tie-ins for a proper transition. Areas of steep slopes including
bunker, tee, and green slopes are to be adequately watered and tamped to insure proper settling and stability of the soil.

When suitable soil has been placed and other site work has been substantially completed, and when notified to proceed by the
GOLF COURSE ARCHITECT, the CONTRACTOR shall finish grade all areas to be seeded or sodded under this contract. Finish
grading is to consist of the work necessary to bring the surface of the soil to a smooth, true and even surface free of "bird baths and
scalp areas,” and acceptable to the GOLF COURSE ARCHITECT.

Areas to be finish graded shall be brought to a smooth and harmonious grade by the use of approved mechanical means and
handworked as necessary. The surface shall be cleaned of stones or other objects larger than one (1) inch in maximum dimension,
and of all roots, brush, wire, grade stakes and other objects. Any undulations or irregularities in the surface resulting from tillage,
fertilizing or other operation shall be leveled out by hand before seeding or sodding operations are begun.

PRIOR TO JOB COMPLETION, ANY PERMANENT OR TEMPORARY REMOVAL OF GRADING EQUIPMENT
MUST BE REVIEWED BY THE GOLF COURSE ARCHITECT. THE INTENT OF THIS STATEMENT IS TO
INSURE THAT PROPER PERSONNEL AND EQUIPMENT REMAIN THROUGH THE COMPLETION OF THE
PROJECT, AND THAT THE GOLF COURSE DOES NOT SUFFER DUE TO CHANGES IN PERSONNEL AND
EQUIPMENT.

PROCESS

Greens (NOT APPLICABLE) - The seed bed shall be raked and rolled until it is firm, smooth and settled. All bumps,
stones and depressions shall be removed. Contours in the collar and the seam areas shall be blended into the contours of
the adjacent features so as to appear natural. All surface grades will be surveyed for approval by the GOLF COURSE
ARCHITECT and the FOUNDATION prior to planting to ensure adequate depth to a variance of plus one inch is
achieved. Green surfaces shall be elevated 1” to allow for proper key in with sod surrounds.
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Tees - Shall be first mechanically raked then handworked to smooth any ridges, fill any depressions and bring the surface
to elevation and contour shown on the grading plan. All stones, sticks and other rubble shall be raked out of the tee
surface and removed from the site. All tee surfaces shall be laser leveled and are subject to refinishing upon the direction
of the GOLF COURSE ARCHITECT or the FOUNDATION'S REPRESENTATIVE.

Fairways, Roughs, Green and Tee Surrounds - After topsoil/plating material has been replaced, all the areas of the site
to be seeded shall be finish graded as herein specified. All sticks, stones, boulders, tree roots, brush, wire, grade stakes
and all other foreign matter shall be disposed of on the site at the direction of the GOLF COURSE ARCHITECT.
Surface drainage shall be maintained and given special attention throughout the FINISHING process.

Rough Areas - After topsoil/plating material has been replaced, rough areas of the site to be seeded shall be finish graded
as herein specified. All sticks, stones, boulders, tree roots, brush, wire, grade stakes and all other foreign matter shall be
disposed of on the site at the direction of the GOLF COURSE ARCHITECT.

Prior to pH adjustment, fertilization, and planting, all areas shall be inspected by the CONTRACTOR, GOLF COURSE
ARCHITECT and GOLF COURSE SUPERINTENDENT to assure that the planting bed has been properly prepared.
The CONTRACTOR, the GOLF COURSE ARCHITECT and the FOUNDATION must be in agreement on the
acceptability of the planting bed. Inadequate preparation of the planting bed shall result in the CONTRACTOR'S
reworking of the area to the complete satisfaction of the GOLF COURSE ARCHITECT and FOUNDATION.

SOIL PH ADJUSTMENT

Upon completion of the finish grading, if required, fairway and rough areas shall be pH adjusted at the rate dictated by soil test
recommendations. Because soil conditions may vary from hole to hole, it is advisable that several soil samples be taken from each
fairway and that those samples be mixed and tested on an individual hole basis so that proper rate of soil amendments may be
applied. Green putting surfaces and their surrounding areas and tees shall be pH adjusted at the rate dictated by soil test
recommendations.

FERTILIZER TYPES, RATES AND METHOD OF APPLICATION

After the finish grading and before seeding, all areas shall be lightly raked (spring-toothed Harrow or equivalent) until the finished
grade is smooth, loose and pulverized. The commercial fertilizer as specified by the DIRECTOR OF MAINTENANCE, following
proper testing procedures, shall be applied at the recommended rates and be thoroughly incorporated into the top three (3) or four
(4) inches of the surface of the seedbed in all areas with the recommended equipment.

FENCING (If requested by the FOUNDATION)

Upon approved completion, the CONTRACTOR shall erect a rebar and nylon rope barricade or other approved fencing material
around the perimeter of all reconstructed greens as marked in the field by the FOUNDATION. Once the fence has been erected,
the FOUNDATION shall maintain and enforce traffic restrictions. (Fencing material shall become the property of the
FOUNDATION upon completion of the project.)
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GRASSING

SCOPE

Work under this section shall consist of supplying all labor, equipment and materials and performing all operations in connection
with the planting, seeding sodding) of greens, tees, tee surrounds, fairways, roughs, native areas, bunker edges and slopes, grass
depressions, and or hydras seeding any other slopes designated by the GOLF COURSE ARCHITECT.

ACCEPTANCE BY THE GOLF COURSE ARCHITECT AND THE FOUNDATION

Prior to grassing, all worked areas are to be accepted as completed by the FOUNDATION. The following items are to be judged
as complete by the FOUNDATION and GOLF COURSE ARCHITECT in the determination of an acceptable seedbed:

1.

10.

11.

Irrigation system complete and tested/verified as functioning with all heads, valve boxes and quick couplers
properly set. All splices must be water resistant, in junction boxes and deemed functional. (to be deemed
complete by Irrigation Consultant and the Director of Maintenance.)

All greens to be properly floated, smoothed with a light roller and settled according to the proper grades with the
GOLF COURSE ARCHITECTS approval. The putting surface should blend evenly into the adjacent
shaped features. Depth of rootzone must comply with zero to plus one inch variance. N/A

The tees to be floated and smoothed with a light roller to a consistently sloped plane in the proper direction, free
of undulations, and low points and tied into the surrounding ground.

All bunkers should contain piled bunker sand. Sand to be spread at a water settled depth of six (6) inches on the
bottom and four (4) inches on the face following rooting of sod surrounds. Preliminary bunker edges should be
marked to allow proper sodding limits.

All drainage system components checked and approved as functioning.

Throughout the remaining golf areas no undesirable low points, ridges, bumps or "bird baths™ should be present.
All trenches checked for settling problems.

Areas adjacent to the cart path should be compacted and tied-in evenly to the cart path edge creating proper
drainage and traffic patterns throughout the golf course.

All debris including refuse, rocks, sticks, wire, and weeds should be cleared from all areas to be grassed and
disposed of appropriately.

All previously existing turf eradicated entirely within the areas to be grassed.
Fertilizers applied according to the specified types and rates.

All areas of sod limits countersunk for proper grade transitions.

GRASS TYPES, RATES AND METHOD OF INSTALLATION

Bunker Surrounds and Primary Roughs — Shall be sodded with an approved blend of:

Kentucky Bluegrass/Fescue

Fairways — Shall be sodded with an approved variety of:

Low-Mow Kentucky Bluegrass Ryegrass

Secondary Roughs — Shall be seeded at rate of 170#/acre or appropriate rate with an approved blend of:

100% Low Maintenance Fescue/Ryegrass Mixture (80-20)
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THE GOLF COURSE IS TO BE SODDED UPON APPROVAL BY GOLF COURSE ARCHITECT AND MAY BE
SEEDED NO EARLIER THAN See Memorandum at time of contract AND NO LATER THAN See Memorandum
at time of contract, SCHEDULE PERMITTING. THE SUBCONTRACTOR WILL BE FINED $1,000. PER DAY
FOR ANY AREAS THAT DO NOT MEET THE PLANTING TIME FRAME. AREAS READY FOR SEEDING OR
SODDING BEFORE THE PLANTING TIME FRAME CAN BE PLANTED WITH THE APPROVAL OF THE GOLF
COURSE ARCHITECT AND THE FOUNDATION, CONTINGENT UPON THE WEATHER AND THE
TEMPERATURE AND ANY DOCUMENTED DELAYS IN THE PROJECT.

Sod- Sod is required on all disturbed areas including, green surrounds, bunker perimeters and faces, support
mounding, around all tees, minimum 18 inches and around all drain inlets a minimum of 18 inches, along all lake edges,
and at any other steep slopes or drainage areas as may be determined by the GOLF COURSE ARCHITECT.

Native Areas - All areas that are disturbed, but not grassed, shall be hydroseeded and mulched with a native mix approved
by the GOLF COURSE SUPERINTENDENT and GOLF COURSE ARCHITECT.

HYDROMULCHING

All seeded areas shall be hydromulched with an acceptable blend (heavy gauge) wood fiber (70/30) and tackifier so as to
efficiently stabilize all areas through germination. All erosion rivulets shall be repaired by the CONTRACTOR within one day of
occurrence according to seeding and mulching specifications. CONTRACTOR shall be responsible for all seeded areas through
the germination of the turf (up to 14 days inclusive of weekend days). Rivulet and erosion repair during this time shall be the
responsibility of the CONTRACTOR.

SODDING

IT IS THE INTENT THAT FOLLOWING THE SATISFACTORY FINISHING OF ALL THE FEATURES (except greens) AS
HEREIN DESCRIBED, ALL DISTURBED AREAS SHALL BE SODDED WITH APPROVED SOD BLENDS AS
DESCRIBED ABOVE. IN THE EVENT THAT SODDING IS NOT POSSIBLE, BASED ON THE DIRECTION OF THE
FOUNDATION OR GOLF COURSE ARCHITECT, THE FOLLOWING MINIMAL SODDING REQUIREMENTS WILL
APPLY:

Sod laying must occur immediately upon delivery of material to site from farm.

All bunker perimeters are to be sodded over the peak of face slopes. Only strongly rooted, sand or topsoil-based sod will be
used, not less than one year old in vigorous condition and free from uncontrollable weeds and grasses. No sod grown on peat will
be used.

All tees require sod around the perimeter of the surface. Slopes exceeding 3 1/2% and drainage areas may require sodding and
will be designated in the field by the GOLF COURSE ARCHITECT.

In the installation of sod, no gaps, spaces, voids or openings will be allowed between strips of sod. Strips will be placed to
be tight together so as to appear knitted, minimizing the need for follow-up top dressing and filling of interstices. Any top
dressing, required within 14 days of laying sod, will be the responsibility of the CONTRACTOR. CONTRACTOR shall be
responsible for watering all sodded areas through the 1% 5 days, whichever comes first.

Sodding occurring on bunker slopes as well as any areas exceeding 3:1 slope is to be pinned with 1 x 1 x 6 pine sod pins
(minimum of 2 stakes per strip). During and immediately after laying, all sod is to be watered to avoid stress related to high
temperatures that may be associated with the sodding schedule for the job. Any sod may be rejected if, in the judgment of the
GOLF COURSE ARCHITECT or FOUNDATION, its survival after placing is doubtful.

Upon completion of the above work, the surface of the sodded areas shall coincide with finish grade, be flush with other seeded or
grassed areas, and shall meet the established grade around buildings and at cart paths. * It is the responsibility of the
CONTRACTOR to water all newly seeded or sodded areas for (5) five days after which the watering shall become the
responsibility of the FOUNDATION. At this critical time of germination a coordinated effort between the
CONTRACTOR and the DIRECTOR OF MAINTENANCE is imperative. New sod should never remain unwatered
(depending on current precipitation) for any 24 hour period. Attention must be paid to the local weather reports for up to
the minute information. The CONTRACTOR and DIRECTOR OF MAINTENANCE must coordinate watering schedules
with ongoing work schedules to ensure sod is never left unattended.
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Care should be taken in sodding to preserve the finish grade elevations so that there will be no depressions or uneven places in the
surface of the sod. As soon as sod has rooted down enough to support a tractor and spreader, it should be top-dressed with an
approved soil mixture by the FOUNDATION. All sod must be delivered to the job within twenty-four (24) hours after being cut,
unless circumstances beyond the CONTRACTOR'S control make it necessary for the sod to be placed in temporary storage, in
which case permission shall be obtained from the GOLF COURSE ARCHITECT.

During wet weather, the sod shall be allowed to dry sufficiently to prevent tearing, and during dry weather, it shall be watered
before being lifted to insure its vitality and to prevent the soil from dropping off in handling. Any sod permitted to dry out or rot
may be rejected if, in the judgment of the GOLF COURSE ARCHITECT or FOUNDATION, its survival after placing is doubtful.

GRASSING LIMITS

The limits of grassing shall be coincidental with the areas that are disturbed and are shown per the Golf Course Construction Plans
and labeled as Limits of Disturbance and/or as delineated in the field by the GOLF COURSE ARCHITECT.

GRASSING SCHEDULE

The CONTRACTOR shall begin grassing immediately following approval of the finish grading notification to do so by the GOLF
COURSE ARCHITECT, and once work has begun shall press forward toward completion of the planting as rapidly as weather
conditions permit. The CONTRACTOR will be expected to plant all areas within five (5) working days for the segment prepared
and made ready, and other areas at the minimum rate of five (5) acres per day (if seeding). When delays in operations carry the
work into less than favorable conditions (drought, high winds, excessive moisture or other factors that may influence
unsatisfactory results), grassing operations will be stopped by the CONTRACTOR and the FOUNDATION or the
FOUNDATION'S REPRESENTATIVE shall be immediately notified.

All seeded areas shall be hydro-mulched with an approved wood/tackifier product allowing enough coverage to reduce erosion and
promote germination.

COMPLETION OF SEEDING

After seedbed preparations, acceptance by the GOLF COURSE ARCHITECT, planting of any area, acceptable
stabilization through germination (up to 14 days), the maintenance of such areas becomes the responsibility of the
FOUNDATION. However, the CONTRACTOR will be fully responsible for watering until such time as the irrigation system is
accepted by the FOUNDATION. CONTRACTOR shall guarantee germination of all areas and shall reseed any areas which do
not show seed germination at no additional cost to the FOUNDATION. Cutting of grass shall be the responsibility of the
FOUNDATION.

Immediately after completion of planting and seeding of any specific area, the CONTRACTOR shall commence a regular
germination watering program. In no case shall a planted area be allowed to remain for more than four (4) hours before watering
is initiated. After initial water, the planted surface shall be watered frequently with light applications as necessary to keep soil
surface sufficiently moist to ensure maximum germination and growth.

CONTINUATION OF WORK

Areas which do not obtain the performance criteria listed herein shall be redone following the same procedure initially
required at the CONTRACTOR'S expense.

CONTRACTOR must repair any turf damaged by himself or his subcontractors during subsequent work in planted areas.

SEED QUALITY

All seed must be labeled in accordance with USDA rules and regulations under the Federal Seed Act and State Seed Laws. Seed
standards are to be based on a minimum thirty (30) gram test.

All grasses must be certified by an independent registered seed laboratory of the CONTRACTOR'S choice, stating as to its genetic
purity (free of insects, noxious weeds, other varieties of grasses, any foreign matter; material or animal residue). Seed types shall
be true to name and shall be delivered to the site in sealed bags of the vendor, bearing seed analysis and the date of the seed
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testing. The testing shall be within a period of six (6) months prior to commencement of planting operations. The seed shall be
stored in such a manner as not to impair its effectiveness.

Listed below are the minimum grass standards:

Pure Seed, minimum 97.00%
Germination, minimum 85.00%
Inert, maximum 1.50%
Weed Seed, maximum 0.00%
Other Crop Seed, maximum 0.00%
Noxious Weed 0.00%
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PROJECT COORDINATION & TEAMWORK

A well-established protocol of communication is the key ingredient toward exceptional results. The FOUNDATION, GOLF
COURSE ARCHITECT, DIRECTOR OF MAINTENANCE, and CONTRACTOR must all work as a team to achieve our desired
objective. Communication and cooperation during the busier times of the construction process will give all parties concerned a
product of which we can all be proud.

END OF SECTION
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1).

2).

3).

4).

5).

6).

7).

8).

9).

10).

11).

12).

Bid Form Definitions

TEE CONSTRUCTION:
Includes shaping clean core to grade and dimension, tie in of surrounds to adjacent elevations, drainage installation,
rootzone installation and laser leveling. Includes hauling of fill on-site to work areas as needed.

GREEN CONSTRUCTION (not applicable):
Includes shaping clean core to grade and dimension, tie in of surrounds to adjacent elevations, drainage installation,
perimeter liner installation, gravel layer(s) installation, rootzone installation and surface finishing. Includes hauling of
fill on-site to work areas as needed.

BUNKER CONSTRUCTION
Includes establishing clean core, tie in of surrounds to adjacent elevations, drainage/stone installation, bunker liner
installation (bid alternate), sand installation-spread/stabilize. Includes hauling of fill on-site to work areas as
needed.

SUB-SURFACE DRAINAGE
Includes all associated trenching, installation and backfill for sub-surface piping, outfalls, stone in perforated and
gravel trench areas, stone catchment basins, biofiltration pads and culvert replacements and extensions.

CART PATH CONSTRUCTION (for newly routed Cart Paths)
Includes coring path, rolling/clean subbase, installation /roll gravel layer, installation of asphalt, edge clean up, topsoil
tie in of cart path edges post installation. Includes hauling of spoils to designated area.

ASPHALT CART PATH DEMOLITION AND REMOVAL (for old Cart Paths not within Cart Path Rerouting)
Includes demolition and removal of asphalt hauling OFF-SITE or to Disposal location determined by FOUNDATION.
Regrading of cart path removal area including installation of topsoil, tie in to surrounding grades and finishing.

ASPHALT CART PATH CONSTRUCTION WITHIN EXISTING ROUTING
Includes milling of existing asphalt and reuse as 4” subbase material (all or supplement), must be milled to 1” minus.
This pertains to cart paths whose routing is not changing, but are being reconstructed in place.

GRAVEL CART PATH DEMOLITION
Includes removing gravel cart path and re-placing material (if suitable) as base for new cart path installation. Installing
topsoil and seeding/sodding in area of removal.

OFF SITE FILL/SHAPING MATERIAL ALLOWANCE
Includes cost of materials, trucking, and delivery to work area.

ON SITE TRUCKING OF MATERIAL (Fill, Topsoil, Spoils, Rock, etc.)
Included within itemized bid form. No extra compensation.

GRASSING
Includes all finishing and preparation of seeded and sodded areas, seeding, hydromulching and sodding per project
specifications.

BID ALTERNATES NOT INCLUDED IN PAGE TOTALS.
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13).

14).

15).

16).

SUBMIT BID WITH SUPPORTING DOCUMENTATION AS REQUIRED IN PROJECT SPECIFICATIONS
(refer to bidder’s checklist within FOUNDATION Documents)

IRRIGATION IMPROVEMENTS
Refer to plans (separate) and specifications (included) provided by Irrigation Consulting, Inc.

SOIL EROSION AND SEDIMENT CONTROL (as needed)
Refer to silt fence/haybale plans notations on plans and specifications.

ROUGH SHAPING/EARTHWORK
Applicable to all feature and tie in work.
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