City of Newton, Massachusetts Purchasing Department Comparison of Bids

INVITATION TO BID #10-04 Reclamation & Repaying of Bencliffe Circle

Bid Opening Time: 10:00 A.M, August 13, 2009

Engineering / Matt Woodruff

| Engineering / Watt Woodfulf | | | | | | | | | | | | | |
|--|------|-----------------------------|-------------|--------------------|-------------|---------------------------|-------------|----------------|-------|---------------|-------------|----------------|-------------|
| BIDDERS | QTY | Newport Construction | | Bitcon Corporation | | Cedrone Trucking | | T & K Asphalt* | | Mass Pavement | | Mathias Corp** | |
| <u>ITEM</u> | | UNIT COST | TOTAL | UNIT COST | TOTAL | UNIT COST | TOTAL | UNIT COST | TOTAL | UNIT COST | TOTAL | UNIT COST | TOTAL |
| 1 - GENERAL EXCAVATION (EXCLUDING THE DISPOSAL OF RECLAMATION MATERIAL) | N/A | N/A | | N/A | | N/A | | N/A | | N/A | | N/A | |
| 2 - RECLAMATION OF THE EXISTING BITUMINOUS CONCRETE ROADWAY & THE SUBSEQUENT FINE GRADING & ROLLING OF THE | 2800 | \$2.85 | \$7,980.00 | \$3.00 | \$8,400.00 | \$5.00 | \$14,000.00 | Not available | | \$3.40 | \$9,520.00 | \$2.00 | \$5,600.00 |
| 3 - REMOVAL & DISPOSAL OF EXCESS RECLAMATION MATERIAL | 150 | \$12.00 | \$1,800.00 | \$17.00 | \$2,550.00 | \$10.00 | \$1,500.00 | Not available | | \$32.00 | \$4,800.00 | \$80.00 | \$12,000.00 |
| 4 – DUST CONTROL (CHEMICAL TREATMENT) | 3000 | \$0.15 | \$450.00 | \$0.40 | \$1,200.00 | \$0.01 | \$30.00 | Not available | | \$0.50 | \$1,500.00 | \$1.00 | \$3,000.00 |
| 5 – 4" TYPE I-1 BITUMINOUS CONCRETE ROADWAY PAVEMENT (PLACED IN TWO COURSES) | 600 | \$67.00 | \$40,200.00 | \$77.00 | \$46,200.00 | \$79.00 | \$47,400.00 | Not available | | \$98.50 | \$59,100.00 | \$100.00 | \$60,000.00 |
| 6 – MATERIALS TESTING ALLOWANCE | ALL | \$500.00 | | \$500.00 | | \$500.00 | | \$500.00 | | \$500.00 | | \$500.00 | |
| 7 – MISCELLANEOUS WORK ALLOWANCE (ENGINEERS DISCRETION) | ALL | \$1,000.00 | | \$1,000.00 | | \$1,000.00 | | \$1,000.00 | | \$1,000.00 | | \$1,000.00 | |
| 8 – FURNISH & MOUNT SAFETY & SPECIALTY SIGNBOARDS (INCLUDING THE POST SYTEM) | 50 | \$10.00 | \$500.00 | \$18.50 | \$925.00 | \$0.01 | \$0.50 | Not available | | \$25.00 | \$1,250.00 | \$20.00 | \$1,000.00 |
| 9 – WARNING/SAFETY DEVICES FOR CONTROL OF CONSTRUCTION OPERATIONS | 1 | \$500.00 | \$500.00 | \$1,200.00 | \$1,200.00 | \$3,500.00 | \$3,500.00 | Not available | | \$1,500.00 | \$1,500.00 | \$500.00 | \$500.00 |
| TOTAL BASE BID | | \$52,930.00 | | \$61,975.00 | | \$67,930.50 | | \$69,900.00 | | \$79,170.00 | | \$83,600.00 | |
| Alternate 1 | | | | | | | | | | | | | |
| $10.\ 1$ – LOWER & RAISE A MANHOLE CASTING (EXCLUDING GATE BOXES) | 14 | \$250.00 | \$3,500.00 | \$400.00 | \$5,600.00 | \$350.00 | \$4,900.00 | Not available | | \$350.00 | \$4,900.00 | \$600.00 | \$8,400.00 |
| 10. 2 – ADJUST A CATCHBASIN CASTING | 6 | \$125.00 | \$750.00 | \$250.00 | \$1,500.00 | \$250.00 | \$1,500.00 | Not available | | \$250.00 | \$1,500.00 | \$600.00 | \$3,600.00 |
| 10. 3 – LOWER & RAISE AND/OR ADJUST A PRE-EXISTING WATER MAIN GATE BOX OR A UTILITY GATE BOX (NOT TO BE CONFUSED WITH SERVICE BOXES) | 6 | \$225.00 | \$1,350.00 | \$150.00 | \$900.00 | \$150.00 | \$900.00 | Not available | | \$200.00 | \$1,200.00 | \$100.00 | \$600.00 |
| TOTAL ALTERNATE 1 | | \$5,600.00 | | \$8,000.00 | | \$7,300.00 | | No Bid | | \$7,600.00 | | \$12,600.00 | |
| | | | | | | | | | | | | | |
| TOTAL BASE BID & ALTERNATE 1 | | \$58,530.00 | | \$69,975.00 | | \$75,230.50 | | \$69,900.00 | | \$86,770.00 | | \$96,200.00 | |
| Award Recommended To: | | | | | | | | | | | | | |
| | Date | - | | | | Chief Procurement Officer | | Date | | | - | | |
| Alternate #1 | Date | - | | | | | | | | | | | |

Mayor David B. Cohen

Date

| Notes Regarding Specific Bids | | | | | | | |
|-----------------------------------|--|--|--|--|--|--|--|
| *No Item sheets provided with bid | | | | | | | |
| **Didn't acknowledge Addendum#1 | | | | | | | |

Date

Department Head