CITY OF NEWTON JOHN WARD ELEMENTARY SCHOOL MASONRY REPAIRS



CLIENT
City of Newton
1000 Commonwealth Avenue
Newton, MA 02459
T: 617-796-1000

ARCHITECT
McGinley Kalsow &
Associates, Inc.
324 Broadway
P.O. Box 45248
Somerville, MA 02145
T: 617-625-8901
F- 617-625-8902

BID SET

GENERAL NOTES

- A. SECURITY: PROTECT THE PUBLIC AT ALL TIMES FROM POTENTIAL CONSTRUCTION HAZARDS. PROVIDE ADEQUATE PROTECTION AGAINST ACCIDENTAL TRESPASSING. SECURE PROJECT AFTER WORK HOURS.
- B. CONTROL NOISE. CONTAIN ALL DUST AND LEGALLY DISPOSE OF ALL MATERIAL AND CONSTRUCTION DEBRIS.

 CONFORM TO ALL CITY AND STATE CONSTRUCTION REQUIREMENTS
- C. THE CONTRACTOR IS TO TAKE ALL NECESSARY AND REASONABLE STEPS TO PROTECT THOSE PORTIONS OR ELEMENTS OF THE BUILDING AND SITE WHICH ARE NOT INCLUDED IN THE WORK, AND IS TO REPAIR ANY DAMAGES AT HIS OWN EXPENSE ALL SLICH REPAIRS MUST BE ACCEPTED BY THE ARCHITECT BRIOD TO FINAL BAYMENT.
- D. THE CONTRACTOR SHALL SECURE AND PAY FOR ALL PERMITS, FEES, AND INSPECTIONS NECESSARY FOR THE PROPER EXECUTION OF THE WORK. THE CITY OF NEWTON HAS WAIVED THE PERMIT SEES FOR THIS PROJECT.
- E. REVIEW FIELD CONDITIONS THAT DIFFER FROM CONTRACT DOCUMENTS WITH ARCHITECT PRIOR TO PROCEEDING WITH WORK. IN SOME INSTANCES, THE FULL EXTENT OF REPAIR OR RESTORATION WORK CANNOT BE DETERMINED UNTIL EXISTING COVERINGS HAVE BEEN REMOVED. THE CONTRACTOR SHALL PLAN AHEAD SO THAT SITE VISITS AND SUBSECUENT DIRECTION CAN PROCEED IN A TIMELY FASHION.
- F. DO NOT SCALE THE DRAWINGS. IF CRITICAL DIMENSIONS ARE MISSING FROM THE DRAWINGS, CONTACT THE ARCHITECT FOR CLARIFICATION.
- G. SECTIONS AND DETAILS APPLY TO ALL SIMILAR CONDITIONS UNLESS OTHERWISE NOTED
- H. MATERIALS REFERRED TO ON DRAWINGS AND DETAILS ARE NEW UNLESS NOTED AS EXISTING. WHERE WORK IS DESCRIBED AS "NEW" OR "REPLACEMENT" THE CONTRACTOR SHALL REMOVE AND LEGALLY DISPOSE OF EXISTING MATERIAL.
- I. THE CONTRACTOR SHALL AT ALL TIMES KEEP THE PREMISES FREE FROM AN ACCUMULATION OF WASTE OR DEBRI AND AT THE END OF EACH WORK DAY LEAVE THE AREA BROOM CLEAN.
- J. THE CONTRACTOR SHALL BE ALLOWED TO WORK AT THE SITE FROM 7:00 AM TO 6:00 PM MONDAY THROUGH FRIDA AND FROM 8:00 AM TO 3:00 PM ON SATURDAYS. NO WORK SHALL BE ALLOWED ON SUNDAYS EXCEPT BY SPECIA

| DRAWING LIST | | |
|--------------|---|--|
| # | TITLE | |
| A0 | COVER SHEET & GENERAL INFORMATION | |
| A1 | EAST & NORTHEAST ELEVATIONS (Alternate #1) | |
| A2 | NORTH & NORTHWEST ELEVATIONS (Base Bid) | |
| А3 | WEST ELEVATION (Base Bid) | |
| A4 | SOUTH ELEVATIONS (Alternate #2) | |
| A 5 | MAIN ENTRY STAIR PLAN & ELEVATION 4-5/A5 (Base Bid) | |
| Δ5 | BUILDING FLEVATIONS 1 2 & 3/45 1956 ADDITION (Alternate #3) | |



1 JOHN WARD SCHOOL SITE PLAN
N.T.S.



lasonry Kepairs Dolphin Road ewton, MA 02459


Date: 6/27/2012 Scale: NONE Drawn By: JCH Reviewed By: WCK Project No: 1593.01



324 Broadway, P.O. Box 45248 Somerville, MA 02145 617.625.8901 - www.mcginleykalsow.com

COVER SHEET & GENERAL INFORMATION





LEGEND

EXISTING CRACK IN MASONRY OR

Ward Elementary Schoo onry Repairs

Date: 6/27/2012 Scale: 1/8" = 1'-0" Drawn By: JCH Reviewed By: WCK Project No: 1593.01



324 Broadway, P.O. Box 45248 Somerville, MA 02145 617.625.8901 - www.mcginleykalsow.com

EAST & NORTHEAST ELEVATIONS

A1

EX-01 EXISTING WINDOW HEAD FLASHING

EX-02 EXISTING LOUVERED VENT

EX-03 TOP OF EXISTING CONCRETE FOUNDATION

EX-04 FORMER WINDOW OPENING INFILLED

WITH BRICK MASONRY

EX-05 EXISTING L.C. COPPER CORNICE FLASHING (TYP.)

EX-06 EXISTING L.C. COPPER PARAPET

FLASHING

EX-07 EXISTING MEMBRANE-COVERED,

METAL PARAPET FLASHING

EX-08 EXISTING L.C. COPPER GUTTER & DOWNSPOUT

02-02 REMOVE ALL SEALANTS & MORTAR FROM VERTICAL & HORIZONTAL JOINTS

03-01 PROVIDE BREATHABLE MASONRY COATING OVER EXPOSED SURFACES OF CONCRETE FOUNDATION

03-03 REMOVE WOOD DEBRIS FROM SLOT AND INFILL WITH PATCHING MORTAR TO MATCH ADJOINING CONCRETE

03-04 CHIP OUT LOOSE CONCRETE & PATCH WITH NEW CONCRETE OVER H. D. GALV. LATH; MATCH EXISTING EXPOSED CONCRETE FINISH (SEE DETAIL #1)

03-05 REPOINT CRACK IN CONCRETE FOUNDATION WITH PATCHING MORTAR (SEE DETAIL #2)

03-06 REMOVE EMBEDDED STEEL BACK 2" FROM EXPOSED STEEL SURFACE

04-01 CUT & REPOINT BRICK MASONRY

04-02 REMOVE & REPLACE EXISTING BRICK MASONRY 04-03 REMOVE RUSTED EMBEDDED STEEL LINTEL; INFILL WITH NEW BRICK MASONRY

04-04 REMOVE EMBEDDED STEEL BACK 4"
04-05 REPOINT CAST STONE CORNICE (ALL VERTICAL
& HORIZONTAL JOINTS OVER ENTIRE LENGTH)

04-06 REPOINT VERTICAL JOINTS OF CAST STONE STRING COURSE OR CORNICE

04-07 REMOVE VENT & INFILL WITH NEW BRICK MASONRY TO MATCH EXISTING

04-08 REMOVE & REPLACE CRACKED/SPALLED CAST STONE ELEMENT WITH NEW CAST STONE REPLACEMENT

04-09 REMOVE SEALANT FROM FLASHING/BRICK MASONRY JOINT & REPOINT WITH MORTAR

04-10 CHEMICALLY CLEAN MASONRY WALL AREA OF METALLIC STAINS

04-11 REMOVE EXISTING PIPING & SUPPORT BRACKETS FROM INOPERATIVE GENERATOR; REPLACE DAMAGED BRICK MASONRY

04-12 REPOINT CRACK IN STONE MASONRY WITH PATCHING MORTAR

04-13 REMOVE PLANT GROWTH FROM BRICK MASONRY & CLEAN WITH BIO-WASH CLEANER

04-14 DISASSEMBLE EXISTING FACING BRICK & COPING STONES OF RETAINING WALL & REBUILD

04-15 CUT & REPOINT STONE MASONRY JOINTS

04-16 REPOINT PERIMETER OF CAST STONE ELEMENT

04-17 REPOINT CRACK IN BRICK MASONRY; REPLACE CRACKED BRICK WITH NEW UNITS TO MATCH ADJOINING BRICK SURFACE

04-18 REMOVE SPALLED BRICKS AND REPLACE WITH NEW UNITS TO MATCH ADJOINING BRICK SURFACE

04-19 CHEMICALLY CLEAN CAST STONE/BRICK MASONRY

05-01 REMOVE & REPLACE RUSTED STEEL LINTEL; 08-01 REMOVE GI PROVIDE NEW L.C. COPPER FLASHING AT LINTEL SANDBLAST/WIRE

05-02 REMOVE STEEL SECURITY GRILLE FROM WINDOW FOR REINSTALLATION AFTER PAINTING & REMOVE DEBRIS

05-03 REMOVE EXISTING CAST IRON VENTILATION GRILLES, REMOVE DEBRIS, PROVIDE BRONZE BIRD SCREENS BEHIND (PAINTED BLACK) & REINSTALL

06-01 REPAIR WOOD FRAME AT MASONRY OPENING 06-02 REPLICATE MISSING WOOD CAPITAL & RELATED MOLDINGS

06-03 REPLICATE MISSING WOOD MOLDING OF DOOR FRAME

07-01 RE-SECURE METAL CORNICE FLASHING TO SUBSTRATE WITH METAL CLIPS

07-02 RE-SECURE METAL PARAPET FLASHING TO SUBSTRATE

07-03 PREPARE & PAINT EXISTING METAL SILLS; REMOVE EXISTING SEALANT AT BOTH ENDS & PROVIDE NEW SEALANT

07-04 REMOVE EXISTING RUSTED FASTENERS & REPLACE WITH COPPER OR BRONZE FASTENERS AT COPPER PARAPET FLASHING

07-05 REMOVE EXISTING & PROVIDE NEW SEALANT BETWEEN WINDOW OR DOOR FRAME AND MASONRY OPENING

07-06 PROVIDE NEW SEALANT IN GAP BETWEEN WINDOW TRIM AND MASONRY WALL BEHIND

07-07 PROVIDE NEW L.C. COPPER FLASHING BELOW & BEHIND NEW CAST STONE UNIT; AT WINDOW SILL, TURN FLASHING UP AT SIDES & SOLDER SEAMS

07-08 PROVIDE NEW L.C. COPPER THRU-WALL FLASHING BELOW REINSTALLED COPING STONES 08-01 REMOVE GLAZING FROM EXISTING STEEL WINDOW; SANDBLAST/WIREBRUSH RUSTED STEEL SASH & FRAME

09-01 PRIME & PAINT

09-02 PREPARE & PAINT WOOD FRAME (DOOR, WINDOW, VENT) IN MASONRY OPENING


09-03 PREPARE & PAINT EXISTING VENTILATION LOUVERS

09-04 REMOVE RUST FROM SECURITY GRILLES BY SANDBLASTING IN OFF-SITE FACILITY; PRIME & PAINT GRILLES (& ALL MOUNTING BRACKETS) AND REINSTALL

15-01 REPLACE EXISTING UNIT VENTILATOR
GRILLE WITH NEW HORIZONTAL LOUVER UNIT &
PROTECTIVE SCREEN


16-01 REMOVE SURFACE-MOUNTED ELECTRICAL LINES & ATTACHMENT DEVICES FROM MASONRY; PATCH HOLES IN BRICK WITH PATCHING MORTAR

16-02 REMOVE RUSTED, SURFACE-MOUNTED ELECTRICAL CONDUIT & ATTACHMENT DEVICES (FOR EXTERIOR LIGHTING) FROM MASONRY; REPLACE WITH NEW ELECTRICAL CONDUIT; PAINT CONDUIT BEFORE ATTACHING TO WALL



LINTEL SCHEDULE

FOR REFERENCE ONLY




Date: 6/27/2012 Scale: 1/8" = 1'-0" Drawn By: JCH Reviewed By: WCK Project No: 1593.01



324 Broadway, P.O. Box 45248 Somerville, MA 02145 617.625.8901 - www.mcginleykalsow.com

NORTH & NORTHWEST ELEVATIONS

A2





assachusetts

0

0

ch

S

em

epa

EX-01 EXISTING WINDOW HEAD FLASHING

EX-02 EXISTING LOUVERED VENT

EX-03 TOP OF EXISTING CONCRETE FOUNDATION

EX-04 FORMER WINDOW OPENING INFILLED

WITH BRICK MASONRY

EX-05 EXISTING L.C. COPPER CORNICE FLASHING (TYP.)

EX-06 EXISTING L.C. COPPER PARAPET

FLASHING

EX-07 EXISTING MEMBRANE-COVERED,

METAL PARAPET FLASHING

EX-08 EXISTING L.C. COPPER GUTTER & DOWNSPOUT

02-02 REMOVE ALL SEALANTS & MORTAR FROM VERTICAL & HORIZONTAL JOINTS

03-01 PROVIDE BREATHABLE MASONRY COATING OVER EXPOSED SURFACES OF CONCRETE FOUNDATION

03-03 REMOVE WOOD DEBRIS FROM SLOT AND INFILL WITH PATCHING MORTAR TO MATCH ADJOINING CONCRETE

03-04 CHIP OUT LOOSE CONCRETE & PATCH WITH NEW CONCRETE OVER H. D. GALV. LATH; MATCH EXISTING EXPOSED CONCRETE FINISH (SEE DETAIL #1)

03-05 REPOINT CRACK IN CONCRETE FOUNDATION WITH PATCHING MORTAR (SEE DETAIL #2)

03-06 REMOVE EMBEDDED STEEL BACK 2" FROM EXPOSED STEEL SURFACE 04-01 CUT & REPOINT BRICK MASONRY

04-02 REMOVE & REPLACE EXISTING BRICK MASONRY
04-03 REMOVE RUSTED EMBEDDED STEEL
LINTEL; INFILL WITH NEW BRICK MASONRY

04-04 REMOVE EMBEDDED STEEL BACK 4"
04-05 REPOINT CAST STONE CORNICE (ALL VERTICAL
& HORIZONTAL JOINTS OVER ENTIRE LENGTH)

04-06 REPOINT VERTICAL JOINTS OF CAST STONE STRING COURSE OR CORNICE

04-07 REMOVE VENT & INFILL WITH NEW BRICK MASONRY TO MATCH EXISTING

04-08 REMOVE & REPLACE CRACKED/SPALLED CAST STONE ELEMENT WITH NEW CAST STONE REPLACEMENT

04-09 REMOVE SEALANT FROM FLASHING/BRICK MASONRY JOINT & REPOINT WITH MORTAR

04-10 CHEMICALLY CLEAN MASONRY WALL AREA OF METALLIC STAINS

04-11 REMOVE EXISTING PIPING & SUPPORT BRACKETS FROM INOPERATIVE GENERATOR; REPLACE DAMAGED BRICK MASONRY

04-12 REPOINT CRACK IN STONE MASONRY WITH PATCHING MORTAR

04-13 REMOVE PLANT GROWTH FROM BRICK MASONRY & CLEAN WITH BIO-WASH CLEANER

04-14 DISASSEMBLE EXISTING FACING BRICK & COPING STONES OF RETAINING WALL & REBUILD

04-15 CUT & REPOINT STONE MASONRY JOINTS

04-16 REPOINT PERIMETER OF CAST STONE ELEMENT

04-17 REPOINT CRACK IN BRICK MASONRY; REPLACE CRACKED BRICK WITH NEW UNITS TO MATCH ADJOINING BRICK SURFACE

04-18 REMOVE SPALLED BRICKS AND REPLACE WITH NEW UNITS TO MATCH ADJOINING BRICK SURFACE

04-19 CHEMICALLY CLEAN CAST STONE/BRICK MASONRY

05-01 REMOVE & REPLACE RUSTED STEEL LINTEL; PROVIDE NEW L.C. COPPER FLASHING AT LINTEL

05-02 REMOVE STEEL SECURITY GRILLE FROM WINDOW FOR REINSTALLATION AFTER PAINTING & REMOVE DEBRIS

05-03 REMOVE EXISTING CAST IRON VENTILATION GRILLES, REMOVE DEBRIS, PROVIDE BRONZE BIRD SCREENS BEHIND (PAINTED BLACK) & REINSTALL

06-01 REPAIR WOOD FRAME AT MASONRY OPENING 06-02 REPLICATE MISSING WOOD CAPITAL & RELATED MOLDINGS

06-03 REPLICATE MISSING WOOD MOLDING OF DOOR FRAME

07-01 RE-SECURE METAL CORNICE FLASHING TO SUBSTRATE WITH METAL CLIPS

07-02 RE-SECURE METAL PARAPET FLASHING TO SUBSTRATE

07-03 PREPARE & PAINT EXISTING METAL SILLS; REMOVE EXISTING SEALANT AT BOTH ENDS & PROVIDE NEW SEALANT

07-04 REMOVE EXISTING RUSTED FASTENERS & REPLACE WITH COPPER OR BRONZE FASTENERS AT COPPER PARAPET FLASHING

07-05 REMOVE EXISTING & PROVIDE NEW SEALANT BETWEEN WINDOW OR DOOR FRAME AND MASONRY OPENING

07-06 PROVIDE NEW SEALANT IN GAP BETWEEN WINDOW TRIM AND MASONRY WALL BEHIND

07-07 PROVIDE NEW L.C. COPPER FLASHING BELOW & BEHIND NEW CAST STONE UNIT; AT WINDOW SILL, TURN FLASHING UP AT SIDES & SOLDER SEAMS

07-08 PROVIDE NEW L.C. COPPER THRU-WALL FLASHING BELOW REINSTALLED COPING STONES 08-01 REMOVE GLAZING FROM EXISTING STEEL WINDOW; SANDBLAST/WIREBRUSH RUSTED STEEL SASH & FRAME

09-01 PRIME & PAINT

09-02 PREPARE & PAINT WOOD FRAME (DOOR, WINDOW, VENT) IN MASONRY OPENING


09-03 PREPARE & PAINT EXISTING VENTILATION LOUVERS


09-04 REMOVE RUST FROM SECURITY GRILLES BY SANDBLASTING IN OFF-SITE FACILITY; PRIME & PAINT GRILLES (& ALL MOUNTING BRACKETS) AND REINSTALL

15-01 REPLACE EXISTING UNIT VENTILATOR
GRILLE WITH NEW HORIZONTAL LOUVER UNIT &
PROTECTIVE SCREEN

16-01 REMOVE SURFACE-MOUNTED ELECTRICAL LINES & ATTACHMENT DEVICES FROM MASONRY; PATCH HOLES IN BRICK WITH PATCHING MORTAR

16-02 REMOVE RUSTED, SURFACE-MOUNTED ELECTRICAL CONDUIT & ATTACHMENT DEVICES (FOR EXTERIOR LIGHTING) FROM MASONRY; REPLACE WITH NEW ELECTRICAL CONDUIT; PAINT CONDUIT BEFORE ATTACHING TO WALL






CLEAN MASONRY TO REMOVE
METAL STAINS & BIOLOGICAL
MATERIAL.

REMOVE & RESET EXISTING STONE
SLABS; CLEAN EXPOSED SURFACES

LINTEL SCHEDULE

FOR REFERENCE ONLY

| WINDOW NO. | ORIGINAL LINTEL SIZES (1927) |
|------------|--|
| E 120-124 | (1) 6 X 3-1/2 X 5/8 (1) 3 X 3 X 5/16 (1) 12" CHANNEL @ 20.7# |
| NE 001-003 | (4) 4 X 3-1/2 X 1/2 |
| NE 004-006 | (4) 4 X 3-1/2 X 1/2 |
| NE 007-009 | (4) 4 X 3-1/2 X 1/2 |
| NE 010-012 | (4) 4 X 3-1/2 X 1/2 |
| NE 104-106 | (2) 3 X 3 X 5/16 + (1) 6" CHANNEL |
| N 001 | (4) 3 X 3 X 5/16 |
| N 107 | (3) 3 X 3 X 5/16 |
| NW 004-006 | (4) 4 X 3-1/2 X 1/2 |
| NW 007-009 | (4) 4 X 3-1/2 X 1/2 |
| NW 101-103 | (3) 5 X 3-1/2 X 3/8 |
| N 009 | (2) 3 X 3 X 5/16 + (1) 6" CHANNEL @ 8.3 |
| N 108 | (3) 3 X 3 X 5/16 |





Date: 6/27/2012 Scale: 1/8" = 1'-0" Drawn By: JCH Reviewed By: WCK Project No: 1593.01

0

ch

S

em

assachusetts



324 Broadway, P.O. Box 45248 Somerville, MA 02145 617.625.8901 - www.mcginleykalsow.com

> WEST ELEVATION

> > **A3**



EX-01 EXISTING WINDOW HEAD FLASHING

EX-02 EXISTING LOUVERED VENT

EX-03 TOP OF EXISTING CONCRETE FOUNDATION

EX-04 FORMER WINDOW OPENING INFILLED

WITH BRICK MASONRY

EX-05 EXISTING L.C. COPPER CORNICE FLASHING (TYP.)

EX-06 EXISTING L.C. COPPER PARAPET

FLASHING
EX-07 EXISTING MEMBRANE-COVERED,

METAL PARAPET FLASHING

EX-08 EXISTING L.C. COPPER GUTTER & DOWNSPOUT

02-02 REMOVE ALL SEALANTS & MORTAR FROM VERTICAL & HORIZONTAL JOINTS

03-01 PROVIDE BREATHABLE MASONRY COATING OVER EXPOSED SURFACES OF CONCRETE FOUNDATION

03-03 REMOVE WOOD DEBRIS FROM SLOT AND INFILL WITH PATCHING MORTAR TO MATCH ADJOINING CONCRETE

03-04 CHIP OUT LOOSE CONCRETE & PATCH WITH NEW CONCRETE OVER H. D. GALV. LATH; MATCH EXISTING EXPOSED CONCRETE FINISH (SEE DETAIL #1)

03-05 REPOINT CRACK IN CONCRETE FOUNDATION WITH PATCHING MORTAR (SEE DETAIL #2)

03-06 REMOVE EMBEDDED STEEL BACK 2" FROM EXPOSED STEEL SURFACE

FLASHING 04-01 CUT & REPOINT BRICK MASONRY

04-02 REMOVE & REPLACE EXISTING BRICK MASONRY
04-03 REMOVE RUSTED EMBEDDED STEEL
LINTEL; INFILL WITH NEW BRICK MASONRY

04-04 REMOVE EMBEDDED STEEL BACK 4"
04-05 REPOINT CAST STONE CORNICE (ALL VERTICAL
& HORIZONTAL JOINTS OVER ENTIRE LENGTH)

04-06 REPOINT VERTICAL JOINTS OF CAST STONE STRING COURSE OR CORNICE

04-07 REMOVE VENT & INFILL WITH NEW BRICK MASONRY TO MATCH EXISTING

04-08 REMOVE & REPLACE CRACKED/SPALLED CAST STONE ELEMENT WITH NEW CAST STONE REPLACEMENT

04-09 REMOVE SEALANT FROM FLASHING/BRICK MASONRY JOINT & REPOINT WITH MORTAR

04-10 CHEMICALLY CLEAN MASONRY WALL AREA OF METALLIC STAINS

04-11 REMOVE EXISTING PIPING & SUPPORT BRACKETS FROM INOPERATIVE GENERATOR; REPLACE DAMAGED BRICK MASONRY

04-12 REPOINT CRACK IN STONE MASONRY WITH PATCHING MORTAR

04-13 REMOVE PLANT GROWTH FROM BRICK MASONRY & CLEAN WITH BIO-WASH CLEANER

04-14 DISASSEMBLE EXISTING FACING BRICK & COPING STONES OF RETAINING WALL & REBUILD

04-15 CUT & REPOINT STONE MASONRY JOINTS

04-16 REPOINT PERIMETER OF CAST STONE ELEMENT

04-17 REPOINT CRACK IN BRICK MASONRY; REPLACE CRACKED BRICK WITH NEW UNITS TO MATCH ADJOINING BRICK SURFACE

NEW UNITS TO MATCH ADJOINING BRICK SURFACE

04-18 REMOVE SPALLED BRICKS AND REPLACE WITH

04-19 CHEMICALLY CLEAN CAST STONE/BRICK MASONRY

05-01 REMOVE & REPLACE RUSTED STEEL LINTEL; PROVIDE NEW L.C. COPPER FLASHING AT LINTEL

05-02 REMOVE STEEL SECURITY GRILLE FROM WINDOW FOR REINSTALLATION AFTER PAINTING & REMOVE DEBRIS

05-03 REMOVE EXISTING CAST IRON VENTILATION GRILLES, REMOVE DEBRIS, PROVIDE BRONZE BIRD SCREENS BEHIND (PAINTED BLACK) & REINSTALL

06-01 REPAIR WOOD FRAME AT MASONRY OPENING 06-02 REPLICATE MISSING WOOD CAPITAL & RELATED MOLDINGS

06-03 REPLICATE MISSING WOOD MOLDING OF DOOR FRAME

07-01 RE-SECURE METAL CORNICE FLASHING TO SUBSTRATE WITH METAL CLIPS

07-02 RE-SECURE METAL PARAPET FLASHING TO SUBSTRATE

07-03 PREPARE & PAINT EXISTING METAL SILLS; REMOVE EXISTING SEALANT AT BOTH ENDS & PROVIDE NEW SEALANT

07-04 REMOVE EXISTING RUSTED FASTENERS & REPLACE WITH COPPER OR BRONZE FASTENERS AT COPPER PARAPET FLASHING

07-05 REMOVE EXISTING & PROVIDE NEW SEALANT BETWEEN WINDOW OR DOOR FRAME AND MASONRY OPENING

07-06 PROVIDE NEW SEALANT IN GAP BETWEEN WINDOW TRIM AND MASONRY WALL BEHIND

07-07 PROVIDE NEW L.C. COPPER FLASHING BELOW & BEHIND NEW CAST STONE UNIT; AT WINDOW SILL, TURN FLASHING UP AT SIDES & SOLDER SEAMS

07-08 PROVIDE NEW L.C. COPPER THRU-WALL FLASHING BELOW REINSTALLED COPING STONES 08-01 REMOVE GLAZING FROM EXISTING STEEL WINDOW; SANDBLAST/WIREBRUSH RUSTED STEEL SASH & FRAME

09-01 PRIME & PAINT

09-02 PREPARE & PAINT WOOD FRAME (DOOR, WINDOW, VENT) IN MASONRY OPENING


09-03 PREPARE & PAINT EXISTING VENTILATION LOUVERS


09-04 REMOVE RUST FROM SECURITY GRILLES BY SANDBLASTING IN OFF-SITE FACILITY; PRIME & PAINT GRILLES (& ALL MOUNTING BRACKETS) AND REINSTALL

15-01 REPLACE EXISTING UNIT VENTILATOR
GRILLE WITH NEW HORIZONTAL LOUVER UNIT &
PROTECTIVE SCREEN

16-01 REMOVE SURFACE-MOUNTED ELECTRICAL LINES & ATTACHMENT DEVICES FROM MASONRY; PATCH HOLES IN BRICK WITH PATCHING MORTAR

16-02 REMOVE RUSTED, SURFACE-MOUNTED ELECTRICAL CONDUIT & ATTACHMENT DEVICES (FOR EXTERIOR LIGHTING) FROM MASONRY; REPLACE WITH NEW ELECTRICAL CONDUIT; PAINT CONDUIT BEFORE ATTACHING TO WALL





REMOVE & RESET EXISTING STONE


SLABS; CLEAN EXPOSED SURFACES


LINTEL SCHEDULE

FOR REFERENCE ONLY

| TOTTIEFERENCE ONET | | | |
|--------------------|--|--|--|
| WINDOW NO. | ORIGINAL LINTEL SIZES (1927) | | |
| E 120-124 | (1) 6 X 3-1/2 X 5/8 (1) 3 X 3 X 5/16 (1) 12" CHANNEL @ 20.7# | | |
| NE 001-003 | (4) 4 X 3-1/2 X 1/2 | | |
| NE 004-006 | (4) 4 X 3-1/2 X 1/2 | | |
| NE 007-009 | (4) 4 X 3-1/2 X 1/2 | | |
| NE 010-012 | (4) 4 X 3-1/2 X 1/2 | | |
| NE 104-106 | (2) 3 X 3 X 5/16 + (1) 6" CHANNEL | | |
| N 001 | (4) 3 X 3 X 5/16 | | |
| N 107 | (3) 3 X 3 X 5/16 | | |
| NW 004-006 | (4) 4 X 3-1/2 X 1/2 | | |
| NW 007-009 | (4) 4 X 3-1/2 X 1/2 | | |
| NW 101-103 | (3) 5 X 3-1/2 X 3/8 | | |

N 009 (2) 3 X 3 X 5/16 + (1) 6" CHANNEL @ 8.3# N 108 (3) 3 X 3 X 5/16





PARTIAL SOUTH ELEVATION

1/8"=1'-0"

2 SOUTH ELEV @ WINDOW 1/8"=1'-0"

3 SOUTH ELEVATION @ BAY WINDOW 1/8"=1'-0"

John Ward Elementar Masonry Repairs 10 Dolphin Road assachusetts

0

0

ch

S

Date: 6/27/2012 Scale: 1/8" = 1'-0" Drawn By: JCH Reviewed By: WCK Project No: 1593.01




324 Broadway, P.O. Box 45248 Somerville, MA 02145 617.625.8901 - www.mcginleykalsow.com

SOUTH ELEVATIONS

A4

Alternate #2: All work shown on this sheet





ohn Ward Elementary Scho Jasonry Repairs O Dolphin Road

assachusetts

0

Date: 6/27/2012 Scale: AS NOTED Drawn By: JCH Reviewed By: WCK Project No: 1593.01



324 Broadway, P.O. Box 45248 Somerville, MA 02145 617.625.8901 - www.mcginleykalsow.com

MAIN ENTRY
STAIRS & 1956
ADDITION
ELEVATIONS

A5