

**CITY OF NEWTON, MASSACHUSETTS  
PURCHASING DEPARTMENT  
COMPARISON OF BIDS**

**INVITATION #23-97**

**Cold Planing of Bituminous Concrete Pavement and Bituminous Concrete Overlay at Multiple Roadways**

Bid Opening: May 11, 2023 at 10:00 am  
Public Works/Engineering - James McGonagle

<b>Bidders</b>	<b>D&amp;R General Contracting*</b>	<b>Newport Construction</b>	<b>Holcim, NER Inc*</b>
<b>Cold Planing of Bituminous Concrete Pavement and Bituminous Concrete Overlay at Multiple Roadways</b>	<b>\$1,898,112.54</b>	<b>\$1,971,215.00</b>	<b>\$1,972,840.00</b>

Award Recommended To:

\_\_\_\_\_

\_\_\_\_\_  
*Chief Procurement Officer*

\_\_\_\_\_  
*Date*

\_\_\_\_\_  
Vendor#

\_\_\_\_\_  
*Acct & Org#*

\_\_\_\_\_  
Department Head

\_\_\_\_\_  
Date

\_\_\_\_\_  
Mayor or her designee

\_\_\_\_\_  
Date

<b>NOTES REGARDING SUBMITTED BIDS</b>
<b>*Total's corrected by Excel</b>

Bidders	QTY	UNIT	D&R General Contracting*		Newport Construction		Holcim, NER Inc*	
			UNIT	TOTAL COST	UNIT	TOTAL COST	UNIT	TOTAL COST
ITEM DESCRIPTION & BID PRICE								
120.1 - UNCLASSIFIED EXCAVATION	1000	CY	\$0.01	\$10.00	\$25.00	\$25,000.00	\$130.00	\$130,000.00
151 - GRAVEL BORROW (TYPE B)	300	CY	\$0.01	\$3.00	\$45.00	\$13,500.00	\$80.00	\$24,000.00
DRAINAGE STRUCTURE ADJUSTED	20	EA	\$315.00	\$6,300.00	\$300.00	\$6,000.00	\$315.00	\$6,300.00
220.01:ADJUSTMENT OF EXISTING STRUCTURES (FRAME & GRATE/COVER) (BINDER)	140	EA	\$315.00	\$44,100.00	\$300.00	\$42,000.00	\$475.00	\$66,500.00
220.02 MANHOLE RISER	1	EA	\$0.01	\$0.01	\$500.00	\$500.00	\$230.00	\$230.00
220.2 - STRUCTURE REBUILT	20	VF	\$500.00	\$10,000.00	\$350.00	\$7,000.00	\$325.00	\$6,500.00
220.201:STRUCTURE REBUILT (BINDER)	20	VF	\$500.00	\$10,000.00	\$350.00	\$7,000.00	\$420.00	\$8,400.00
222.3 - FRAME AND GRATE (OR COVER )MUNICIPAL STANDARD	2	EA	\$900.00	\$1,800.00	\$650.00	\$1,300.00	\$950.00	\$1,900.00
222.301 FRAME AND GRATE (OR COVER) MUNICIPAL STANDARD (BINDER	15	EA	\$700.00	\$10,500.00	\$650.00	\$9,750.00	\$1,100.00	\$16,500.00
357. - GATE BOX	6	EA	\$250.00	\$1,500.00	\$500.00	\$3,000.00	\$400.00	\$2,400.00
357.01:GATE BOX (BINDER)	15	EA	\$250.00	\$3,750.00	\$500.00	\$7,500.00	\$225.00	\$3,375.00
358. - GATE BOX ADJUSTED	5	EA	\$250.00	\$1,250.00	\$165.00	\$825.00	\$190.00	\$950.00
358.01 GATE BOX ADJUSTED ( BINDER)	50	EA	\$250.00	\$12,500.00	\$165.00	\$8,250.00	\$225.00	\$11,250.00
358.02 6 INCH GATE BOX RISER	10	EA	\$0.01	\$0.10	\$100.00	\$1,000.00	\$120.00	\$1,200.00
381. - SERVICE BOX	2	EA	\$250.00	\$500.00	\$300.00	\$600.00	\$125.00	\$250.00
381.3 - SERVICE BOX ADJUSTED	6	EA	\$250.00	\$1,500.00	\$185.00	\$1,110.00	\$190.00	\$1,140.00
402. DENSE GRADED CRUSED STONE FOR SUB BAS	100	CY	\$0.01	\$1.00	\$55.00	\$5,500.00	\$125.00	\$12,500.00
415.3.- PAVEMENT STANDARD MILLING	32000	SY	\$5.40	\$172,800.00	\$5.50	\$176,000.00	\$4.20	\$134,400.00
450.23:SUPERPAVE SURFACE COURSE - 12.5 - POLYMER (SSC-12.5-P)	3900	TN	\$121.50	\$473,850.00	\$105.00	\$409,500.00	\$122.00	\$475,800.00
450.32:SUPERPAVE INTERMEDIATE COURSE – 19.0 - POLYMER (SSC-19.0-P)	493	TON	\$0.01	\$4.93	\$105.00	\$51,765.00	\$115.00	\$56,695.00
450.52 SUPERPAVE LEVELING COURSE -9.5 (SLC9.5-P)	350	TON	\$0.01	\$3.50	\$115.00	\$40,250.00	\$170.00	\$59,500.00
470.2 - HOT MIX ASPHALT BERM TYPE A - MODIFIED	525	FT	\$15.00	\$7,875.00	\$12.00	\$6,300.00	\$17.00	\$8,925.00
472 - HOT MIX ASPHALT FOR MISCELLANEOUS WORK	300	TON	\$210.00	\$63,000.00	\$65.00	\$19,500.00	\$260.00	\$78,000.00
504 - GRANITE CURB TYPE VA4 - STRAIGHT	2700	FT	\$69.00	\$186,300.00	\$70.00	\$189,000.00	\$65.00	\$175,500.00
504.1 - GRANITE CURB TYPE VA4 - CURVED	40	FT	\$95.00	\$3,800.00	\$125.00	\$5,000.00	\$75.00	\$3,000.00
514. - GRANITE CURB INLET - STRAIGHT	4	EA	\$675.00	\$2,700.00	\$700.00	\$2,800.00	\$625.00	\$2,500.00
516. - GRANITE CURB CORNER Type A	56	EA	\$450.00	\$25,200.00	\$500.00	\$28,000.00	\$390.00	\$21,840.00
580. - CURB REMOVED AND RESET	100	FT	\$45.00	\$4,500.00	\$40.00	\$4,000.00	\$45.00	\$4,500.00
581 CURB INLET REMOVED AND RESET	2	EA	\$220.00	\$440.00	\$175.00	\$350.00	\$185.00	\$370.00
594. - CURB REMOVED AND DISCARDED	2700	FT	\$6.00	\$16,200.00	\$5.00	\$13,500.00	\$7.75	\$20,925.00
697.1 - SILT SACK	20	EA	\$185.00	\$3,700.00	\$55.00	\$1,100.00	\$180.00	\$3,600.00
701 - CEMENT CONCRETE SIDEWALK - 4 INCHES	1925	SY	\$130.00	\$250,250.00	\$145.00	\$279,125.00	\$70.00	\$134,750.00
701.1 - CEMENT CONCRETE SIDEWALK AT DRIVEWAYS - 6 INCHES	600	SY	\$133.00	\$79,800.00	\$165.00	\$99,000.00	\$90.00	\$54,000.00
701.2 - CEMENT CONCRETE WHEELCHAIR RAMP	650	SY	\$160.00	\$104,000.00	\$185.00	\$120,250.00	\$135.00	\$87,750.00
702. - HOT MIX ASPHALT WALK SURFACE	15	TON	\$335.00	\$5,025.00	\$300.00	\$4,500.00	\$410.00	\$6,150.00
703. - HOT MIX ASPHALT DRIVEWAY	100	TON	\$335.00	\$33,500.00	\$300.00	\$30,000.00	\$350.00	\$35,000.00
748. MOBLIZATION	1	LS	\$40,000.00	\$40,000.00	\$50,000.00	\$50,000.00	\$15,000.00	\$15,000.00
751. - LOAM BORROW	500	CY	\$100.00	\$50,000.00	\$45.00	\$22,500.00	\$80.00	\$40,000.00
765. - SEEDING	2000	SY	\$6.25	\$12,500.00	\$2.00	\$4,000.00	\$5.00	\$10,000.00

Bidders	QTY	UNIT	D&R General Contracting*		Newport Construction		Holcim, NER Inc*	
			UNIT	TOTAL COST	UNIT	TOTAL COST	UNIT	TOTAL COST
819.831: WIRE LOOP INSTALLED IN ROADWAY	1120	FOOT	\$17.00	\$19,040.00	\$13.50	\$15,120.00	\$13.50	\$15,120.00
852.01 TEMPORARY TRAFFIC CONTROL	1	LS	\$30,000.00	\$30,000.00	\$60,500.00	\$60,500.00	\$40,000.00	\$40,000.00
853.403B:BIKE SYMBOL WITH SHARROW (THERMOPLASTIC)	10	EA	\$550.00	\$5,500.00	\$500.00	\$5,000.00	\$450.00	\$4,500.00
854.1 - PAVEMENT MARKING REMOVAL	200	SF	\$2.05	\$410.00	\$2.10	\$420.00	\$2.00	\$400.00
856.12 - PORTABLE CHANGEABLE MESSAGE SIGN	160	DAY	\$60.00	\$9,600.00	\$25.00	\$4,000.00	\$22.00	\$3,520.00
864.04 - PAVEMENT ARROWS AND LEGENDS (THERMOPLASTIC)	600	SF	\$7.80	\$4,680.00	\$8.00	\$4,800.00	\$8.00	\$4,800.00
866.104 - 4 INCH REFLECTORIZED WHITE LINE - THERMOPLASTIC	5000	FT	\$0.88	\$4,400.00	\$0.70	\$3,500.00	\$0.70	\$3,500.00
866.112 - 12 INCH REFLECTORIZED WHITE LINE - THERMOPLASTIC	2000	FT	\$6.38	\$12,760.00	\$5.60	\$11,200.00	\$4.50	\$9,000.00
867.104 - 4 INCH REFLECTORIZED YELLOW LINE - THERMOPLASTIC	12000	FT	\$0.88	\$10,560.00	\$0.70	\$8,400.00	\$0.70	\$8,400.00
999.01 - MISCELLANEOUS WORK ALLOWANCE		ALLOWANCE		\$40,000.00		\$40,000.00		\$40,000.00
999.02:ALLOWANCE FOR PAYMENT OF TRAFFIC CONTROL OFFICERS		ALLOWANCE		\$122,000.00		\$122,000.00		\$122,000.00
<b>TOTAL BID</b>				<b>\$1,898,112.54</b>		<b>\$1,971,215.00</b>		<b>\$1,972,840.00</b>