

Revisions:

Rev	Date	Description

Seal:

**FINAL DESIGN
 SUBMISSION
 NOT FOR CONSTRUCTION**


Date: 09.30.2015
 Scale: 1" = 20'-0"
 Drawn By:
 Reviewed By:
 Checked By:
 Approved By:

Drawing Title:
**GRADING, DRAINAGE,
 AND UTILITIES PLAN**

Sheet Number:
L5.01



Project:
**NEWTON HIGHLANDS
 PLAYGROUND
 REHABILITATION**



83003 0033
 n/f
 MICHAEL J. COLLIER
 BK 26453 PG 401

83003 0032
 n/f
 DAVID D. & MICHELLE TOU
 BK 34094 PG 444




Weston & Sampson's
 DESIGN STUDIO

85 Devonshire Street, 3rd Floor
 Boston, MA 02109
 (617) 412-4480 (800) Sampson
 www.westonandsampson.com

Consultants:

North:



Revisions:

Rev	Date	Description

Seal:

**FINAL DESIGN
 SUBMISSION
 NOT FOR CONSTRUCTION**

Date: 09.30.2015
 Scale: 1" = 20'-0"

Drawn By:
 Reviewed By:
 Checked By:
 Approved By:

Drawing Title:
**GRADING, DRAINAGE,
 AND UTILITIES PLAN**

Sheet Number:
L5.02



Revisions:

Rev	Date	Description

Seal:

**FINAL DESIGN
 SUBMISSION
 NOT FOR CONSTRUCTION**

Date: 09.30.2015
 Scale: 1" = 20'-0"
 Drawn By:
 Reviewed By:
 Checked By:
 Approved By:

Drawing Title:
**GRADING, DRAINAGE,
 AND UTILITIES PLAN**

Sheet Number:
L5.03

- NOTES:
- PRIOR TO THE START OF DRAINAGE SYSTEM CONSTRUCTION, THE CONTRACTOR SHALL VERIFY THE INVERTS OF THE EXISTING CULVERT PENETRATIONS AND NOTIFY THE ENGINEER IN WRITING OF HIS FINDINGS. THE ENGINEER MAY REVISE THE DRAINAGE SYSTEM DESIGN TO ACCOMMODATE ACTUAL FIELD CONDITIONS. DRAINAGE SYSTEM CONSTRUCTION SHALL NOT BEGIN UNTIL APPROVAL IS GIVEN TO THE CONTRACTOR BY THE ENGINEER IN WRITING.
 - TIE-INS TO THE EXISTING CULVERT SHALL BE PERFORMED DURING THE SUMMER MONTHS BETWEEN JUNE AND AUGUST ONLY. TIE-INS WILL NOT BE ALLOWED IF ANY PRECIPITATION HAS OCCURRED WITHIN 48 HOURS PRIOR TO THE TIE-IN. THE CONTRACTOR SHALL NOTIFY THE ENGINEER A MINIMUM OF TWO WEEKS PRIOR TO THE TIE-IN.