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CITY OF NEWTON
PURCHASING DEPARTMENT

INVITATION FOR BID #21-42

The City of Newton invites sealed bids in accordance with M.G.L. c.149 from Contractors for

HVAC CONTROL AND ENERGY MANAGEMENT SYSTEM
REPAIR, INSTALLATION AND PREVENTATIVE MAINTENANCE SERVICE

Bids will be opened at: 10:00 a.m., Thursday, April 1, 2021*
at the Purchasing Department, Room 108, Newton City Hall, 1000 Commonwealth Ave., Newton, MA 02459. Bids will not be
accepted nor may submitted bids be corrected, modified or withdrawn after the dealine for bids. Following the deadline for bids,
all bids received within the time specified will be publicly opened and read aloud.

* To promote the health and safety of City workers and the public, Newton City Hall is still observing COVID restrictions. The
City has adopted the following procedures that may affect your participation in this bid:

1. Bidderswho wish to attend the Bid Opening can do so by telephone conference call. To attend, call 617.454.5555. When
prompted, enter Participant Passcode 1220#. There will be no in person meetings.

2. Bids not received at Room 108 by mail or courier may be dropped off in a locked drop box at the top of the stairs to left of the
main door to City Hall. The box will be checked at the scheduled submission deadline.

3. Bids results will be scanned and posted as soon as practicable after the opening. Copies of bids will be available on written
request.

Contract Documents will be available on line at the City’s website: www.newtonma.gov/bids after: 10:00 a.m., March 18, 2021.
Bidders are responsible for downloading the specifications from the City’s web site at www.newtonma.gov/bids . Bidders are
requested to email the Purchasing Department (www.nhewtonma.gov/bids ) their Company Name, Address, Email address, Phone
& Facsimile number and what bid # (i.e. #21-42) they have downloaded.

During the bidding period, the City of Newton shall make available, between the hours of 8:00 a.m. - 3:00 p.m., all facilities for all
bidders to visit the facilities with designated City personnel. The City strongly encourages each bidder to visit each site; bidders
will be responsible for all work under this Contract whether they visit the sites or not. Bidders may contact Art Cabral / Public
Buildings to arrange viewing (617) 796-1600.

All bids must be accompanied by a copy of a “Certificate of Eligibility” (DCAMM Form CQ-7) issued by the Department of
Capital Asset Management and Maintenance (DCAMM) and a “Contractor Update Statement” (DCAMM Form CQ-3). The
category of work for which the Bidder must be certified: HVAC.

The term of this contract shall extend from July 1, 2021 through June 30, 2022. The City, at its sole discretion, shall have the
option to renew this Contract for two (2) additional one (1) year terms, with no change in the contract price and terms and
conditions. The exercise of each option to renew shall be subject to appropriation of funding therefor.

All bids must be accompanied by a bid deposit in an amount that is not less than five percent (5%) of the value of the bid,
including all add alternates. Bid deposits, payable to the City of Newton, shall be either in the form of a bid bond, or cash, or a
certified check on, or a treasurer's or cashier's check issued by, a responsible bank or trust company. Bidders are reminded that the
bid deposit covers the City for damages when a bidder withdraws its bid after the bid submisssion date. Be advised that to the
extent permitted by the law the City will retain all bid deposits for withdrawn bids.

All bids shall be submitted as one ORIGINAL and one COPY.

All bids are subject to the provisions of M.G.L. Chapter 149, Section 44 A-J. Wages are subject to minimum wage rates
determined by the Massachusetts Department of Labor Standards pursuant to M.G.L. Chapter 149, Sec. 26 to 27H. The schedule
of wage rates applicable to this contract is included in the bidding documents. In addtion, the prevailing wage schedule will be
updated annually for all public construction projects lasting longer than one (1) year or at each renewal, as applicable. You will be
required to pay the rates set out in any updated prevailing wage schedule. Increases in prevailing wage schedules will not be the
basis for change order requests. The successful bidder will be required to provide a Certificate of Insurance demonstrating current
coverage of the type and amounts set forth in the Project Manual.
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In the event that the winning bid is $150,000 or less, the successful bidder will be required to furnish a Labor and Materials
Payment Bond in the amount of 50% of the contract total. In the event that the winning bid is over $150,000, the successful
bidder will be required to furnish a Labor and Materials Payment Bond and a Performance Bond, each in the amount of
$100% of the contract total.

The costs of any bond and any insurance required in this Invitation For Bid are the responsibility of the bidder; such costs
will not be reimbursed by City and should be included in your bid.

All City of Newton bids are available on the City’s web site, www.newtonma.gov/bids Invitation for Bid. It is the sole
responsibility of the contractor downloading these bids to ensure they have received any and all addenda prior to the bid opening.
Addenda’s will be available online within the original bid document as well as a separate file. If you download bids from the
internet site and would like to make it known that your company has done so, you must fax the Purchasing Departmentt (617)
796-1227 or email purchasing@newtonma.gov with your NAME, ADDRESS, PHONE, FAX AND INVITATION FOR BID
NUMBER #21-42.

The City will reject any and all bids in accordance with the above referenced General Laws. In addition, the City reserves the right
to waive minor informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in the public interest to do so.

In the event that any person wishes to attend a bid opening or pre-bid meeting, accessible and reasonable accommodations will be
provided to persons requiring assistance. If you need a reasonable accommodation, please contact the city of Newton’s ADA
Coordinator, Jini Fairley, at least two business days in advance of the meeting: jfairley@newtonma.gov or (617) 796-1253. For
Telecommunications Relay Service, please dial 711.

CITY OF NEWTON

N L‘MM

Nicholas Read
Chief Procurement Officer
March 18, 2021
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CITY OF NEWTON
DEPARTMENT OF PURCHASING
INSTRUCTIONS TO BIDDERS

ARTICLE 1 - BIDDER'S REPRESENTATION

11

1.2

Each General Bidder (hereinafter called the "Bidder") by making a bid (hereinafter called "bid") represents that:

1. The Bidder has read and understands the Bidding Documents, Contract Forms, General Conditions, Conditions of the
Contract, General Requirements and Project Specifications (collectively, referred to as the “Contract Documents™)
and the bid is made in accordance therewith.

2. The Bidder acknowledges that it has been offered the opportunity to visit all sites listed on the List of Work Sites at
pp. 86-87 below and that it is familiar with the local conditions under which the work has to be performed.

Failure to so examine the Contract Documents or work sites will not relieve any Bidder from any obligation under the bid
as submitted.

ARTICLE 2 - REQUEST FOR INTERPRETATION

2.1

2.2

2.3

2.4

2.5

2.6

2.7

Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon
examination of the Contract Documents, the sites, or local conditions.

Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief
Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will only answer such
requests if received by Friday, March 26, 2021 at 12:00 noon. In the event that the bid opening date is changed, the
deadline for informational requests may also change as provided in an addendum issued by the City.

Interpretation, correction, or change in the Contract Documents will be made by addendum which will become part of the
Contract Documents. The City will not be held accountable for any oral communication.

Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents. Addenda will
be emailed to every individual or firm on record as having taken a set of Contract Documents. Receipt of all addenda
issued must be acknowledged in the Bid Form. YOUR FAILURE TO ACKNOWLEDGE ALL ADDENDA MAY
RESULT IN YOUR BID BEING REJECTED AS NON-RESPONSIVE.

Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract
Documents are on file, in addition to being available online at www.newtonma.gov/bids.

Bidders or proposers contacting ANY CITY EMPLOYEE regarding an Invitation for Bid (IFB) or a Request for Proposal
(RFP), outside of the Purchasing Department, once an IFB or RFP has been released, may be disqualified from the
procurement process.

Bidders downloading information off the internet web site are solely responsible for obtaining any addenda prior to the
bid opening. If the bidder makes itself known to the Purchasing Department, at purchasing@newtonma.gov or via
facsimile (617) 796-1227, it shall be placed on the bidder’s list. Bidders must provide the Purchasing Department with
their company’s name, street address, city, state, zip, phone, fax, email address and |I NVITATION FOR BID #21-42|.

ARTICLE 3 - MBE PARTICIPATION

3.1

3.2

3.3

Notice is hereby given that the Mayor’s Affirmative Action Plan for the City of Newton in effect at the time of this
solicitation is applicable to all construction contracts in excess of $10,000.00.

Notice is hereby given that the City of Newton Minority/Women Business Enterprise Plan and the Supplemental Equal
Employment Opportunity Anti-Discrimination and Affirmative Action Program in effect at the time of this solicitation
are applicable to all City contracts for goods and services in excess of $50,000.00.

Copies of the Plans and Program referred to in Sections 3.1 and 3.2 are available at: www.newtonma.gov/purchasing.
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ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS

41

4.2

4.3

4.4

4.5

4.6

4.7

4.8

Bids shall be submitted on the "Bid Form #21-42,” attached.
All entries on the Bid Form shall be made by typewriter or in ink.

Where so indicated on the Bid Form, sums shall be expressed in both words and figures. Where there is a discrepancy
between the bid sum expressed in words and the bid sum expressed in figures, the words shall control.

Bid Deposits shall be submitted in the amount specified in the Invitation for Bids. They shall be made payable to the City
and shall be either in the form of cash, certified check, treasurer's or cashier's check issued by a responsible bank or trust
company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts; and shall be
conditioned upon the faithful performance by the principal of the agreements contained in the bid. Bidders are reminded
that the bid deposit covers the City for damages when a bidder withdraws its bid after the bid submisssion date. Be
advised that to the extent permitted by the law the City will retain all bid deposits for withdrawn bids.

Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of
the City-Contractor agreement.

The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the outside:
* GENERAL BID FOR: #21-42

* NAME OF PROJECT: HVAC Control and Energy Management Systems Repair, Installation &
Preventative Maintenance Service Contract

* BIDDER'S NAME, BUSINESS ADDRESS, AND PHONE NUMBER
Date and time for receipt of bids is set forth in the Invitation for Bids.
Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder. In the event that Newton
City Hall is closed on the date or at the time that bids are due, the date and time for receipt of bids shall be on the next

business day following that the Newton City Hall and the Purchasing Department are open.

Bids shall be submitted with one original and one copy.

4.9 Massachusetts law requires all employees who work on Massachusetts public works construction sites must have no

Less than 10 hours of OSHA-approved safety and health training. See M.G.L. ¢.30, 839M( ¢), M.G.L. ¢.30, 839S(a)(1),
M.G.L. c.149, 844E(2) & M.G.L. c.149, 844F(2).

This requirement will apply to any general bid or sub bid submitted.

This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any contractor
who is in violation to this requirement and to restrain the performance of these contracts by non-complying contractors.
The contractor and all subcontractors on this project must certify on the Bid Form compliance with the applicable
requirement. Non-compliance with this law will disqualify the bidder.

ARTICLE 5 - ALTERNATES

5.1

5.2

5.3

54

Each Bidder shall acknowledge alternates (if any) in Section C on the Bid Form.

In the event an alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by writing
"No Change", or "N/C" or "0" in the space provided for that alternate.

Bidders shall enter on the Bid Form a single amount for each alternate which shall consist of the amount for work
performed by the Contractor.

The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates.
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ARTICLE 6 - WITHDRAWAL OF BIDS

6.1

6.2

6.3

Any bid may be withdrawn prior to the time designated for receipt of bids on written or electronic request. Electronic
withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on or before the date and
time set for receipt of bids.

Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.

No bids may be withdrawn within sixty (60) days, Saturdays, Sundays and legal holidays excluded, after the opening of the
bids.

ARTICLE 7 - CONTRACT AWARD

7.1

7.2

7.3

7.4

7.5

7.6

The City is soliciting a proposed Annual Contract Price for based on hourly rates on Itemized Item Sheet #21-42,
attached hereto. It is the City’s intent to award one (1) contract to the responsible and eligible Bidder offering the lowest
Annual Contract Price . A contract will be awarded within sixty (60) days, Saturdays, Sundays, and legal holidays
excluded, after the opening of bids.

The City reserves the right to waive minor informalities in or to reject any or all Bids if it be in the public interest to do
S0.

The City reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments, or
any other municipal charge, unless the bidder has a pending abatement application or has entered into a payment
agreement with the collector-treasurer.

As used herein, the term "lowest responsible and eligible Bidder" shall mean the Bidder (1) whose bid is the lowest of
those bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who has met
all the requirements of the invitation for bids; (3) who shall certify that he is able to furnish labor that can work in
harmony with all other elements of labor employed or to be employed in the work; (4) who, where the provisions of
section eight B of chapter twenty-nine apply, shall have been determined to be qualified thereunder.

Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed
forms are presented for signature, the successful Bidder shall execute and deliver to the City a contract in the form
included in the Contract Documents in such number of counterparts as the City may require.

In the event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the
City shall select the successful Bidder by a blind selection process chosen by the City such as flipping a coin or drawing
names from a hat. The low Bidders who are under consideration will be invited to attend and observe the selection
process.

ARTICLE 8 - TAXES

8.1

8.2

The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this

Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work.

The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its
bid. The City’s exemption Number is E-046-001-404.

ARTICLE 9 — PROPRIETARY SPECIFICATIONS

9.1

9.2

The City has used a proprietary specification to describe the supply listed in the specifications. Such specifications are
permitted under M.G.L. c. 30, §39M(b), provided that the City state in writing that use of the proprietary specification is
in its best interest and that it will accept an “equal” of the item specified. An item is considered equal if (i) it is at least
equal in quality, durability, appearance, strength, and design; (ii) will perform the intended function at least equally; and
(iif) conforms substantially, even with deviations, to the detailed requirements contained in the specifications. Bidders
wishing to provide an equal item should do so with their bids. The City shall have the sole right to determine whether or
not said item is equal.

The required determination and justification have been duly prepared, and a copy may be requested in accordance with the
Massachusetts Public Records Law, M.G.L. c. 66, §10.
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ARTICLE 10 - ENVIRONMENTALLY PREFERABLE PRODUCTS

10.1

10.2

The City encourages environmentally preferable products, i.e., products or services that have less negative or more
positive effects on human health and the environment when compared with competing products or services that serve the
same purpose. The city encourages bidders to describe, in the space provided on the Bid Form, the environmental
attributes of its goods or services throughout the entire life-cycle, including manufacture, use and disposition. This
information may include multiple environmental considerations such as natural resource use, recycled content, energy and
water efficiency, greenhouse gas emissions, impact on climate change, packaging, hazardous material use, and health and
safety impacts on workers, consumers and the community. If you do not currently assess such attributes, please indicate
that. However you respond, the City will not take your information into account in evaluating bid proposals.

Bidders are encouraged also to provide information related to steps they take internally to (a) identify any positive or

negative environmental attributes of products or services they offer, as specified above, and (b) ensure that those
attributes are being addressed as part of operations.

END OF SECTION
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CITY OF NEWTON

DEPARTMENT OF PURCHASING

BID FORM #21-42

TO THE AWARDING AUTHORITY:

A

The undersigned proposes to furnish all labor and materials required for HYAC Controls and Energy
Management Systems Repair, Installation and Preventative Maintenance Service Contract in Newton,
Massachusetts in accordance with the accompanying plans and specifications prepared by the City of Newton for
the contract price specified below, subject to additions and deductions according to the terms of the specifications.

This bid includes addenda number(s) , , , )

The proposed Annual Contract Price is:

(Bid Total of 1, 2,& 3 from the Itemized Bid Sheet at p. 11 below)

DOLLARS ($ )

COMPANY:

Prompt Payment Discounts. Bidders are encouraged to offer discounts in exchange for an expedited payment. Payments
may be issued earlier than the general goal of within 30 days of receipt of the invoice only when in exchange for
discounted prices. Discounts will not be considered in determining the lowest responsible bidder.

Prompt Payment Discount % Days
Prompt Payment Discount % Days
Prompt Payment Discount % Days

The undersigned has completed and submits herewith the following documents:

0 DCAM Certificate of Eligibilty, Form CQ7 (Supplied by Bidder)
0 DCAM Update Statement, Form CQ-3 (Supplied by Bidder)

O Itemized Bid Sheet, 1 page

0 Bidder’s Qualifications and References Form, 2 pages

O Certificate of Non-Collusion, 1 page

0 Certificate of Tax Compliance, 1 page

0 Certificate of Foreign Corporation, 1 page

O Debarment Letter, 1 page

o IRSW-9 Form, 1 page

0 Afive percent (5%) bid deposit/bid guarantee.

The undersigned agrees that, if s/he is selected as general contractor, s/he will within five days, Saturdays, Sundays and
legal holidays excluded, after presentation thereof by the awarding authority, execute a contract in accordance with the
terms of this bid and furnish a labor and materials or payment bond, each of a surety company qualified to do business
under the laws of the commonwealth and satisfactory to the awarding authority and each in the sum of the contract price,
the premiums for which are to be paid by the general contractor and are included in the contract price.
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The undersigned hereby certifies that s/he is able to furnish labor that can work in harmony with all other elements of
labor employed or to be employed on the work and that s/he will comply fully with all laws and regulations applicable to
awards made subject to section forty-four A of M.G.L. Chapter 149.

The undersigned agrees to pay the premiums for the performance and payment bonds furnished as requested herein
and that all of the cost of all such premiums is included in the amount set forth in the line items of this bid.

The undersigned certifies that he is able to furnish labor that can work in harmony with all other elements of labor
employed or to be employed in the work; (2) that all employees to be employed at the worksite will have successfully
completed a course in construction safety and health approved by the United States Occupational Safety and Health
Administration (“OSHA”) that is at least 10 hours in duration at the time the employee begins work and who shall
furnish documentation of successful completion of said course with the first certified payroll report for each
employee; and (3) that all employees to be employed in the work subject to this bid have successfully completed a
course in construction safety and health approved by the United States OSHA that is at least 10 hours in duration.
The undersigned understands that any employee found on a worksite subject to this section without documentation
of successful completion of a course in construction safety and health approved by the United States Occupational
Safety and Health Administration that is at least 10 hours in duration shall be subject to immediate removal.

The undersigned further certifies that s/he intends to comply with the City of Newton Minority/\WWomen Business
Enterprise Plan, dated December 1999 to further expand business opportunities for minority firms.

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made
without collusion or fraud with any other person. As used in this subsection the word “person” shall mean any natural
person, joint venture, partnership, corporation or other business or legal entity. The undersigned further certifies under
penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the
Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment
provisions of any other chapter of the General Laws or any rule or regulation promulgated thereunder.

Date

(Name of General Bidder)

BY:

(Printed Name and Title of Signatory)

(Business Address)

(City, State Zip)

(Telephone & FAX)

(E-mail address)
NOTE: If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership,

give full names and residential addresses of all partners; if an individual, give residential address if different from
business address; and, if operating as a d/b/a give full legal identity. Attach additional pages as necessary.

END OF SECTION
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PUBLIC BUILDINGS MAINTENANCE SERVICE:

HVAC CONTROL AND ENERGY MANAGEMENT SYSTEM
REPAIR, INSTALLATION AND PREVENTATIVE MAINTENANCE
SERVICE CONTRACT

ITEMIZED BID SHEET #21-42

Bidder submits the following annual itemized pricing for HYAC Control and Energy Management System Repair, Installation and
Preventative Maintenance Service Contract as described in the Project Manual.

Any quantities shown below are annual estimates only of the City’s requirements during the contract term. The City will direct the
contractor to perform only that work which is actually required. The contractor will be compensated only for that work which is
actually performed,

A. Annual Bid

1. Regular Preventative Maintenance Service, Per Specifications

Preventative Maintenance Total $

2. Non Routine Maintenance and Repair

Standard Rate* $ /hr. X 1,000 hrs.** = $

Premium Rate* $ /hr. X 120 hrs.** = $

2. Parts Allowance!

&+

Lump Sum 50,000.00

BID TOTAL (ITEM 1 +2 + 3) $

* Bidder to insert the Total of Iltems 1 + 2 + 3 in the space provided in Paragraph C of Bid Form #21-42.

Company:

*”Standard Rate” and “Premium Rate” are defined at p. 84 below.
**Bids are to be computed based on assumed number of hours, which the City has estimated based on prior experience.

The actual hours under this contract may be more or less than the assumed amount. Regardless of the hours of work,
Bidder’s hourly rate shall be that quoted in this Itemized Bid Sheet.

END OF SECTION

! Parts Allowance is estimate for comparison purposes. The City shall pay the vendor for materials a standard 10% over cost. See p. 85 below.
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CITY OF NEWTON

BIDDER'S QUALIFICATIONS AND REFERENCES FORM

All questions must be answered, and the data given must be clear and comprehensive. Please type or print legibly. If necessary,
add additional sheet for starred items. This information will be utilized by the City of Newton for purposes of determining bidder
responsiveness and responsibility with regard to the requirements and specifications of the Contract.

1.

* 6.

* 7.

a ~ D

FIRM NAME:

WHEN ORGANIZED:

INCORPORATED? YES NO DATE AND STATE OF INCORPORATION:

IS YOUR BUSINESS A MBE? YES NO WBE? YES NO or MWBE? YES NO

LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED
DATE OFCOMPLETION:

HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU?
YES NO
IF YES, WHERE AND WHY?

HAVE YOU EVER DEFAULTED ON A CONTRACT? YES NO
IF YES, PROVIDE DETAILS.

LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:

IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR
FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID. A MINIMUM OF FOUR (4) CONTRACTS SHALL
BE LISTED. PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY.

PROJECT NAME:
OWNER:
CITY/STATE:
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10.

DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #:( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and
requests any person, firm, or corporation to furnish any information requested by the City of Newton in verification of the
recitals comprising this statement of Bidder's qualifications and experience.

DATE: BIDDER:

SIGNATURE:

PRINTED NAME: TITLE:

END OF SECTION
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CERTIFICATE OF NON-COLLUSION

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and
submitted in good faith and without collusion or fraud with any other person. As used in this certification, the word “person” shall

mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or
individuals.

(Signature of individual)

Name of Business
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CERTIFICATION OF TAX COMPLIANCE

Pursuant to M.G.L. ¢.62C, 849A and requirements of the City, the undersigned acting on behalf of the Contractor certifies
under the penalties of perjury that the Contractor is in compliance with all laws of the Commonwealth relating to taxes
including payment of all local taxes, fees, assessments, betterments and any other local or municipal charges (unless the
Contractor has a pending abatement application or has entered into a payment agreement with the entity to which such charges
were owed), reporting of employees and contractors, and withholding and remitting child support.*

**Signature of Individual (Mandatory) *** Contractor's Social Security Number
(Voluntary) or Federal Identification Number

Print Name: Date:

OR

Company Name
(Corporation, Partnership, LLC, etc.)

By:

**Corporate Officer (Mandatory)

Print Name:

Date:

* The provision in this Certification relating to child support applies only when the Contractor is an individual.
** Approval of a contract or other agreement will not be granted until the City receives a signed copy of this Certification.
***Your social security number may be furnished to the Massachusetts Department of Revenue to determine whether you have

met tax filing or tax payment obligations. Providers who fail to correct their non-filing or delinquency will not have a
contract or other agreement issued, renewed, or extended.
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CERTIFICATE OF FOREIGN CORPORATION

The undersigned hereby certifies that it has been duly established, organized, or chartered as a
corporation under the laws of:

(Jurisdiction)
The undersigned further certifies that it has complied with the requirements of M.G.L. c. 30, 839L (if applicable) and with
the requirements of M.G.L. c. 156D, §15.03 relative to the registration and operation of foreign corporations within the

Commonwealth of Massachusetts.

Name of person signing proposal

Signature of person signing proposal

Name of Business (Please Print or Type)

Affix Corporate Seal here
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City of Newton

Mayor
Ruthanne Fuller

Date

Vendor

Purchasing Department

Nicholas Read > Chief Procurement Officer

1000 Commonwealth Avenue
Newton Centre, MA 02459-1449
purchasing@newtonma.gov

Re: Debarment Letter for Invitation For Bid #21-42

Telephone
(617) 796-1220
Fax:
(617) 796-1227
TDD/TTY
(617) 796-1089

As a potential vendor on the above contract, the City requires that you provide a debarment/suspension certification
indicating that you are in compliance with the below Federal Executive Order. Certification can be done by

completing and signing this form.

Federal Executive Order (E.O.) 12549 “Debarment and Suspension“ requires that all contractors receiving

Debarment:

individual awards, using federal funds, and all sub-recipients certify that the organization and its principals are
not debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any Federal
department or agency from doing business with the Federal Government.

I hereby certify under pains and penalties of perjury that neither I nor any principal(s) of the Company identified below is

presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this

transaction by any federal department or agency.

If you have questions, please contact Nicholas Read, Chief Procurement Officer at (617) 796-1220.

PHONE

EMAIL

FAX

(Name)
(Company)
(Address)
(Address)

Signature

Date
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o W=9

(Rev. October 2007)

Department of the Treasury
Internal Revenue Service

Give form to the
requester. Do not
send to the IRS.

Request for Taxpayer
Identification Number and Certification

Name (as shown on your income tax return)

Business name, if different from above

Check appropriate box: D Individual/Sole proprietor D Corporation D Partnership
\:‘ Limited liability company. Enter the tax classification (D=disregarded entity, C=corporation, P=partnership) » _______
D Other (see instructions) P

Address (number, street, and apt. or suite no.)

)ﬁxem pt
ayee

Requester’'s name and address (optional)

Print or type
See Specific Instructions on page 2.

City, state, and ZIP code

List account number(s) here (optional)

Part |
Social security number

Enter your TIN in the appropriate box. The TIN provided must match the name given on Line 1 to avoid

backup withholding. For individuals, this is your social security number (SSN). However, for a resident ‘
alien, sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other entities, it is
your employer identification number (EIN). If you do not have a number, see How to get a TIN on page 3. or

Taxpayer Identification Number (TIN)

Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose

number to enter.

Employer identification number

Part Il Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me), and

2. | am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal
Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has

notified me that | am no longer subject to backup withholding, and
3. lam a U.S. citizen or other U.S. person (defined below).

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup
withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply.
For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement
arrangement {IRA), and generally, payments other than interest and dividends, you are not required to sign the Certification, but you must

provide your correct TIN. See the instructions on page 4.

Sign

Signature of
Here

U.S. person P

Name
Date P

General Instructions

Section references are to the Internal Revenue Code unless
otherwise noted.

Purpose of Form

A person who is required to file an information return with the
IRS must obtain your correct taxpayer identification number (TIN)
to report, for example, income paid to you, real estate
transactions, mortgage interest you paid, acquisition or
abandonment of secured property, cancellation of debt, or
contributions you made to an IRA.

Use Form W-9 only if you are a U.S. person (including a
resident alien), to provide your correct TIN to the person
requesting it (the requester) and, when applicable, to:

1. Certify that the TIN you are giving is correct (or you are
waiting for a number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S.
exempt payee. If applicable, you are also certifying that as a
U.S. person, your allocable share of any partnership income from
a U.S. trade or business is nhot subject to the withholding tax on
foreign partners’ share of effectively connected income.
Note. If a requester gives you a form other than Form W-9 to

request your TIN, you must use the requester’s form if it is
substantially similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are
considered a U.S. person if you are:

¢ An individual who is a U.S. citizen or U.S. resident alien,

e A partnership, corporation, company, or association created or
organized in the United States or under the laws of the United
States,

® An estate (other than a foreign estate), or

¢ A domestic trust (as defined in Regulations section
301.7701-7).

Special rules for partnerships. Partnerships that conduct a
trade or business in the United States are generally required to
pay a withholding tax on any foreign partners’ share of income
from such business. Further, in certain cases where a Form W-9
has not been received, a partnership is required to presume that
a partner is a foreign person, and pay the withholding tax.
Therefore, if you are a U.S. person that is a partner in a
partnership conducting a trade or business in the United States,
provide Form W-9 to the partnership to establish your U.S.
status and avoid withholding on your share of partnership
income.

The person who gives Form W-9 to the partnhership for
purposes of establishing its U.S. status and avoiding withholding
on its allocable share of net income from the partnership
conducting a trade or business in the United States is in the
following cases:

e The U.S. owner of a disregarded entity and not the entity,

Cat. No. 10231X

Form W-9 Rev. 10-2007)
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CONTRACT FORMS

The awarded bidder will be required to complete and submit documents substantially similar in form to the
following.

These forms may need to be modified on account of changed circumstances, and are provided for
informational purposes only.
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CITY - CONTRACTOR AGREEMENT

CONTRACT NO. C -

THIS AGREEMENT made this ___ day of in the year Two Thousand and Twenty-one by and between the CITY OF
NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter
referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to him, and

hereinafter referred to as the CONTRACTOR.
The parties hereto for the considerations hereinafter set forth agree as follows:

1. SCOPE OF WORK. The Contractor shall furnish all labor, materials and equipment, and perform all work required in
strict accordance with the Contract Documents for the following project:

ANNUAL - HVAC Controls and Energy Management Systems Repair, Installation and Preventative
Maintenance Service Contract

1. CONTRACT DOCUMENTS. The Contract documents consist of the following documents which are either attached to this
Agreement or are incorporated herein by referenced:

a. This CITY-CONTRACTOR Agreement;
b. The City's Invitation For Bid #21-42 issued by the Purchasing Department;

c. The Project Manual for - HVAC Controls and Energy Management Systems Repair, Installation and
Preventative Maintenance Service Contract including the Instructions to Bidders; General Conditions;
Special Conditions; MWBE/AARequirements, Wage Rate Requirements and Wage Rate Schedule(s) including any
updated prevailing wage rate schedules if applicable; The Supplementary Special Conditions; General Requirements
and Project Specifications; and Drawings, if included or referenced therein; ;

d. Addenda Number(s) ;
e. The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents and certifications;
f.  Certificate(s) of Insurance and surety bond(s) submitted by the CONTRACTOR in connection with this Project;

g. Duly authorized and executed Amendments, Change Orders or Purchase orders issued by the CITY after execution of
this CITY-CONTRACTOR Agreement.

This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the entire
Agreement between the CITY and the CONTRACTOR. The CONTRACTOR represents that its bid was made without
condition, qualification or reservation of any kind, except upon the written acknowledgement and consent of the CITY.

11, PRIORITY OF DOCUMENTS. In the event of inconsistency between the terms of this CITY -CONTRACTOR
Agreement and the Project Manual, the terms of this Agreement shall prevail.

(AVA APPLICABLE STATUTES. All applicable federal, state and local laws and regulations are incorporated herein by
reference and the Contractor agrees to comply with same.

V. CONTRACT TERM. The term of this contract shall extend from July 1, 2021 through June 30, 2022. The City, at its
sole discretion, shall have the option to extend for two (2) additional one (1) year terms with no change in the contract
price and terms and conditions. The City reserves the right to terminate this contract prior to the expiration date in the
event total expenditures reach the above stated contract total. It is further understood that in the event the term of this
contract extends beyond June 30 in any calendar year, the City reserves the right to terminate the contract if funding for
its continuance is not appropriated in the succeeding fiscal year commencing July 1.
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VI.

VIL.

VIIL.

XI.

XILI.

AUTHORIZATION OF AND PAYMENT FOR WORK PERFORMED. The execution of this contract does not
constitute a notice to proceed or authorization to perform work. No work shall be commenced unless authorized by a written
Work Order prepared by City of Newton Public Buildings Department specifying the work to be performed. The
Contractor will be paid following completion and acceptance of the work authorized in accordance with the Contract. The
City will use best efforts to pay within thirty (30) days of receipt of an invoice for the work authorized or acceptance of the
work whichever date is later.

RESPONSIBILITY FOR THE WORK/INDEMNIFICATION. The Contractor shall take all responsibility for the
work, and shall take all precautions for preventing injuries to persons and property in or about the work and shall defend,
indemnify and hold the City harmless from all loss, cost, damage or expense arising from injuries to persons or property
in or about the work. The Contractor shall be responsible for any damage which may be caused by the failure or
insufficiency of any temporary works. He shall effectively protect his work and shall be liable for all damage and loss by
delay or otherwise caused by his neglect or failure so to do.

WARRANTY. Except as may be otherwise provided in the Project Manual, the Contractor shall replace, repair or make
good, without cost to the City, any defects or faults arising within one (1) year after date of acceptance of work and
materials furnished hereunder (acceptance not to be unreasonably delayed) resulting from imperfect or defective work
done or materials furnished by the Contractor.

PATENT INDEMNIFICATION. The Contractor agrees to assume the defense of and shall indemnify and save
harmless the City and all persons acting for or on behalf of it from all suits and claims against them, or any of them,
arising from or occasioned by the use of any material, equipment or apparatus, or any part thereof which infringes or is
alleged to infringe on any patent rights. In case such material, equipment or apparatus, or any part thereof, in any such
suit is held to constitute infringement, the Contractor, within a reasonable time, shall at its own expense, and as the City
may elect, replace such material, equipment or apparatus with non-infringing material, equipment or apparatus, or remove
the material, equipment, or apparatus and refund the sums paid therefor.

ASSIGNMENT/SUB-CONTRACTING. The Contractor agrees that he will not sell, assign or transfer this Contract or
any part thereof or interest therein without the prior written consent of the City.

TERMINATION. If the work to be done under this Contract shall be abandoned, or if this Contract or any part thereof
shall be assigned or transferred, without the previous written consent of the City, or if the Contract or any claim hereunder
shall be assigned by the Contractor otherwise than as herein specified, or if at any time the City determines that the
conditions herein specified as to the rate of progress are not fulfilled, or that the work or any part thereof, is unnecessarily
or unreasonably delayed, or that the Contractor has violated any of the provisions of this Contract, the City may terminate
this Contract and/or notify the Contractor to discontinue such work or such part thereof as the City may designate, and the
City may thereupon by agreement or otherwise, as it may determine, complete the work, or any part thereof; and for such
completion the City for itself or for its Contractor may take possession of and use or cause to be used in the completion of
the work thereof any of such materials, apparatus, machinery, implements, and tools of every description as may be found
upon said work. Termination pursuant to this paragraph shall not entitle the Contractor to any claim for damages on
account thereof, nor shall it relieve the Contractor of any liability under this Contract.

INSURANCE REQUIREMENTS

The Contractor shall provide insurance coverage as listed below. This insurance shall be provided at the Contractor's
expense and shall be in full force and effect during the full term of this Contract.

WORKER'S COMPENSATION

Worker's Compensation: Per M.G.L. c.. 149, s. 34 and c.. 152 as amended.
COMMERCIAL GENERAL LIABILITY
Personal Injury $500,000 each occurrence
$1,000,000 aggregate
Property Damage $500,000 each occurrence

$1,000,000 aggregate

VEHICLE LIABILITY

Personal Injury $500,000 each person
$1,000,000 aggregate

Property Damage $300,000 each occurrence
$500,000 aggregate
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XIIl.  GOVERNING LAW. This Contract shall be governed by and construed in accordance with the laws of the
Commonwealth of Massachusetts.

XIV. SEVERABILITY. The provisions of this Contract are severable. If any section, paragraph, clause or provision of this
Contract shall be finally adjudicated by a court of competent jurisdiction to be invalid, the remainder of this Contract shall
be unaffected by such adjudication and all of the remaining provisions of this Contract shall remain in full force and
effect as though such section, paragraph, clause or provision, or any part thereof so adjudicated to be invalid, had not been
included herein, unless such remaining provisions, standing alone, are incomplete and incapable of being executed in
accordance with the intent of the parties to this Contract.

XV. AMENDMENTS TO THIS CONTRACT. This Contract may not be amended except in writing executed in the same manner
as this CITY-CONTRACTOR Agreement.

IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written.

CONTRACTOR CITY OF NEWTON
By By
Chief Procurement Officer
Print Name
Date
Title
Date By
Commissioner of Public Buildings
Affix Corporate Seal Here Date

Approved as to Legal Form and Character

By

No City funds are authorized until work is assigned Associate City Solicitor

Date

| futher certify that the Mayor, or her

designee, is authorized to execute contracts
and approve change orders.

By

Comptroller of Accounts

Date

CONTRACT AND BONDS APPROVED

By

Mayor or her designee

Date
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CERTIFICATE OF AUTHORITY - CORPORATE

1. I hereby certify that | am the Clerk/Secretary of

(insert full name of Corporation)

2. corporation, and that

(insert the name of officer who signed the contract and bonds.)

3. is the duly elected

(insert the title of the officer in line 2)

4, of said corporation, and that on

(insert a date that is ON OR BEFORE the date the
officer signed the contract and bonds.)

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present or waived notice, it was
voted that

5. the
(insert name from line 2) (insert title from line 3)

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said
corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s
name and on its behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the
above vote has not been amended or rescinded and remains in full force and effect as of the date set forth below.

6. ATTEST: AFFIX CORPORATE
(Signature of Clerk or Secretary)* SEAL HERE

7. Name:

(Please print or type name in line 6)*

8. Date:

(insert a date that is ON OR AFTER the date the
officer signed the contract and bonds.)

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation.
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CITY OF NEWTON, MASSACHUSETTS

PAYMENT BOND

Know All Men By These Presents:

That we, , as PRINCIPAL, and ,as
SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of dollars
$ ) to be paid to the Obligee, for which payments well and truly to be made, we bind ourselves, our respective

heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of , 2021 for the
construction of in Newton, Massachusetts.
(Project Title)

Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors under said contract shall pay for
all labor performed or furnished and for all materials used or employed in said contract and in any and all duly authorized
modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice to the
SURETY of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to
include any other purposes or items set out in, and to be subject to, provisions of M.G.L. c. 30, sec. 39A, and M.G.L. c. 149 sec.

29, as amended, then this obligation shall become null and void; otherwise it shall remain in full force, virtue and effect.

In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this ___day of 2021.
PRINCIPAL SURETY
BY BY
(SEAL) (ATTORNEY-IN-FACT) (SEAL)
(Title)
ATTEST: ATTEST:
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CITY OF NEWTON

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION
The following provisions shall apply to the extent applicable.

1.0 DEFINITIONS

1.1  THE CONTRACT DOCUMENTS

The term "Contract Documents" sometimes also referred to as the "Contract”, means the contract entered into between the City of
Newton (hereinafter "City") and the Contractor. It includes the Invitation for Bid, General Bid Form, Contract Form, these
General Conditions of the Contract, Supplements and Amendments to the General Conditions (if any), Contract Specifications,
Drawings, all addenda issued prior to execution of the contract, the Bid Bond, the Labor and Material Payment Bond, or other
assurances of completion, the applicable wage rate determinations, and other documents listed in the Agreement and modifications
issued after execution of the contract.

1.2 THEWORK

The term "Work", sometimes also referred to as the "Project”, means the construction and services required by the Contract
Documents, whether completed or partially completed, and includes all other labor, materials, equipment, and services provided or
to be provided by the Contractor to fulfill the Contractor's obligation.

1.3 OWNER

The term "Owner" is the City of Newton.

1.4 CONTRACT OFFICER

The term "Contract Officer" means the person appointed by the Owner to administer the terms of the Contract between the Owner
and the Contractor, who is also empowered to take certain actions under this Agreement.

1.5 CONTRACTOR

1.5.1 The Contractor, sometimes referred to as the General Contractor, is the person or entity identified as such throughout the
Contract Documents as if singular in number. The term Contractor means the Contractor or its authorized representative.

1.5.2 The Contractor shall supervise and direct the Work, using the Contractor's best skill and attention. The Contractor shall be
solely responsible for and have control over construction means, methods, techniques, sequences and procedures, and for
coordinating all portions of the Work under the Contract.

1.6  SUBSTANTIAL COMPLETION

The term "Substantial Completion" means the value of the work remaining to be performed by the Contractor is, in the estimate of

the awarding authority, less than one percent (1%) of the original contract price.

2.0 CONTRACT ADMINISTRATION

2.1 PRE-CONSTRUCTION CONFERENCE

2.1.1 Prior to commencement of the Work, the Contractor shall meet in conference with representatives of the Owner regarding
the Owner's requirements under the Contract for administration of the quality assurance program, safety program, labor
provisions, the schedule of work, and other Contract procedures.

2.1.2 The Contractor shall begin work upon receipt of a written Notice to Proceed from the Contract Officer or designee. The
Contractor shall not begin work prior to receiving such notice.
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2.2 CONTRACT PERIOD

The Contractor shall complete all work required under this contract within the timeframe specified elsewhere in this document, or
within the time schedule established in the notice to proceed issued by the Contracting Officer.

2.3 REJECTION OF DEFECTIVE MATERIALS AND WORK

The Owner's inspection of the Work shall not relieve the Contractor of any of its responsibilities to fulfill the Contract obligations,
and defective work shall be corrected without cost to the Owner. Unsuitable work may be rejected by the Owner, notwithstanding
that such work and materials have been previously overlooked or misjudged by the Owner and accepted for payment. If the Work
or any part thereof shall be found defective at any time before the final acceptance of the whole Work, the Contractor shall
forthwith correct such defect in a manner satisfactory to the Owner, and if any material brought upon the site for use in the Work,
or selected for the same, shall be rejected by the Owner as unsuitable or not in conformity with the Contract requirements, the
Contractor shall forthwith remove such materials from the vicinity of the Work.

2.4 CHANGES

2.4.1 All changes in the work including any increase, decrease, or other equitable adjustment in the Contract price or in the time
for performing the Contract, shall be authorized in writing by the Owner and/or Contract Officer prior to commencement.

2.5 CONTRACT PRICE

The Contract Price is stated in the Contract Form, and including authorized adjustments, is the total amount payable by the Owner
to the Contractor for performance of the Work under the Contract Documents.

2.6  APPLICATIONS FOR PAYMENT

2.6.1 Once each month, on a date established by the Owner at the beginning of the Work, the Contractor shall deliver to the
Owner an itemized Application for Payment, supported by such data substantiating the Contractor's right to payment as the Owner
may require, and reflecting a minimum of 5% retainage until the final acceptance and payment by the Owner.

2.6.2 The Owner shall make payment to the Contractor within 30 days of receipt of said application, less any applicable
retainage.

2.6.3 The Owner may make changes in any application for payment submitted by the Contractor for:
i. Retention based on the value of its claims against the Contractor,
ii. Retention of 5% of the approved amount of the Application for Payment.

2.7  FINAL PAYMENT

The acceptance by the Contractor of the last payment due under this Contract or the execution of the Final Certificate of
Completion, shall operate as a release to the Owner from all claims and liability related to this Contract.

2.8 GUARANTY AND WARRANTY
2.8.1 WARRANTY

The Contractor warrants to the Owner that materials and equipment furnished under the Contract will be of good quality and new
unless otherwise required or permitted by the Contract Documents, that the Work will be free from defects not inherent in the
quality required or permitted, and that the Work will conform with the requirements of the Contract Documents. Work not
conforming to these requirements, including substitutions not properly approved and authorized, may be considered defective. If
required by the Owner, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

2.8.2 GENERAL GUARANTY

If at any time during the period of one (1) year from the date of Substantial Completion of the Work to be performed under this
Contract, any part of the Work shall, in the reasonable determination of the Owner, require replacing or repairing due to the fact that
it is broken, defective, or otherwise does not conform to the Contract Documents, the Owner will notify the Contractor to make the
required repairs or replacement. If the Contractor shall neglect to commence such repairs or replacement to the satisfaction of the
Owner within ten (10) days from the date of giving or mailing such notice, then the Owner may employ other persons to make the
same.

Project Manual #21-42 — HVAC Control and Energy Management Systems Repair, Installation & Preventative Maintenance Service Contract
Page 26 of 87



The Contractor agrees, upon demand, to pay to the Owner all amounts which the Owner expends for such repairs or replacements.
During this one year guarantee period any corrective work shall be performed in accordance with the applicable terms of this
Contract. For items of work completed after use and occupancy has been taken, the one year guarantee shall commence at the time
the Owner accepts such items. This one year guarantee shall not limit any express guaranty or warranty provided elsewhere in the
Contract.

2.9 INSURANCE REQUIREMENTS

2.9.1 The Contractor shall provide insurance coverage as listed below. This insurance shall be provided at the Contractor's
expense and shall be in full force and effect during the full term of this Contract.

WORKER'S COMPENSATION

Worker's Compensation:  Per M.G.L. c.. 149, s. 34 and c.. 152 as amended.

COMMERCIAL GENERAL LIABILITY

Personal Injury $500,000 each occurrence
$1,000,000 aggregate
Property Damage $500,000 each occurrence

$1,000,000 aggregate

VEHICLE LIABILITY

Personal Injury $500,000 each person
$1,000,000 aggregate

Property Damage $300,000 each occurrence
$500,000 aggregate

2.9.2 OWNER AS CO-INSURED
The Owner shall be named as additional insureds on the Contractor's Liability Policies.
2.9.3 CERTIFICATES OF INSURANCE, POLICIES

i. The Contractor shall not commence the work until proof of compliance with this Section 2.9 has been furnished to
the Owner by submitting one copy of a properly endorsed insurance certificate issued by a company authorized to write
insurance in the Commonwealth. This certificate shall indicate that the contractual liability coverage is in force.

ii. The Contractor shall file the original and one certified copy of all policies with the Owner within fifteen (15) days
after contract award. If the Owner is damaged by the Contractor's failure to maintain such insurance and to so notify the
Owner, then the Contractor shall be responsible for all reasonable costs attributable thereto.

2.9.4 CANCELLATION

Cancellation of any insurance required by this contract, whether by the insurer or the insured, shall not be valid unless written
notice thereof is given by the party proposing cancellation to the other party and Owner at least thirty days prior to the effective
date thereof, which shall be expressed in said notice.

2.10 INDEMNIFICATION

The Contractor shall take all responsibility for the Work and take all precautions for preventing injuries to persons and property in
or about the Work; shall bear all losses resulting to or on account of the amount or character of the Work. The Contractor shall
pay or cause payment to be made for all labor performed or furnished and for all materials used or employed in carrying out this
Contract.

The Contractor shall assume the defense of, and indemnify and save harmless the Owner, and the Owner's officers and agents from
all claims relating to labor performed or furnished and materials used or employed for the Work; to inventions, patents and patent
rights used in and in doing the Work unless such patent infringement is due to a product or process specified by the Owner; to
injuries to any person or corporation received or sustained by or from the Contractor and any employees, and subcontractors and
employees, in doing the work, or in consequence of any improper materials, implements or labor used or employed therein; and to
any act, omission or neglect of the Contractor and any employees therein.
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2.11

BONDS

The Contractor shall provide the Owner with a performance and with a payment or labor and materials bond in the form provided
by the Owner, executed by a surety company licensed by the Commonwealth of Massachusetts' Division of Insurance. Such bond
shall be in an amount equal to at least one half of the Contract price unless otherwise stated in the Contract Documents. All bonds
shall be accompanied by a current power of attorney.

2.12

TERMINATION

2.12.1 TERMINATION FOR CAUSE

2122

2.13

2.131

2.13.2

2.13.3

2.14

2141

The Owner may terminate this contract for cause if it determines that any of the following circumstances have

occurred:

a.  The Contractor is adjudged bankrupt or has made a general assignment for the benefit of its creditors.

b. A receiver has been appointed of the Contractor's property.

c. Allor a part of the Work has been abandoned.

d. The Contractor has sublet or assigned all or any portion of the Work, the Contract, or claims thereunder,
without the prior written consent of the Owner, except as provided in the Contract.

e.  The Owner has determined that the rate of progress required on the project is not being met.

f.  The Contractor has substantially violated any provisions of this Contract.

The Owner may complete the Work, or any part thereof, and charge its expense of so completing the Work or
part thereof, to the Contractor.

The Owner may take possession of and use any materials, machinery, implements and tools found upon the site
of said Work. The Owner shall not be liable for any depreciation, loss or damage to said materials, machinery,
implements or tools during said use and the Contractor shall be solely responsible for their removal from the
Project site after the Owner has no further use for them.

TERMINATION - NO FAULT

In the event that this Contract is terminated by the Owner, prior to the completion of construction and
termination is not based on a reason listed in Paragraph 2.12.1, the Contractor shall be compensated for its costs
incurred on the Project, including reasonable costs of de-mobilization, covering the period of time between the
last approved application for payment and the date of termination.

Payment by the Owner pursuant to Section 2.7 shall be considered to fully compensate the Contractor for all
claims and expenses and those of any consultants, subcontractors, and suppliers, directly or indirectly
attributable to the termination, including any claims for lost profits.

PERMITS, FEES, AND NOTICES

The Contractor shall secure and the Owner shall pay for the building permit, if required. The Contractor shall
coordinate all efforts required to obtain this permit. All other permits and governmental fees, licenses, and
inspections necessary for proper execution and completion of the Work shall be secured and paid for by the
Contractor.

The Contractor shall comply with and give notices required by laws, ordinances rules, regulations, and lawful
orders of public authorities bearing on performance of the Work.

If the Contractor performs Work that it knows or reasonably should know is contrary to laws, statutes,
ordinances, building codes, and rules and regulations without such notice to the Owner, the Contractor shall
assume full responsibility for such Work and shall bear the attributable costs.

SAFETY REQUIREMENTS

The Contractor shall comply with all Federal, State, and local safety laws and regulations applicable to the Work
performed under this Contract.
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2.15

2.16

2.16.1

2.17

2171

2.17.2

2.17.3

2174

2.175

2.17.6

2.18

2181

2.18.2

2.18.3

3.0

TEMPORARY HEATING

Not required; do not install Removal & Installation of Gym Flooring in any space which is not heated properly.

AVAILABILITY AND USE OF UTILITY SERVICES

The City shall make all reasonably required amounts of utilities available to the Contractor from existing outlets
and supplies, as specified in the Contract. Unless otherwise provided in the Contract, the amount of each utility
service consumed shall be charged to or paid for by the Contractor at prevailing rates charged to the City or,
where the utility is produced by the City, at reasonable rates determined by the Contracting Officer. The
Contractor shall carefully conserve any utilities furnished without charge.

DISPUTES

"Claim," as used in this section, means a written demand or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the contract. A claim arising under the Contract, unlike a claim
relating to the Contract, is a claim that can be resolved under a Contract clause that provides for the relief sought
by the claimant. A voucher, invoice, or other routine request for payment that is not in dispute when submitted
is not a claim. The submission may be converted to a claim by complying with the requirements of this section,
if it is disputed either as to liability or amount or is not acted upon in a reasonable time.

All disputes arising under or relating to this Contract, including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be resolved under this section.

All claims by the Contractor shall be made in writing and submitted to the Contract Officer for a written
decision. A claim by the City against the Contractor shall be subject to a written decision by the Contract
Officer.

The Contract Officer shall, within thirty (30) days after receipt of the request, decide the claim or notify the
Contractor of the date by which the decision will be made.

The Contract Officer's decision shall be final unless the Contractor (1) appeals in writing to a higher level in the
City, (2) refers the appeal to an independent mediator or arbitrator, or (3) files suit in a court of competent
jurisdiction. Such appeal must be made within thirty (30) days after receipt of the Contract Officer's decision.

The Contractor shall proceed diligently with performance of this Contract and/or any authorized change thereof,
pending final resolution of any request for relief, claim, appeal, or action arising under or relating to the Contract
and/or any authorized change thereof, and comply with any decision of the Contract Officer.

LIQUIDATED DAMAGES

If the Contractor fails to complete the Work within the time specified in the contract, or any extension thereof,
the Contractor shall pay to the City as liquidated damages, the sum of $250.00 for each day of delay.

Completion dates are specified in the Contract for separate phases of the work, and the amount of liquidated
damages shall be assessed on each and every phase which is delayed. In the contect of this paragraph, “delay”
means failure to complete the work as specified in these documents prior to the duration of the work. To the
extent that the Contractor's delay or nonperformance is excused under another section in this Contract, liquidated
damages shall not be due the City. The Contractor remains liable for damages caused other than by delay.

If the City terminates the Contractor's right to proceed pursuant to section 2.12.1, the resulting damage will
consist of liquidated damages until such reasonable time as may be required for final completion of the Work
together with any increased costs to the City in completing the Work.

If the City does not terminate the Contractor's right to proceed, the resulting damage will consist of liquidated
damages until the Work is completed or accepted.

SALES TAX EXEMPTION AND OTHER TAXES
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3.0.1 To the extent that materials and supplies are used or incorporated in the performance of this Contract, the
Contractor is considered an exempt purchaser under the Massachusetts Sales Act, Chapter 14 of the Acts of
1966.

3.0.2 The Contractor shall be responsible for paying all other taxes and tariffs of any sort, related to the Work.

3.1 PROHIBITION AGAINST LIENS

The Contractor is prohibited from placing a lien on the City's property. This prohibition shall apply to all
subcontractors at any tier and all materials suppliers.

3.2 ORDER OF PRECEDENCE

In the event of a conflict between these General Conditions and the Specifications, the General Conditions shall
prevail. In the event of a conflict between the Contract and any applicable state or local law or regulation, the
state or local law or regulation shall prevail; provided that such state or local law or regulation does not conflict
with, or is less restrictive than applicable federal law, regulation, or Executive Order. In the event of such a
conflict, applicable federal law, regulation, and Executive Order shall prevail.

3.3 EXAMINATION AND RETENTION OF CONTRACTOR'S RECORDS
The City of Newton shall, until three (3) years after final payment under this Contract, have access to and the

right to examine any of the Contractor's directly pertinent books, documents, papers, or other records involving
transactions related to this Contract for the purpose of making audit, examination, excerpts, and/or transcriptions.

END OF GENERAL CONDITIONS
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SPECIAL CONDITIONS - COMMONWEALTH OF MASSACHUSETTS

Article 1. METHOD OF PAYING SUBCONTRACTORS
(General Laws, Chapter 30, Section 39F as most recently amended by Chapter 450, §76 of the Acts of 1996)

(1.) Every contract awarded pursuant to section forty-four A to L, inclusive, of chapter one hundred and forty-nine shall contain
the following subparagraphs (a) through (i) and every contract awarded pursuant to section thirty-nine M of chapter thirty shall
contain the following subparagraphs (a) through (h) and in each case those subparagraphs shall be binding between the general
contractor and each subcontractor.

(a) Forthwith after the general contractor receives payment on account of a periodic estimate, the general contractor shall pay to
each subcontractor the amount paid for the labor performed and the materials furnished by the subcontractor, less any amount
specified in any court proceedings barring such payment and also less any amount claimed due from the subcontractor by the
general contractor.

(b) Not later than the sixty-fifth day after each subcontractor substantially completes his work in accordance with the plans and
specifications, the entire balance due under the subcontract less amounts retained by the awarding authority as the estimated cost
of completing the incomplete and unsatisfactory items of work, shall be due the subcontractor; and the awarding authority shall
pay that amount to the general contractor. The general contractor shall forthwith pay to the subcontractor the full amount received
from the awarding authority less any amount specified in any court proceedings barring such payment and also less any amount
claimed due from the subcontractor by the general contractor.

(c) Each payment made by the awarding authority to the general contractor pursuant to subparagraphs (a) and (b) of this paragraph
for the labor performed and the materials furnished by a subcontractor shall be made to the general contractor for the account of
that subcontractor, and the awarding authority shall take reasonable steps to compel the general contractor to make each such
payment to each such subcontractor. If the awarding authority has received a demand for direct payment from a subcontractor for
any amount which has already been included in a payment to the general contractor or which is to be included in a payment to the
general contractor for payment to the subcontractor as provided in subparagraphs (a) and (b), the awarding authority shall act upon
the demand as provided in this section.

(d) If, within seventy days after the subcontractor has substantially completed the subcontract work, the subcontractor has not
received from the general contractor the balance due under the subcontract including any amount due for extra labor and materials
furnished to the general contractor, less any amount retained by the awarding authority as the estimated cost of completing the
incomplete and unsatisfactory items of work, the subcontractor may demand direct payment of the balance from the awarding
authority. The demand shall be by a sworn statement delivered to or sent by certified mail to the awarding authority, and a copy
shall be delivered to or sent by certified mail to the general contractor at the same time. The demand shall contain a detailed
breakdown of the balance due under the subcontract and also a statement of the status of completion of the subcontract work. Any
demand made after substantial completion of the subcontract work shall be valid even if delivered or mailed prior to the seventieth
day after the subcontractor has substantially completed the subcontract work. Within ten days after the subcontractor has delivered
or so mailed the demand to the awarding authority and delivered or so mailed a copy to the general contractor, the general
contractor may reply to the demand. The reply shall be by a sworn statement delivered to or sent by certified mail to the awarding
authority and a copy shall be delivered to or sent by certified mail to the subcontractor at the same time. The reply shall contain a
detailed breakdown of the balance due under the subcontract including any amount due for extra labor and materials furnished to
the general contractor and of the amount due for each claim made by the general contractor against the subcontractor.

(e) Within fifteen days after receipt of the demand by the awarding authority, but in no event prior to the seventieth day after
substantial completion of the subcontract work, the awarding authority shall make direct payment to the subcontractor of the
balance due under the subcontract including any amount due for extra labor and materials furnished to the general contractor, less
any amount (i) retained by the awarding authority as the estimated cost of completing the incomplete or unsatisfactory items of
work, (ii) specified in any court proceedings barring such payment, or (iii) disputed by the general contractor in the sworn reply;
provided, that the awarding authority shall not deduct form a direct payment any amount as provided in part (iii) if the reply is not
sworn to, or for which the sworn reply does not contain the detailed breakdown required by subparagraph (d). The awarding
authority shall make further direct payments to the subcontractor forthwith after the removal of the basis for deductions from direct
payments made as provided in parts (i) and (ii) of this subparagraph.

(f) The awarding authority shall forthwith deposit the amount deducted from a direct payment as provided in part (iii) of
subparagraph (e) in an interest-bearing joint account in the names of the general contractor and the subcontractor in a bank in
Massachusetts selected by the awarding authority or agreed upon by the general contractor and the subcontractor and shall notify
the general contractor and the subcontractor of the date of the deposit and the bank receiving the deposit.
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The bank shall pay the amount in the account, including accrued interest, as provided in an agreement between the general
contractor and the subcontractor or as determined by a decree of a court of competent jurisdiction.

(9) All direct payments and all deductions from demands for direct payments deposited in an interest-bearing account for accounts
in a bank pursuant to subparagraph (f) shall be made out of amounts payable to the general contractor at the time of receipt of a
demand for direct payment from a subcontractor and out of amounts which later become payable to the general contractor and in
the order of receipt of such demands from subcontractors. All direct payments shall discharge the obligation of the awarding
authority to the general contractor to the extent of such payment.

(h) The awarding authority shall deduct from payments to a general contractor amounts which, together with the deposits in
interest-bearing accounts pursuant to subparagraph (f), are sufficient to satisfy all unpaid balances of demands for direct payment
received from subcontractors. All such amounts shall be earmarked for such direct payments, and the subcontractors shall have a
right in such deductions prior to any claims against such amounts by creditors of the general contractor.

(i) If the subcontractor does not receive payment as provided in subparagraph (a) or if the general contractor does not submit a
periodic estimate for the value of the labor or materials performed or furnished by the subcontractor and the subcontractor does not
receive payment for same when due less the deductions provided for in subparagraph (a), the subcontractor may demand direct
payment by following the procedure in subparagraph (d) and the general contractor may file a sworn reply as provided in that same
subparagraph. A demand made after the first day of the month following that for which the subcontractor performed or furnished
the labor and materials for which the subcontractor seeks payment shall be valid even if delivered or mailed prior to the time
payment was due on a periodic estimate from the general contractor. Thereafter the awarding authority shall proceed as provided

in subparagraph (e), (f), (g) and (h).

Avrticle 2. METHOD OF PAYING GENERAL CONTRACTORS

(General Laws, Chapter 30, Section 39K as most recently amended by Chapter 145 of the Acts of 1991 and Chapter 151 of
the Acts of 1993.)

Every contract for the construction, reconstruction, alteration, remodeling, repair or demolition of any public building by the
commonwealth, or by any county, city, town, district, board, commission or other public body, when the amount is more than five
thousand dollars in the case of the commonwealth and more than two thousand dollars in the case of any county, city, town,
district, board, commission or other public body, shall contain the following paragraph:--Within fifteen days (forty-five days in the
case of the commonwealth, including local housing authorities) after receipt from the contractor, at the place designated by the
awarding authority if such a place is so designated, of a periodic estimate requesting payment of the amount due for the preceding
month, the awarding authority will make a periodic payment to the contractor for the work performed during the preceding month
and for the materials not incorporated in the work but delivered and suitably stored at the site (or at some location agreed upon in
writing) to which the contractor has title or to which a subcontractor has title and has authorized the contractor to transfer title to
the awarding authority, less (1) a retention based on its estimate of the fair value of its claims against the contractor and less (2) a
retention for direct payments to subcontractors based on demands for same in accordance with the provisions of section thirty-nine
F, and less (3) a retention not exceeding five per cent of the approved amount of the periodic payment. After the receipt of a
periodic estimate requesting final payment and within sixty-five days after (a) the contractor fully completes the work or
substantially completes the work so that the value of the work remaining to be done is, in the estimate of the awarding authority,
less than one per cent of the original contract price, or (b) the contractor substantially completes the work and the awarding
authority takes possession for occupancy, whichever occurs first, the awarding authority shall pay the contractor the entire balance
due on the contract less (1) a retention based on its estimate of the fair value of its claims against the contractor and of the cost of
completing the incomplete and unsatisfactory items of work and less (2) a retention for direct payments to subcontractors based on
demands for same in accordance with the provisions of section thirty-nine F, or based on the record of payments by the contractor
to the subcontractors under this contract if such record of payment indicates that the contractor has not paid subcontractors as
provided in section thirty-nine F. If the awarding authority fails to make payment as herein provided, there shall be added to each
such payment daily interest at the rate of three percentage points above the rediscount rate then charged by the Federal Reserve
Bank of Boston commencing on the first day after said payment is due and continuing until the payment is delivered or mailed to
the contractor; provided, that no interest shall be due, in any event, on the amount due on a periodic estimate for final payment
until fifteen days (twenty-four days in the case of the commonwealth) after receipt of such a periodic estimate from the contractor,
at the place designated by the awarding authority if such a place is so designated. The contractor agrees to pay to each
subcontractor a portion of any such interest paid in accordance with the amount due each subcontractor.

The awarding authority may make changes in any periodic estimate submitted by the contractor and the payment due on said
periodic estimate shall be computed in accordance with the changes so made, but such changes or any requirement for a corrected
periodic estimate shall not affect the due date for the periodic payment or the date for the commencement of interest charges on the
amount of the periodic payment computed in accordance with the changes made, as provided herein; provided, that the awarding
authority may, within seven days after receipt, return to the contractor for correction, any periodic estimate which is not in the

Project Manual #21-42 — HVAC Control and Energy Management Systems Repair, Installation & Preventative Maintenance Service Contract
Page 33 of 87



required form or which contains computations not arithmetically correct and, in that event, the date of receipt of such periodic
estimate shall be the date of receipt of the corrected periodic estimate in proper form and with arithmetically correct computations.
The date of receipt of a periodic estimate received on a Saturday shall be the first working day thereafter. The provisions of section
thirty-nine G shall not apply to any contract for the construction, reconstruction, alteration, remodeling, repair or demolition of any
public building to which this section applies.

All periodic estimates shall be submitted to the awarding authority, or to its designee as set forth in writing to the contractor, and
the date of receipt by the awarding authority or its designee shall be marked on the estimate. All periodic estimates shall contain a
separate item for each filed subtrade and each sub-subtrade listed in sub-bid form as required by specifications and a column
listing the amount paid to each subcontractor and sub-subcontractor as of the date the periodic estimate is filed. The person making
payment for the awarding authority shall add the daily interest provided for herein to each payment for each day beyond the due
date based on the date of receipt marked on the estimate.

A certificate of the architect to the effect that the contractor has fully or substantially completed the work shall, subject to the
provisions of section thirty-nine J, be conclusive for the purposes of this section.

Avrticle 3. CLAIMS FOR UNFORESEEN CONDITIONS
(General Laws, Chapter 30, Section 39N as most recently amended by Chapter 774 of the Acts of 1972)

Every contract subject to section forty-four A of chapter one hundred and forty-nine or subject to section thirty-nine M of chapter
thirty shall contain the following paragraph in its entirety and an awarding authority may adopt reasonable rules or regulations in
conformity with that paragraph concerning the filing, investigation and settlement of such claims:

If, during the progress of the work, the contractor or the awarding authority discovers that the actual subsurface or latent physical
conditions encountered at the site differ substantially or materially from those shown on the plans or indicated in the contract
documents either the contractor or the contracting authority may request an equitable adjustment in the contract price of the
contract applying to work affected by the differing site conditions. A request for such an adjustment shall be in writing and shall be
delivered by the party making such claim to the other party as soon as possible after such conditions are discovered. Upon receipt
of such a claim from a contractor, or upon its own initiative, the contracting authority shall make an investigation of such physical
conditions, and, if they differ substantially or materially from those shown on the plans or indicated in the contract documents or
from those ordinarily encountered and generally recognized as inherent in work of the character provided for in the plans and
contract documents and are of such a nature as to cause an increase or decrease in the cost of performance of the work or a change
in the construction methods required for the performance of the work which results in an increase or decrease in the cost of the
work, the contracting authority shall make an equitable adjustment in the contract price and the contract shall be modified in
writing accordingly.

Article 4. CLAIMS FOR DELAY
(General Laws, Chapter 30, Section 390 as added by Chapter 116 of the Acts of 1973)

Every contract subject to the provisions of section thirty-nine M of this chapter or subject to section forty-four A of chapter one
hundred forty-nine shall contain the following provisions (a) and (b) in their entirety and, in the event a suspension, delay,
interruption or failure to act of the awarding authority increases the cost of performance to any subcontractor, that subcontractor
shall have the same rights against the general contractor for payment for an increase in the cost of his performance as provisions
(@) and (b) give the general contractor against the awarding authority, but nothing in provisions (a) and (b) shall in any way
change, modify or alter any other rights which the general contractor or the subcontractor may have against each other.

(a) The awarding authority may order the general contractor in writing to suspend, delay, or interrupt all or any part of the work for
such period of time as it may determine to be appropriate for the convenience of the awarding authority; provided however, that if
there is a suspension, delay or interruption for fifteen days or more or due to a failure of the awarding authority to act within the
time specified in this contract, the awarding authority shall make an adjustment in the contract price for any increase in the cost of
performance of this contract but shall not include any profit to the general contractor on such increase; and provided further, that
the awarding authority shall not make any adjustment in the contract price under this provision for any suspension, delay,
interruption or failure to act to the extent that such is due to any cause for which this contract provides for an equitable adjustment
of the contract price under any other contract provisions.

(b) The general contractor must submit the amount of a claim under provision (a) to the awarding authority in writing, as soon as
practicable after the end of the suspension, delay, interruption of failure to act and, in any event, not later than the date of final
payment under this contract and, except for costs due to a suspension order, the awarding authority shall not approve any costs in
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the claim incurred more than twenty days before the general contractor notified the awarding authority in writing of the act of
failure to act involved in the claim.

Article 5. DECISIONS AND APPROVALS BY ENGINEER OR ARCHITECT
(General Laws, Chapter 30, Section 39P, as added by Chapter 1164 of the Acts of 1973)

Every contract subject to section thirty-nine M of this chapter or section forty-four A of chapter one hundred forty-nine which
requires the awarding authority, any official, its architect or engineer to make a decision on interpretation of the specifications,
approval of equipment, material or any other approval, or progress of the work, shall require that the decision be made promptly
and, in any event, no later than thirty days after the written submission for decision; but if such decision requires extended
investigation and study, the awarding authority, the official, architect or engineer shall, within thirty days after the receipt of the
submission, give the party making the submission written notice of the reasons why the decision cannot be made within the thirty
day period and the date by which the decision will be made.

Article 6. PREFERENCE IN EMPLOYMENT, WAGES

(General Laws, Chapter 149 Section 26 as most recently amended by Chapter 665 of the Acts of 1986 and Chapter 552 of
the Acts of 1991).

In the employment of mechanics and apprentices, teamsters, chauffeurs and laborers in the construction of public works by the
commonwealth, or by a county, town or district, or by persons contracting or subcontracting for such works, preference shall first
be given to citizens of the commonwealth who have been residents of the commonwealth for at least six months at the
commencement of their employment who are male veterans as defined in clause Forty-third of section seven of chapter four, and
who are qualified to perform the work to which the employment relates; and secondly, to citizens of the commonwealth generally
who have been residents of the commonwealth for at least six months at the commencement of their employment, and if they
cannot be obtained in sufficient numbers, then to citizens of the United States, and every contract for such work shall contain a
provision to this effect. Each county, town or district in the construction of public works, or persons contracting or subcontracting
for such works, shall give preference to veterans and citizens who are residents of such county, town or district. The rate per hour
of the wages paid to said mechanics and apprentices, teamsters, chauffeurs and laborers in the construction of public works shall
not be less than the rate or rates of wages to be determined by the commissioner as hereinafter provided; provided, that the wages
paid to laborers employed on said works shall not be less than those paid to laborers in the municipal service of the town or towns
where said works are being constructed; provided, further, that where the same public work is to be constructed in two or more
towns, the wages paid to laborers shall not be less than those paid to laborers in the municipal service of the town paying the
highest rate; provided, further, that if, in any of the towns where the works are to be constructed, a wage rate or wage rates have
been established in certain trades and occupations by collective agreements or understandings in the private construction industry
between organized labor and employers, the rate or rates to be paid on said works shall not be less than the rates so established,
provided, further that in towns where no such rate or rates have been so established, the wages paid to mechanics and apprentices,
teamster, chauffeurs and laborers on public works, shall not be less than the wages paid to the employees in the same trades and
occupations by private employers engaged in the construction industry. This section shall also apply to regular employees of the
commonwealth or of a county, town or district, when such employees are employed in the construction, addition to or alteration of
public buildings for which special appropriation of more than One Thousand Dollars are provided. Payments by employers to
health and welfare plans, pension plans and supplementary unemployment benefit plans under collective bargaining agreements or
understandings between organized labor and employers shall be included for the purpose of establishing minimum wage rates as
herein provided.

Avrticle 7. HOURS OF WORK
(General Laws, Chapter 149 Section 34 as most recently amended by Chapter 552 of the Acts of 1991).

Every contract, except for the purchase of material or supplies, involving the employment of laborers, workmen, mechanics,
foremen or inspectors, to which the commonwealth or any county or town, subject to section thirty, is a party, shall contain a
stipulation that no laborer, workman, mechanic, foreman or inspector working within the commonwealth, in the employ of the
contractor, subcontractor or other person doing or contracting to do the whole or a part of the work contemplated by the contract,
shall be required or permitted to work more than eight hours in any one day or more than forty-eight hours in any one week, or
more than six days in any one week, except in case of emergency, or, in case any town subject to section thirty-one is a party to
such a contract, more than eight hours in any one day, except as aforesaid, provided, that in contracts entered into by the
department of highways for the construction or reconstruction of highways there may be inserted in said stipulation a provision
that said department, or any contractor or subcontractor for said department, may employ laborers, workmen, mechanics, foremen
and inspectors for more than eight hours in any one day in such construction or reconstruction when, in the opinion of the
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commissioner of labor and industries, public necessity so requires. Every such contract not containing the aforesaid stipulation
shall be null and void.

Article 8. WORK BY FOREIGN CORPORATIONS
(General Laws, Chapter 30 Section 39L, as most recently amended by Chapter 3 of the Acts of 1967).

The Commonwealth and every county, city, town, district, board, commission or other public body which, as the awarding
authority, requests proposals, bids or sub bids for any work in the construction, reconstruction, alteration, remodeling, repair or
demolition of any public building or other public works (1) shall not enter into a contract for such work with, and shall not approve
as a subcontractor furnishing labor and materials for a part of any such work, a foreign corporation which has not filed with such
awarding authority a certificate of the state secretary stating that such corporation has complied with sections three and five of
chapter one hundred and eighty-one and the date of such compliance, and (2) shall report to the state secretary and to the
department of corporations and taxation any foreign corporation performing work under such contract or subcontract, and any
person, other than a corporation, performing work under such contract or subcontract, and residing or having a principal place of
business outside the Commonwealth.

END OF SPECIAL CONDITIONS
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CITY OF NEWTON

WAGE RATE REQUIREMENTS

GENERAL

This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the
Contract.

Other duties and requirements of law which may not be specified in this section apply and are inherently a part of the
Contract.

WAGE RATES

The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall not
be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor and
Industries. This schedule shall continue to be the minimum rate of wages for said employees during the life of this
Contract.

Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications of labor employed
on this Work in order that they may be available for inspection by the Owner, Administrator, or the Architect.

Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State
Apprenticeship Council wherever rates for journeymen or apprentices are not listed.

Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required by
M.G.L. c149, Sec. 34B, as amended. Such police officers shall be covered by Workmen's Compensation Insurance and
Employers Liability Insurance by the Contractor.

The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the
City of Newton certified payroll affidavits verifying compliance with M.G.L. c.149, Sec. 27, 27A and 27B. The
Contractor is obiligated to provide such records to the City directly on a weekly basis. The City may assess a penalty of
$100 for each day beyond the required submission date that such records are received, which amount shall be deducted
from any amounts to the Contractor from the City. In the event of chronic late submissions, the City shall report the same
to the Office of the Attorney General.

The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its
portion of the work. This statement shall be submitted to the Owner on the form found elsewhere in this section.

The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for
three years thereafter.

END OF SECTION
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THE COMMONWEALTH OF MASSACIHTUSKTTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS
Prevailing Wage Rates

“““'(“5 D- BAKER As determined by the Director wnder the provisions of the KOSALINACOS I3
i sk s Cenors Ay "hanter 149, Seetinne g Sty
Mussachuselts General Laws, Chapter 139, Sections 26 to 271 MICHAFL TLARAGAN
KARYNE. IOLITO [T
11 Caernor

Awaritting Authority: Cily of Newton
Contract Number: B #21-12 CityTown:  NEWTON
Description of Work: HIVAC Controls and Energy Management System Repairs, Installation and Preventative Services
Jdab Location: Various locations

Information about Prevailing Wage Schedules for Awarding Authoritics and Contractors

¢« This wage schedute applics only to the specific project referenced at the top of this page and uniquely identified by. the
“Wage Request Number” on all pages of this schedule.

¢ AnAwarding Authority inust request an updated wage schedule from the Department of Labor Standards (*DLS”} ir it has
not openced bids or selected a contractor within 90 days of the date of issuance of the wage schedule. For CM AT RISK projects
(bid pursuant to G.L, ¢.149A), the earlicr of: (a) the execution date of the GMP Amendment, or (b} the bid for the first
coustruction scope of work nust be within 90-days of the wage schedufe issuance date.

* The wage schedule shalt be incorporated in any advertisement or call for bids for the project as required by M.G.L, ¢. 149,
§ 27. 'The wage schedute shall be made a part of the contract awarded for the project. The wage schedule must be posted ina
conspicyous place at the work site for the life of (he project in accordance with MG 1., ¢, 149 § 27. The wages listed on the
wage schedule must be paid to employees performing construetion work on the project whether they are employed by the prime
contractor, u filed sub-bidder, or any sub-contractor.

* Allapprentices working on the project are required to be registered with the Massachusetts Department of Labor
Standards, Division of Apprentice Standards (PLS/DAS). - Apprentice must keep hisfher apprentice identification card on
his/her person during all work howrs on the project.  An apprentice registered with DAS may be paid the lower apprentice
witge rate at the applicable step as provided on the prevailing wage schedule. Any apprentice not registered with DLS/DAS
regardless of wheiher or ot they are registered with any other federal, state, local, or private agency must be paid the
journeyworker's rate for the trade,

« The wage rates will remain in effect for the duration of the project, except in the casc of multi-year public construction
projeets. For construction projects lasting longer than one year, awarding authoritics must request an updated wage schedule.
Awarding authorities are required to request these updates no later than two weeks before the anniver sary of the date the
contract was execuled by the awarding authority and the general cotractor, For multi-year CM AT RISK projects, awarding
authorily must request an annual update no fater than two wecks before the anniversary date, determined as the earlier of: (a)
the execution date of the GMP Amendment, or (b) the exceution date of the first amendment to perniit procurement of
construction services. Contractors are required to obtain the wage schedules from awarding authorities, and to pay no less than
these rates to covered workers. The annual update requirement is rot applicable to 271° “rental of equipment” contracts,

* Every contractor or subcontractor which perfornis construction work on the project is required to submit weekly payroll
tepoils and a Statement of Compliance directly to the awarding autherity by mait or email and keep them on file for three years,
Each weekly payroll report must contain: the employee’s name, address, occupational classification, hours worked, and wages
paid. Do not submit weekly payroll reports to DLS. A sample of'a payroll reporting form may be oblained at
http:/Avww.mass.govidols/pw.

* Contraclors with questions about the wage rates or classifications included on the wage schedule have an aflinmative
obligation to inquire with DLS at (617) 626-6953,

¢+ Employees not receiving the prevailing wage rate set forth on the wage schedyle may report the violation to the Fair Labor
Division of the oftice of the Attorney General at (617) 727-3465.

* Vailure of a contractor or subcontractor to pay the prevailing wage rates listed on the wage schedule to all employecs who
perform construction work en the project is a violation of the law and subjects the contractor or subcontractor te eivil and
criminal penalties. )

Project Manual #21-42 — HVAC Control and Energy Management Systems Repair, Installation & Preventative Maintenance Service Contract
Page 38 of 87



- R . Supplenientat . ~
Classiiivation Eficctive Pate  Base Wage  Heallh Pension Hipleen Total Kate
Unemployment

Canstruction

(2 AXLEY DRIVER - EQUIPMENT 12/0172020 £30.25 $1291  S14.82 $0.00 $63.98
TREAMSIERS JOINT COUNCILNO. 1) ZONE A .
Q6/01/2021 $37.05  S12.91  S14.82  $0.00 $64.78
08/01/2021 $37.05  $13.41 S14.82 3000 $65.28
1210172021 $37.05  $13.41  SlGUL $0.00 §66.17
(3 ANLE) DRIVER - EQUIPMENT 12/01/2020 $36.32 SE2.91  Si4.82 $0.00 $64.05
FEAMSTERS SO COUNCHL NO. M ZONE A N
06/01/2021 $37.12  $1291 51482 S0.00 364.85
08/01/2021 S37.02 $13.41 S1482  S0.00 $65.35
12/04/202) $37.12 $13.41 $16.01 $0.00 $66.54
(4 & 5 AXLE) DRIVER - EQUIPMENT 120172020 $36.44 $12.91  $14.82 $0.00 $64.17
FEANISTERS JOINT COURNCHL NO. 10 ZONEA N
06/01/2021 $37.24  $1291  $14.82  $0.00 $61.97
08/01/2021 $37.24 S1345  $1482  $0.00 $65.47
12/01/2021 $37.24  §1341 51601 $0.00 $66.66
ADS/SUBMERSIBLE PILOT 08/01/2020 $103.05  $940  $23.92  $0.00 §135.57
PILE DRIVER FOCAL 36 (ZONE l)
For apprentive tates see "Apprentice- PILE DRIVER®
AR TRACK OPERATOR 12/01/2020 $40.65  $8.60  $17.32 8000 $66.57
FABORERS - ZONE 1
06/01/202) $4167  $8:60 $17.32 $0.00 $67.59
12/01/2021 51268 $8.60 $17.32  $0.00 S68.64
46/01/2022 $43.68  $8.60 §17.32  $0.00 $69.60
12/01/2022 4068 $8.60 $17.32 $0.00 $70.60
06/01/2623 $45.68  $8.60 §17.32  $0.00 $71.60
12/01/2023 $46.93 $8.60 $17.32 $0.00 §72.85
For apprentice rates sec " Appreutice- LABORER”
AIR TRACK OPERATOR (MEAVY & HIGHWAY) 12/01/2020 4065  $8.60 $17.32  $0.00 $66.57
{ABORERS - ZONE T (HEAVY & HIGHWAY)
06/01/2021 §4167  $8.60 $17.32 §0.60 $67.59
§2/01/2021 $42.68  S8.60 $17.32 $0.00 §68.60

For apprentice rates sec "Apprentice- LABORER (Heavy and Highway)

ASBESTOS REMOVER - PIPE / MECH. EQUIPT. 12/01/2020 38,10 $12.80  $9.45 $0.00 §60.35
[ITAT & FROST INSUTATORS LOCAL 6 (BOSTON)

ASPHALT RAKER 12012020 $40.15  $8.60  $17.32  S0.00 $66.07
LABORERS - ZONE |
(6/01/2021 SALET 58.60 $17.32 $0.00 $67.69
12/01/2021 542,18 $8.60 $17.32 $0.00 $68.10
06/01/2022 34318 58.60 $17.32 $0.00 $69.10
12/01/2022 $44.18 $8.60 $17.32 $0.00 $70.10
06/01/2023 54518 $8.60 $17.32 $0.00 $TLHL0
12/01/2023 $46.43 $8.60 $17.32 $0.00 §72.35
For apprentice tates see "Apprentice- LABORER™
ASPHALT RAKER (HEAVY & HIGHWAY) 1200172020 $40.15  $860  $17.32  $0.00 $66.07
LABORERS - ZONE 1 (HEAVY & HIGHTAY)
06/01/2021 $41.17 $8.60 $17.32 $0.00 $67.09
1210172021 $42,18  $8.60 $17.32 $0.00 $68.10
Vor apprentice rates see "Apprentice: LABORER (Heavy and Highway)
ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 12/01/2020 $49.98 $13.50  $15.70 $0.00 $79.18
OPERATING ENGINFERS LOCAL T
0670172021 $51.08 s13.s50  $I5.70 $0.00 $80.28
12/0112021 $52,23 $13.50  $15.70 $0.00 $81.43
For upjaentice rates see * Apprentice- OPFRATING ENGINEERS?
Sssue Duter D3/09/2021 Wage Reguest Numbes: 20210309021 Page 2 of 35
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Supplementa)

Classilication Fifective Date Base Wage  Health Peision Tutal Rate
. o ) o o - ) i - Vnemployment o
BACKHOI/FRONT-END LOADER 12/61/2020 $49 08 $13.50 $15.70 50.00 $79.18
OPERATING ENGINFERS LOCAL £
06/01/202] $51.08 $13.50 $15.70 S0.00 58028
1270172021 $52.23 $13.50 315,70 $0.06 $81.43
Forappientice rates ses " Apprentice- OPERATING ENGINEERS”
BARCO-TYPE RUMPING TAMPER 120012020 $40.15  $8.60  S17.32  S0.00 $66.07
LARCRERS - 2088 1 )
06/01/2021 Sit17 $8.60 $17.32 $0.00 $07.09
12/0172021 $42.18 $8.60 $17.32 50.00 568,10
66/01/2022 S43.18 $8.60 $17.32 30.00 $69, 10
12/0172022 S44.18 $8.60 $17.32 $0.00 $70.10
06/01/2023 S45.18 $8.60 $17.32 $0.00 $71.t0
12/0172023 $46.43 $S8.60 §17.32 $0.00 $72.35
FPor apprcutice rates see " Apprentice- LABORER™
BLOCK PAVER, RAMMER / CURB SETTER 12/61/2020 $40.65 $8.60 $17.32 $0.00 $66.57
LABORERS - ZONE [
(6/01/2021 $41.67 $8.60 $17.32 $0.00 $67.59
12012021 $42.68 $8.60 $17.32 $0.00 $68.60
06/01/2022 $43.68 58,60 $17.32 $0.00 $69.60
12/0172022 $44.68 $8.60 $17.32 50,00 $70.60
06/01/2023 $45.68 $8.60 $17.32 $0.00 $71.60
12/0172023 $46.93 $8.60 §17.32 $0.00 §72.85
Vor apprentice rates see "Apprentice- LABORER"
BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 12/01/2020 $40.65 $8.60 $17.32 $0.00 $66.57 i
HIGHWAY) 06/01/2 $1732 $0.00 $67.5
LABORERS - ZONE 1 (HEAVY & FHGHEAY) 16/01/202¢ $41.67 $8.60 e 50- 567.59
12/012021 342,68 £8.60 $17.32 $0.00 $68.60
For apprentice rates see "Apprentice- LABORER {Heavy and Highway)
BOILER MAKER 01012020 $4610  $7.07  SIT98  $0.00 $71.15

BOHERMAKERS LOCAL 29

Apprentice - BOILERMAKER - Locai 29

Effective Date - - 01/01/2020 Supplenental

Step  percent Apprentice Base Wage Health Pension Uncmployment Total Rate
! 65 $29.97 $7.07 51169 $0.00 $48.73
2 63 $29.97 $7.07 $11.69 $0.00 $48,73
3 70 $32.27 §7.07 $12.59 $0.60 $51.93
409 $34.58 $7.07 $13.49 $0.00 $55.14
5 80 $36.88 $7.07 $14.38 $0.00 $58.33
6 85 $39.19 $7.07 $15.29 $0.00 $61.55
7 90 : $41.49 §7.07 $16.18 $0.00 $64.74
8 95 $43.80 $§7.07 $17.69 $0.00 $67.96
F\.,t:: T e T TR S ,I
Apprentice to Jowrmeyworker Ratioz (77 7T T T T T e e e e
BRICK/STONF/ARTIEICIAL MASONRY (INCL. MASONRY 02/01/2021  $5575  $1139 52209  S0.00 58023
WATERPROOFING) . o - <
BRICKLAYERS [OCAL 2 (NEWFON) 08/01/2021 35715 1139 §22.25 $0.00 $90.79
0243172022 $57.74 SHL39 $22.25 $0.00 $91.38
Lssue Date:  (3/09/202) Wage Request Number: 20210309-021 Page 3 of 35
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e . . Supplementat Toial Hote
Classitieation Effective Pate  Base Wage  Heaith Pension e Taiaf Rete
Uncrupioyinent

Appreniice - BRICK/PLASTER/CEMENT MASON - Local 3 Newton
Fitective Date - 02/01/2021

Sunplementat

Step  percent Apprentice Base Wage  Health Pengion Unemploymint Totad Rate
! 50 327.88 S11.39 $22.09 £0.00 561.36
2 60 $33.45 $11.39 822,09 $0.00 366.93
3 70 $39.03 $11.39 §22.09 $0.00 $72.51
4 80 $d4.00 $11.39 $22.09 $0.00 $73.08
5 90 $50.18 $11.39 $22.09 $0.00 583.66
Effective Date - 08/01/2021 Supplemsental
Step  percent Apprentice Base Wage  Health Pension Unemployment Total Ratc
1 S0 $28.58 $11.39 $22.25 $0.00 $62.22
2 60 $34.29 $11.39 $2225 ' §0.00 $67.93
3 70 S40.01 $11.39 $22.25 $0.00 $73.63
4 80 $45.72 $11.39 $22.25 $0.00 $79.36
5 90 §51.44 $11.39 $§22.25 $0.00 $35.08
|§otes: T 7 |
Apprentive io Jonmeyworker Ruims T e
BULLDOZER/GRADER/SCRAPER 12/01/2020 $49.45  $13.50  S$1570 S0.00 $78.65
OPERAYING ENGINFERS LOCAL 4 . .
06/01/2021 $50.54 $13.50  $15.70 $0.00 $79.74
12/01/2021 $51.68 $13.50  $15.70 $0.00 $80.88
Tor apprentice rales see "Apprentice- OPERATING ENGINEERS”
CAISSON & UNDERPINNING BOTTOM MAN 12/0172020 $41.05 £8.60 $17.47 $0.00 $67.12
LABORERS - FOUNDATION AND MARINE .
06/01/2021 $42.07 $8.60 $17.47 $0.00 $68.14
12/01/2021 $43.08 $8.60 §17.47 £0.00 $69.15

For apprentice rates sce “Apprentics- LABORER"

CAISSON & UNDERPINNING LABORER 12/01/2020 $39.00 $8.60 $17.47 $0.00 . $65.97
LABORERS - FOUNDATION ANI AMARINE : '

00/01/2021 $40.92 $8.60 $17.47 $0.00 $66.99
12/01/2021 $41.93 $8.60 $17.47 $0.00 $68.00
For apprentice rates see "Appreatice- LABORER”
CAISSON & UNDERPINNING TOP MAN 12012020 §39.90 S840 $1747  50.00 $65.97
LABORERS - FOUNDATION AND MARINE i .
06/01/2021 $40.92 $8.60 S17.47 $0.60 $66.99
12/01/2021 $41.93 $8.60 $17.47 30.00 $68.00
For apprentice rates s¢¢ "Apprentics- LABORER’
CARBIDE CORF DRILL OPERATOR 12/01/2020  $40.15 860 $17.32 §0.00 $66.07
LABORERS - ZONE |
06/01/2021 $41.07 58.60 $17.32 $0.00 $67.09
12/01/2021 $42.18 $8.60 $17.32 $0.00 $68.10
06/01/2022 $43.18 $8.60 $17.32 $0.00 $569.10
12/01/2022 $44.18 $8.60 §17.32 50.00 $70.10
06/01/2023 $45.18 $8.60 $17.32 30.00 $71.10
12/012023 546.43 $8.60 $17.32 30.00 $72.35

For pprentice rales see "Apprentice- LABORER”

save Dater  03/09/2021 Wage Request Number: 20210309-021 Pagsd ol'3
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Supplemental

Classification Effective Date  Base Wage  Health Peusion ) Total Rute
. ; Uinenployment o
CARPENTER 0370172021 543,54 59.40 $18.95 S0.00 $71.89
CARPENTERS -ZONE 2 tFostern Mossachus2ies) ~ " .
0970172021 S44.19 S9.40 $18.95 $0.00 §72.54
03/01/2022 $44.79 $9.40 518,95 $0.00 $73.14
09/01/2022 $45.44 39.40 $18.95 3000 $73.79
0376142023 S46.04 $9.40 S18.95 $0.60 $74.39

Apprentice - CARPENTER - Zone 2 Eastern MA
Effective Date - 03/0172021

Supplemental

Step  percent Apprentice Base Wage  Health Pension Unemployment Total Rate
n S0 $21.77 $9.40 5173 $0.80 $32.90 o
2 60 $26.12 $9.40 $1.73 $0.00 $37.25
3 70 $30.48 $9.40 $13.76 30,00 $53.64
4 75 $32.66 $9.40 S13.76 $0.00 $35.82
5 80 $34.83 $9.40 $15.49 $0.00 $39.72
6 80 S34.3 $9.40 $15.49 $0.00 $59.72
7 90 $39.19 $9.40 $17.22 $0.00 $65.81
8 a0 $30.19 $9.40 N ¥y $0.00 $63.81

Eficetive Date - 09/01/2021

Supplemental
Step  percent Apprentice Basc Wage Health Pension Uremployment Total Rate
! 50 $22.10 $9.40 $1.73 $0.00 $33.23
2 60 £26.51 $9.40 $1.73 $0.00 $37.64
3 70 $30.93 $9.40 $13.76 $0.00 $54.09
4 75 $33.14 $9.40 $13.76 $0.00 $56.30
5 86 $35.35 $9.40 $15.49 $0.60 $60.24
6 80 $35.33 $9.40 $15.49 $0.00 $60.24
7 00 $39.77 $9.40 $17.22 $0.00 $66.39
8 90 $39.77 $9.40 $17.22 $0.00 $66.39
I % Indentured After 10/1/17; 45/45/55/55/70/70/S0/80
Step 1&2 $30.72/ 384 $36.75/ 5&6 $35.37/ T&8 $61.45 . l
Apprentice to Journeyworker Ratio:{:5
CARPENTER WOOD FRAME 047012020 S27.12 §7.21  $5.80 $0.00 $40.13
CARPENTERS - ZONE 2 (Woud Fromey i
0470172021 $27.87 $7.21 $5.80 S0.00 $40.88
G4/01/2022 $28.62 $7.21 $5.80 $0.00 $41.63
04/01/2023 $28.97° $7.21 $5.80 $6.00 $41.98
Al Aspects of New Wood Frane Work
Issue Dater  (3/09/2021 Wage Reguiest Nomboer: 2621036G9-021 Page 5 of 35
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{lansificution Litective Date BagsWape  Health

Apprentice - CARPENTER (Wood Frame) - Zone 2
Effective Dale - 01/01/2020

Pension

Supplemental

Supplemental
Unemployment

Tafal Pate

Step  percent Apprentice Base Wage  Health Pension Unempleyment Tatal Rate
T R sw621 sia son %000 523,48
2 ol $16.27 5121 S0.00 $0.00
3 65 S17.63 57.21 $2.00 $0.00 §26.84
4 0 S18.98 57.21 52.00 50.00 52819
5 75 $20.34 §7.24 $5.80 $0.00 $33.35
6 80 $21.7¢ 5729 $5.80 $0.00 $34.71
7 35 §23.03 $7.21 $5.80 $0.00 $36.06
8 90 $24.41 $7.21 $5.80 $0.00 $37.42
Effective Date - 04/01/2021 Supplemental
Step  percent Apprentice Base Wage  Health Peunsion Unemployraent Fotal Rate
1 e $16.72 5721 $0.00 50.00 $23.93
2 60 $16.72 5721 $0.00 $0.00 $23.93
3 65 $18.12 $7.21 $2.00 $0.00 $27.33
4 70 $19.51 $7.21 $2.00 $0.00 $28.72
3 15 $20.90 $7.21 $5.80 $0.00 $33.91
6 80 §22.30 §7.21 $3.80 $0.00 §35.31
7 85 $23.69 $7.21 $5.80 $0.00 $36.70
3 90 $25.08 $7.21 $5.80 $0.00 $38.09
lr_\:nh:a e e e e e e e e i e i vt e e — l
% Indentured After 10/1/17; 45/45/55/55/T0/70/80/80
! Step 182 S10.41/ 384 S2403 586 SILONIEE SN B
Apprentice to Journeyworker Rafio:1:5
CEMENT MASONRY/PLASTERING 01/0172020 $49.07  S1275 32241 5062 $84.85
BRICKLAYERS LOCAL 3 (NEWTON)
Apprentice - CEAMENT MASONRY/PLASTERING - Eastern Mass (Newton)
Effective Date - 01012020 Supplemeatal
Step  poreent Apprentice Base Wage  Health Pension Unemployment ‘Total Rate
0 s $2454 ST $t5.41 $0.00 $52.70
2 60 $29.44 $12.75 $17.41 $0.62 $60.22
3 65 $31.90 $12.75 $18.41 $0.62 $63.68
4 H §34.35 $12.75 S19.44 $0.62 $67.13
3 75 $36.80 $12.75 $20.41 $0.62 $70.58
6 30 $39.26 SIS $21.41 $0.62 $74.04
7 90 $44.16 $12.75 $22.41 $0.62 §79.94
|_‘\;m;_ S U UV UUU NSRS ,ﬂl
l Steps 3,4 are 500 hrs. All other steps are 1,000 hrs. ]

e e e e o e —
Apprentice i Jowrneyworker Rafio:1:3

seaue Dates 03/0972021 Wage Request Number: 20210309-021
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Sapplemental Total Rate

Classification Fftectve Dade Base Wage  Healin Peasion :
i ’ ) Linempeyiment

CHAIN SAW OPERATOR 12/01/2020 $40.1S £3.60 $17.32 $0.00 $66.07

LARDRERS - ZONE ! N
06/01/2021 Sdt.17 $4.60 S17.32 5000 $67.09
12/1/202 $42.1% S8.60 $17.32 $0.00 $68.10
06/61/2022 $43.13 $8.60 $17.32 $0.00 $69.10
12/01/2022 $44.18 S8.60 $17.32 $0.00 $70.10
06/01/2023 $45.18 $8.60 $17.32 50.00 ST1.H0
12/03/2023 $46.43 $5.60 $17.32 $0.00 §72.35

Ure apprentice rates see " Appreatice- LABORER”

CLAM SHELLS/SLURRY BUCKE 1 S/HEADING MACI NS 12012020 S50.98 S1350 SIS0 5000 <R0.18
OPERATING ENGINEERS LOCAL 4

06/01/2021 $52.08  $13.50 SIS0 S0.00 $81.28
12/01/2021 $33.23  $1350  S1S70 $0.00 $82.43
For apprentice tutes see " Apprentice- OPERATING 1 NGINEERS "
COMPRESSOR OPERATOR 12/01/2020 $33.00  $1350  $1570  S0.00 §62.20
OPERFTING ENGINELRS LOCAL A N N
06/01/2021 $33.75  $I13.50  $1570  $0.00 $62.95
12/01/2021 $34.54  S13LS0 SIS0 $0.06 $63.74

For apprentice rates sec "Apjuentice- OPERATING TNGINEERS®

DELEADER (BRIDGE) 01/01/2021 $52.06  $8.25 $22.75 $0.00 $83.06
PHINTERS LOCAL 35 - ZONE 2

Apprentice - PANTER Local 35 - BRIDGES/TANKS
Effective Date - 010172021

Suppternental

Step pereent Apprentice Base Wage  Health Pension Unemployment Total Rate
1 50 $26.03 $8.25 $0.00 $0.00 $34.28
2 55 $28.63 £8.25 $6.16 $0.00 $43.04
3 60 $31.24 $8.25 $6.72 $0.00 $46.21
4 65 $33.84 $8.25 $7.28 $0.00 $49.37
5 70 $36.44 58,25 $19.39 $0.00 $64.08
6 75 $39.05 $8.25 $19.95 $0.00 $67.25
7 80 $41.65 $8.25 $20.51 $0.00 $70.41
8 20 §46.85 $8.25 $21.63 $0.00 $76.73
[ Steps are 750 hrs. ]

Apprentice to Journeyworker Ratioz1:1

DEMO: ADZEMAN 120172020 $40.05  S8.60 $1732  $0.00 $65.97

TABORERS - ZONE |
06/01/2021 $41.07  $8.60  $17.32  $0.00 $66.99
12/01/2021 $42.08  $8.60 $17.32  $0.00 $68.00
06/01/2022 $43.08  $8.60 81732 $0.00 $69.00
12/01/2022 $44.08  $8.60  $1732  50.00 $70.00
06/01/2023 $45.08  $8.60  $17.32  §$0.00 $71.00
12/61/2023 $4633  $8.60 $17.32  $6.00 §72.25

For apprentice rates sce " Apprentice- LABORER"
bssue Date:  03/09/2021 Wage Request Numbes: 20210309-021 Page 7ot 35
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. PR . Supplomenind ol Mo
Cuassification Eflective Date Base Wage  Tealily Pensiny P Yotel Rate
Cneniplyiment

DEMO: BACK HOILOADER/HAMMIER OPERATOR 120012020 S41.05 $8.60  S1732  S0.00 $66.97
PABORERS - ZONE T

06/01/202] §42.07 $8.60 %17.32 $6.00 $67.99
12/01/2021 $43.08 $8.60 $17.32 $0.00 $69.00
06/01/2022 $4:0.08 $8.60 $17.32 S0.00 ST0.00
12/01/2022 S45.08 58.60 $17.32 £0.00 $71.00
06/01/2023 $46.03 $8.60 $17.32 $0.00 $72.00
12/01/2023 $47.33 $8.60 517.32 S6.00 $13.25
Tor apprentice rates see "Apprentic: - LABORER
DFEMO: BURNLRS 12/01/2020 SH080  $8.60 31232 $0.00 £66.72
LABORERS - ZONE | o
06/01/2021 $4).82 $8.60 S17.52 $0,00 $67.74
12/61/2021 $42.83 $8.60 $17.32 $0.00 6875
06/01/2022 $43.83 38,60 $17.32 $0.00 $69.75
12/01/2022 S44.83 $8.60 $17.32 $0.00 $T0.75
06/01/2023 $45.83 $8.60 $17.32 $0.00 $TL75
12/01/2023 $47.08 $8.60 $17.32 $0.00 §73.00
For apprentice rates see *Apprentice- EABORER”
DEMO: CONCRETE CUTTER/SAW YER 12/01/2020  S41.05  $8.60  S1732  S0.00 $66.97
LABORERS - ZONE 1
06/01/2021 542,07 $8.60 $17.32 $6.00 $67.99
12/01/2621 $43.08 $8.60 £17.32 $0.00 $69.00
06/01/2022 §44.08 $8.60 $1732 $0,00 $70.00
12/01/2022 $45.08 $3.60 517.32 $0.00 $71.00
06/01/2023 $46.08 $8.60 $17.32 $0.00 $72.00
12/04/2023 §47.33 $8.60 $17.32 $0.00 §73.25
For apprentice rates see "Apprentice- LABORER™
DEMO: JACKHAMMER OPERATOR 12012020 $4080  $8.60  $1732  $0.00 $66.72
FABORERS - ZONE | .
06/01/2021 $41.82 $8.60 $17.32 $0.00 867.74
12/01/2021 $42.83 $8.60 $17.32 $0.00 $68.75
06/01/2022 S43.83 $8.60 $17.32 $0.00 569.75
12/01/2022 4483 s860 81732 $0.00 §70.75
06/01/2023 545.83 $8.60 $17.32 $0.00 $71.75
12/01/2023 $47.08 $8.60 $17.32 $0.00 $73.00
For apprentice rates see "Apprentice- L AJORTR”
DEMO: WRECKING LABORER 12/01/2020  $40.05  $860  $i7.32  50.00 $65.97
LABORERS - ZONE ] :
06/01/2021 $41.07 $8.60 $17.32 $0.00 $66.99
12/01/2021 $42.08 $8.60 $17.32 30,00 $68.00
006/01/2022 $43.08 $8.60 $17.32 50.00 $69.00
12/01/2022 $44.08 $8.60 $17.32 50.00 S?ﬁ.O(l
06/01/2023 $45.08 $8.60 $17.32 $0.00 $71.00
12/01/2023 $46.33 $8.60 $17.32 30.00 $72.25
For apprentice rates see "Apprentice- LARDRER”
DIRECTIONAL DRILL MACITNE OPERATOR 12/01/2020 £40.45 $13.50  $15.70 30.00 - $78.65
OPERATING ENGINEERS LOCAL 4 . .
06/01/2021 $50.54 $13.50 $15.70 $0.00 $79.74
12/01/2021 $51.68 $13.50 $15.70 $0.00 $80.88
Foer apprentice rates see "Apprentice- OPERATING FNGINEERS® :
DIVER 08/01/2020 368.70 $9.40 52312 8000 $101.22
PHE DRIVER LOCH, 56 {ZONE 1)
For apprenlice rates see " Apprentice- FILE DRIVER?
tssue Dafes  03/09/2021 Wege Reguest Nwmber: 20210309-021 Page 8 of 35
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Supplemental Totat Rate

lassitication Effective Date Bace Wage  Heallly Pension
e e - . Unemploymen
DIVER THNDLR O8012020 S49.07 SS90 S2302 s0.00 $81.59
PILE DISEER LOCAL 56 (208 1)
Forapprentice rates see “Apprantice- PILE DRIVER®
DIVER TENDER (EFFLUENT) 0870172020 §73.60 8940 82342 spoo $106.12
PILE DRMER L OCAL 36 (ZONE 1)
Por apprentice rates see “Apprentice- ML DRIVER™
DIVER/SLURRY (EFFLUENT) 08/01/2020 £103.05 $9.40 $23.12 $0.00 $135.57
PHEDRIVER LOCAL 56 GZONE 1)
For appremice rates see "Appentice- PHLE DRIVER”
[)To\\\;i_%Rll).(}E Oil‘}—',RA'I:(V)'Ri(Cuﬁslmrlim]) T ) 070172020 $26.77 $6.67 5}}7)3 7 3()_]"(, i 77‘3;7‘53 -
DRAWBRIDGE - SENT LOCAT 885
LT.ECTRICIAN 03/012021 $55.41 $13.00 $20.01 $0.00 S88.42
FLECIRICIANS FOCAL 103
09/31/2021 $56.84 S13.00 $20.06 $0.00 $89.90
03/01/2022 $58.04 $13.00  $20.09 £0.00 $91.13
09012022 $59.48 S13.80 320,13 $0.00 $92.61
03/01/2023 $60.67 $13.00 82017 $0.00 $93.84
Issue Date:  03/09/2021 Wage Request Numbes: 20210309021 Page 9 of 35
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Supplomental Tutal Rale

Eieelive Date Base Wage  Health Peusion
Lneinployment

Appremtice - ELECTRICIAN - Local 103
Pftective Date - 03/01/2021 Supplemental
Step  percent Apprentice Base Wage  Heulth Pension Cnenploymeent Total Rale
N 40 r%)'z.lfw $13.00 $0.66 50.00 $35.82
2 4 32230 S13.00 $0.06 S0.06 335,52
3 45 £24.93 513.00 $15.13 S6.00 S33.06
4 45 524.93 $13.00 $15.13 $0.00 $53.06
3 56 $271.71 SE3.00 315,57 $0.00 $56.28
6 55 $30.48 $13.00 $16.01 £0,00 $59.49
7 60 $33.25 513.00 5$16.46 $50.00 $62.71
N 63 £36.02 513,00 $16.90 $0.00 $65.92
9 70 $38.79 $13.00 $17.34 S0.00 $69.13
iy 75 $41.50 $13.00 S17.80 $0.60 $72.36
Lfieetive Date - 09/01/2021 Supplemental
Step  percent Apprentice Base Wage  Heatth Pension Unemployment Total Rate
L 40 $22.74 $13.00 $0.68 $0.00 $36.42
2 40 52274 $13.00 $0.68 $0.40 $36.42
3 45 $25.58 $13.00 $15.15 $0.00 $53.73
4 45 $25.58 $13.00 $15.15 50.00 $33.73
5 30 $28.42 $13.00 $15.59 $0.00 $57.01
6 55 $31.2¢ $13.00 $16.04 50.60 $60.30
7 60 $34. 10 $13.00 $16.48 $0.00 $63.58
8 65 $36.95 $13.00 $16.93 $0.00 $66.88
9 " $39.79 $13.00 $17.37 $0.00 $70.16
10 75 $42.63 $13.60 $17.83 $0.00 $73.46
Potes:: o * oo ﬁ|
| App Prior 1/1/03, 30/35/40/45/50/55/65/70/75/30 |
“Apprentice fo Jemneywarker Ratiozadens T T e e
ELEVATOR CONSTRUCTOR 0170172021 $63.47 $15.88  $19.31 $0.00 398.66” T
ELEVATOR CONSTRUCTORS LOCAL 4 01/01/2022 §565.62 316.03 320,21 $0.00 $101.86
e lates 0MO9202 Wage Request Noahert 26210309-021 - Page 1001 35
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et b . Supplemental ™
Classitication Effcctive Date Base Wage  ilealth Pension ppfene total Rate
Unemplovment

Apprentice - ELEVATOR CONSTRUCTOR - Local 4
Effeetive Date - 01/01/202]

Supplemeatal

Step pereent Apprentice Base Wapge  Health Pension Unemployment Total Rate
1 50 R $31.74 SES.88 $0.00 $0.00 $47,62
2 $3 $34.91 SE5.88 $19.31 $0.00 STO.te
3 63 S41.26 S15.88 S19.31 $0.00 $76.45
4 70 S44.43 $15.88 $19.31 S0.00 $79.62
5 8t $30.78 $15.88 $19.31 S0.00 $85.97

Fifective Date - 0101/2022

Supplemeatal

Step  percent Appreatice Base Wage {lealth Pension Unemployment Totat Rate
I 50 » %32.81 $16.03 $0.00 $0.00 548:84 o
2 35 $36.09 $16.03 $20.21 $0.00 $72.33

65 $42.65 $16.03 $20.21 $0.80 $78.89
4 M $45.93 $16.03 $2021 $0.00 $82.17
5 30 $52.50 $16.03 $20.21 $0.00 $88.74
I&m; M.».A., e _i
' Steps 1-2 are 6 mos.; Steps 3-5 are | year l

Apprentice to Jouvaepworker Rat

ELEVATOR CONSTRUCTOR HELPER 01012021 SMA43 SI1588  S1931  S0.00 $79.62
FLEVATOR CONMSTRUCTORS LOCAL §
010172022 $4593  $16.03  S2021  §0.00 522,17
Tor apprentics rates see * Appreutice - ELEVATOR CONSTRUCTOR"
FENCE & GUARD RAIL ERECTOR 12/01/2020 $40.15 $8.60 S17.32 $0.00 $66.07
LABEORERS - ZONE [
06/01/2021  $41.17 8860 51732 $0.00 $67.09
12/012028 %4218 §8.60  $17.32  $0.00 $68.10
06/0172022  $43.18  $8.60  $17.32  S0.00 $69.10
170012022 4418 $8.60  $17.32  s0.00 S70.10
06/01/2023  $45.18 860  S$17.32  $0.00 $71.10
1210172023 34643 $8.60  SET32  $0.00 $72.35

Fog apprentice rales see " Apprentice- LABORER"

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY) 120012020  S40.15  S860  SI732  S040 $66.07
LAPORERS « ZORE 1 (ITEAVY & HIGHIVAY)

06/01/2021 S41.17 $8.60 $17.32 $0.00 $67.09

12/01/2021 B42.18 $8.60 $17.32 060 $68.30
Tor apprentice rates see "Apprenlice- LABORER (Heuvy ard Highway)

FIFLD ENG INST.PERSON-BLDG,SITE HV Y/HW Y 11/01/2020 4523 S13.00  SIS70  $0.00 $73.93
OPERATING ENCGINEERS LOCAL 4

05/01/2021 $46.38 $13.00  $15.70 $0.60 $75.08
/012028 $47.38 Si3.00  S15.70 $0.00 $76.08
05/01/2022 $48.53 $E3.00  SI570 $0.00 $71.23

For apprentice rites see "Apprentice- OPERATTNG ENGINEERS™

FIELD ENG.PARTY C[VHEF-BLDG,SITE,I VYWY 11/01/2020 $46.74 %13.00 $15.70 $0.00 $75.44
OPFRATING ENGINEERS LOCAL 4

05/01/2021 $47.90 $13.00 $15.70 S0.00 $76.60
11/01/2021 548.91 $13.00 $15.70 $0.00 $77.01
05/0172022 $50.07 $13.00 $15.70 S50.00 $78.77
For gpprentice mates see "Apprentice- OPERATING ENGINFERS™
Fasue Date: 3/09/2021 Wage Request Nwmber: 20210309-021 Page 11 of 35
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Supplemental

Clraitication Eltective Date Base Wage  Hualth Penston ) ol Rate
o ~ Vnemploynient
LD ENGROD PERSON-BLDG SITEHVYATVY HAL2020 $22.73 1360 S1570 30,00 951,43
(APERATING ENGINETHS LOCAL S X o
05/01/2021 $23.41 Sia00 0 SIS0 S0.00 $52.1
1170172021 S$24.01 S13.00  $15.70 $0.00 5211

05/01/2022 §24.68 S13o0 $1570 $0.00 $33.38
Fas appreative 1ites see "Apprentice- GPERATING ENGINEIRS”

FIRE ALARM INSTALLER 03/01/2021 55541 $13.00 $20.01 $0.00 $88.42
FTECTRICIANS LOC AL 0

090172021 536.64 $13.00 520,456 360 389.90
0301/2022 $38.04 SI3.00  S2009 5000 $91.13
09/01/2022 $59.48 $1100 82013 $0.00 $97.61
03/01/2023 $60.67 SHian 520017 §0.00 $93.84
For appreatice tates $2¢ “Appantice ELECTRICTANT
FIRE ALARM REPAER / MAINTENANCE 03/0172021 Sdz.11 $13.00  $17.88  30.00 $72.99
- / CONMISSIONING £LicTRIcn 00/01/2021  $4377  S13.00 SIB00 S0.00 §74.77
03/01/2022 $45.27 Siaon  S1&12  $0.00 $76.39
09/01/2022 $46.99 s13.00  $18.24 $0.00 $78.23
63/01/2023 $48.54  S13.00  $18.37  S0.00 $79.91
[For apprentice rates see “Apprentice- TELECOMMUNICA{IONS TECHNICIAN®
FIREMAN (ASST. ENGINEER) 12/01/2020 $40.75 $13.50  $15.90 $0.00 $69.95
OPERATING ENGINEERS LOCALA N
06/01/2021 4166 S13.50  $15.70  $0.00 $70.86
12/01/2021 $42.61 $13.50  SES70 . $0.00 $71.81

For apprentice rates sea " Apprentice- OPERATING ENGENFERS?

TLAGGER & SIGNALER (I1CAVY & HIGHWAY) 12/6172020 $24.50 $8.60 $17.32 $0.00 $50.42
LABORERS - ZONE T (HIZAVY & HIGHINAT)

06/01/2021 S24.50 $8.60 $17.32 $0.00 $50.42
£2/01/2021 $24.50 58.60 $17.32 $0.00 §50,42
For spprentice rates see " Apprentice- LABORER (Heavy and Highway)
FLOORCOVERER 03/01/2021  $48.59  §9.40 51925 50.00 $77.24
FLOORCOVERERS LOCAL 2168 ZONE 1
09/01/2021 $49.39 $9.40 $19.25 $0.00 $78.04
03/01/2022 $50.19 $9.40 §19.25 S0.00 $78.84
faane Dater  (03/9/2071 Wage Requesi Number: 20210309021 Page 12 of 35
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Suppltemental
nemploveent

Classittention Effective Date Buse Wage  Tealth Pension Total Rate

Appreatice - FLOORCOVERER - Local 2168 Zone § :

. !
Effcetive Dafe - 03/01/2021 Supplemental

Step  percent Apprentice Base Wage  Tealth Pension Unemplayment Torl Rme
L 50 S S24.30 $9.40 $1.79 $0.00 83549
2 55 §26.92 $9.40 SL79 S0.60 $37.91
3 60 $29.13 $9.40 S13.88 £0.00 $52,43
4 63 $31.58 $9.40 $13.58 50.00 §54.86
§ 0 $34.0] $9.40 $t5.67 5006 $59.08
6 75 $36.44 39.40 $15.07 S0.00 $61.51
7 80 $38.87 $9.40 $17.46 $0.00 $65.73
8 85 $41.30 $9.40 $17.46 $0.00 $68.16

Effective Date - 09/01/2021

Supplamental

Step percent Apprentice Base Wage  Health Pension Unemployiicat Total Rate

1 50 T840 $9.40 $1.79 $0.00 $35.89

2 55 $27.16 £9.40 $1.79 $0.00 $38.35

3 60 529.63 $9.40 51388 $0.00 $52.91

4 65 $32.10 $9.40 $13.88 $0.00 §55.38

5 70 534.57 $9.40 $15.67 $0.00 $59.64

& 75 $37.04 $9.40 315.67 $60.00 $62.11

7 80 $39.51 $9.40 S17.46 $0.00 566.37

3 85 $41.98 $9.40 $17.46 $0.60 $68.84

[Notes: Sieps are 750 hrs. ’ T e e "“i

% After 09/117; 45/45/55/55/70/70/80/80 (1500hr Steps)
',,A . Sten 182 $33.03/ 3 sessoowosssesss oo
Apprentice to Jowrneywo

FORK LIFT/CHERRY PICKER 12/012020  $49.98  SI13.50  $I1S.70 $0.00 $79.18
OPERATING ENGINEERS LOCAL £ 06012021 $51.08 S1350 $15.90 40,00 580,25
12/01/2021 $52.23 1350 31570 $0.00 Se1.43

For apprentice rales sco “Apprentice- OPERATING ENGINEERS”

GENERATOR/LIGHTING PLANT/HEATERS 12012020 $3300  SIasy SIS0 S0.00 $62.20
OPERATING ENGINFERS LOCAL A

06/01/2021 $33.75 $13.50 $15.70 $0.00 362,95
12/0172021 $31.54 $13.50 $15.70 $0.00 $63.74
For apprentice rates sce "Apprentice- OPERATING ENGINGERS”
GLAZIER (GLASS PLANK/AIR BARRIER/AINTERIOR 01/01/2021 $41.56 $8.25 $22.75 $0.00 $72.56
SYSTEMS)
GLAZIERS LOCAL 33 (ZONE 2)
Issue Date:  03/09/2021 Witpre Request Number; 20210309-021 Page 13 of 35
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Supplemental

Classilication e Late BaseWags Mealin Peaston et Tota Rate
Apprentice - GLAZIER - Local 35 Zone 2
Eifeetive Date - 0170172021 Supplessiental
Step pereeni Apprentice Base Wage  Health Pension Uneioployment Total Rate
I 50 52078 4895 s $0.00 $29.03
2 55 527 56 5525 56.16 .00 537,27
3 60 S24.94 $3.25 $6.72 30,00 $39.91
4 63 $27.01 $8.25 §7.28 5060 S50
5 [t $29.69 $8.25 $19.39 50.00 856,75
6 5 $31.17 $8.25 $19.95 $0.60 $59.37
(4 80 $33.25 §8.25 $20.51 $0.00 $62.01
8 90 $37.40 §8.23 $21.63 $0.00 $67.2%
Nows: T - {
l Steps are 750 hrs. ]
“Apprentice to Jonrneyworker Ratio: . cor e
TTOISTING ENGINEER/CRANES/GRADALLS 12/01/2020 $49.98  S13.50 SIS0 $0.00 §79.13
APEITING ENGINDERS LA S 06012021 $S108 . S1350 SISO 50.00 580.28
12/01/2021 $52.23 $13.50 $15.70 $0.00 S$81.43

Tesue Date:

03/69/2021

Yage Requesi Nonder:

20210309-021

Pape 110135

Project Manual #21-42 — HVAC Control and Energy Management Systems Repair, Installation & Preventative Maintenance Service Contract

Page 51 of 87




Supplementut

Chacitieation Eficetive Bate  Base Wage  Healih Penston Tota) Hate
Unemployment
Apprentice - OPERATING ENGINEERS - Local 4
Effeetive Date - 12/01/2020 Supplementst
Step pereent Apprentice Buse Wage  Health Pension Uncinployment Tatal Rale
! 53 $27.49 $13.50 $0.00 $0.00 $10.99
2 60 $29.99 $13.50 $15.70 $0.00 $59.19
3 65 $32.49 $13.50 $15.70 $0.00 $61.69
4 0 $34.99 $13.50 815,70 50,00 $64,19
5 75 $37.49 $13.50 $15.70 50.00 $66.69
6 80 $30.98 $13.50 S15.70 $0.00 $69.18
7 &5 $42.48 $13.50 313,70 $0.00 S$71.68
& 90 $44.98 $13.50 $15.70 $0.00 $74.18
Effective Date - 06/01/2021 Supplemicutal
Step  percent Apprenlice Base Wape  Health Pension Unemployment Total Rate
! 55 $28.09 $13.50 $0.00 $0.00 $11.59
2 60 $30.65 313.50 $15.70 $0.00 $59.85
3 [ $33.20 $13.50 $15.70 50.00 $62.40
4 70 $35.76 S13.50 1570 $0.00 $64.96
5 75 $38.31 $13.50 $15.70 $0.00 $67.51
6 80 $40.86 $13.50 $15.70 $0.00 S70.06
7 85 $43.42 $E3.50 $15.70 $0.00 $72.62
8 90 $45.97 $13.50 SE5.70 $0.00 $75.17
]’NO(CS: T e i T - ) T ) T i
“Kpprentice (o Journcywarker Ratiostze T T T T T e e
HVAC (BUCTWORK) 02/01/2021 35167 $i3.65 2457 8270 $92.59
SHEETMETAL WORKERS LOCAT 7 - 4
08/0172021 $33.42 S13.65 | 3257 $2.75 $94.39
02/01/2022 $55.17 $13.65 $24.57 $2.80 $96.19
For apprentice rates see "Appreatice- SHEET METAL WORKER"
HVAC (ELECTRICAL CONTROLS) 03/01/2021 $55.41 $13.00  S20.01 $0.00 $88.42
ELECTRICIANS LOCAL 103
09/01/2021 §56.84 S13.00  520.06 $0.00 $89.90
03/01/2022 $58.04 $t3.00 $20.09 50.00 $91.13
09/01/2022 $59.48 $13.00 $20.13 $0.00 £92.61
03/01/2023 $60.67 $13.00 $20.17 $0.00 $93.84
For appreatice 1ates see "Apprentice- ELECTRICIAN"
HVAC (TESTING AND BALANCING - AIR) 02/01/2021 $51.67  S1365  S24.57 $2.70 $9259
SHEEIMETAL WORKERS LOCAL 17 - A
08/01/2021 $53.42 $13.65 $24.57 $2.75 594,39
02/01/2022 $§55.47 $13.65 32457 $2.80 $96.19
For apprentice rates see "Apprentice- SHEET METAL WORKTR”
HVAC (TESTING AND BALANCING -WATER) 03/01/2021 $57.94 $11.70 $20.24 $0.00 ggg»gér
PIPEFITTERS LOCAL 537
For apprentice rates see "Apprentice- PIPEFITTER™ o "PLUMBER/PIPEF{TTER"
HYAC MECHANIC 03/01/2021 $57.94  StL70 82024 S0 £89.53
PIPEFITIERS [OCAL 537
Exsue Dater  03/09/2021 Wage Request Number: 20210309-021 Page 15 0f 33
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Supplementzl

jassification Cifcctive Date Basa Wage  fleadth Pension A Votal Rate
Cwemployeneat
For apprentoe rdes see "Apprenlivs- PIPEOITTER” ar "PLUNMBER/PIPEFITIER

HYDRAULIC DRILLS 120172020 $40.65 $8.60 ¥1732 0 $0.00 $66.57

[APORERS - ZONE e E o
06/01/2021 $41.67  Sep S17.32 0 $0.00 S67.39
1200172021 S42.68 5860 S17.32 5000 $63.60
D6/01/2022 $43.68  SRG0 S1737 S0.G0 §69.60
12/61/2022 99468 860 SI17.32 5000 $70.60
SR/ 2023 $45.608 86D SITA2 5000 $71.60

12001472022 546,93 8,00 519,32 20,00

Fer zpprentive 1ates see "Apprentice: LABORER”

AYDRAULIC DRILLS (HEAVY & HIGLIWAY) 12/01/2020 $40.65 3860 $iN32 0 S0.00 $66.57
LABORERS - ZONE ] (HTAVY & RIGHWAY)

06/01/2021 167 $8.60 $17.32 £0.00 $67.59
12/01/2021 $42.68 $3.60 S17.32 $0.00 " 46860
For apprentice aies tee "Apprentice- LABORER (Heavy and Highway}
INSULATOR (PIPES & TANKS) 60/01/2020 £49,00 S13.80  S174 $0.00 $79.94
HEAL & FROSTINSULATORS LUCAL 6 {BOSTON)
09/01/2021 £51.40 $13.80  S17.34 $0.00 $82.34
09/01/2022 $53.85 §13.80  $17.14 $0.00 $84.79

Appreatice - ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Beston
Ellective Date - (090872020

Supplementat

Step  percent Apprentice Base Wage  Health Peusion Uneimployment Total Rate
i S0 $24.50 ‘ $13.80 S12.42 © %008 $50.72
2 60 $29.40 $13.80 $13.36 50.00 $56.56
3 70 $34.30 $13.80 $14.31 50.00 $62.41
4 80 $39.20 $13.80 $15.25 S0.00 $68.25

Effective Date - 09/01/2021 Supplnentat

Step  percent Apprentice Base Wage  Health Pension Unemployment Total Rate
K 50 - $25.70 $13.80 $12.42 $0.00 $51.92
2 60 $30.84 $13.80 $13.36 $0.00 $58.00
3 70 $35.98 S13.80 SH31 $0.00 $64.09
4 80 341,12 SE3.80 $15.25 $0.00 $70.17
F;;“_; e e i e e e e et e e o s e i e e v ﬂ|

| Steps are | year

Apprentice to Journeyworker Ratior:d

IRONWORKER/WELDER 09/16/2020 $48.66 3810 $25.10  $0.00 $81.86
IRONTVORKERS LOCAL 7 (BOSTON AR}

Wape Reguest Mumbeir 20210309-021 Page 16 of 35

Project Manual #21-42 — HVAC Control and Energy Management Systems Repair, Installation & Preventative Maintenance Service Contract
Page 53 of 87



N SN
Supplementid Total Rate

Clyssilication Effective Date Buse Wage  ifvalii Peisinn A
Unemplayment

Apprentice - IRONIWORKER - Local 7 Bosion
Effective Dute - 09/16/2020

Supplesintal

Step  pereent Apprentice Base Wage Health Peasion Unerupluyinent Total Rate
I 60 $29.20 S8.10 $25.10 $0.00 $62.40 - !
2 n $34.06 $8.10 $25.10 $0.00 $67.26
3 75 $36.50 $8.10 $25.10 $0.00 $69.70
4 80 $38.93 $8.10 $25.10 $0.00 $72.13
3 S . 341.36 810 $25.10 $0.00 $74.56
6 90 543.79 $8.£0 $25.10 50,00 $76.99
’T\’;t; y e e e e s e s e i e e e e v ot oo s it o e s s I
[ . ** Steuctural 1:6; Crnamental 1:4 l
“Apprentice o dourneywarker Ragor+ T T T e e
JACKHAMMER & PAVING BREAKER OPERATOR 12/01/2020 $40.15 $8.60 $17.32 $0.00 $66.07
LABURERS - ZONE ]
66/01/2021 4117 $8.60 $17.32 50.00 $67.09
12/01/2021 $42.18 $8.60 $17.32 $0.00 $68.10
06/01/2022 $43.18 £8.60 S1732 $0.00 $69.10
12/01/2022 $44.18 $8.60 $17.32 $0.00 $70.10
06/01/2023 345.18 £8.60 $17.32 $0.00 £71.10
12/01/2023 $46.43 $8.60 $17.32 $0.00 $72.35
For apprentice rates see "Apprentice- LABORER”
LABORER 12/01/2020 $39.90  $8.60  $17.32 $0.00 $65.82
LABORERS - ZORE 1
06/01/2021 $40.92 $8.60 $17.32 $0.00 $66.84
12/01/2021 $41.93 $8.60 S$t7.32 $0.00 $67.85
06/01/2022 $42.93 $8.60 $17.32 $0.00 £68.85
12012022 $43.93 $8.60 $17.32 $0.00 $69.85
06/01/2023 $44.93 $8.60 $17.32 £0.00 $70.85
12/0142023 $46.18 $8.60 $17.32 $0.00 $72.10
Issuc Dute:  03/09/2021 Wage Requ'cvsv( Num |)(‘I o 202[030‘)—021 rrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrr i ’ﬂge 17 m%
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Supplemeatal

Crassification Lifeciive Date Base Wage  Halil Peusion Unemployiarn Fatd Mate
Appientice - LABORER - Zone ]
Litective Date - 12/01/2020 Supplertat
Step  pereent Apprentice Base Wage  [Health Pension Unempluynent Total Rate
TW 60 52394 i $8.60 N S11.32 50.00 $49.86
2 " 52193 §8.60 51132 50.00 55183
3 30 PERRYYS 58.60 £17.32 30,00 $57.84
1 96 53591 $8.60 51732 S0.00 S61.83
Effective Date - 06/012021 Supplomental
Step  percent Apprentice Base Wage  Health Pension Unemploymeat “lotal Rate
1 60 $24.55 $8.60 $17.32 $0.60 330.47
2 70 $28.64 58.60 $17.32 $0.00 334.56
3 80 $32.74 $8.60 $17.32 $0.00 $58.66
4 90 $36.83 $8.60 §17.32 S0.00 $62.75
otes oo T e e j
| |
t\]qﬁ%nﬁ& taJ n'n“\ e o o o
LABORER (HEAVY & HIGHWAY) 12/01/2020  $39.90  $8.60  $17.32 5000 $65.82
LABORERS - ZONE | (HEAVY & HIGHIAY} 06/01/2001 $40.92 $8.60 $17.32 50,00 $66.84
12/012021 $41.93 $8.60 31732 $0.00 367.85
Apprentice - LABORER (Heavy & Highway) - Zone 1
Effective Date - 12/01/2020 Supplemsental
Step  percent Apprentice Base Wage  Healil Pension Unemployment Total Rate
t [ $23.94 $8.60 $17.32 $6.00 $49.86
2 70 $27.93 $8.60 $17.32 $0.00 $53.85
3 80 $31.92 $8.60 $17.32 $0.00 $57.84
4 90 %3591 $8.60 $17.32 30.00 561.83
Effective Date - 06/01/2021 Supplemental
Step  percent Apprentice Base Wage Health Pension Unearployment ‘Total Rate
1 60 $24.35 $8.60 $17.32 $0.00 £50.47
2 0 $28.64 $8.60 $17.32 $0.00 §54.56
3 80 $32.74 $8.60 $17.32 30.00 $53.66
4 90 £306.83 $8.60 $17.32 50.00 $62.75
Mo CeerTm T ﬁl

L o et o e e e sie
Apprentice to Journeyworker Ratioi1:8

Tsspe Bater 0340972021 Wage Request Number:

20210309-021
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Sapplemeniag

Classificition Efivetive Bate Dase Wage  Healbth Pension Tolal Rate
. ~ . e ____Unemployment e
LABORER: CARPENTER TENDLIR 12/01/2026 $39.90 $8.60 S17.32 $0.00 335,82
FABORERS - ZONI . .
06/01/2021 $40.92 58.60 $17.32 S6.00 S66.44
12/0172021 $41.93 $8.60 $17.32 30.00 $67.83
06/01/2022 $42.93 $8.60 $17.32 $0.00 $6R.85
1210172022 $43.93 $8.60 $17.32 $6.00 $69.85
00/01/2023 $44.93 $8.60 $17.32 $0.00 $70.85
12/01/2023 $46.18 $8.60 $17.32 S0.00 $72.10
Tor apprentice rafes see "Appreatice- LABORFR"
IJHORL’R: CEMENT FINISHLER TENDER 1270172020 $39.90 $8.60 $17.32 $0.00 565,82’7
LABCHUERS - ZONE | )
06/01/2021 540.92 $8.60 $17.32 SO0 366,84
12/01/2021 541.93 $8.60 $17.32 $0.00 $67.85
06/01/2022 © $42.93 $8.60 $17.32 $0.00 $68.85 .
12/61/2022 543,93 $8.60 $17.32 $0.00 $69,85
06/01/2023 $44.93 $8.60 $17.32 $0.00 $70.83
12/01/2023 $46.18 58.60 $17.32 36,00 $72.10
For apprentice 1utes see " Apprentice- LABORER"®
LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 12012020 S4005  $8.60  $17.32  S0.00 $65.97
LABORERS - ZONE 1
06/01/2021 $41.07 $8.60 $17.32 $0.00 $66.99
1270172021 £42.08 $8.60 $17.32 S0.00 $68.00
0o/01/2022 $43.08 $8.60 $17.32 $0.00 $69.00
12/01/2022 544.08 $8.60 §17.32 50.00 70,00
06/01/2023 315,08 £8.60 $17.32 $0.00 S70.00
12/01/2023 $46.33 $8.60 $17.32 30.00 $72.25
For appretilive tafes see “Apprentice- LABORER”
LLABORER: MASON TENDER 2012020 34015 $8.60  $17.32 $0.00 $66.07
LABORERS - ZONIE 1
0670172021 .7 $8.60 $17.32 $0.00 $67.09
12/01/2021 $42.18 $8.60 $17.32 $6.00 $68,10
06/01/2022 $43.18 $8.60 $17.32 $0.00 $69.10
12/04/2022 $44.18 $8.60 $17.32 30.00 $70.10
06/01/2023 $45.18 $8.60 $17.32 £0.00 $71.10
06/01/2024 $46.43 $8.60 $17.32 $0.00 $72.35
For apprentice rates seo "Apprentice- LABORER”
LABORER: MASON TENDER (ITEAVY & HIGHWAY) 12/012620 ' $40.15 $8.60 $17.32 $0.00 $66.07 o
LABORERS - ZONE I (HEAVY & HIGHIIAY)
06/01/2021 54117 $8.60 $17.32 $0.00 $67.09
12/0172021 $42.18 $8.60 $17.32 $0.00 fo8.10
For apprentice rates ses "Apprentive- LABORER ([Teavy ond Highway)
LABORER: MULTI-FRADE TENDER 12012020 $39.90  $8.60  $1732  $0.00 $65.82
LABORERS - ZONE | ) .
06/01/2021 $40.92 58.60 $17.32 30.00 $66.84
12/01/2021 $41.93 - $8.60 $17.32 $0.00 $67.85
06/01/2022 $42.93 $8.60 $17.32 $0.00 $68.85
12/01/2022 $43.93 $8.60 $17.32 $0.00 $69.85
06/01/2023 §44.93 $8.60 $17.32 $0.00 $70.85
12/01/2023 $46.18 $8.60 517.32 50.00 572,10
Tor apprentice rates se¢ "Apprenlics- LABORER™
Issue Dater  03/09/2021 Wage Request Numbers 20210309021 Page 19 of 33
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Supplemental

Lifective Jate  Base Wese  Headth Pensian 7 Tatal Rzt
—_— Unemplovineat .
LADBORER: TREE REMOVER 12/0172020 53290 SBG0 S17.32 0 $0.00 963,82
FALORERS - ZONE 1 _ e .
06/01/2021] $0.92 $8.60 ¥17.32 50.00 $68.84
12/01/2021 £41.93 $8.60 $517.32 $0.00 $07.85
06/01/2622 $42,93 $8.60 $17.32 $S0.00 $68.85
120172022 $43.93 $38.00 §17.32 S0.00 $69.85
06/01/2623 $44.93 $8.60 $17.32 $0.00 S70.85
12/01/2023 S46.18 58.00 $17.32 S0.00 57210
This ehassification appies to Le raeoval of starding irees, and the tiiraning and removal of branches wid Tinbs when relutsd t gablic seorls constrection o site
cloaraaes incidented to Tucling , For apprentize tates ste "Appreatice: LABORER” }
LASER BEAR OPLRATOR 12/0172020 £40.05  $8.60 517.32 30.00 $66.07
FABORERS - ZONC 1 <
06/01/2021 54517 $8.60 $17.32 S0.00 $67.09
1200172021 54218 58.60 $17.32 $0.60 368.10
06/01/2022 S43.18 $8.60 $17.32 $0.00 $69.10
12701712022, $44.18 38.60 $17.32 $0.00 $70.10
06/01/2023 $45.18 $8.60 $17.32 50.00 $71.10
12/01/2023 §$46.43 $8.60 $17.32 $0.00 §72.35
For apprentice rates sec * Appeeniice- LABORER"
LASER BE{\M OPERATOR (HEAVY & HIGHWAY) 12/01/2020 $40.15 $8.60 $17.32 $0.00 $66.07
LAHORERS - ZONE 1 (HEAVY & HIGHWAY) X
06/0172021 S41.37 £8.60 $17.32 $0.00 $67.09
12/01/2021 $42.18 $8.60 317.32 $0.00 368.10
For apprentice rates see " Appicatice- LABORER (Heavy and Highway)
MARBLE & TILE FINISHERS 02/01/2021 §42.57  $H139 S2014  $0.00 $TL10
BRICKEAVERS LOCAL 3 - MARBLE & TILE
08/01/2021 $43,69 $H.39 52030 $0.00 $75.38
02/01/2022 $44.16 $EL.39 $20.30 $0.00 $75.85
Apprentice - MARBLE & TILE FINISHER - Local 3 Marble & Tile
Effective Date - 02/01/2021 Supplemental
Step  percent Apprentice Base Wage  Health Pension Unemployment Total Rate
1 50 $21,29 $11.39 $20.14 $06.00 552.82
2 6 $25.54 S11.3% $20.14 $0.00 $57.07
3 0 $29.80 $11.39 $20.14 $0.00 $61.33
4 80 $34.00 $11.39 $20.14 $0.00 563.59
3 90 $38.31 $11.39 $20.14 $0.00 $69.84
Effective Date - 08/01/72021 Supplemental
Step percent Apprentice Base Wage  Health Pension Unemployment Total Rate
! 50 $21.85 SIL39 $20.30 $0.00 $53.54
2 60 $26.21 $11.39 $20.30 $0.00 $57.90
3 70 $30.58 $11.39 $20.30 $0.00 $62.27
4 80 $34.95 51139 $20.30 $0.00 $66.64
N 90 $39.32 $11.39 $20.30 30.00 $71.01
';‘;'nrcs: ) I

Aporentice (o dovrneyworker Ratiosi:3

irsue Dater 03/09/2021 Wilge Request Number:

Z02E0309-021
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Supplemental

Tatal Rate

Chassitication Eitective Date  Base Wage  Fleadih Pensime
) N - ’ Unemployinent
MARBLE MASONSTH.ELAYERS & TERRAZZO MECH 0260172021 $558.77 S$11.39 $22.08 30,00 $H9.24
BRICKLATERS LOCAL 3 - NARBLE & TP .
08/01/2021 S5 $11.39 522,24 $0.00 $90.80
0240172022 S57.4 SIL39 $22.24 $0.00 $91.37
A m,.;'m;‘ ¢« MARBLE-TILL-YERRAZZO MECHANIC - Local 3 Marble & Tile
Effective Date - 02/01/2021 Supplenrental
Step pereent Apprentice Base Wage  Health Pension Unemplaymant Total Rate
1 S0 $27.89 $11.39 522.08 $0.00 $61.36
2 at $33.16 $11.39 $22.08 30.00, $66.93
3 70 33%5.04 $1.39 $22.08 $0.00 $72.51
4 80 $4-4.62 S11.39 $22.08 $0.00 $78.09
5 9 $50.19 31139 $22.08 §0.00 $83.66
Effective Date - 08/01/2021 Supplemental
Step  pereent Apprentice Base Wage  Health Pension Uncsiployment Total Rate
1 50 $28.59 3139 $522.24 $0.00 $62.22
2 ay $34.30 $11,30 $22.24 $0.00 $67.93
3 0 $40.02 $11.39 $22.24 $0.00 $73.65
4 a0 $45.74 $11.39 $22,24 $0.00 $79.37
3 90 $51.45 $11.39 $22.24 S0.00 $85.08
Noter ’ T
Appreatice to Jourmneyworker Ratio: /25 T T T o
MECH. SWEEPER OPERATOR (ON CONST. SITES) 12/01/2020 $49.15 $13.50 $15.70 $6.00 $78.65
QPERATING ENGINEERS LOCAL 4 .
06/01/2021 350.54 1350 $15.70 $6.00 $79.74
12/01/2021 $51.68 $13.50  S15.70 $0.00 $80.88
For apprentice rafes see "Apprentice- OPERATING ENGINEERS”
MECHANICS MAINTENANCE 12002020 §49.45  $1350  $1S70 $0.00 $78.65
OPERATING ENGINEERS LOCAL | N
06/01/2021 $50.54 $13.50 81570 $0.00 $79.74
12/01/2021 §51.68 $13.50 S50 $0.00 $80.88
For upprentice ruies see “Apprentice- OPERATING ENGINEERS”
MILLWRIGHT (Zonc 1) 01/04/2021 $44.07  $940  $2045  S0.00 $73.92
AMULLERIGHTS LOCAL H21 - Zone | N
0170372022 S45.82 $9.40 $20.45 50.00 $75.67
01/02/2023 $47.57 59.40 $20.45 $0.00 $77.42

Issue Bate:  03/89/2021

Wage Request Nunther:

20210309021
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- . . N Supplementat " .
Clussitication ecive Date ase Wage  Tlaatt Pepsion . tital Raite
X g f
h Teniplovenent

Approstice - AMILLIVRIGHT - Lacal 1121 Zone |
Effective Vate - BHO42021

Supplemental

Step  peresnt Apprentice Base Wage  Health Pension Unzmiployment Total Rate
T 35 ’ S2d2d $9.40 55.38 $0.00 £390.22
2 as 528,63 3340 S16.90 $0.60 $54.95
3 75 S33.05 $9.40 SHL92 5000 pAY
1 35 53746 5940 S15.93 $0.00 00,19
[Natias St 1402 Appr. indeutired ator 111020 wentve nopension, I
bue do receive annuity, (Step 155,58, Step 2 $6.50)
Apprentice o Jowrnoyworber Ratio; L
MORTAR MIXER 124012020 S40.15 Bge0 51732 5000 $66.07
LARBGRERS - ZONE ] - 06/01/2021 $41.17 $8.60 $17.32 $0.00 $67.09
12/0172021 $42.18 §8.60 %17.32 50.00 $63. 10
06/01/2022 $43.18 $8.60 $17.32 $0.00 $69.10
12/01/2022 344,18 $8.60 $17.32 $0.00 $70.10
06/01/2023 $45.18 $8.00 S17.32 $0.00 $71.10
12/01/2023 §46.43 $8.60 $17.32 $0.00 $72.35

Fur apprentice rales see “Approntice- LABORER”

OILER (OTHER THAN TRUCK CRANES,GRADALLS) 12012020 $2320 SIS0 SIS0 S0.00 $52.40
QPERAFING ENGINEERS LOCAL £

06/01£2021 $23.75  S$13.50 SIS0 S0.00 §52.95
12/01/2021 $2433  $1350  SIS70 $0.00 $53.53
Tor ap;.rcnlice rales see "Apprentice- OPERATING ENGINEERS™
OILER (FRUCK CRANES, GRADALLS) 12/012020  $27.97  $1350 51570 $0.00 $57.17
OPERATING ENGINEERS LOCAL H ~
06/01£2021 $28.61 $13.50  $15.70 S0.00 $57.81
1210172021 $2929  SI350  $1570 $0.00 $58.49

For apprentice rates sce “Apprentice- OPERATING FNGINEERS”

OTHER POWER DRIVEN EQUIPMENT - CLASS 11 12/012020 $49.45 $13.50  $15.70 $0.00 $78.65
OPERATING ENGINEERS LOCAL A

06/01/2021 $50.54 $13.50  $i5.70  S0.00 $79.74
12/01/2021 $51.68 §13.50  S1570  S0.00 $80.88

For apprentice rates sce “Appeentice- OPERATING ENGINEERS"
PATNTER {BRIDGES/TANKS) 01/01/2021 "$52.06 $4.25 $22.775 $0.00 583,06

PAINTERS LOCAL 33 - ZONE 2

ingne Bater  03/092021 Wage Reqoest Mumbey: 20230204
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Supplemental

Classifiention Ffiective Date Base Wage  Uealth Pemion Tatal Rate
. Uneinplevineat
Appreatice - PAINTER Lacal 35 - BRIDGES/EANKS :
Effective Date - 01/012021 Grmmlement ‘
Supplemental
Step  pereent Apprentice Base Wage Health Pension Unziployméne Total Rate
i 50 $26.03 5825 $0.00 $0.00 53428
2 55 $28.63 58.25 $6.16 S0.00 843,04 ;
1
3 o) $31.24 $8.25 $6.72 $0.00 546.2| !
4 65 $33.84 $8.25 $7.28 $0.00 $49.37
s o $36.44 $8.25 $19.39 $0.60 $6:1.08
6 75 $39.05 $8.25 $19.95 $0.00 $67.25
7 80 $41.65 $8.25 52051 $0.00 $70.41
8 90 $46.85 $8.25 $21.63 $0.00 $76.73
!Nuh‘s: o ) R T S l
| Steps are 750 hrs. l
Npieeniice o downeywartie Rafii T T T T T
PATNTER (SPRAY OR SANDBLAST, NEW) * 01/0172021 $42.96 5825 $22.75  S0.00 $73.96
*1£30% or more of surfaces to be painled are new construction,
NEW paint rate shall he used. £4INTERS LOCAL 35 - ZONE 2
Apprentice - FHUNTER Local 35 Zone 2 - Spray/Sancdblast - New
Effective Date - 01/01/2021 . Supplemental
Step  poreent Appreatice Base Wage Eealth Pension Unemployiment . Total Rate
I 50 $21.48 $8.25 $0.00 $0.00 $29.73
2 55 $23.63 $8.25 $6.16 $0.00 $38.04
3 60 $25.78 $8.25 $6.72 $0.00 540,75
4 63 $27.92 $8.25 §7.28 $0.00 343,45
5 70 $30.07 $8.25 $t9.39 $0.00 35771
6 75 $32.22 $8.25 $19.95 $0.00 S60.42
7 84 $34.37 $8.25 $20.51 $6G.00 S63.13
& Ry $38.66 ° $8.25 $21.63 $0.00 $68.54
|V;r[llcﬁ, B T . T - T ><‘i
| Steps are 750 hrs, |
to Jonrneyworker Rutiozict e
PAINTER (SPRAY OR SANDBLAST, REPAINT) 0HO0L/202] 4102 $8.25 $2275  S0.00 $72.62
PAINTERS LOCAL IS - 20NE 2
lssue Date: 0340972021 Wage Request Number: 20210309-021 Page 23 o1 35
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Suppleineniat Yt Page i

ifective D Basa Wage  Hudlti Peusinn )
Unerpinyment

Apprentice - HINTER Local 35 Zone 2 - SprayiSandblusi - Repatnt
Effective Date - 017012021

Supplamental

Step peicent Apprentice Bace Wage  Heslth Pension Unemplaineit Total Rute
N 30 520,51 $8.25 a S0.00 30.00 $28.76
o b 52256 58.25 36.16 $0.00 83697
+ 650 §74.61 $8.25 $6.72 S0.00 §39.58
4 65 526,60 <825 3728 000 SA240
5 7 $28.711 SR.25 $19.39 000 $56.3%
6 75 $30.77 58.25 $19.95 30.00 $58.97
7 80 $32.82 $8.25 $20.51 S0.00 $61.58
b 90 $36.92 Y625 £21.63 30.00 $60.80
’,Hm;;‘ S D ,l

' Steps are 750 hrs. |

"Apprentice to Journeyworker Ratioslz8 T T Immmmm

PAINTER / TAPER (BRUSH, NEW) * 01/01/2021 $41.56  $8.25 $2275  $0.00 $72.56

# 1f 30% or merc of surfaces to be painted are new consteuction,
MEW paint rate shall be used PUNERS LOXCAL 35 - ZONE 2

Apprenfice - PAINTER - Local 35 Zone 2 - BRUSH NEW
Effcetive Date - 01/01/2021

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
L 50 $20,78 $8.25 $0.00 $0.00 $29.03
2 55 $22.86 58.25 $6.16 $0.00 $31.27
3 60 $24.94 $8.25 $6.72 $0.00 $39.91
4 65 ‘ $27.01 $8.25 $7.28 $0.00 $42.54
5 70 $29.09 $8.25 $19.39 $0.00 $36.73
6 73 $31.17 $8.25 $19.95 $0.00 $59.37
7 80 $33.25 58.25 $20.51 $0.00 $62.01
38 90 $37.40 $8.25 $21.63 $0.00 $67.28
Nows: T T oo o m e ""i
I Steps are 750 hs. |
LA,p_ ot et et el e e e e e
PAINTER / TAPER (BRUSH, REPAINT) - OLOIRMT 53962 §825  $2275  S0.00 $70.62

PAINTERS LOCAL 35 - ZONE 2

o 03/05/202] Wzpe Requesi Muwnber: 20210300-021 ’ Pupe 24 6

£
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. P— . . Supplemental o’y
Classitieation Efivetive Bate Rase Wage  Tealth  Pemsion piveme Taind Rate
; Uanemplovimeat

Apprentice - PAINTER Local 35 Zone 2 - BRUSH REPAINT

Eftective Date - 01/01/2021 Supplemental i

Step  percent Apprentice Base Wage  Health Pension Unenployment Total Rate
| 50 $19.81 $0.00 50.00 $28.06
2 55 $21.79 $6.16 $0.00 $36.20
3 G 23,77 $6.72 $0.00 $38.74
4 65 $25.75 37,28 $0.00 $41.28
3 0 T sm $8.25 $i9.39 30.00 $53.37
6 75 $29.72 §4.25 $19.95 $0.00 §37.02
7 80 $31,70 $8.25 $20.51 $0.00 $66.46
8 90 $35.66 $8.25 $21.63 $0.00 $65.54
Wotess T |
i Steps are 750 hs. |
Apprentice (o Journeyworker Ratios (i1 s
PAINTER TRAFFIC MARKINGS (I1EAVY/HIGHWAY) 12/01/2020 $39.90 $8.60 S1732 . 5000 $65.82
TABORERS - ZONE T (HEAVY & HIGHTAF)
06/01/2021 $40.92 $8.60 81732 $0.00 $66.84
1200172021 $41.93 $8.60 S17.32 $0.00 $67.85
For apprentice rates see "Apprertice- LABORER (Hewvy and Highway)
PANEL & PICKUP TRUCKS DRIVER 12/01/2020 $36.08  S1291  S14.82 0.0 $63.81
TEAMSTERS JOINT COUNCH, NO. 10 ZONE A
06/01/2021 $36.88 $12.91  Sl482  S0.00 $64.61
08/01/2021 $36.88 §13.41  S14.82  $0.00 §63.11
. 12/012021 $36.88 $13.41  S16.01 $0.00 $66.30
PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 08/61/2020 $49.07 $9.40 $23.12 $0.00 $81.59
DECK)
PILE DRIVER LOCAL 36 (ZONE 1)
For apprentice rates see " Apprentice- PILE DRIVER"
PILE DRIVER 08/01/2020 $49.07  $9.40  $23.12 $0.00 $81.59

PILE DRIVER LOCAE, 36 (ZONE 1}

Wage Request Numbei:

20210309-021 Pape 25 of 35
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Snpplemental

Bfictive Dage BaseWaze  Healih Petision Unomat et Fatal Rafe

Appreatice - PILE DRIVER - Loead 36 Zoite 1

Effective Daie - O8A12020 Supplerzntal

Step  pereent Apprentice Base Waye  Health Pension Unemployment Toiwal Rate
i 50 ' $24.31 $9.40 23,12 50.00 $57.06
2 [ 52944 $9.40 52312 0.6 S6EY6
3 W $34.35 5940 $23.12 .00 S60.87
4 73 $36.50 €040 2300 0.0 $69.32
5 80 $30.20 5940 £23.12 000 £71.78
6 30 $30.26 39,40 2312 $0.60 $71.78
7 90 $dd. 10 $9.40 $23.12 ©S0eo $76.68
8 90 344,16 $9.40 $23.12 $0.00 $76.68

[&Ote—q_ e e e e e e el e e e e e e e e o e e e e e

| % Indentured After 10/1/17, 45/45/55/55/70/70/80/80 I
Step 182 $34.01/ 3&d S41.46/ 5&6 $62.68(/ 748 569.25 |
5

A’pﬁlr'(;mice to Jou |A'nn_\';\-<.)r!f:cr Rati

PIPLCFITTER & STEAMFITTER 03/0172021 55701 SN0 $2024 S0.00 $39.88
PIPEITITERS LOCAL 337

Apprentice - PIPEFITTER - Local 537
fifective Date - 03/0122021 Supplemental
Step  percent Appreatice Base Wage  Health Pcn$i0n Unemployment Total Rate
! 40 $23.18% $11.70 $8.25 $0.00 $43.13
2 45 $26.07 $11.70 $20.24 $0.00 $58.01
3 60 $34.76 $11.70 $20.24 $0.00 $66.70
4 70 $40.50 $11.70 $20.24 $0.00 §72.50
80 $46.35 $11.70 $20.24 $0.00 $78.29
ot - o o o
| =% 1:3; 3:15; 1:10 thereafier / Steps are § yr.
Refrig/AC Mechanic #% 1:1;1:2;2:4;3:6:4:8;5:10;6:12;7: 14;8: 17,9:20; 10:23(Max) l
Appeentice to Journeyworker Ratio
PIPELAYER 12/012020  $1015  $3.60  $1732  50.00 $66.07
LABORERS - ZONE |
0610172021 54117 38.60 $17.32 $0.00 $67.09
1210112021 $42.18 $8.60 $E7.32 $0.00 $68.10
06/01/2022 $43.18 $8.60 $17.32 $0.00 $69.10
12/01/2022 $44.18 $8.60 $17.32 $0.00 370,10
06/01/2023 $45.18 $8.60 $17.32 30.00 $71.10
1210172023 §46.43 $8.60 $17.32 $0.60 $72.35
For apprentice rates see "Apprentice- LABORER
FIPELAYER (HEAVY & HIGHWAY) 12/01/2020 $40.15 5860 $17.32 S0.00 $66.07
IABORERS - ZONE T (HEAVY & HIGHW.1Y) ) ; .
06/0172021 $41.17 34.60 $17.32 $0.00 367.09
2/0172024 542,18 $8.60 317.32 $0.60 368,10

For appecntice rates see “Apprentice: LABORER (Heavy and Highway}

Dinue Dater  §3/0%/2021 Wage Heguest Number: 20210309-021 ¥ape 26 0f 35
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Classitieatton Efvciive Date

PLUMBERS & GASFITTERS 03012001

; Sepplenteatal " N
Base Wape  Health Pension npl Fotad Rate

tucnplaynwent

$91.02

6419 $13.57 §17.20

$0.00
PLUMBERS & GASFITEERS 1630740 17
Appreitice~  PLUMBERIGASFITTER - Lacal 12
Effective Date - 03012021 Supplentenial
Step  percent Apprentice Base Wage  elth Pension Uncawplogiment Total Rate
! s $21.07 S13.57 $6.24 S0.00 $40.88
2 40 $24.08 $13.57 $7.08 5000 $14.73
3 55 $33.10 S13.57 $9.63 50,00 $56.30
4 65 $39.12 $13.57 $11.33 $0.00 $64.02
3 75 $45.14 $13.57 $13.03 $0.00 §71.74
otes: T T T T T T T e J
| #2102 2:6, 3:10; 4 1 5:19/Steps are | yi
Slepd with lic867.89, Stepd with Jie§75.59 |
Apprentice to Journeyworker Ratig: #* -
PNEUMATIC CONTROLS (FEMP)) 03012021 $5794  SLL70 S04 §000 8988
PIPEFITTERS LCHCAL 337
For apprentice 1ales see "Apprentice- FIPEFITTER” or “PLUNMBER/PIPEFITTER”
PNEUMATIC DRILL/TOOL OPERATOR 12/01/2020  S40.15  $8.60  S17.32 S0.00 $66.07
TABORERS - ZONE | N .
06/01/2021 $4117 $8.60 $17.32 $0.00 $S67.09
12/01/2021 $42.18 8860 SI17.32 $0.00 $68. 10
06/01/2022 543.18 $8.00 $17.32 $0.00 $69.1¢
12/01/2022 S44.18 $8.60 $17.32 $0.00 $70.10
06/01/2023 345,18 $8.60 $17.32 $0.04 ST
12/01/2023 546,43 $8.60 $17.32 $0.00 $72.35
For apprentice rales ses " Apprentice- LARORER”
PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & 12002020 S1015 $5.60  $1742 000 s66.07
TNGHWAY) .
LABORERS - ZONE 1 (HEAVY & HHGHIAY) 06/01/2021 4117 §8.60  S17.32 S0.00 $67.09
12/01/2021 $42.18 $8.60 $17.32 $0.00 $68.10
For apprentics sates see “Apprentice: LARORER (Hewrvy and Highway)
POWDLRMAN & BLASTER 120172020 34090  $8.60  $17.32  50.60 $66.82
TABORERS - ZONK 1
86/61/2021 $41.92  $8.60  S1732  $0.00 $67.84
12/01/2021 $42.93 $8.60 $17.32 $0.00 $68.85
06/01/2022 $43.93 $8.60 $17.32 $6.00 $69.85
12/61/2022 $44,93 $8.60 $17.32 $0.00 $70.85
06/01/2023 $45.93  $8.60  SIZ32 $0.00 $71.85
12/01/2023 S$47.18 $8.60 $17.32 $0.00 $73.10
For apprentice cates sez "Apprentice- LABORER™
POWDERMAN & BLASTER (HEAVY & HIGHWAY) O DROI200 SI090 860 81737 $0.00 T sehsr
TABORERS - ZONE I (HEAVY & HIGHWAY) N
06/01/2021 $41.92 8860 S17.32  S0.00 $67.84
12/01/2621 $42.93  S860  $1732  $0.00 $68.85
For spprentice rates se2 "Apprentice- LABORER (Heavy ond Highway)
POWER SHOVEI/DERRICK/TRENCHING MACHINE 12002020 31995 $1350 $1s70 so00 $1918
OPERATING ENGINEERS LOCAL 4
06/01/2021 $51.08 $13.50 $15.70 $0.00 $80.28
12/0172021 $52.23  §13.50 SIS0 s0.00 $81.43
For apprentice rates sve " Apmentice- OPERATING FNGINETRS
Tssue Date:  03/09/202) Wagre Request Number; 20210309021 Page 27 of 35
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Supplemental “Total Rate
] ) Hineployment o
PUMP OPTRATOR (CONCRETH) 12/012020 S40.98 $13.50 $15.70 S0.00 708
CERATING ENCGINLERS LOCAT 4

ienfion Pavective Date Base loattit Persian

oA 2] 851,08 S13.50 S15.76 $0.00 S8O.28
A0 S52.23 S350 SIST0 S0.00 $81.43
For apprentics tates s=o *Apprentice- OPERATING ENGINEERS”
PLIP OPTRATOR (DEWATTRING, OTTLR) PAOIRNO S3300
OPERATING ENCGINELRN LOTAL S

$15.70 S0,60 £62.20)

0612021 $33.73 $1S70  S6.09 $62.95
124612021 $34.54 $1350 SIST0 3000 $53.74
For spprentice rates s "Appicatics- OPERATING ENGINFLRS”
FEADY-MIX CONCRETEDRIVER 01/01/2021 $23.50  SILST S840 $0.00 £43.0¢
PEANMISTERS VA - Rosorolid (Welpols)
RUCLAIMERS 101020 $4945  $1350 SISTO S0.00 7868
O ERATING ENGINEERS LOUAL ) ~
06/0172021 $50.51  $13.50 SIS0 $0.00 $79.74
. 12012021 $51.68  $I350  SIS70  $0.00 $80 83
For applcnlirf rates see "Apprentice- OPERATING ENGIMNEERS"
ZIDE-ON MOTORIZED BUGGY OPERATOR 12012000 SA015 S8.60 51732 $0.00 §64.07
FABORERS - ZONE 1 .
06/012021  S41.17  S860  S1732  $0.00 $67.09
1206172021 $42.18  $8.60  $17.32  $S0.00 $68.10
06/01/2022 4308 $8.60  $1732  $0.00 $69.10
12172022 S44.18 $R.60 51732 $0.00 $70.10
06012023 S45.16 S860 $1732  §0.00 STL.10
12012003 $4643  $8.60 81732 $0.00 $72.35

For apprentice rlcs sce " Apprentice- LABORER”

ROLLER/SPREADER/MUL.CHING MACHINE 12/01/2020 $49.45 $13.50  $15.70 $0.00 $78.65
OPERATING ENGINEERS LOCALA

06/01/2021 $50.54 $13.50  $13.70 $0.00 $79.74
12/01/2021 $51.68 $13.50 81570 30.00 $80.88
Tor apprentice rates see “Apprentice- OPERATING ENGINEERS”
ROOFER (Inc Rooter Walerproofig &Roofer Damproofg) 02/01/2021 $46.60 $1228  $17.15 $0.00 $76.03
ROUFERS LOCAL 33
08/01/2021 $48.03 $12.28 §17.15 $0.00 §77.46
02/01/2022 $49.46 $12.28  SI7.15 $0.00 378.89
bssue Dater  03/09/2021 Wape Reguest [Humher: 20210309-021 Pape 28 01 32
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Suppleental
Caremployiment

Classifieation Effective Date  Base Wage  Health  Peasion “Total Rate

Appreatice - ROOFER - Local 33
Eficetive Date - 02/01/2021

Supplemental

Step  percent Apprestice Base Wage  Health Pension Unemployvaent Tolal Rate !
i 50 $23.30 $12.28 5431 $0.00 $39.89
2 60 $12.28 $17.15 $0.00 $57.39 ‘
3 63 $12.28 $17.15 $0.00 $59.72
4 75 §34.95 $12.28 51745 $0.60 $64.38
3 85 $39.61 1228 $17.15 $0.00 $69.04
EfTective Date - . 68/01/2021 Supplemental
Step  percent Appreatice Base Wage Health Pension Unemployment Totaf Rate
! 0 $24.02 $12.28 $4.31 $0.00 $40.61
2 60 $28.82 $12.28 S17.15 $0.00 $58.25
3 65 $31.22 $12.28 $17.13 £0.00 $60.65
4 75 $36.02 $12.28 SIS $0.00 $65.45
5 85 $40.83 $i2.28 817,15 $0.00 $70.26
INutcg:*; 1153:630, éhs l_:-l-(l; Rcm;ﬁng: 1V4“, Il}e;i 1;17 T B o ’
i Step 1 is 2000 hrs.; Steps 2-5 are 1000 hes.
(Hot Pitelt Mechanics' receive $1,00 hy, above ROOFER) ) F
Apprentice to Journeyworker Ratio
ROOFER SLATE / TIL[; ] PRECAST CONCRETE 01201 $4685 1298 SI705 s000 $76.28
ROOFERS LOCAL 33
08/01/2021 $48.28 $1228 1715 $0.00 $771.71
02/01/2022 549.71 $12.28  $17.145 $0.00 $79.14
For apprentice rates s2e “Appreatice- ROOFER"
SHEETMETAL WORKER 62/01/2021 §51.67  S1365  $24.57  $2.70 $92.59
SHEETMELAL WORNERS LOCAL 17 - A . R
08/01/2021 §53.42 $13.65  $24.37 82.75 $94.39
02/01/2022 $55.17 $13.65 $24.57 $2.80 396,19
Issue Date:  03/09/2021 Wage Request Number: 20210309-021 Page 29 o) 35
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pe e . Supplementat end Portn
Chaesifieation Fifective Dde BaseWaze  Health Pension b Vetnd Rate
tincinploynent

Apprentice - SHEET ME 1AL WORKER « Local 17-4

Efteetive Date - 0270172021 Sapplementat

Steny pereent Apprentice Base Wage  Health Pension Lineinpleyinent Total Rate
1 4z o 4 S21.70 " 513.65 $3.69 $0.00 41,24
2 42 521,70 513.65 1389 $0.00 S41,24
3 47 50428 $13.65 HIRE $1.48 550,54
4 A7 . 51363 S1E3 3148 850,54
3 52 $26.87 51365 §12.08 S158 §54.18
6 32 $26.57 $13.65 $12.33 $1.59 Shd. 44
7 60 $31.00 $13.65 $13.70 $£1.76 SO0
8 65 $33,59 $13.65 SEL6S $1.88 $63.777
9 758 $38.75 $13.63 $16.56 5208 §71.04
Y 85 343.92 $13.65 $i7.96 $2.28 5771.81

LEllective Date - 08/01/2021 Supplenental

Step  percent Apprentice Buse Wage Health Pension Ununployment Total Rate
I 42 $22.44 $13.65 $5.89 $0.00 $41.98
2 42 $22.44 $13.65 $5.89 $0.00 S1.98
3 47 $25.11 $13.65  SILI3 $1.48 $51.37
4 47 $25.11 $13.65 $11.13 $1.48 $51.37
5 32 $27.78 $13.65 $12.08 $1.58 §55.09
6 3l $27.18 $13.65 $12.33 $1.59 $55.35
7 60 $32.05 S13.65 $13.70 $1.76 $61.16
8 65 $34.72 S13.65 $14.65 $1.88 $64.90
9 VAl $40.07 S13.65 $16.56 $2.08 $72.36
10 85 $45.41 $13.65 $17.96 $2.28 $79.30
:\ﬁm:i e e e e e e e o e ot e e |
1 Steps are 6 mos. [

Lt e i i o i o i e
Apprentice (o Journeyworker Ratio:1:4

SPECIALIZED EARTH MOVING EQUIP <35 TONS 12/01/2020 $36,54 $12.91 $14.82 $0.00 $64.27
TLAMSTERS JOINT COUNCHL NO. 10 ZONEA N
06/01/2021 $37.34 512,91 514,82 $0.00 $65.07
08/01/2021 $37.34 S13.41 §14.82 $0.00 36557
12/01/2021 $37.34 $13.41 $16.01 50.08 $66.76
SPECIALIZED EARTH MOVING EQUIP > 35 TONS 12/01/2020 $36.83 1295 $14.82 $0.00 $64.50
TEAMSTENS JOINT COUNCIL NO, 16 ZONE A .
06/01/2021 $37.63 $12.9 $14.82 $6.00 $65.36
08/01/2021 $37.63 $13.41 $14.82 $6.00 $65.86
12/01/2021 $37.63 S13.41 $16.01 $0.00 $567.05
SFRINKEER FITTER 03012021 S62.45  $10.00  S2125  $0.00 $93.70
SERINKLER FIELERS LOCAL 350 - (Section 3) Zone 1
fona Dales 03/099°021 WWage Reqrest Numbey: 20210300021 Pape 3 oi 3
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Supplemental

Classifieatinng Litective Bate  Base Wage  lealth Penston Fotal Rate
Laemployment
Apprentice - SPRINKLER FITTER - Local 550 (Section ) Zone ]
Effective Date - 03/01/2021 Supptemcatal
Step pereent Apprentice Base Wage  Health Pension Unemployment Total Rate
I 15 321.86 $10.00 $11.99 $0.00 $43.85
2 40 $24.98 $10.00 $12.70 S0.00 $47.68
3 45 $28.10 SHL.O0 $13.41 $0.00 S51.51
Ll 50 S31.23 $10.00 $I4.13 S0.00 $55.36
3 53 $34.35 $10.00 MER-T) $0.00 S59.19
6 60 $37.47 $10.00 §15.55 $0.00 $63.02
7 [ S40.59 $10.80 $16.26 $0.00 $66.85
8 0 $43.72 $10.00 $16.98 $0.00 570,70
9 75 $46.84 $10.00 $17.69 30.00 $7:4.53
10 80 549.96 SHLO0 $18.40 30.00 $78.36
|'S'Lms} f\i\p‘rc;ﬁc.e‘;-]1:;:;(Iﬁ;f.}}er 9/36;1 0: o ) o o '
l 40/45/50/55/60/65/70/75/80/85 ’
Steps are 8§50 hou I
1 Ratio:1:3
STHEAM BOILER OPERATOR 12/01/2020 $4945  $13.50 SIS0 SD.O0 378.65
OPERATING ENGINEERS LOUAL 4
06/01/2021 $50.54 1350  S15.70 $0.00 $79.74
12/0172021 $51.68 51350 $is0 $0.00 380.68
Fos apprentice sales see "Apprentive: OPFRATING ENGINEERS”
TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 120172020 $49.45  $13.50 SIS0 S0.00 $78.65
OPERATING ENGINEERS LOCAL A o .
06/01/202t $50.54 $13.50  S15.70 $0.00 ST
12/01/2021 $51.68 $13.50  $15.70 $0.00 $80.88
For apprentice 1atos tee "Appientice- OPERATING ENGINEERS"
TELECOMMUNICATION TECHNICIAN 03/01/2021 $42.11 $13.00  S17.88 50,00 $72.99
ELECTRICIANS LOCAL 103
09012021 $43.77 $13.00  $18.00 $0.00 $74.77
03/01/2022 $45.27 1300 $18.12 $0.00 $76.39
09/01/2022 $46.99 $13.00 $18.24 $0.00 $78.23
03/01/2023 $48.54 $13.00 $18.37 $0.00 $79.91
Lsswe Date: 03/09/202} Wage Reguest Number: 20210309021 Page 31 of 35
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Supplenental Pt Nafe

| ifeetive Date BaseywWage  Health Peasion -
tiemploynicat

Apprentice - TELECOMMUNICATION TECHKICEN - Local 103
Fffective bBate - 03/01/2023

Supateanratal

Step percent Apprendee Base Wage  Health Pension Lz ployment Total Rele

N ) O sies s $0.57 50.00

2 5 $12.93 $13.00 50.87 S0.00

3 3 21.00 HIER) $14,5) £0.00

4 50 521,06 S1300 S5 $0.00 €485

3 35 $23.16 513,00 $14,84 50.00 $51.00

6 60 §25.27 513.00 $15.18 $0.00 85345

7 65 §27.37 $13.00 $15,52 $0.00 §55.49

8 70 $29.48 £13.00 $15.85 50,00 $53.33

9 I $31.58 $13.00 $16.20 £0.00 $60.78

0 8 533,60 SI3.00 516.53 $0.00 $63.22

Hflective Date - 09/01/2021 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployinent Total Rate

1 15 $1970  SE3.00 $0.59 50,00 $31.20

2 45 $19.70 $13.00 $0.59 $0.00 $33.29

3 50 $21.89 $13.00 $14.57 $0.00 $49.46

4 50 §21.89 $13.00 S14.57 $0.00 $49.46

S 55 $24.07 $13,00 $14.91 $0.00 $51.98

6 60 $26.26 $13.00 $15.26 $0.00 $54.52

7 65 $28.45 $13.00 $15.59 $0.00 $57.04

8 70 $30.64 $13.00 $15.94 $0.00 $39.58

9 75 $32.83 $13.00 $16.28 $0.00 $62.11

10 80 $35.02 $13.00 $16.63 $0.00 $64.65

[&;t:s_;‘ e e e e e e e e — e e l

l |

“Kpprentice to Journcyworker Racioetzl T
TERRAZZO FINISHERS 02/01/2021 $54.60 $11.39  $22.09 " s0.00 Sxx.l') o
BRICKIAYERS LOCAL 3 - MARBLE & FILE 0810172021 $56_(1‘) $11.39 522‘25 $0.00 $49.73

02/01/2022 $56.68 $11.39  $22.23 $0.00 590,32

G st o309R020 Voge Degees Mwmbers© 202i0300.0 Page Vet
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Supplementat Total Rafe

Classification Edlective Bate Base Wage  Tealihy 1rension )
Hnemployment

Appientice - TERRAZZO FINISHER - Eoval 3 Marble & Tife
Efiective Date - 02/01/2021

Supplementa!
Lnemployment

Apprentice Base Wage  Health

Pension

Total Rate

$27.35 311.39 $22.09 $0.00 560.83
2 60 $32.81 $11.39 $22.09 $0.00 $66.29
3 70 $38.28 51139 $22.09 $6.00 871,76
4 80 $43.75 $11.39 $22.09 50.00 $97.23%
5 90 §49.22 $11.39 $22.09 50.00 $82.70

Effective Date - 08/01/2021

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Tolal Rate
i S0 $28.05 $11.39 $22.25 $0.00 $61.69
2 60 $33.63 $11.39 $22.25 $0.00 $67.29
3 70 $39.26 $11.39 §22.25 $0.00 $72.90
4 80 Sd4.87 $11.39 $2225 $0.00 $78.51
5 90 $50.48 $11.39 $22.25 $0.00 $84.12
Notes: T ) |
Apprentice (o Journeyworkcer Rafios 153 T 7T s s e e
‘TEST BORING DRILLER o 12/01/2020 $41.30 $3.60 51747 $0.00 $67.37
LABORERS - FOUNDAHON AND ALIRINE N
06/01/2021 $4232  $8.60 $17.47  $0.00 $68.39
12/01/2021 $43.33  S8.60 S17.47  $0.00 $69.40
For appreutice rates see "Apprentice- LABORER"
TEST BORING DRILLER HELPER 12/01/2020 $40.02  $8.60  $17.47  $0.00 $66.09
FABORERS - FOUNDATION AND MARINE -
06/01/2021 $41.04  §8.60 $17.47  $0.00 $67.11
12/0172021 $42.05  $8.60 $17.47 5000 $68.12
For apprentice rates sce "Apprentive- LABORER™
TEST BORING LABORER 12/01/2020 $39.90 $8.60 $17.47 $0.00 $65.97
LABORERS - FOUNDATION AND MARINE
06/01/2021 $40.92 S840 $17.47  $0.00 $66.99
12/01/2021 $41.93  $8.60 S17.47  $0.00 $68.60

apprentice rales see "Apprentice- LABORER™
TRACTORS/PORTABLE STEAM GENERATORS T

12/0172020 $49.45 $13.50

$15.70 $78.65

$0.00
OPERATING ENGINEERS LOCAL 4 o L )
06/01/2021 S50.54  $13.50  S1570 $0.00 $79.74
121012021 $51.68  $13.50  SIS70  §0.00° . $80.88
For apprentics rates see "Apprentice- OPERATING ENGINEERS”
TRAILERS FOR EARTH MOVING TQUIPMENT 12012000 $37.02  S$12.91 SHE2  $000 seiss
TEAMSTERS JOINT COUNCIL NO. 11 ZONT A
06/01/2021 $37.92  $12.91  S14.82  $0.00 $65.65
08/01/2021 $37.92  SI1341  §14.82  $0.00 $66,15
12/01/2021 $37.92  $13.41  $16.01  $0.00 $67.34
ED AIR 12/01/2020 $52.13  $860  S17.92  $0.00 $78.65
T ABORERS (COMPRESSED AIR)
06/01/2021 $53.15  $8.60  $17.92  $0.00 $79.67
124012021 $S4.16 SB.60 $17.92  $0.00 $80.68
For apprentice rates see "Apprentice- LABORER™
fssue Dter 03/09/2021 Wage Requesi Nuutber; 20210309-021 Page 33 of 35
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. e . Supplemental o
Classifiestion Filective Date Towe Wope Vel Pemsion PR Fotal ftote
tivemploy mesd

TUNHEL WORK - COMPRESSED AT (A7 WASTE) A0 sadis Aned  S1792 S04 —
JAFORERS (COMPRESSTDY AR

06/0172021 £535.19 %8.60 S92 £0.00 38107
12/0172021 $39.10 $8.60 517.92 So.00 §42.08
For eppueatice retes see "Apprentics: LABORER”
IUNNEL WORK - FREE AIR 1240172020 Sd 20 58.60 $17.92 50,00 S70.72
LARORERS (PREE ALR TUNYEL)
06/01/2021 $43.22

53860 51792 S0.00 S04

1260172024 1860 S17.92 S0.00 57218
For qpprmtion gres oo “Apprentice ABOR
FUNNEL WORK - FREL AR (HAZ. WASTE) 2002020 S4620  SRE0 S1792 SO0 Sin
FARORERN (FREL TR TN B
UG/ H2021 $47.22 $860  §17.92 5000 $/3.74
12/0172021 923 5860 S17.92  S0.08 $74.75
For apprentice rates see "Apprentice- LABORER”
VAC-HAUL 12/01/2020 $36.534 $1291  $14.82 50,060 $64.77
FEAMSTERS JOINT COUNCIL N JP ZONE & .
06/01/2021 $37.34 $12.91  $14.82  S0.00 $65.07
08/61/2021 §37.34  S1341 $14.82  $0.00 $65.57
12/01/2021 $37.34  $1341  Slomd $0.00 £66.76
WAGON DRILL OPERATOR 1200172020 $40.15 $8.60 $17.32 $0.00 $66.07
LABORERS - ZONE }
06/01/2021 $41.17  s8.60 81732 S0.00 567.09
12/01/2021 $42.18  S8.60  $17.32 8000 $68.10
06/01/2022 $43.38 se60 S1U32 0 $0.00 $69.10
1246172022 $44.18  $8.60 81732 $0.00 $70.10
06/01/2023 $45.18  $8.60  $1732 S0.00 $71.10
12/01/2023 46,43 $8.60 81732 $0.00 $72.35

For apprentice 1ales s2¢ "Apprentice- LABORER”

WAGON DRILL OPERATOR (HEAVY & [LGHWAY) 12/01/2020  SA0.(S  $8.60  $1732  $0.00 $66.07
L ABORERS - ZONE | {HEAUY & HIGHBAY)

06/61/2021 $41.17 £8.60 $17.32 $0.00 $67.09
12/0172021 542,18 $8.60 $17.32 $0.00 S63. 1

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

WASTE WATER PUMP OPERATOR 12/01/2020 <4998 51350 $1570  30.00 $79.18
QPERATING ENGINEERS [LOCALA

06/01/2021 $51.08  $13.50 SIS0 80.00 $30.28
12/01/2021 $5223  $13.50 81570 §0.00 $81.43

For apprentice rates ree "Apprentice- OPERATING FNGINEERS”
WATER METER INSTALLER 03/01/2021 $60.19 $13.57  S17.26  $0.00 $91.02

PLUMBERS & GASFITTERS LOCAL 12
For apprentice rafes s2¢ " Apprentice- PLUMBLR/PIPEFITTER" or "PLUMBER/GASIITTER"
Ouiside Lleetvical « East

CABLE TECHNICIAN (Power Zone) 7 00000 $2067  $925 189 000 51081
OUTSIDE ELECTRICAL WORKTRS - EAST LOCAT, 104

For apprentice rates s¢t “Apprentice- LINEMAN®

CABLEMAN (U:yldcrg(olmd Pucts & Cables) 08/30/2020 $42.03 9,25 316.27 $0.00 » $61.55
QUTSIDE ELECTRICAT. WORKERS - EAST LOCAL 104 )

For apprentice rates sve "Apprentice- LINIMAN"

DRIVER / GROUNDMAN CDL ' B 08302020 362 §925  $1007  S0.00 $53.91
OUTSIDE ELECTRICAL WORKERS - FAST LOCAL 104

For apprentice rates see "Anprentice- LINEMANT

DRIVER 7 GROUNDMARN -Inexperienced (<20(JO Hrs) 083012020 §27.20 7 $9.25 $1.32 S$0.00 7 $38,27
OUTSIDE ELECTRICAL FORKERS - EASTLOCAL 104

For eppreatios rates 56 "Appreutice- LINEMAN”

rasve Dater 03/69/20721 Vage Reguest Numbar: 200 10369-021
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Supplementad Total Rate

Classification Eflective Date Base Wage  1Health Pensian K
o . Luepployment

FBUlﬁﬁii\jﬂ)l‘ﬁ/\Ta}((EHTCDI)_ - 08/30/2020 $42 03 739,725 G435 $0.00 $65,63

CUTUSIDE BLECTRICAL WORKERS - FAST IO0AL 104

- Forapprentics rates sce "Appreatices LINEMAN®

EQUIPMENT OPERATOR (Class B COL)

08/30/2020 $37.09

$9.23 $10.87 $0.00 $57.24

OUTSIDE ELECHUCAL WORKERS - FANT LOCAL 104
For apprentice cafes see " Apprentices LINENAN™
GROUNDMAN 08/30/2020 S27.20 %995 S182 $0.00 $38.27
QUISIDE ELECTRICAL BORKEDRS - EASULOCAL 1
For apprentive rotes sea *Apprentice LINEMAN®
08/30/2020 522.25 50.25 SL82 S0.00 £33.32
OILFSIDE ELECTRICAL WORKERS - EAST LOCAL ot
Fuoi apprentice sates see "Appreatices LINEMAN®
FOURNEYMAN LINEMAN 08/3072020 S$49.45 £9.25 $17.48 $0.00 $76.18
OUFSIDE ELECTRICAL WORKERS - EAST LOCAL 104
Appreniice - LINEMAN (Qutsicle Electrical) - East Local 104
iEfivetive Date - 08/30/2020 Supplemental
Swep percent Apprentice Base Wage Health Pengion Vnemployment Taotal Rate
{ 60 $29.67 $9.25 $3.39 $0.00 $42.31
2 65 $32.14 $9.25 $3.46 $0.00 $14.85
3 70 $34.62 $9.25 $3.54 $0.00 $47.41
4 75 §37.00 $9.25 $5.11 $0.00 $51.45
5 50 $39.56 $0.25 $5.19 $0.00 $54.00
6 85 $42,03 $9.25 $5.26 50.00 $56.54
7 90 S44.51 $9.25 $7.34 $0.00 $61.10
In\'u(es: E
G e ey TSI RS Ster smmommem e en e e e e e e .‘_m;,._.._/.v.l
Apprentice to Jour
TELEDATA CABLE SPLICER 020472019 $30.73 S840 $1iY $0.00 $38.60
CTRICAL WORKERS - FAST LOCAL 104
TELEDATA LINCMANGQUIPMENT OPERATGR 0042019 52893 470 B4 3000 83677
OUISIDE ELECTRICAL WORKE)
TELEDATA WIREMANA (2/¢4/2019 $28.93 $4.70 $3.44 $0.00 $36.77
QUTSIBE ELECTRICAL WORKERS - FAST LOCAL Jo4
Additonal Apprentice Information:
Minimum wage rates for apprentices employed on public works prejects are listed above as a percentage of the pre-determined howrly wage rale established by the
Commissioner wnder the provisions of the M.G.L. ¢. 149, ss. 26-271. Apprentice ratios are established by the Divisicn of Apprenticeship Training pursuant to M.G.L.
©.23, 88, [E-11L,
All apprentices must be registered with the Division of Appreaticaship Training in accardance with M.G.IL. e, 23,55 1E-11L.
Adl steps are six monihs (1600 haurs.)
Ralios are expressed in allowable nuber of zpprentices to journeymen or frzstion thereof, unless otherwise specified
** Mulriple ratios are listed in the comiaent ficld.
FEOAPP R IM; 1 2, 2:3, 3.4, 439, &5, 416, 517, 67, 6:8, 69, 716, 8:14, 8:11, 8:12, 9:13, 10113, 10:14, et
TR ARPIOIMG T, 122, 2:3, 204, 355, 06,417, 58, 6:9, 6:10, 7:11, §:12, 8:13, 9; 14, 10:15, 10:16, eic.
Issoe Date: 03/09/2021 Wiage Request Numher: 20210389-021 Page 35 0§35
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The Massachusetts Prevailing Wage Law

M.G.L. ch. 149, 8§ 26 — 27

NOTICE TO AWARDING AUTHORITIES

"The enclosed wage schedule applies only to the specific project listed at the top and will remain in effect
for the duration of the project.

"You should request an updated wage schedule from the Division of Occupational Safety if you have not
opened bids or selected a contractor within 90 days of the date of issuance of the enclosed wage
schedule.

‘The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it
has been issued.

'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of
the contract for that project.

NOTICE TO CONTRACTORS

The enclosed wage schedule must be posted in a conspicuous place at the work site during the life of the
project.

The wages listed on the enclosed wage schedule must be paid to employees on public works projects
regardless of whether they are employed by the prime contractor, a filed sub-bidder, or any sub-
contractor.

The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors
whose only role is to perform final clean-up must pay their employees according to this wage schedule.

All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be
paid at the reduced apprentice rates. If a worker is not registered with the Division of Apprentice
Training, they must be paid the “total rate” listed on the wage schedule regardless of experience or skill
level. For further information, please call (617) 727-3486 or write to the Division of Apprentice Training,
399 Washington Street, 4th Floor, Boston, MA 02108
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WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law c149, §27B, a true and accurate record

must be kept of all persons employed on the public works project for which the enclosed rates have been provided. A Payroll Form
has been printed on the reverse of this page and includes all the information required to be kept by law. Every contractor or
subcontractor is required to keep these records and preserve them for a period of three years from the date of completion of the
contract.

In addition, every contractor and subcontractor is required to submit a copy of their
weekly payroll records to the awarding authority. This is required to be done on a weekly
basis. Once collected, the awarding authority is also required to preserve those records for three years.

In addition, each such contractor, subcontractor or public body shall furnish to the

Department of Labor & Workforce Development/Division of Occupational Safety within

fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor
or public body who supervises the payment of wages, in the following form:

STATEMENT OF COMPLIANCE

, 2021

I, ,
(Name of signatory party) (Title)
do hereby state:
That | pay or supervise the payment of the persons employed by

on the
(Contractor, subcontractor or public body) (Building or project)
and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on
said project have been paid in accordance with wages determined under the provisions
of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the
General Laws.

Signature

Title

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5TH FL., BOSTON, MA. 02108
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Company Name:
Project Name:
Awarding Auth.:

Work Week Ending:

WEEKLY PAYROLL REPORT FORM

Prime Contractor

Subcontractor
List Prime Contractor:

Employer Signature:

Print Name & Title:
(A) (B) Employer Contributions (F) (G)
[B+C+D+E] [A*F]
Employee Name & Work Classification Hours Worked Hourly Hourly Weekly
Address Tot. | Base Total Wage Total
Hrs. | Wage (prev. wage) | Amount
(©) (D) (E)
Health & Supp.
Welfare | Pension | Unemp

NOTE: Every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding authority.
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BUILDING MAINTENANCE SERVICE CONTRACT

SPECIAL CONDITIONS

The following provisions supplement the General Conditions of the Contract for Non-Technical Services. In the event of conflict
or discrepancy between the General Conditions and these Special Conditions, the provisions of the Special Conditions shall
govern.

1.0 SUMMARY OF WORK

A. The Work under the Contract consists of:

1. Furnishing all labor, materials, tools, equipment and supervision necessary to accomplish the work
described herein,in accordance with all specifications and requirements of the Project Manual.

2. All work either shown on the Drawings (if any) or included in the specifications unless specifically
indicated as not to be done.

B. In addition, the work under the Contract includes:

1. Work outside the Project Site as called for in the Contract Documents and as required for the
performance of the Work.

2. The restoration of any items damaged or destroyed by encroaching upon areas outside the Project Site.
3. Providing and restoring, where appropriate, all temporary facilities.
C. The Proposed Contract Price shall be complete costs, including overhead, profit, insurance, transportation, and all

other costs connected with, or incidental to, the work described.
2.0 PROJECT SITE

A The area of work for this contract shall be the Newton Main Libary Newton as specified on Purchase orders to
be issued from time to time during the term of this Contract.

3.0 NOTICE TO PROCEED/FAILURE TO COMMENCE WORK

A. From time to time during the term of this Contract, the Contractor shall be issued notice to proceed in the form
of a written Work Order issued by the Public Building Department listing specific work items to be performed in
accordance with this Contract. The Contractor shall commence performance of the work within the time
specified in the Work Order, and in no event within less than the time limits stated in the Work Specifications
contained in the Project Manual.

B. In the event the contractor fails to commence performance within the specified time, and/or notifies the City of
its inability to do so, the City shall call upon the second Contractor awarded pursuant to this bid (if any) to
perform the required work.

C. In the event the second Contractor awarded pursuant to this bid is unable to commence performance within the
required time, or if there is no second Contractor, the City reserves the right to contract for the work on the open
market at the then prevailing rate and to deduct from any monies due or that may thereafter become due to the
contractor the difference between the price stated for the work in the contract and the actual cost thereof to the
City.

D. In the event of Contractor’s repeated failure to commence work within the time required by these specifications,
the City shall exercise all provisions contained in the General Conditions regarding default, suspension or
termination of this contract.

4.0 PAYMENT
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5.0

6.0

7.0

8.0

9.0

10.0

A Upon completion of the work specified in the Work Order, the Contractor may submit an invoice to the Public
Building Department for the work performed. The Contractor will be paid only upon accepted completion of the
work authorized. It shall be Contractor’s responsibility to notify the Public Building Department upon
completion of the work and to insure the work is promptly inspected by a Building Department representative.

COMMUNICATIONS

A All natices, demands, requests, instructions, approvals and claims must be in writing.

B. Any such notice shall be deemed to have been given as of the time of delivery, or of actual receipt in the case of
telegrams or, in the case of mailing, when it should have been received in due course of post.

C. For communicating purposes, the office address of the Contractor shall be that stated on the signature page of the
contract; that of the City shall be as stated in the Invitation for Bids. Any subsequent change in address of either
party shall be communicated to the other in writing.

PLANS AND SPECIFICATIONS

A. The City will furnish to the Contractor, without charge, all copies of the specifications reasonably necessary in
the performance of the contract work.

COORDINATION
The Contractor shall:

A. Supply to the City the name and telephone number of a responsible person who may be contacted during off-
hour emergencies during the term of the Contract.

B. Cooperate at all times with the City and the Project Manager, and ensure the cooperation of his key personnel
and that of his subcontractors.

CONDUCT OF THE WORK

A The work must be completed in a continuous uninterrupted operation. The Contractor must use sufficient
workforce and adequate equipment to complete all the necessary work requirements within a minimum period of
time.

B. The work shall be conducted between the hours of 8:00 a.m. and 5:00 p.m. on Monday through Friday. No work

shall be done on holidays, Saturdays or Sundays except as specifically requested and authorized by the City.

C. Under no circumstances will the contractor be paid at a premium or overtime rate for any work performed
without the express advance authorization of the City.

D. The Contractor is responsible for the security of partially completed work until the project is finally accepted by
the City.

ALTERATION

A The Contractor shall patch, repair and/or replace all existing materials and surfaces remaining exposed after

installation of new work which have been affected by alteration or removal of existing work. All patch and
repair work shall match existing.

GENERAL DIRECTIONS

A. Damage to Persons and Property
Any damage to buildings, roads, public roads, bituminous concrete areas, fences, lawn areas, trees, shrubbery,
electric or telephone poles, underground utilities, etc., shall be repaired by the Contractor at his own expense.

Damaged property shall be returned to its original condition prior to the damages within a reasonable time
period, except all utility outages shall be repaired immediately.
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11.0

12.0

13.0

14.0

B. Protection of Persons and Property

The Contractor shall, at all times, leave an unobstructed way along the roadways and walks, and shall maintain
barriers and lights for the protection of all persons and property in all locations where he has materials stored or
work going on, and during the entire time such work is going on or material is stored.

C. Shutdown of Services

The Contractor's attention is especially called to the fact that continuous operation of building utilties and
services is mandatory. During the period of construction of the new work and/or alterations to the existing work,
the progress and sequence of installation shall be carefully planned and approved by the City. If any building is
to be left without heat, hot water, city water, electricity, gas, sanitary facilities, or any other services, the
Contractor shall provide reasonable written notice to the City before proceeding.

D. Care of Work
All work is to be carefully protected so that no injury will come to it from water, frost, accident, or any other
cause and any injury which may come to any of the work shall be repaired immediately by the Contractor at his
own expense and without additional cost to the City. This shall also apply to any abutting or adjoining work on
premises. The Contractor shall be responsible for any damage and in the event of such damage, the Contractor
shall repair the damage immediately at his own cost and without additional cost to the City.

E. Removal of Debris

Debris of any nature shall be completely removed from the site at the end of each days work and disposed of in
accordance with all Federal, State and local regulations.

F. The Contractor is responsible for the security of all work until it is accepted by the City.

TEMPORARY UTILITIES

A Prior to execution of the Work, the Contractor shall confer with a representative of the Public Building
Department regarding the use of utilities and facilities at the worksite. No City utilities or facilities are to be
used by the Contractor in the performance of this Contract without the prior approval of the City.

SUBMISSION OF PAYROLLS

A. The Contractor shall, with each invoice submitted during the term of this Contract, submit to the City two (2)
legible copies of his payrolls documenting the wages paid to all employees performing on site labor relating to
the work of this Contract. These copies shall be prepared on forms supplied by the City.

DRAWINGS (IF APPLICABLE)

A The drawings attached herein and such drawings as may be issued per addendum, shall constitute an integral part
of this section and shall serve as the working drawings.

B. Drawings shall not be scaled. Field verification is directed since actual locations, dimensions and levels are
existing.
C. All items not specifically mentioned in the specifications or noted on the drawings, but which are obviously

necessary to make a complete working installation, shall be included.
MATERIALS
A. Unless specifically so stated to the contrary the use of a manufacturer's name or style number is not restrictive,

and is intended solely as an identification of the type and quality of the materials and services required. In all
cases, the words “or approved equal” if not inserted are implied.
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15.0

An item equal to that named or described in the specifications may upon written approval of the City be
furnished by the Contractor. An item shall be considered equal to the item so named or described if (1) it is at
least equal in quality, durability, appearance, strength and design; (2) it will perform at least equally the function
imposed by the general design for the public work being contracted for or the material being purchased; (3) it
conforms substantially, even with deviations, to the detailed requirements for the item in the specifications.

The name and identification of all materials other than the one specifically named shall be submitted to the City
in writing for approval, prior to purchase, use or fabrication of such items. Approval shall be at the sole
discretion of the City, shall be in writing to be effective, and the decision of the City shall be final. The City
may require tests of all materials so submitted to establish quality standards at the Contractor’s expense.

For the use of material other than the one specified, the Contractor shall assume the cost of and responsibility for
satisfactorily accomplishing all changes that may be required in the work as shown. All directions,
specifications and recommendations by manufacturers for the installation, handling, storing, adjustment, and
operation of their equipment shall be complied with and responsibility for proper performance shall continue to
rest with the Contractor.

The Contractor shall not have any right of appeal from the decision of the City condemning any materials
furnished if the Contractor fails to obtain the approval for substitution in accordance with these provisions. If
any substitutuin is more costly, the Contracotr shall pay for such costs

WARRANTY AND INDEMNIFICATION

A

In addition to other guarantees or warranties required under law or other sections of the specification, the
Contractor warrants all materials furnished and labor performed under this Contract to be free from defects or
errors in workmanship or installation for a period of one year from the date of Completion of the work, as
certified by the Project Manager. The Contractor shall indemnify the Authority for the full cost of any damage
to the property that may result by reason of such defects or errors and shall indemnify the Authority from and
against any and all claims, demands. losses, costs, expenses, liabilities and damages, including reasonable
attorney's fees and expenses, arising out of or on account of this Contract, including but not limited to claims
brought against the Authority for alleged infringement of patents based upon any methods of construction or
application of materials furnished under the Contract.

The Contractor shall indemnify, hold harmless and defend the City and its departments, officers, employees,
servants, and agents from and against all actions, causes of actions, claims, demands, damages, costs, loss of
services, expenses and compensation, including attorney’s fees and interest arising out of or resulting directly or
indirectly from the services rendered pursuant to this Contract, provided that any such action, cause of action,
claim, demand, damage, cost, loss of service, expense, compensation (1) in any way grows out of bodily injury,
sickness, disease or death, or to injury to or destruction of tangible property, which (2) is caused in whole or in
part by any act or omission of the Contractor, anyone directly or indirectly employed by any of them or anyone
for whose acts any of them may be liable, regardless of whether or not it is caused in part by a party indemnified
hereunder.

END OF SECTION
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PUBLIC BUIDINGS SPECIFICATIONS
FOR

THE SERVICING, REPAIRING, INSTALLATION AND PREVENTATIVE MAINTENANCE OF HVAC
CONTROLS AND ENERGY MANAGEMENT SYSTEMS AT VARIOUS CITY OF NEWTON
FACILIITES - FY 22

1.00 SCOPE OF WORK

1.01 Provide all the labor, materials, equipment, transportation, and supervision necessary
for the servicing, repairing, installation and preventative maintenance of HVAC Controls and Energy Management
Systems in the City of Newton during the period of July 1, 2021 through June 30, 2022, with the option, at the City’s
sole discretion, to extend for two (2) additional one-year terms with no change to the contract price and terms and

conditions.

1.02 These Specifications include, but are not limited to, the following equipment manufacturer and related controls:

DDC Manufacturer Model/Type

of Controller of equipment

Delta DDC Controller Hot Water Plant

Delta DDC Controller Chilled Water Plant

Delta DDC Controller Rooftop Air Handling Units
Delta DDC Controller Air Handling Unit

Delta DDC Controller VAV Boxes

Delta DDC Controller Unit Ventilators

Location of Equipment

Newton North High School
Newton South High School
Education Center

Oak Hill Middle School

F. A. Day Middle School
Bigelow Middle School
Police Headquarters

Brown Middle School
Angier School

Cabot School

Zervas School

Main Library

City Hall

The City may add other locations as required.
2.00 SPECIAL CONDITIONS

2.01 This Contract will be awarded to a Contractor whose primary business is Air Conditioning mechanical maintenance,
repair, and service of equipment of the magnitude as covered under this Contract, and who has employees regularly under
his employ who perform all required mechanical/electrical maintenance, service, and repair functions as required.

2.02  The Contractor shall have the required experience and knowledge of Trane Company equipment to perform service work
on equipment covered under section 1.02 of these specifications and shall have been in the HYAC Mechanical
Maintenance service and repair business for at least 10 (ten) years, and who have serviced the items listed in section 1.02
of these specifications for a minimum of 7-10 years, and must have at least 3 (three) customers who can be used as
references who have equipment as listed in section 1.02 of these specifications.
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2.03

2.04

2.05

2.06

2.07

2.08

2.09

2.10

2.11

2.12

The Contractor shall provide the phone number of a dispatcher, regularly employed by him; this number shall be manned
twenty-four (24) hours a day, seven days a week; recorded message-taking devices are not acceptable.

The Contractor, after receiving a service call from the Public Buildings Department, shall commence Work within the

following time limits:
A. Emergency Work Requests must start within 1 (one) hour.

B. All other Work Requests may start within 24 (twenty-four) hours, unless granted an extension by the
Building Commissioner or his/her designee.

The contractor shall perform work only at the request of the Public Buildings Department. Payment for work performed
at the request of any department will not be honored.

Before commencing Work, the Public Buildings Department’s HVAC Technologist (phone 617-796-1608) and/or the
Building Custodian shall be contacted to determine the location and extent of required repairs, maintenance, or
servicing. The Building Custodian will provide access to all areas where repairs, maintenance servicing are required.

All service call problems shall be eliminated on the first call; first call-back for the same problem will be paid for at
50% of the Contract service rate; second call-back for the same problem will be paid for at 25% of the Contract
service rate; subsequent call-backs will not be paid for by the City of Newton.

The Contractor shall maintain Comprehensive General Liability Insurance. The coverage shall be for amounts stated
in paragraph 2.9 of the General Conditions of the Contract.

The Contractor shall acquire and maintain all service manuals for the various pieces of equipment covered under this
Contract.

The Contractor shall agree to meet with the Public Buildings Department, when requested, for the discussion and review
of various problems encountered, and to provide a written status report at each meeting.

During the bidding period, the City of Newton will set a time, as required, for all bidders as a group to visit the facility
with designated City personnel; bidders will be responsible for all Work under this Contract whether they visit the
facility or not.

The Contractor shall, at the request of the City, investigate and offer estimates and quotations of Work to be done, at no
cost to the City.

3.0 SCOPE OF SERVICES

Comprehensive Annual Inspections (2 times per year)
The following items of labor are to be performed during each comprehensive inspection:

POWER PLANT HARDWARE & CONTROL
e Calibrate all pump status devices
Calibrate all boiler status devices
Calibrate all sensor devices
Verify correct output control to plant devices
Check all valve positions
Set system mode to Summer/Winter
Test all control logic blocks for power plant sequencing
Inspect voltages for correct incoming power
Verify correct labeling of the device
Check all wiring connections
Clean enclosure
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ROOFTOP UNIT CONTROL WORKING FUNCTION
e Check communication to the network if applicable
Check communication to the field devices
Check & adjust all fan status
Check & adjust cooling loop control
Check & adjust heating loop control
Check & adjust VFD loop if applicable
Check all field points for correct reporting
Save all changes to disk and make copy for job site
Inspect enclosures for leakage or damage
Inspect voltages for correct incoming power
Verify correct labeling of the device
Check all wiring connections
Clean enclosure

UNIT VENTILATOR CONTROL WORKING FUNCTION
e Check communication to the network if applicable
e Check communication to the field devices
e Check & adjust cooling loop control

Check & adjust heating loop control

Check & calibrate all sensors

Check & calibrate dampers

Check all field points for correct reporting

Save all charges to disk and make copy for job site

Inspect voltages for correct incoming power

Check all wiring connections

VAV BOX CONTROL WORKING FUNCTION

e Check communication to the network if applicable
e Check communication to the field devices

Check & adjust cooling loop control

Check & adjust heating loop control

Check & calibrate all sensors

Check & calibrate dampers

Check all field points for correct reporting

Save all changes to disk and make copy for job site
Inspect voltages for correct incoming power
Check all wiring connections

NETWORK INTERFACE WORKING FUNCTION
Check communication to the network if applicable
Check communication to the field devices

Check & exercise control to the field devices

Do a full system backup of the data base

Test remote dialup if applicable

Test auto-paging on an alarm if applicable

4.00 ANNUAL COMPREHENSIVE MAINTENANCE PROGRAM
4.01 An initial “Kickoff Training Session” of 4 hours to provide Delta Certified Operator status to your staff.

4.02 Set up of non-emergency issue list. This log is to be used to record any questions or problems that are not urgent,
but can be discussed and repaired at a later date.

e Seasonal Maintenance Visits: Twice Yearly (2)
e Review of “To-Do-List” with actions taken and noted.
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4.03

4.04

5.00

5.01

5.02

5.03

5.04

5.05

5.06

5.07

5.08

6.00

6.01

e Priority Attention: Provide a 2 hour call back time and a 24-hour site visit response time
(during normal working hours). The first response is to be via the internet (or phone
modem), internet connection will be maintained by the City.

e Summer Start-Up: The Delta Controls system will be changing over to the summer mode-
operation. Changing system setpoints for cooling operation and calibrating sensors and
actuators will be done as required. Any repairs not covered under this contract will be
noted and a proposal for repair will be provided to you.

e Winter Start-Up: The Delta Controls system will be changed over to the winter mode
operation. Included will be testing the hot water systems in the heating mode, changing
setpoints for heating operation and calibrating sensors and actuators as required. Any
repairs not covered under this contract will be noted and a proposal for repair will be
provided to you.

e Awritten report of all findings, corrective actions, and recommendations will be
provided following each visit, with a detailed cost estimate for each within sections 3 and
4 of this specification.

Software Protection: Backup of all panel databases, the program for the operator workstation and a
copy of your system graphics for safekeeping offsite storage (CD ROM discs).

Telephone/Internet Support: Contractor to provide telephone/internet support (during normal
working hours) for your system operators.

GENERAL CONDITIONS

The Contractor shall have with him, on each visit, a Work Order or Service Report listing the material used and the time
consumed while on each job. This Work Order or Service Report must be signed by the Custodian or Department
Representative as evidence that the Work was accomplished. A copy of this signed order or report shall be attached to
the appropriate written report or invoice which shall be forwarded to the Public Buildings Department, 52 Elliot Street,
Newton Highlands, MA 02461; the original shall be left with the Custodian.

All materials and workmanship shall be first quality, new and of the best grade, satisfactory to the Building Commissioner
or his/her designee who shall have the right to reject any part of the Work in case workmanship or materials are not of
satisfactory quality.

During all Work, care shall be taken to prevent damage to existing equipment. Any such damage shall be promptly
repaired at no cost to the Public Buildings Department, 52 Elliot Street, Newton Highlands, MA 02461.

All workmanship shall conform to the best practice in the trade, and all Work shall be performed by skilled labor in their
field.

The Contractor shall at all times keep the premises clean from accumulation of waste materials or rubbish caused by his
employees or Work, and at the completion of the Work, he shall remove all tools and surplus materials and leave the
premises clean.

The Contractor shall take all necessary precautions for the safety of employees on the Work, and shall comply with all
applicable OSHA provisions to prevent accidents or injury to persons on, about, or adjacent to the premises where the
work is being performed.

All work shall comply with all state and local codes.
By submitting a bid, the Contractor has agreed that he will provide any service, material and labor necessary to maintain
in proper, correct and continuous operation, the equipment listed and/or as required. The Contractor shall furnish all
replacement parts and components as necessary for the continuous and proper operation of all equipment to the complete
satisfaction of the Public Buildings Commissioner.

NEW PARTS AND COMPONENTS

All removed parts and components replaced by new parts and components, without trade-in allowance to the City of
Newton, must be left at the building with the Custodian in charge.
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6.02

7.00

7.01

7.02

7.03

7.04

7.05

7.06

In the event the components are not required by the City, proper disposal of these components is required.

In the event new major parts or components costing over three hundred and fifty dollars ($350.00) should be required,
the contractor shall advise the Public Buildings Commissioner in writing, and obtain the Commissioner’s approval prior
to performing said Work. In an emergency situation, the Public Buildings Commissioner or his designee's approval may
be obtained by telephone (617-796-1600).

INVOICING
No partial payment requests shall be submitted until the entire job is completed.

Invoices must be mailed in triplicate within five (5) days after each job has been completed, to:
Public Buildings Department
52 Elliot Street
Newton Highlands, MA 02461

Each invoice for work must reflect the Public Buildings Department, 52 Elliot Street, Newton Highlands, MA 02461
Work Order Number assigned to that job. The Work Order Number consists of 5 numbers (e.g. 12345 etc.).

In addition, each invoice shall be supplemented with a written service report (in triplicate) reflecting:

Location and Date

Time of Start and Finish of Work.

Number of Workmen

Brief Description of Work Performed.

Name and Number of Parts Replaced, With a Statement if Rebuilt or
New Parts or Components were used.

Recommendation or Comments Pertaining to the Installation and/or

Operations.

moow»

m

Each invoice will be based on time and materials. Labor costs will be reflected separately and will be billed in
accordance with the applicable contract hourly rates. Material used will be reflected on the invoice by quantity and unit
cost plus 10%. Each invoice shall have a complete break-out of labor, materials and any other miscellaneous

charges.
LABOR CHARGES

All labor charges will be based solely on the actual time expended to perform the required Work. Labor charges will
not be based on a "'portal to portal'* operation. If, during the course of the Work, it is determined that parts are
required in order to finish the Work, the Public Buildings Department may give permission for the repairman to
locally pick up the parts, in which case the bid hourly rate for one (1) man will continue during the pick-up period.

The contractor shall bill for such service at the Standard or Premium rate quoted on the Itemized Bid Sheet.
1. Standard Rate: The Standard Rate shall apply to any repair that does not meet the criteria for Premium Rate.

2. Premium Rate: The Premium Rate shall apply to any repair which the city requests the Contractor to
commence between 5:00 PM and 8:00 AM Monday through Friday, and anytime on Saturday or Sunday, or any
repair which the City requires the Contractor to commence within 1 hour or less of notification.

The Contractor shall be compensated for Premium Rate repairs at the Premium Rate shown on the bid form.
Under no circumstances shall any work performed by the Contractor be compensated at the Premium Rate unless
the City has given prior authorization to treat the work as a Premium Rate repair.

MATERIAL PRICES

All materials shall be invoiced at actual cost plus 10 percent (10%) surcharge. Copies of the Contractor's own
purchase invoices reflecting actual costs shall be made available to the City of Newton when requested by the
Building Commissioner.
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SUB-CONTRACTED SERVICES PRICES

All sub-contracted services prices shall be invoiced at actual cost plus 10 percent (10%) surcharge. Copies of the
Contractor's own purchase invoices reflecting actual costs shall be made available to the City of Newton when

requested by the Building Commissioner.

7.07

8.00 GUARANTEE

8.01 All labor, materials, and equipment furnished under this Contract shall be guaranteed by the Contractor for a period
of one year from the date of final acceptance of all Work. In the event of failure of materials or equipment
during the guarantee period, the defective segment shall be replaced promptly, upon notice from the City, by,

and at the expense of, the Contractor.

9.00 ESTIMATES

A “Not to exceed” Time and Materials cost is requested in all estimates. This cost is to include all labor and materials for

9.01
the requested project/job.

9.02 Invoicing shall be billed showing actual time and materials on the job but shall not exceed the Estimated Cost approved

by
the Public Buildings Department without the PRIOR approval of the Public Buildings Department

END OF SPECIFICATION
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HVAC CONTROL AND ENERGY MANAGEMENT SYSTEM
REPAIR, INSTALLATION AND PREVENTATIVE MAINTENANCE SERVICE CONTRACT

List of Work Sites

SCHOOL DEPARTMENT:

Angier School 1697 Beacon Street, Waban 02468

Bigelow Middle School 42 Vernon Street, Newton 02458

Bowen School 280 Cypress Street, Newton Centre 02459
Brown Middle School 125 Meadowbrook Road, Newton Centre 02459
Burr School 171 Pine Street, Auburndale 02466

Cabot School 229 Cabot Street, Newtonville 02460

Carr School 225 Nevada Street, Newton 02495
Countryside School 191 Dedham Street, Newton Highlands 02461
Day Middle School 21 Minot Place, Newtonville 02460

Ed Center 100 Walnut Street, Newtonville 02460
Franklin School 125 Derby Street, West Newton 02465
Lincoln-Eliot School 191 Pearl Street, Newton 02458
Horace-Mann School 687 Watertown Street, Newtonville 02460
Mason-Rice School 149 Pleasant Street, Newton Centre 02459

Memorial-Spaulding School 250 Brookline Street, Newton Centre 02459
Newton North High School 457 Walnut Street, Newtonville 02460
Oak Hill Middle School 130 Wheeler Road, Newton Centre 02459

Peirce School 170 Temple Street, West Newton 02465
South High School 140 Brandeis Road, Newton Centre 02459
South High Auto Shop Brandeis Road, Newton Centre 02459
Underwood School 101 Vernon Street, Newton 02458

Ward School 10 Dolphin Road, Newton Centre 02459
Williams School 141 Grove Street, Auburndale 02466
Zervas School 30 Beethoven Avenue, Waban 02468

PUBLIC BUILDINGS DEPARTMENT:

Public Buildings Department 52 Elliot Street, Newton Highlands 02461

City Hall & War Memorial 1000 Commonwealth Ave. Newton Center 02459
Kennard Estate 246 Dudley Road, Newton Centre 02459

PUBLIC WORKS DEPARTMENT:

Crafts Street Stable 92 Crafts Street, Newtonville 02460
Crafts Street Garage 110 Crafts Street, Newtonville 02460
Elliot Street Stable 70 Elliot Street, Newton Highlands 02461
Elliot Street Garage 80 Elliot Street, Newton Highlands 02461
Water/Sewer Facility 60 Elliot Street, Newton Highlands 02461

POLICE DEPARTMENT FACILITIES:

Police Headquarters 1317 Washington Street, West Newton 02465
Police Garage (rear) 1321 Washington Street, West Newton 02465
Police Annex 25 Chestnut Street, West Newton 02465

MISCELLANEOUS BUILDINGS:

Health Department 1294 Centre Street, Newton Centre 02459
Jackson Homestead 527 Washington Street, Newton 02458
Senior Citizen Center 345 Walnut Street, Newtonville 02460
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FIRE DEPARTMENT FACILITIES:

Fire Alarm Headquarters 1164 Centre Street, Newton Centre 02459

Fire Station #1 241 Church Street, Newton 02458

Fire Station #2 1750 Commonwealth Avenue, West Newton 02465
Fire Station #3 31 Willow Street, Newton Centre 02459

Fire Station #4 195 Crafts Street, Newtonville 02460

Fire Station #7 144 Elliot Street, Newton Upper Falls 02464

Fire Station #10 755 Dedham Street, Newton Centre 02459

LIBRARY DEPARTMENT FACILITIES:

Main Library 330 Homer Street, Newton Centre 02459
Auburndale Library 375 Auburn Street, Auburndale 02466
Newton Corner Library 124 Vernon Street, Newton 02458
Nonantum Library 114 Bridge Street, Newton 02495
Waban Library 1608 Beacon Street, Waban 02468

PARKS AND RECREATION DEPARTMENT:

Recreation Headquarters 70 Crescent Street, Auburndale 02466
Recreation Garage 70R Crescent Street, Auburndale 02466
Albemarle Field House 250 Albemarle Road, Newtonville 02460
Auburndale Field House ~ W. Pine Street, Auburndale 02466

Burr Field House 142 Park Street, Newton 02458

Cabot Field House 101 East Side Parkway, Newtonville 02460
Crystal Lake Bath House 16 Rogers Street, Newton Highlands 02461
Gath Pool Facility 256 Albemarle Road, Newtonville 02460

Hawthorne Playground 17 Hawthorne Street, Newton 02495

Nahanton Field House Nahanton Street, Newton Highlands 02461
Newton Highlands 10 Winchester Street, Newton Highlands 02461
Newton Centre Hut 81 Tyler Terrace, Newton Centre 02459

(Additional facilities may be added to this list of locations, should those facilities become the property of the City of Newton.)
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