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CITY OF NEWTON, MASSACHUSETTS 
 

PURCHASING DEPARTMENT 
 

INVITATION FOR BID #23-12 
 

 
The City of Newton invites sealed bids in accordance with M.G.L. c.30, §39M from Contractors for:  
 

COLD-PLANING OF BITUMINOUS CONCRETE PAVEMENT AND BITUMINOUS CONCRETE OVERLAY AT 
MULTIPLE ROADWAYS 

 
Bids will be received until:   11:00 a.m., Thursday, August 18, 2022  
at the Purchasing Department, Room 108, Newton City Hall, 1000 Commonwealth Avenue, Newton, MA  02459. Bids will not be 
accepted nor may submitted bids be corrected, modified or withdrawn after the deadline for submission of bids. Immediately 
following the deadline for bids, all bids received within the time specified will be publicly opened and read aloud.  
 
1. The work under this Contract consists of milling/overlay of multiple municipal roadways located throughout the City. In 
addition the contractor shall be expected to adjust affected traffic signal timing from “actuated” to “timed” control, adjust 
castings, replace and shim unsuitable substructure, reinstall traffic loops, reset and install new curbing, construct ADA 
compliant sidewalks, curb ramps, and driveways. Roadway locations include Chestnut Street (from Beacon Street to 
Commonwealth Avenue) and the Islington Road area. 
 
* Notice #1: The quantities represented in this Invitation for Bid are dependent on Massachusetts Department of Transportation 
(MassDOT) Chapter 90 funding. These monies are customarily allotted, and subsequently apportioned by the City of Newton, on or 
about April 1 of each calendar year. Therefore, the quantities listed in this Invitation for Bid (IFB) may be revised at the time 
of the bid award. 
 
Documents relating to this Invitation for Bids (IFB) will be available online at www.newtonma.gov/bids  or by pick up at the 
Purchasing Department after 10:00 a.m., August 4, 2022. Bids must be submitted with one original and two copies.  
 
Only paving contractors that have been prequalified by the Massachusetts Department of Transportation (MassDOT) are 
eligible to bid on this contract. MassDOT will provide a list of Prequalified Construction Contractors to the City of Newton. 
Bidders will be verified at time of Bid Opening. 
 
A bid deposit in an amount that is not less than five percent (5%) of the value of the bid, including all add alternates, is required. Bid 
deposits, payable to the City of Newton, shall be either in the form of a bid bond, or cash, or a certified check on, or a treasurer's or 
cashier's check issued by, a responsible bank or trust company. Bidders are reminded that the bid deposit covers the City for damages 
when a bidder withdraws its bid after the bid submission date. Be advised that to the extent permitted by the law the City will 
retain all bid deposits for withdrawn bids. 
 
The costs of any bond and any insurance required in this Invitation for Bid are the responsibility of the bidder; such costs 
will not be reimbursed by City and should be included in your bid.  
 
The City of Newton will award the contract to the lowest eligible and responsible bidder. Please Note: this bid, in accordance with 
the Chapter 303 Acts of 2008, contains Price Adjustments and new Prevailing Wage requirements. All bidders are required to 
familiarize themselves with these terms and conditions before submitting a bid. 
 

The start date is the date on which the Notice to Proceed is issued. Time for completion is prior to June 30, 2023. 
 
All bids are subject to the provisions of M.G.L. c.30, §39M. Wages are subject to minimum wage rates determined by the 
Massachusetts Department of Labor Standards pursuant to M.G.L. c.149, §26 to 27H. The schedule of wage rates applicable to this 
contract is included in this IFB. In addition, the prevailing wage schedule will be updated annually for all public construction projects 
lasting longer than one (1) year.  
 
You will be required to pay the rates set out in any updated prevailing wage schedule. Increases in prevailing wage schedules will 
not be the basis for change order requests. The successful bidder will be required to provide a Certificate of Insurance 
demonstrating current coverage of the type and amounts set forth in the Project Manual. The successful bidder will be required to 

http://www.newtonma.gov/bids


Project Manual #23-12 – Cold-Planing of Bituminous Concrete Pavement and Bituminous Concrete Overlay at Multiple Roadways  
Page 3 of 134 

furnish a Labor and Materials Payment Bond in the amount of 50% of the contract total. Wages are paid to drivers for all “on-
site” work.  
 
Once you’ve downloaded this bid from the internet website (www.newtonma.gov/bids) please email 
(purchasing@newtonma.gov ) your company’s Name, address, EMAIL, phone, fax AND the INVITATION FOR BID 
NUMBER and Project Title, so that we may add you to the Bidders List and so you are sure to be notified of any/all addenda.  
 
The City will reject any and all bids in accordance with the above referenced General Laws. In addition, the City reserves the right 
to waive minor informalities in any or all bids or to reject any or all bids (in whole or in part) if it be in the public interest to do so. 
 
In the event that any person wishes to attend a bid opening or pre-bid meeting, accessible and reasonable accommodations will be 
provided to persons requiring assistance. If you need a reasonable accommodation, please contact the city of Newton’s ADA 
Coordinator, Jini Fairley, at least two business days in advance of the meeting: jfairley@newtonma.gov or (617) 796-1253. For 
Telecommunications Relay Service, please dial 711. 
 
 
 
        CITY OF NEWTON 

 
        Nicholas Read 
        Chief Procurement Officer 
        August 4, 2022 
         

http://www.newtonma.gov/bids
mailto:purchasing@newtonma.gov
mailto:jfairley@newtonma.gov
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CITY OF NEWTON 
 

DEPARTMENT OF PURCHASING 
 

INSTRUCTIONS TO BIDDERS 
 
ARTICLE 1 - BIDDER'S REPRESENTATION 
 
1.1 Each General Bidder (hereinafter called the "Bidder") by making a bid (hereinafter called "bid") represents that: 
 

1. The Bidder has read and understands the Bidding Documents, Contract Forms, General Conditions, Conditions 
of the Contract, General Requirements and Project Specification (collectively, referred to as the “Contract 
Documents”) and the bid is made in accordance therewith. 

 
2. The Bidder has visited the work sites (See “Limits of Work,” p. 73 below.) and is familiar with the local 

conditions under which the work has to be performed. 
 

1.2 Failure to so examine the Contract Documents and work sites will not relieve any Bidder from any obligation under the bid 
as submitted. 

 
ARTICLE 2 - REQUEST FOR INTERPRETATION 
 
2.1 Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon examination 

of the Contract Documents, the site, and local conditions. 
 
2.2 Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief 

Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will answer such requests 
if received by Friday, August 12, 2022 at 12:00 noon. 

 
2.3 Interpretation, correction, or change in the Contract Documents will be made by Addendum which will become part of the 

Contract Documents. The City will not be held accountable for any oral instruction. 
 
2.4 Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents. 
 
2.5 Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract 

Documents are on file, in addition to being available online at www.newtonma.gov/bids. 
 
2.6 Bidders or proposers contacting ANY CITY EMPLOYEE regarding an Invitation for Bid (IFB) or a Request for Proposal 

(RFP), outside of the Purchasing Department, once an IFB or RFP has been released may be disqualified from the bidding 
process. 

 
2.7 Bidders downloading information off the internet web site are solely responsible for obtaining any addenda prior to the bid 

opening. If the bidder makes themselves known to the Purchasing Department, at purchasing@newtonma.gov or via 
facsimile (617) 796-1227, they shall be placed on the bidder’s list. Bidders must provide the Purchasing Department with 
their company’s name, street address, city, state, zip, phone, fax, email address and INVITATION FOR BID #23-12. 

 
ARTICLE 3 - MBE PARTICIPATION 
 
3.1 Notice is hereby given that the Mayor’s Affirmative Action Plan for the City of Newton in effect at the time of this 

solicitation is applicable to all construction contracts in excess of $10,000.00.  
 
3.2 Notice is hereby given that the City of Newton Minority/Women Business Enterprise Plan and the Supplemental Equal 

Employment Opportunity Anti-Discrimination and Affirmative Action Program in effect at the time of this solicitation are 
applicable to all City contracts for goods and services in excess of $50,000.00.  

 
3.3 Copies of the Plans and Program referred to in Sections 3.1 and 3.2 are available at www.newtonma.gov/purchasing.  
  

mailto:purchasing@newtonma.gov
http://www.newtonma.gov/bids
mailto:purchasing@newtonma.gov
http://www.newtonma.gov/purchasing
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ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS 
 
4.1 Bids shall be submitted on the "Bid Form #23-12," attached. The Total Bid shall be the sum of the items set for in the Item 

Sheets at pp. 74-84 below. 
 

4.2 All entries on the Bid Form and the Item Sheets shall be made by typewriter or in ink. 
 
4.3 Where so indicated on the Bid Form, sums shall be expressed in both words and figures. Where there is a discrepancy 

between the bid sum expressed in words and the bid sum expressed in figures, the words shall control. 
 
4.4 Bid Deposits shall be submitted in the amount specified in the Invitation for Bids. They shall be made payable to the City 

and shall be either in the form of cash, certified check, treasurer's or cashier's check issued by a responsible bank or trust 
company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts; and shall be 
conditioned upon the faithful performance by the principal of the agreements contained in the bid. Bidders are reminded 
that the bid deposit covers the City for damages when a bidder withdraws its bid after the bid submission date. Bid advised 
that to the extent permitted by law the City will retain all bid deposits for withdrawn bids. 
 
Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of the 
City/Contractor agreement. 

 
4.5 The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the 

outside: 
   
  * GENERAL BID FOR:  #23-12 
    * NAME OF PROJECT:  COLD-PLANING OF BITUMINOUS CONCRETE PAVEMENT AND                

BITUMINOUS CONCRETE OVERLAY AT MULTIPLE ROADWAYS 
  * BIDDER’S NAME, BUSINESS ADDRESS, AND PHONE NUMBER 
 
4.6 Date and time for receipt of bids is set forth in the IFB. 
 
4.7 Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder. In the event that Newton 

City Hall is closed on the date or at the time that bids are due, the date and time for receipt of bids shall be on the next 
business day following that the Newton City Hall and the Purchasing Department are open.  

 
4.8 Bids shall be submitted with one original and one copy.  

 
4.9 Massachusetts law requires all employees who work on Massachusetts public works construction sites must have no  

Less than 10 hours of OSHA-approved safety and health training.  See M.G.L. c.30, §39M( c), M.G.L. c.30, §39S(a)(1), 
M.G.L. c.149, §44E(2) & M.G.L. c.149, §44F(2).   

 
1. This requirement will apply to any general bid or sub bid submitted. 
2. This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any contractor 

who is in violation to this requirement and to restrain the performance of these contracts by non-complying contractors. 
3. The contractor and all subcontractors on this project must certify on the Bid Form compliance with the applicable  

requirement.  Non-compliance with this law will disqualify the bidder. 
 
 
4.10 PRICE ADJUSTMENT CLAUSES CHAPTER 90 FUNDS 
 

It is the intention of the City to allow price adjustments in the award of this Contract. These price adjustments shall be for Fuel  
Costs (for Asphalt and Excavation and Backfill), Portland Cement and Liquid Asphalt when such commodities have been 
determined to be integral components of the work. 
 
For Fuel a special provision shall provide for a price adjustment formula. This adjustment shall be based on the difference 
between the MassDOT Base Price and the Period Price which shall be evaluated on a monthly basis, but price adjustments 
shall only be made if the monthly cost change exceeds +/- 5 per cent. Subsequently each price adjustment shall be made as 
specified under each applicable and separate payment item.  
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IMPORTANT NOTE: Depending on the prevailing market trends at the time of payment, these 
price adjustments may provide for additional compensation to the Contractor, or they may 
otherwise result in a repayment to the City.  
The increase or a decrease in the value of the commodity, during the applicable payment period 
in which the goods and/or services were rendered, shall be the determinant factor. 
 

The City will refer to MassDOT price adjustment tables as included in this bid package to establish the base price and will be 
used for the actual period price. 
 
Price Adjustment Clauses – to apply as follows: 
 

This Contract contains price adjustments for hot mix asphalt and Portland cement mixtures, diesel fuel, and gasoline. 
Price adjustments shall be made on a monthly basis when the monthly change from the Base Price is +/- 5 percent. 
Base prices for this contract shall be the period prices posted on the MassDOT website, MassDOT current contract 
price adjustments | Mass.gov, at the time of the bid. For reference the base prices are as follows: liquid asphalt $800.00 
per ton, Portland cement $182.35 per ton, diesel fuel $4.988 per gallon, and gasoline $4.265 per gallon.    

 
No price adjustment will be allowed beyond the completion date of the contract unless there is an approved extension of time 
by the City.  

 
ARTICLE 5 - ALTERNATES 
 

No alternates are included in this IFB. 
 
 
ARTICLE 6 - WITHDRAWAL OF BIDS 
 
6.1 Any bid may be withdrawn prior to the time designated for receipt of bids on written or electronic request. Electronic 

withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on or before the date and 
time set for receipt of bids.  
 

6.2 Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.  
 

6.3 No bids shall be withdrawn within thirty days, Saturdays, Sundays and legal holidays excluded, after the opening of the 
bids. 

 
ARTICLE 7 - CONTRACT AWARD  
 
7.1 The City is soliciting at Total Bid based on the items set forth in the Item Sheets at 74-84 below. It is the City’s intent to 

award one (1) contract to the responsible and eligible bidder offering the lowest Total Bid Price on Bid Form #23-12, 
attached. A contract will be awarded within sixty (60) days, Saturdays, Sundays, and legal holidays excluded, after the 
opening of bids.   
 

7.2 The City of Newton reserves the right to waive minor informalities in or to reject any or all Bids if it be in the public interest 
to do so. 
 

7.3 The City reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments, or any 
other municipal charge, unless the bidder has a pending abatement application or has entered into a payment agreement 
with the collector-treasurer. 
 

7.4 As used herein, the term "lowest responsible and eligible Bidder" shall mean the Bidder (1) whose bid is the lowest of those 
bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who has met all the 
requirements of the invitation for bids; (3) who shall certify that he is able to furnish labor that can work in harmony with 
all other elements of labor employed or to be employed in the work; (4) who, where the provisions of section eight B of 
chapter twenty-nine apply, shall have been determined to be qualified thereunder.  
 

7.5 Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed forms 
are presented for signature, the successful Bidder shall execute and deliver to the City a Contract in the form included in 
the Contract Documents in such number of counterparts as the City may require. 

 

https://www.mass.gov/service-details/massdot-current-contract-price-adjustments
https://www.mass.gov/service-details/massdot-current-contract-price-adjustments
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7.6 In the event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the 
City shall select the successful Bidder by a blind selection process chosen by the City such as flipping a coin or drawing 
names from a hat. The low Bidders who are under consideration will be invited to attend and observe the selection process. 
 

 
ARTICLE 8 - TAXES 
 
8.1 The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this 

Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work. 
 
8.2 The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its bid. 

The City’s exemption Number is E-046-001-404. 
 
ARTICLE 9 – PROPRIETARY SPECIFICATIONS 
 

9.1 The City has used a proprietary specification to describe the supply listed in the specifications. Such specifications are 
permitted under M.G.L. c. 30, §39M(b), provided that the City state in writing that use of the proprietary specification is in 
its best interest and that it will accept an “equal” of the item specified. An item is considered equal if (i) it is at least equal 
in quality, durability, appearance, strength, and design; (ii) will perform the intended function at least equally; and (iii) 
conforms substantially, even with deviations, to the detailed requirements contained in the specifications. Bidders wishing 
to provide an equal item should do so with their bids. The City shall have the sole right to determine whether or not said 
item is equal. 

 
9.2 The required determination and justification have been duly prepared, and a copy may be requested in accordance with the 

Massachusetts Public Records Law, M.G.L. c. 66, §10. 
 
 
 

END OF SECTION 
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CITY OF NEWTON 
 

DEPARTMENT OF PURCHASING 
 

BID FORM #23-12 
 
 
A. The undersigned proposes to supply and deliver the materials specified below in full accordance with the Contract 

Documents and Project Manual supplied by the City of Newton entitled: 
 
COLD-PLANING OF BITUMINOUS CONCRETE PAVEMENT AND BITUMINOUS CONCRETE OVERLAY AT 
MULTIPLE ROADWAYS for the contract price specified below, subject to additions and deduction according to the terms of the 
specifications. 
 
B. This bid includes addenda number(s)           ,           ,           ,           ,           
 
C. The Contractor shall insert its Total Bid Price, in both words and figures. 

 
   

          Dollars and $    
  (The amount shall be the Total Bid Price set forth at Item Sheets p. 84 below.) 

 
 

COMPANY NAME:         
 
 
D. The undersigned has completed and submits herewith the following documents: 
 

 Bidder's Qualifications and References Form, 2 pages 
 Signed Bid Form, 2 pages 
 Item Sheets, 11 pages 
 Certificate of Non-Collusion, 1 page 
 Certificate pf Tax Compliance, 1 page  
 Certificate of Foreign Corporation, 1 page 
 Debarment Letter, 1 page 
 IRS Form W-9, 1 page 
 Business Category Information Form, 1 page 
 A five percent (5%) bid deposit 

 
 
E. Prompt Payment Discounts. Bidders are encouraged to offer discounts in exchange for an expedited payment. Payments 

may be issued earlier than the general goal of within 30 days of receipt of the invoice only when in exchange for discounted 
prices. Discounts will not be considered in determining the lowest responsible bidder. 

 
 Prompt Payment Discount ___________%____________Days 
 Prompt Payment Discount___________%____________ Days 
 Prompt Payment Discount ___________%____________Days 
 
 
F. The undersigned agrees that, if selected as general contractor, s/he will within five days, Saturdays, Sundays and legal  

holidays excluded, after presentation thereof by the City of Newton, execute a contract in accordance with the terms of this 
bid and furnish a labor and materials payment bond of a surety company qualified to do business under the laws of the 
commonwealth and satisfactory to the City of Newton in the sum not less than 50% of the contract price, the premiums 
for which are to be paid by the contractor and are included in the contract price. 
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 The undersigned hereby certifies that s/he is able to furnish labor that can work in harmony with all other elements of labor 
employed or to be employed on the work and that s/he will comply fully with all laws and regulations applicable to awards 
made subject to section forty-four A of M.G.L. c.30, §39M.  

 
 The undersigned certifies that he is able to furnish labor that can work in harmony with all other elements of labor employed 

or to be employed in the work; (2) that all employees to be employed at the worksite will have successfully completed a 
course in construction safety and health approved by the United States Occupational Safety and Health Administration 
(“OSHA”) that is at least 10 hours in duration at the time the employee begins work and who shall furnish documentation 
of successful completion of said course with the first certified payroll report for each employee; and (3) that all employees 
to be employed in the work subject to this bid have successfully completed a course in construction safety and health 
approved by the United States OSHA that is at least 10 hours in duration. The undersigned understands that any employee 
found on a worksite subject to this section without documentation of successful completion of a course in construction 
safety and health approved by the United States Occupational Safety and Health Administration that is at least 10 hours in 
duration shall be subject to immediate removal.  

 
 The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made without 

collusion or fraud with any other person. As used in this subsection the word "person" shall mean any natural person, joint 
venture, partnership, corporation or other business or legal entity. The undersigned further certifies under penalty of perjury 
that the said undersigned is not presently debarred from doing public construction work in the Commonwealth under the 
provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment provisions of any other 
chapter of the General Laws or any rule or regulation promulgated thereunder. 
The undersigned further certifies under the penalties of perjury that they have familiarized themselves with the changes to 
the Prevailing Wage Rates, Price Adjustment Clauses, in accordance to Chapter 303 Acts of 2008. 

  
G. Environmentally preferable products information (which is requested but which will not be considered in awarding a 

contract): 
 

Description of environmental attributes of Bidder’s goods or services: 
 

Steps taken to (a) identify any positive or negative environmental attributes of products or services and (b) ensure that those 
attributes are being addressed as part of operations: 

 
 
 Date _____________________                     
 (Name of General Bidder) 
 
                                     BY:        
                                                                                     
        
 (Printed Name and Title of Signatory) 
 
        
 (Business Address) 
 
        
 (City, State Zip) 
 
    /    
 (Telephone)   (FAX) 
 
        
 (E-mail address) 
 
  
NOTE: If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership, 

give full names and residential addresses of all partners; if an individual, give residential address if different from business 
address; and, if operating as a d/b/a give full legal identity. Attach additional pages as necessary.  

 
END OF SECTION 



Project Manual #23-12 – Cold-Planing of Bituminous Concrete Pavement and Bituminous Concrete Overlay at Multiple Roadways  
Page 10 of 134 

  
CITY OF NEWTON 

 
BIDDER'S QUALIFICATIONS AND REFERENCES FORM 

 
All questions must be answered, and the data given must be clear and comprehensive. Please type or print legibly. If necessary, add 
additional sheet for starred items. This information will be utilized by the City of Newton for purposes of determining bidder 
responsiveness and responsibility with regard to the requirements and specifications of the Contract. 
 
1. FIRM NAME: _________________________________________________________ 
2. WHEN ORGANIZED: ____________________________________ 
3 INCORPORATED? ______ YES  ______ NO  DATE AND STATE  OF INCORPORATION: _______________ 
4.  IS YOUR BUSINESS A MBE? _____YES  _____NO WBE? _____YES _____NO or MWBE? _____YES _____NO  

* 5. LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED DATE 
OF COMPLETION: 

 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 

* 6. HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU? 
 ______ YES   ______ NO  
 IF YES, WHERE AND WHY? 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 

 
* 7. HAVE YOU EVER DEFAULTED ON A CONTRACT? ______ YES   ______ NO 

 IF YES, PROVIDE DETAILS. 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 

 
* 8.  LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:  

 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 
 _____________________________________________________________________________________ 

 
* 9. IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR 

FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID. A MINIMUM OF FOUR (4) CONTRACTS SHALL BE 
LISTED. PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY. 

 
PROJECT NAME: _____________________________________________________________________ 
OWNER:   ____________________________________________________________________________ 
CITY/STATE:  ________________________________________________________________________ 
 
DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  
PUBLICLY BID? ______YES    ______ NO 
TYPE OF WORK?:   ____________________________________________________________________ 
CONTACT PERSON:  ___________________________    TELEPHONE #: ____)_________________ 
CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 
 _____________________________________________________________________________________ 

 
PROJECT NAME: _____________________________________________________________________ 
OWNER:   ____________________________________________________________________________ 
CITY/STATE:  ________________________________________________________________________ 
DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  



Project Manual #23-12 – Cold-Planing of Bituminous Concrete Pavement and Bituminous Concrete Overlay at Multiple Roadways  
Page 11 of 134 

PUBLICLY BID? ______YES    ______ NO 
TYPE OF WORK?:   ____________________________________________________________________ 
CONTACT PERSON:  ___________________________    TELEPHONE #: (____)________________ 
CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 
 _____________________________________________________________________________________ 
 

PROJECT NAME:  ____________________________________________________________________ 
OWNER:   ____________________________________________________________________________ 
CITY/STATE:  ________________________________________________________________________ 
DOLLAR AMOUNT: $ ___________________________   DATE COMPLETED: _________________  
PUBLICLY BID? ______YES    ______ NO 
TYPE OF WORK?:   ____________________________________________________________________ 
CONTACT PERSON:___________________________    TELEPHONE #:  (____)_________________ 
CONTACT PERSON'S RELATION TO PROJECT?:________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 
 _____________________________________________________________________________________ 

PROJECT NAME: _____________________________________________________________________ 
OWNER:   ____________________________________________________________________________ 
CITY/STATE: ________________________________________________________________________ 
DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  
PUBLICLY BID? ______YES    ______ NO 
TYPE OF WORK?:   ____________________________________________________________________ 
CONTACT PERSON:  ___________________________    TELEPHONE #:(____)_________________ 
CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 
 

10. The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and    
requests any person, firm, or corporation to furnish any information requested by the City of Newton in verification of the 
recitals comprising this statement of Bidder's qualifications and experience. 

 
DATE: ____________  BIDDER: ________________________________________ 
 
SIGNATURE:  ____________________________________________ 
 
PRINTED NAME: _______________________________________  TITLE: ______________________ 

 
 

END OF SECTION 
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CERTIFICATE OF NON-COLLUSION 
 
 
The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and submitted 
in good faith and without collusion or fraud with any other person. As used in this certification, the word “person” shall mean any 
natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or individuals. 
 
 
      ____________________________________ 
                                                                                 (Signature of individual) 
 
             
       Name of Business 
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CERTIFICATION OF TAX COMPLIANCE** 
 
 
Pursuant to M.G.L. c.62C, §49A and requirements of the City, the undersigned acting on behalf of the Contractor certifies 
under the penalties of perjury that the Contractor is in compliance with all laws of the Commonwealth relating to taxes 
including payment of all local taxes, fees, assessments, betterments and any other local or municipal charges (unless the 
Contractor has a pending abatement application or has entered into a payment agreement with the entity to which such charges 
were owed), reporting of employees and contractors, and withholding and remitting child support.*  
 
 
____________________________________ _____________________________________ 
Signature of Individual (Mandatory)  *** Contractor's Social Security Number   
                                                           or  Federal Identification Number 
 
 
Print Name:___________________________ Date:__________________________________ 
 
_____________________________________ 
Corporate Name 
 
By:  ________________________________  Date:  ___________________________________ 
       Corporate Officer 
       (Mandatory, if applicable) 
 
Print Officer Name:__________________________ 
 
 
* The provision in this Certification relating to child support applies only when the Contractor is an individual. 
 
** Approval of a contract or other agreement will not be granted until the City receives a signed copy of this Certification. 
 
*** Your social security number may be furnished to the Massachusetts Department of Revenue to determine whether you have 

met tax filing or tax payment obligations.  Providers who fail to correct their non-filing or delinquency will not have a 
contract or other agreement issued, renewed, or extended.   
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CERTIFICATE OF FOREIGN CORPORATION 
 
 
The undersigned hereby certifies that it has been duly established, organized, or chartered as a corporation under the laws of: 
 
(Jurisdiction) 

The undersigned further certifies that it has complied with the requirements of M.G.L. c. 30, §39L (if applicable) and with 

the requirements of M.G.L. c. 156D, §15.03 relative to the registration and operation of foreign corporations within the 

Commonwealth of Massachusetts. 

 

Name of person signing proposal 

 

Signature of person signing proposal 

 
 
Name of Business   (Please Print or Type) 

 

     Affix Corporate Seal here 
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Purchasing Department 
Nicholas Read Chief Procurement Officer 

1000 Commonwealth Avenue 
Newton Centre, MA  02459-1449 

purchasing@newtonma.gov 
 
 
 
 
 
 
 
Date 
 
 
Vendor 
 
 
 
Re: Debarment Letter for Invitation For Bid #23-12 
 
 
As a potential vendor on the above contract, the City requires that you provide a debarment/suspension certification 
indicating that you are in compliance with the below Federal Executive Order. Certification can be done by completing 
and signing this form.  
 
Debarment: 
 

 Federal Executive Order (E.O.) 12549 “Debarment and Suspension“ requires that all contractors receiving 
individual awards, using federal funds, and all sub-recipients certify that the organization and its principals are 
not debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any Federal 
department or agency from doing business with the Federal Government. 

  
I hereby certify under pains and penalties of perjury that neither I nor any  principal(s) of the Company identified below is presently 
debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by 
any federal department or agency.  

 
__________________________________________ (Name) 
_______________________________________ (Company) 
________________________________________ (Address) 
_______________________________________ (Address) 
PHONE ________________  FAX ________________ 
EMAIL _________________________________________ 
 
____________________________________Signature  
 
________________________Date 

 
. 

If you have questions, please contact Nicholas Read, Chief Procurement Officer at (617) 796-1220. 
 
 
 
 

                  Mayor 
  Ruthanne Fuller   

City of Newton 
 
 

Telephone 
(617) 796-1220 

Fax: 
(617) 796-1227 

TDD/TTY 
(617) 796-1089 
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X 

 

  

 

Name 
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Business Category Information Form* 

 
 

IFB No. 23-12 

 

Cold-Planing of Bituminous Concrete Pavement and Bituminous Concrete Overlay at Multiple Roadways 

 

 

 

 

 
Business Type Categories* 

 
Select All 
That Apply 

MBE: Minority-Owned Business Enterprise  

WBE: Women-Owned Business Enterprise   

VBE: Veteran Business Enterprise   

SDVOBE: Service-Disabled Veteran-Owned Business 
Enterprises  

 

DOBE: Disability-Owned Business Enterprise  

LGBTBE: Lesbian, Gay, Bisexual, Transgender Business 
Enterprise 

 

 

 
*Information is being collected as part of a City initiative to open contract opportunities to 
underrepresented vendors. 

    

 I do not wish to complete this form. 

 

There is no penalty for persons who do not complete this Form, and whether or not the Form is completed 
will not be taken into consideration in awarding a bid. 
 
I certify that the foregoing information is true and correct. 

 

 

 

By:_______________________________  
 
Date: 
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CONTRACT FORMS 
 
 
The awarded bidder will be required to complete and submit documents substantially similar in form to the 

following. 
 
 

These forms may need to be modified on account of changed circumstances and are provided for 
informational purposes only. 
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CITY - CONTRACTOR AGREEMENT 
 

CONTRACT NO. C - _____ 
 
 
THIS AGREEMENT made this   day of    in the year Two Thousand Twenty-Two by and between the CITY OF 
NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter 
referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to him, and hereinafter referred 
to as the CONTRACTOR. 
 
 
The parties hereto for the considerations hereinafter set forth agree as follows: 
 
 
ARTICLE 1.  STATEMENT OF WORK. The Contractor shall furnish all labor, materials, and equipment and perform all work 

required in strict accordance with the Contract Documents for the following project: 
 

COLD-PLANING OF BITUMINOUS CONCRETE PAVEMENT AND BITUMINOUS CONCRETE  
OVERLAY AT MULTIPLE ROADWAYS 

 
 
ARTICLE 2. TIME OF COMPLETION. The Contractor shall commence work under this Contract on the date specified in 

the written notice of the City to proceed and shall fully complete all work hereunder within the time specified in 
the Summary of Work and Specific Work Requirements of the Project Manual. Time is of the essence with regard 
to this contract. Failure to complete within the time specified shall be subject to the assessment of liquidated 
damages in accordance with the provisions contained in the Project Manual. The start date is the date on which 
the Notice to Proceed is issued. Time for completion is prior to June 30, 2023. 

 
 
ARTICLE 3. THE CONTRACT PRICE. The City shall pay the Contractor for the full and satisfactory performance of the 

Contract, in current funds a sum not to exceed: 
 
$ 

 
No payment(s) shall be due to the Contractor in excess this amount (i) unless based on the unit prices in the Item 
Sheets attached hereto or (ii) pursuant to a duly approved and properly executed written change order. 

 
 
ARTICLE 4.  CONTRACT DOCUMENTS. The Contract Documents consist of the following documents which are either 

attached to this Agreement or are incorporated herein by reference: 
 

a. This CITY-CONTRACTOR Agreement; 
 

b. The City's Invitation For Bid #23-12 issued by the Purchasing Department;  
 

c. The Project Manual for: COLD-PLANING OF BITUMINOUS CONCRETE PAVEMENT AND 
BITUMINOUS CONCRETE OVERLAY AT MULTIPLE ROADWAY LOCATIONS including the 
Instructions to Bidders; General Conditions; Special Conditions; MWBE/AA Requirements, Wage Rate 
Requirements and Wage Rate Schedule(s) including any updated prevailing wage rate schedules if applicable; 
The Supplementary Special Conditions; General Requirements and Project Specifications; and Drawings, if 
included or referenced therein;   
 

d. Addenda Number(s)                 ;    
 

e. The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents and 
certifications;  

 
f. Certificate(s) of Insurance and surety bond(s) submitted by the CONTRACTOR in connection with this 

Project;  
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g. Duly authorized and executed Amendments, Change Orders or Shipping Orders issued by the CITY after 

execution of this CITY-CONTRACTOR Agreement.             
 
 
 

 This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the 
entire Agreement between the CITY and the CONTRACTOR.  The CONTRACTOR represents that its bid was made 
without condition, qualification or reservation of any kind, except upon the written acknowledgement and consent of 
the CITY. 

 
 
ARTICLE 5.  ALTERNATES. The following Alternates have been accepted and their costs are included in the Contract Price 

stated in Article 3 of this Agreement: 
 
 Alternates:                
 
 
ARTICLE 6. APPLICABLE STATUTES. All applicable federal, state and local laws and regulations are incorporated herein 

by reference and the Contractor agrees to comply with same. 
 
 
ARTICLE 7.     INSURANCE REQUIREMENTS.   The Vendor shall provide insurance coverage as listed below.  
                           This insurance shall be provided at the Vendor's expense and shall be in full force and effect during the full  
                           term of this Contract. 
 

WORKER'S COMPENSATION 
Worker's Compensation: Per M.G.L. c.l49, §34 and c. l52 as amended. 
 
COMMERCIAL GENERAL LIABILITY 
Personal Injury $500,000 each occurrence 
 $1,000,000 aggregate 
Property Damage $500,000 each occurrence 
 $1,000,000 aggregate 
 VEHICLE LIABILITY 
Personal Injury $500,000 each person 
 $1,000,000 aggregate 
Property Damage $300,000 each occurrence 
 $500,000 aggregrate 
 

 The City shall be named as additional insureds on the Vendor's Liability Policies. 
 
 
 
 
 
 
 
 
 
 
 
 

SPACE INTENTIONALLY LEFT BLANK 
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IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written. 
 

CONTRACTOR                         CITY OF NEWTON 
 

  
By       By      
        Chief Procurement Officer  
Print Name      
       Date      
Title         

 
 Date        By       
         Commissioner of Public Works 
 
        Date       
    
   Affix Corporate Seal Here         
      

 
Certified that City funds are available in the       
following accounts:  
75902021-586002                    Approved as to Legal Form and Character 
 
                                   By      
        Associate City Solicitor 
I further certify that the Mayor, or her 
designee, is authorized to execute contracts   Date       
and approve change orders .      
       CONTRACT & BONDS ARE APPROVED   
By           
 Comptroller of Accounts    
       By      
Date        Mayor or her designee 

 
      Date      
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CERTIFICATE OF AUTHORITY – CORPORATE 
 
 
1 I hereby certify that I am the Clerk/Secretary of ________________________________________ 
              (insert full name of Corporation) 
 
2. corporation, and that ______________________________________________________________ 
                             (insert the name of officer who signed the contract and bonds.) 
 
3. is the duly elected     ______________________________________________________________ 
                                    (insert the title of the officer in line 2) 
4. of said corporation, and that on _____________________________________________________ 
            (insert a date that is ON OR BEFORE the date the 
              officer signed the contract and bonds.) 
 
 

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present or waived 
notice, it was voted that 

 
5. _____________________________________ the _____________________________________  
               (insert name from line 2)                           (insert title from line 3) 
 

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said corporation, 
and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s name and on its 
behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the above vote has not 
been amended or rescinded and remains in full force and effect as of the date set forth below. 

 
6. ATTEST: _______________________________________  AFFIX CORPORATE 
   (Signature of Clerk or Secretary)*   SEAL HERE 
 
7. Name:  _________________________________________ 
   (Please print or type name in line 6)* 
 
8. Date:  __________________________________________ 
  (insert a date that is ON OR AFTER the date the 
    officer signed the contract and bonds.) 
 
 

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation. 
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CITY OF NEWTON, MASSACHUSETTS 

 
PAYMENT BOND 

 
 
Know All Men By These Presents: 

 

 That we,      , as PRINCIPAL, and        , as 

SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of     

 dollars ($_________________) to be paid to the Obligee, for which payments well and truly to be made, we bind ourselves, 

our respective heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

 Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of      , 2022, for the 

construction of             in Newton, Massachusetts.              

      (Project Title) 

 

 Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors under said contract shall 

pay for all labor performed or furnished and for all materials used or employed in said contract and in any and all duly authorized 

modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice to the 

SURETY of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to 

include any other purposes or items set out in, and to be subject to, provisions of M.G.L. c.30, §39A, and M.G.L. c.149, §29, as 

amended, then this obligation shall become null and void; otherwise it shall remain in full force, virtue and effect. 

 

 In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this       day of   2022. 

 
 PRINCIPAL                              SURETY 
 
                
  
 BY                                  BY       
  
             (SEAL)                                   (ATTORNEY-IN-FACT) (SEAL)  
 
        
  (Title) 
 
 ATTEST:    ATTEST:       
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CITY OF NEWTON, MASSACHUSETTS 
PURCHASING DEPARTMENT 

GENERAL TERMS AND CONDITIONS 
 
1. The right is reserved to reject any and all bids, to waive informalities, and to make award as may be determined to be in the best 
interest of the City of Newton. 
 
2. Prices quoted must include delivery to the City, as specified on the Work Order. 
 
3. No charges will be allowed for packing, crating, freight, Express or cartage unless specifically stated and included in the bid. 
 
4. The award to the successful bidder may be canceled if successful bidder shall fail to prosecute the work with promptness and 
diligence. 
 
5. Time in connection with discount offered will be computed from the date of delivery to the City, as specified on Work order, or 
from date correct invoice is received by the City, if the latter date is later than the date of delivery. 
 
6. The successful bidder shall replace, repair or make good, without cost to the City, any defects or faults arising within one (1) 
year after date of acceptance of articles furnished hereunder (acceptance not to be unreasonably delayed) resulting from imperfect 
or defective work done or materials furnished by the Seller. 
 
7. The Seller shall indemnify and save harmless the City and all persons acting for on behalf of it from all suits and claims against 
them, or any of them, arising from or occasioned by the use of any material, equipment or apparatus, or any part thereof, which 
infringes or is alleged to infringe on any patent rights. In case such material, equipment or apparatus, or any part thereof, in any such 
suit is held to constitute infringement, the Seller, within a reasonable time, will at its expense, and as the City may elect, replace such 
material, equipment or apparatus with non-infringing material, equipment or apparatus, or remove the material, equipment or 
apparatus, and refund the sums paid therefor. 
 
8. The successful bidder shall comply with all applicable Federal State and Local laws and regulations. 
 
9. Purchases made by the City are exempt from Federal excise taxes and bid prices must exclude any such taxes. Tax exemption 
certificates will be furnished upon request. 
 
10. If so stated in the Invitation for Bid the successful bidder will be required to furnish a performance and/or a labor and material 
payment bond, in an amount, in a form and with a surety satisfactory to the City. The bidder shall be responsible for the cost of the 
bond(s). 
 
11. If the Invitation for Bids requires bid surety, this surety shall be in the form of a cash, bid bond, cashier’s check, treasurer’s 
check, or certified check on a responsible bank, payable to the City of Newton, and must be filed with the original bid in the Office 
of the Purchasing Agent. Failure to do so will lead to rejection of bid. The bid surety will be returned to the successful bidder within 
seven (7) days execution of awarded, and approval by the City of performance and/or payment bond(s). In case of default, the bid 
surety shall be forfeited to the City. 
 
12. Verbal orders are not binding on the City and deliveries made or work done without formal Work Order or Contract are at the 
risk of the Seller or Contractor and may result in an unenforceable claim. 
 
13. The Seller shall agree to indemnify, defend and hold the City harmless from any and all claims arising out of the performance 
of this contract. 
 
14. "Equality - An item equal to that named or described in the specifications of the contract may be furnished by the Vendor and 
the naming of any commercial name, trademark or other identification shall not be construed to exclude any item or manufacturer 
not mentioned by name or as limiting competition but shall establish a standard of equality only. An item shall be considered equal 
to the item so named or described if (1) it is at least equal in quality, durability, appearance, strength and design; (2) it will perform 
at least equally the function imposed by the general design for the work being contracted for or the material being purchased; and 
(3) it conforms substantially, even with deviations, to the detailed requirements for the item in the specifications. The name and 
identification of all materials other than the one specifically named shall be submitted to the City in writing for approval, prior to 
purchase, use or fabrication of such items. Subject to the provisions of M.G.L., Ch. 30, Sec. 39J, approval shall be at the sole 
discretion of the City, shall be in writing to be effective, and the decision of the City shall be final. The City may require tests of all 
materials so submitted to establish quality standards at the Vendor's expense. All directions, specifications and recommendations by 
manufacturers for installation, handling, storing, adjustment and operation of their equipment shall be complied with; responsibility 
for proper performance shall continue to rest with the Vendor. 
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For the use of material other than the one specified, the Vendor shall assume the cost of and responsibility for satisfactorily 
accomplishing all changes in the work as shown. If no manufacturer is named, the Vendor shall submit the product he intends to use 
for approval of the City. 
 
Except as otherwise provided for by the provisions of M.G.L., Ch. 30, Sec. 39J, the Vendor shall not have any right of appeal from 
the decision of the City condemning any materials furnished if the Vendor fails to obtain the approval for substitution under this 
clause. If any substitution is more costly, the Vendor shall pay for such costs." 
 
15. Notice is hereby given that the City of Newton Minority/Women Business Enterprise Plan dated December 1999 is applicable 
to all City of Newton contracts for materials and supplies. A copy of this plan may be obtained from the Purchasing Department. 
 
16. Right To Know: Any vendor who receives an order or orders resulting from this invitation agrees to submit a Material 
Safety Data Sheet (MSDS) for each toxic or hazardous substance or mixture containing such substance, pursuant to M.G.L., Ch. 
111F, SS8, 9 and 10 and the regulations contained in 441 CMR SS 21.06 when deliveries are made. The vendor agrees to deliver all 
containers properly labeled pursuant to M.G.L. Ch. 111F, SS 7 and the regulations contained in 441 CMR SS 21.05. Failure to 
submit an MSDS and/or label on each container will place the vendor in noncompliance with the work order. Failure to furnish 
MSDSs and/or labels on each container may result in civil or criminal penalties, including bid debarment and action to prevent the 
vendor from selling said substances or mixtures containing said substances within the Commonwealth. All vendors furnishing 
substances or mixtures subject to Chapter 111F of the M.G.L. are cautioned to obtain and read the law and rules and regulations 
referred to above. Copies can be obtained from the State House Book Store, Secretary of State, State House, Room 117, Boston, MA 
02133, (617-727-2834) for $2.00 plus $.65 postage. 
 
17. INSURANCE REQUIREMENTS 
The Contractor shall provide insurance coverage as listed below. This insurance shall be provided at the Contractor's expense and 
shall be in full force and effect during the full term of this Contract. 
 

WORKER'S COMPENSATION 
Worker's Compensation: Per M.G.L. c. l49, §34 and c. l52 as amended. 
 
COMMERCIAL GENERAL LIABILITY 
Personal Injury $500,000 each occurrence 
 $1,000,000 aggregate 
Property Damage $500,000 each occurrence 
 $1,000,000 aggregate 
 VEHICLE LIABILITY 
Personal Injury $500,000 each person 
 $1,000,000 aggregate 
Property Damage $300,000 each occurrence 
 $500,000 aggregate 

 
The City shall be named as additional insureds on the Contractor's Liability Policies. 
 
The Contractor shall not commence the work until proof of compliance with this has been furnished to the City by submitting one 
copy of a properly endorsed insurance certificate issued by a company authorized to write insurance in the Commonwealth. This 
certificate shall indicate that the contractual liability coverage is in force. 
 
The Contractor shall file the original and one certified copy of all policies with the City within ten (10) days after contract award. If 
the City is damaged by the Contractor's failure to maintain such insurance and to so notify the City, then the Contractor shall be 
responsible for all reasonable costs attributable thereto. 
 
Cancellation of any insurance required by this contract, whether by the insurer or the insured, shall not be valid unless written notice 
thereof is given by the party proposing cancellation to the other party and City at least thirty days prior to the effective date thereof, 
which shall be expressed in said notice. 
 

FAILURE TO COMPLY WITH THESE TERMS AND CONDITIONS COULD RESULT IN THE 
CANCELLATION OF YOUR CONTRACT. 
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CITY OF NEWTON 
 

WAGE RATE REQUIREMENTS 
 

1. GENERAL 
 
A. This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the 

Contract. 
 
B. Other duties and requirements of law which may not be specified in this section apply and are inherently a part of the 

Contract. 
 
2.  WAGE RATES 
 
A.  The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall not 

be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor and 
Industries. This schedule shall continue to be the minimum rate of wages for said employees during the life of this Contract. 

 
B.  Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications of labor employed on 

this Work in order that they may be available for inspection by the Owner, Administrator, or the Architect. 
 
C.  Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State 

Apprenticeship Council wherever rates for journeymen or apprentices are not listed. 
 
D.  Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required by 

M.G.L. c149, Sec. 34B, as amended. Such police officers shall be covered by Workmen's Compensation Insurance and 
Employers Liability Insurance by the Contractor. 

 
E.  The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the 

City of Newton certified payroll affidavits verifying compliance with M.G.L. c.149, Sec. 27, 27A and 27B. The 
Contractor is obligated to provide such records to the City directly on a weekly basis. The City may assess a penalty of $100 
for each day beyond the required submission date that such records are received, which amount shall be deducted from any 
amounts to the Contractor from the City. In the event of chronic late submissions, the City shall report the same to the Office 
of the Attorney General.  

  
F.  The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its portion 

of the work. This statement shall be submitted to the Owner on the form found elsewhere in this section. 
 
G. The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for 

three years thereafter. 
 

END OF SECTION 
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The Massachusetts Prevailing Wage Law 
M.G.L. ch. 149, §§ 26 – 27 

 
 
NOTICE TO AWARDING AUTHORITIES 
 
 'The enclosed wage schedule applies only to the specific project listed at the top and will be updated for any public construction 

project lasting longer than one (1) year. 
 
 'You should request an updated wage schedule from the Division of Occupational Safety if you have not opened bids or selected 

a contractor within 90 days of the date of issuance of the enclosed wage schedule. 
 
 'The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it has been issued. 
 
 'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that 

project. 
 
 
NOTICE TO CONTRACTORS 
 
 The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the work site during the life 

of the project. 
 
 The wages listed on the enclosed wage schedule must be paid to employees on public works projects regardless of whether they 

are employed by the prime contractor, a filed sub-bidder, or any sub-contractor. 
 
 The enclosed wage schedule applies to all phases of the project including the final clean up. Contractors whose only role is to 

perform final clean up must pay their employees according to this wage schedule. 
 
 All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be paid at the reduced 

apprentice rates. If a worker is not registered with the Division of Apprentice Training, they must be paid the “total rate” listed 
on the wage schedule regardless of experience or skill level. For further information, please call (617) 727-3486 or write to the 
Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, MA 02108 

 
  



Project Manual #23-12 – Cold-Planing of Bituminous Concrete Pavement and Bituminous Concrete Overlay at Multiple Roadways  
Page 59 of 134 

WEEKLY PAYROLL RECORDS REPORT 
& STATEMENT OF COMPLIANCE 

 
 

 
In accordance with Massachusetts General Law c149, §27B, a true and accurate record must be kept of all persons employed on the 
public works project for which the enclosed rates have been provided. A Payroll Form has been printed on the reverse of this page 
and includes all the information required to be kept by law. Every contractor or subcontractor is required to keep these records and 
preserve them for a period of three years from the date of completion of the contract. 
 
In addition, every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding authority. 
This is required to be done on a weekly basis. Once collected, the awarding authority is also required to preserve those records for 
three years. 
 
In addition, each such contractor, subcontractor or public body shall furnish to the Department of Labor & Workforce 
Development/Division of Occupational Safety within fifteen days after completion of its portion of the work a statement, executed 
by the contractor, subcontractor or public body who supervises the payment of wages, in the following form: 
 
 
STATEMENT OF COMPLIANCE 
 
_______________, 2022 
 
I,___________________________________,___________________________________ 
(Name of signatory party) (Title) 
do hereby state: 
That I pay or supervise the payment of the persons employed by 
___________________________________ on the ______________________________ 
(Contractor, subcontractor or public body)     (Building or project) 
and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on 
said project have been paid in accordance with wages determined under the provisions 
of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the 
General Laws. 
 
 
Signature _________________________ 
 
Title _____________________________ 
 
 
DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5TH FL., BOSTON, MA. 02108 
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CITY OF NEWTON 
 

GENERAL CONDITIONS OF THE CONTRACT 
 

FOR PUBLIC WORKS CONSTRUCTION 
 
ARTICLE 1 
Definitions 
 
 The word "Commissioner" shall mean the official duly authorized to act for the City of Newton in the execution of the 
work of this contract, acting directly or through properly authorized agents. 
 
 The word "Engineer," or "City Engineer," shall mean the City Engineer of the City of Newton, acting directly or 
through properly authorized agents, such agents acting within the scope of the particular duties entrusted to them. 
 
 The word "Contractor" shall mean the party or parties contracting to perform the work covered by this contract or his, 
or their, legal representatives, successors or assigns. 
 
 The word "Plans" shall mean plans, and all related drawings, diagrams, profiles and specifications referred to and 
included in the Project Manual for this contract.  
 
 The word "City" shall mean the City of Newton. 
 
 The word “Project” shall mean the services which are the subject of the Contract Documents. 
 
 The words “Subcontract” and Subcontractor” shall refer to project contracts between the Contractor and a 
subcontractor, and the subcontractor thereunder. 
 
 The term “Substantial Completion” shall mean either that the work required by the contract has been completed except 
for the work having a contract price of less than one per cent of the then adjusted contract price, or substantially all of the 
work has been completed and opened to public use except for minor incomplete or unsatisfactory work items that do not 
materially impair the usefulness of the work required by the contract. 
 
ARTICLE 2 
Plans, Drawings, Profiles 
 
 1. The work shall be done in accordance with Plans referred to in Article 1 and such further working and detail plans, 
drawings and profiles as may be furnished from time to time by the Engineer. All said plans, general and detail, are to be 
deemed a part of this contract, and the said Plans, specifications and contract are to be considered together, so that any work 
mentioned in the contract, though not shown on the Plans, and any work shown on the Plans though not mentioned in the 
contract, is to be provided by the Contractor as a part of this contract. Figured dimensions are to prevail over scale. All things 
which in the opinion of the Engineer may fairly be inferred from the contract, Plans and specifications, are to be executed by 
the Contractor as a part of the contract; and the Engineer shall be sole judge as to whether detail plans, drawings and profiles 
conform to the Plans and the contract. 
 
Discrepancy in Plans 
 
 2.The Contractor shall carefully examine all said Plans, profiles, drawings, specifications and orders; all figures, 
dimensions, lines, marks and scales thereof, and all directions of the Commissioner and the Engineer relating to the work, 
and conform to those in relation to which there is no doubt or discrepancy, but at once submit all cases of doubt or discrepancy 
to the Engineer for adjustment. Anything done on any part of the work for which special information or drawing should be 
procured, unless done in accordance with such information or drawing, or anything done in relation to which there is doubt 
or discrepancy, except in accordance with the adjustment thereof, or done in violation of law or public authority, is to be 
redone if the Commissioner shall so direct. 
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ARTICLE 3 
Inspection 
 The Contractor in carrying on the contract shall conform to all determinations and directions of the Engineer relating 
to the proper interpretation of the Plans, , the fitness of persons employed on the work or the number thereof, or the 
suitableness, amount, quality, and value of anything done or any materials used, and the Contractor shall permit the 
Commissioner and/or the Engineer and/or  persons designated by them to enter upon the work and inspect the same at all 
times and in all places, and shall provide safe and convenient facilities for making such entry and inspection. 
 
ARTICLE 4 
Change in Plans and Work 
 The City, acting through the Commissioner and upon his written order only, from time to time given to the Contractor 
or his foreman, may change, increase or take away any part of the work, or change the specifications, Plans, drawings, form 
or materials thereof. Any deduction or addition thereto is to be allowed, or paid for at a price to be determined, within not 
more than 15 days of the completion of the change, by the City Engineer acting in the same capacity as an architect in a 
building contract as between City and Contractor. Any demand for addition or deduction must be made in writing to the City 
Engineer within seven (7) days of the time change was ordered. 
 
ARTICLE 5 
Time and Manner of Doing the Work 
 1. The Contractor shall begin work upon receipt of written Notice to Proceed. Once begun the work shall be carried out in 
a continuous and uninterrupted fashion with sufficient workforce and resources to assure completion by the date for completion 
established by the Contract Documents. 
 
 2. The Contractor shall carry on the work in accordance with the requirements of law and of all other public authorities, 
and to the satisfaction of the Commissioner; he shall give all notices, take out all permits, pay all charges and fees, give 
personal supervision to the work and keep thereon a competent foreman and sufficient employees, skilled in the several parts 
which are given them to do. 
 
Maintenance of Travel 
 
 3. As applicable, the Contractor shall conduct his work so as to interfere as little as possible with public travel, and 
shall give property owners proper means of access to their property where existing access has been cut off by the work. The 
Contractor shall keep the streets open for through travel except where, in the opinion of the Commissioner, it is necessary to 
close the street. The continuous length of the street occupied for the work shall be kept as short as possible, and no part of 
the work shall be unnecessarily delayed. Wherever the Commissioner shall direct, trenches shall be bridged by the Contractor 
in a proper and secure manner so as not to interrupt travel. Free access shall be maintained at all times to all water gates, gas 
gates, and fire hydrants. 
 
Abandonment of Work by Contractor 
 
 4. In the event the City Engineer certifies to the Commissioner that the work is not being so carried forward or if the 
Contractor at any time is not carrying on the work to the satisfaction of the Commissioner, or is not observing any of the 
provisions of the contract, or has abandoned the work, or become insolvent or assigned his property, the City, acting by the 
Commissioner and at his discretion, may, with or without notice to the Contractor, or advertising for doing the work, and by 
contract, day labor or otherwise, do any part of the work which the Contractor has failed to do or replace any part not done 
to the satisfaction of the Commissioner, or take possession of the work and complete the same, and in doing so may use any 
implements, machinery or materials on or about the work which are the property of the Contractor, charging the Contractor 
any excess cost for completing the work, which excess cost the Contractor agrees to pay. 
 
ARTICLE 6 
Compensation for Work 
 
 1. Subject to the provisions of Paragraph 10 of this Article, the price named in the proposal and accepted by the City shall 
be paid by the City and received by the Contractor as full compensation for furnishing materials and for use of tools, forms, machinery 
and other implements, and for labor in moving materials and executing all the work contemplated in this contract, also for loss or 
damage arising from delay however occasioned, or out of the nature of the work aforesaid or from the action of the elements, from 
floods, or from any unforeseen obstructions or difficulties which may be encountered in the prosecution of the same and for all risks 
of every description connected with the work and for well and faithfully completing the work in the proper manner and according to 
the plans and specifications and requirements of the Commissioner under them. 
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 2. During the first week of each calendar month, the City Engineer shall cause all work done by the Contractor during 
the previous month to be measured and shall estimate the value thereof and, on or before the 10th of each month issue a 
certificate to the Commissioner of the measurements and the amount due the Contractor according to the terms of his contract. 
 
 3. The City shall pay the Contractor on approval of the Commissioner monthly on or before the 18th of each month for 
all work done during the preceding month according to the aforementioned certificate of the City Engineer, less 5 per cent 
of the amount of such work and less any amounts due the City by the Contractor. 
 
Final and Substantial Completion 
 
 4. Upon substantial completion of the work required by the Contract, the Contractor must present to the City Engineer 
written certification that the work is substantially complete. Within 21 calendar days after such certification is presented, the City 
Engineer shall present to the Contractor either a written declaration that the work is substantially complete or an itemized list of 
incomplete or unsatisfactory work items sufficient to demonstrate that the work is not substantially complete. The City Engineer 
shall include with such itemized list a date by which the work items must be completed, which date may not be earlier than the date 
for substantial completion established in the Contract Documents. If the City Engineer does not respond as provided herein within 
21 calendar days, then the date of the Contractor’s certification shall become the date for effective declaration of substantial 
completion. 
 
 5. Within 15 calendar days after the effective declaration of substantial completion, the City Engineer shall send to the 
Contractor by certified mail, return receipt requested, a complete list of all incomplete or unsatisfactory work items. Unless delayed 
by causes beyond the Contractor’s control, with an extension of time granted pursuant to Article 8, the Contractor must complete 
the work items within 45 calendar days after receipt of the list, or by the contractual completion date, whichever is later? If the 
contractor fails to complete the work within the required time the City may, notwithstanding other rights and remedies at its disposal, 
and upon seven days written notice to the Contractor terminate the contract and complete the incomplete or unsatisfactory work 
items and charge the cost of same to the Contractor. 
 

6. Within 65 calendar days following the effective declaration of substantial completion, the City Engineer shall issue to 
the Commissioner who shall cause to be paid to the Contractor a substantial completion estimate which estimate shall consist of the 
balance of the then current contract price less a one percent retention, the estimated cost to complete incomplete or unsatisfactory 
work items, the value of any outstanding claims against the Contractor and the sum of all demands for direct payment made pursuant 
to Article 12 herein,  provided that until final acceptance, the City shall retain five percent of the value of all items planted in the 
ground.  

 
 7. The Contractor shall provide written notice to the City Engineer when the work has been brought to final completion. 
Within ten days following receipt of such notice, and providing his inspection shows no work items remain incomplete or 
unsatisfactory, the City Engineer shall issue to the Commissioner a final certificate of the total amount of work done and the 
money due the Contractor therefor, crediting thereon the amounts of the previous payments. In making the final certificate, 
the City Engineer shall not be bound by any preceding certificate or estimate of the amount of work done or materials 
furnished. 
 
 8. Within 30 calendar days following receipt of final completion, the City shall pay the Contractor, on the approval of 
the Commissioner, the percentages retained and the balance due the Contractor according to the aforementioned final 
certificate of the City Engineer less any indebtedness of the Contractor for incomplete or unsatisfactory work or claims made 
by or against the City. If a claim or claims are made, or notice of liability given, such amounts due the Contractor may be 
paid upon satisfaction of such claims or upon furnishing of indemnity to said City against all loss, cost, damage or expense 
by reason of such claims.  
 
 9. The City, on making any payment after the completion of the work, shall be released from all claim or liability to 
the Contractor for anything done or used, or for any loss or injury sustained in carrying on the contract, or for any act, 
omission, neglect or mistake of the City or any person relating to or affecting the contract, except for the balance of any sum 
retained as aforesaid. 
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Extra Work 
 
 10. The Contractor shall be paid for any additions, or deductions as provided in Article 4, paragraph 1, and for extra 
labor done by, and for extra materials furnished by him in compliance with the written order only of the Commissioner, 
calling for work not similar in character to that covered by the items given in the proposal, and for which no price is set in 
the said written order, the direct (not including consequential) cost to the Contractor, as determined to be reasonable by the 
Commissioner, plus fifteen per cent of said costs as so determined in regard to labor only. For teams or trucks so furnished, 
no payment shall be made to the Contractor beyond the current local rate as determined by the Commissioner in each case. 
The direct cost of labor may include the cost of mechanics and laborers furnished and a reasonable proportion of the time of 
the foreman and timekeeper, but it shall in no case include any charge for the use of tools, for establishment charges or for 
time spent by the Contractor. The actual cost of insurance on extra pay rolls and of materials furnished for extra work shall 
be paid without any addition. The labor and materials so ordered shall constitute a part of the work to be done under the 
contract; and all and singular the provisions of the contract shall apply to said labor and materials as if the same were specified 
therein. The Contractor shall have no claim for the above-mentioned extra labor and materials unless he furnishes the details 
and bills therefor within one week after doing any such labor or furnishing any such materials. 
 
 11. No claim of the Contractor against the City under this contract shall be deemed valid unless such claim is presented 
to the Commissioner within ten days from the time when the Contractor first knows of, or has opportunity to know of, the 
facts and circumstances on which such claim is based. 
 
 12. A payment or payments to the Contractor, in cases where these provisions or any of them, are not complied with, 
shall not be construed as a waiver of said provisions or any part thereof. 
 
Contract Made Subject to Appropriations 
 
 13. This contract is made subject to appropriation heretofore made and shall not be altered unless the Contractor, the 
sureties on the bond, if any, the officer making the contract and the Mayor shall in writing agree thereto. 
 
ARTICLE 7 
Liquidated Damages 
 

1. In case the work embraced in the contract shall not have been substantially completed by the date(s) stipulated 
therein, the Contractor shall pay to the City of Newton as liquidated damages a designated sum per calendar day for the entire 
period of overrun until the work is substantially completed in accordance with the following Schedule of Deductions and,  in 
addition, the Contractor shall pay without reimbursement the entire cost of all traffic officers, railroad flagmen, inspectors, 
or other personnel the City Engineer and/or the Chief Engineer of the railroad determines to be necessary during the period 
of overrun of time. 
 
SCHEDULE OF DEDUCTIONS 
 
 Original Contract Amount Daily Charge 
 From More Than To and Including Per Calendar Day 
 
  $0.00 $25,000.00 $30.00 
  $25,000.00 $50,000.00 $50.00 
  $50,000.00 $100,000.00 $100.00 
  $500,000.00 $1,000,000.00 $150.00 
  $1,000,000.00 $2,000,000.00 $200.00 
  $2,000,000.00 ----- $300.00 
 
 2. In case the work covered by the contract shall not have been brought to final completion within 45 calendar days 
following the date of declaration of substantial completion, the Contractor shall pay to the City of Newton as liquidated 
damages the sum of $150.00 for each week or portion thereof during the period of overrun until the work is complete. 
 
 3. Whatever sum of money may become due and payable to the City of Newton by the Contractor under this Article 
may be retained out of money belonging or owed to the Contractor in the hands and possession of or by the City of Newton. 
It is agreed that this Article shall be construed and treated by the parties to the contract not as imposing a penalty upon said 
Contractor for failing fully to complete said work as agreed on or before the time specified in the proposal, but as liquidated 
damages to compensate said City of Newton for all additional costs incurred by it because of the failure of the Contractor 
fully to complete said work on or before the date of completion specified in the proposal. 
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ARTICLE 8 
Delays and Extensions of Time 
 
 1. If the Contractor is delayed at any time in the progress of the work by an act or neglect of the City, or by changes in 
the work ordered by the City, or by unseasonably inclement weather, or by other causes deemed by the City Engineer to be 
beyond the Contractor’s control, and which the City Engineer determines may justify delay, then the time for completion 
may be extended for such reasonable time as the City Engineer may determine. 
 
 2. No such extension of time will be allowed unless the Contractor submits a written request for an extension to the City 
Engineer no later than 10 calendar days of the start of the occurrence or event-giving rise thereto. Each such request must describe 
the occurrence or event and specify the manner and extent that such occurrence or event is causing or has caused a delay in the work. 
The City Engineer shall promptly investigate each request and make his written determination to the Commissioner and the 
Contractor within 10 days after receipt of the request. In his determination the City Engineer may either grant, deny, or modify the 
length of the requested extension.  
 
 3. If the City Engineer’s determination so warrants, the Commissioner shall authorize a written Change Order to the 
Contract extending the time for completion. No extension of time shall be deemed as granted until said Change Order has been duly 
executed by the parties. 
 
 4. Change Orders which may be executed by the City and the Contractor in connection with additions, extra labor and/or 
extra materials shall not be considered as allowing extensions of the time for completion unless the change order expressly specifies 
that additional time is allowed in connection with the work under the change order. Once a Change Order has been executed by the 
parties, any request by the Contractor for an extension of time based solely on the fact that additions, extra labor and/or extra materials 
are required by the Change Order will be denied by the City Engineer. 
 
 5. Permitting the Contractor to continue and finish the work or any part of it after the times fixed for its completion, or after 
the date to which the time for completion may have been extended, shall in no way operate as a waiver on the part of the City of 
Newton of any of its rights under the contract. The Contractor remains liable for damages caused other than by delay. 
 
ARTICLE 9 
Lines and Grades 
 
The Contractor shall retain a Registered Land Surveyor who shall furnish such boards and stakes and cause to be placed 
thereon, such lines, marks and directions relating to the work as the Commissioner or City Engineer shall from time to time 
direct. 
 
ARTICLE 10 
Public Service Pipes and Conduits 
 
 1. The Contractor shall maintain such pipes or conduits of public service corporations or of the City as are across or 
within the lines of the work until such time as said public service corporations or the City assume the maintenance or removal 
of said pipes or conduits. The Commissioner will notify such public service corporations to that effect on the existence of 
such obstructions to the work being brought to his notice by the Contractor. The City will relocate either temporarily or 
permanently all water mains and water service pipes, or hydrants, and drains or sewers which may interfere with the work 
contemplated in this contract. (This clause is not to be construed as applying to such pipes as may be readily supported and 
protected during the progress of the work.) The cost of shutting off and turning on water in water mains during blasting shall 
be assumed by the City. 
 
Protection of Existing Structures 
 
 2. All existing gas pipes, water pipes, sewers, drains, conduits, or other structures which are uncovered by the 
excavation shall be carefully supported and protected from injury by the Contractor, and, in case of injury, they shall be 
restored by him, without compensation therefor, to as good condition as that in which they were found, and shall be kept in 
repair until 6 months after the completion of the work. The Contractor shall provide suitable temporary channels for water at 
all water courses. Wherever the work passes under or adjacent to street railway tracks, the Contractor shall make all necessary 
arrangements with the railway company for doing any work which may affect the property of the company or interfere with 
the operating of the railway, and he shall be liable for any damage that may be caused by any act, omission or neglect on his 
part, and shall pay all expenses of every kind incidental to this work. 
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Changing the Location of Existing Structures 
 
 3. Whenever it becomes necessary to change the location of any water or gas pipes, sewers, drains, conduits or other 
structures not otherwise provided for in these specifications, the Contractor shall do the whole or such portions of the work 
of making such changes as the Commissioner may require and shall receive in payment therefor the reasonable cost of the 
work done as determined by the Commissioner plus 15 per cent of such cost. In estimating such cost, no allowance shall be 
made to the Contractor for the use of tools not especially provided for this work, for general superintendence, or for any 
overhead expenses except liability insurance. 
 
ARTICLE 11 
Co-operation with Other Contractors 
 
The Contractor shall conduct the work in such manner as not to interfere with other work being done by the City, by contract 
or otherwise, and if deemed necessary by the Commissioner, the work under this contract shall conform to the progress of 
said other work; shall co-operate with other contractors or employees who may be doing work for the City, and with public 
service corporations affected by the work, in arranging for storage places, connections, bracings, temporary support for 
structures, repairs, etc. 
 
ARTICLE 12 
Subcontracts 
 
 1. The Contractor, in any contract with a Subcontractor, shall provide that the Subcontractor shall be subject to all 
specifications, terms, provisions, conditions, requirements and liabilities set forth in this contract so far as such specifications, 
terms, provisions, conditions, requirements and liabilities are applicable to the work to be done under such Subcontract, and 
shall also provide that such Subcontract shall be terminated by the Contractor whenever the Commissioner shall certify to 
him in writing that in his opinion the work of the Subcontractor is unnecessarily or unreasonably delayed or that the 
Subcontractor has violated any of the provisions of this contract. The Contractor shall at once terminate such subcontract if 
the Commissioner, after certifying as previously mentioned, shall in writing direct the Contractor to make such termination. 
 
 2. Subcontracts shall be made in writing and the Contractor shall furnish the Commissioner with a copy of all 
Subcontracts on demand. 
 
 3. Pursuant to the provisions of M.G.L. Ch. 30, Sec. 39F (1), the following provisions are included in the General 
Conditions: 
 
      (a)  Forthwith after the Contractor receives payment on account of a periodic estimate, the Contractor shall pay to 
each Subcontractor the amount paid for the labor performed and the materials furnished by that Subcontractor, less any 
amount specified in any court proceedings barring such payment and also less any amount claimed due from the 
Subcontractor by the Contractor. 
 
     (b)  Not later than the sixty-fifth day after each Subcontractor substantially completes his work in accordance with 
the plans and specifications, the entire balance due under the Subcontract less amounts retained by the City as the estimated 
cost of completing the incomplete and unsatisfactory items of work, shall be due the Subcontractor; and the City shall pay 
that amount to the Contractor. The Contractor shall forthwith pay to the Subcontractor the full amount received from the City 
less any amount specified in any court proceedings barring the payment and also less any amount claimed due from the 
Subcontractor by the Contractor. 
 
     (c)  Each payment made by the City to the Contractor pursuant to subparagraphs (a) and (b) of this paragraph for the 
labor performed and the materials furnished by a Subcontractor shall be made to the Contractor for the account of the 
Subcontractor; and the City shall take reasonable steps to compel the Contractor to make each such payment to each such 
Subcontractor. If the City has received a demand for direct payment from a Subcontractor for any amount which has already 
been included in a payment to the Contractor or which is to be included in a payment to the Contractor for payment to the 
Subcontractor as provided in subparagraphs (a) and (b), the City shall act upon the demand as provided in this section. 
 
     (d)  If, within seventy days after the Subcontractor has substantially completed the Subcontract work, the 
Subcontractor has not received from the Contractor the balance due under the Subcontract including any amount due for 
extra labor and materials furnished to the Contractor, less any amount retained by the City, the demand shall be by a sworn 
statement delivered to or sent by certified mail to the City , and a copy shall be delivered to or sent by certified mail to the 
Contractor at the same time.  
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The demand shall contain a detailed breakdown of the balance due under the Subcontract and also a statement of the status 
of the completion of the Subcontract work shall be valid even if delivered or mailed prior to the seventieth day after which 
the Subcontractor has substantially completed the Subcontract work. Within ten days after the Subcontractor has delivered 
or so mailed the demand to the City and delivered or so mailed a copy to the Contractor, the Contractor may reply to the 
demand. The reply shall be by a sworn statement delivered to or sent by certified mail to the City and a copy shall be delivered 
to or sent by certified mail to the Subcontractor at the same time. The reply shall contain a detailed breakdown of the balance 
due under the Subcontract including any amount due for extra labor and materials furnished to the Contractor and of the 
amount due for each claim made by the Contractor against the Subcontractor. 
 
     (e)  Within fifteen days after receipt of the demand by the City, but in no event prior to the seventieth day after 
substantial completion of the Subcontract work, the City shall make direct payment to the Subcontractor of the balance due 
under the Subcontract including any amount due for extra labor and materials furnished to the Contractor, less any amount 
(i) retained by the City as the estimated cost of completing the incomplete or unsatisfactory items of work (ii) specified in 
any court proceedings barring such payment, or, (iii) if the reply shall not deduct from a direct payment any amount as 
provided in part (iii) if the reply is not sworn to, or for which the sworn reply does not contain the detailed breakdown 
required by subparagraph (d). The City shall make further direct payments to the Subcontractor forthwith after the removal 
of the basis for deductions from direct payments made as provided in parts (i) and (ii) of this subparagraph. 
 
     (f)  The City shall forthwith deposit the amount deducted from a direct payment as provided in part (iii) of 
subparagraph (e) in an interest-bearing joint account in the names of the Contractor and the Subcontractor in a bank in 
Massachusetts selected by the City or agreed upon by the Contractor and the Subcontractor and shall notify the Contractor 
and the Subcontractor of the date of the deposit and the bank receiving the deposit. The bank shall pay the amount in the 
account, including accrued interest, as provided in an agreement between the Contractor and the Subcontractor or as 
determined by decree of a court of competent jurisdiction. 
 
     (g)  All direct payments and all deductions from demands for direct payments deposited in an interest-bearing 
account or accounts in a bank pursuant to subparagraph (f) shall be made out of amounts payable to the Contractor at the 
time of receipt of a demand for direct payment from a Subcontractor and out of amounts which later become payable to the 
Contractor and in the order of receipt of such demands from Subcontractors. All direct payments shall discharge the obligation 
of the City to the Contractor to the extent of such payment. 
 
     (h)  The City shall deduct from payments to a Contractor amounts which, together with deposits in interest-bearing 
accounts pursuant to subparagraph (f), are sufficient to satisfy all unpaid balances of demands for direct payment received 
from Subcontractors. All such amounts shall be earmarked for such direct payments, and the Subcontractors shall have a 
right in such deductions prior to any claims against such amounts by creditors of the Contractor. 
 
ARTICLE 13 
Responsibility for Work-Contractor's Responsibility 
 The Contractor has made his proposal from his own examinations and estimates, and shall not hold the City, its agents, 
or employees, responsible for or bound by, any schedule, estimate, sounding, boring, or any plan of any part of the work; 
shall, if any error in any plan, drawing, specification or direction relating to anything to be done under the contract come to 
his knowledge, report it at once to the Commissioner; shall not, except as the Commissioner shall authorize in writing, assign 
or sublet any part of the contract except for the supply of materials and plant, or of anything to be done thereunder; shall, 
subject to the provisions of the contract take all responsibility of, and bear all losses resulting to him in carrying on the 
contract, and shall assume the defense of, and hold the City, its agents and employees harmless from all suits and claims 
against them, or any of them, arising from the use of any invention, patent or patent right, material, labor or implement, by 
or from any act or omission or neglect of the Contractor, his Subcontractor, his agents or employees, in carrying on the 
contract, or for any liability of any nature arising under the contract. The Contractor shall be solely responsible and liable 
for, and shall fully protect and indemnify the City against all claims for damages to persons or property occasioned by or 
resulting from blasting or other methods or processes in the work of construction, whether such damages be attributable to 
negligence of the Contractor, his employees or his Subcontractor or otherwise. 
 
ARTICLE 14 
LIGHTS--GUARDS 

1. The Contractor shall assume all responsibilities of the work and take all proper precautions to protect persons and 
property from injury and unnecessary interference; leave a reasonably unobstructed way along public and private 
places for pedestrians, teams, and vehicles, and for access to hydrants; provide proper walks over or around any 
obstruction made in a public or private place in carrying on the contract, and maintain from the beginning of 
twilight through the whole of every night, on or near the obstruction sufficient lights and guards to protect travelers 
from injury thereby, and if, after one notification from the Commissioner that said lights and guards are not 
sufficient, the Contractor has not placed additional lights and guards to the satisfaction of the Commissioner,  
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the Commissioner shall have the right to take charge of that part of the work at the expense of the Contractor. 
While the work is suspended he shall keep all roadways and sidewalks in proper condition, and when the work is 
completed put the place and vicinity in proper condition and so leave them. 

 
2. The Contractor shall provide proper means of access to property where the existing access is cut off by the 

Contractor and replace or put in good condition every conduit, catch-basin, tree, wall, fence, or other thing injured by the 
Contractor in carrying on the contract, unless the same has been permanently done away with, on approval of the 
Commissioner, as being necessary to the proper carrying on of the contract. 
 
ARTICLE 15 
Guaranty 
 
 1. Any settlement or other defect, or the failure of any part of the structure or the work due to defective materials or 
workmanship, that occurs within one year after the work is completed, is to be immediately repaired by the Contractor. In 
the event of any such settlement, defect, or failure causing liability to the City for damage to persons or property, the 
Contractor does by this clause agree to hold the City harmless and to assume the defense of any claims therefor. 
 
 2. Responsibility under this guaranty for the adequacy of the work does not relieve the Contractor of his obligation to 
comply with the terms of the contract and to conform to all the requirements of the plans and specifications, nor does it give 
him the right to deviate in any way from the details of design of the structure or the work. 
 
ARTICLE 16 
Defective Work and Materials 
 
The inspection of the work shall not relieve the Contractor of any of his obligations to fulfill his contract as herein described, 
and defective work shall be made good and unsuitable materials may be rejected, notwithstanding that such work and 
materials have been previously overlooked by the Engineer and accepted or estimated for payment. If the work or materials, 
or any part thereof shall be found defective at any time before the final acceptance of the whole work, the Contractor shall 
forthwith make good such defect in a manner satisfactory to the Engineer, and if any material brought upon the ground for 
use in the work or selected for the same, shall be condemned by the Engineer as unsuitable or not in conformity with the 
specifications, the Contractor shall forthwith remove such materials from the vicinity of the work. Nothing in this contract 
shall be construed as vesting in the Contractor any right of property in the materials used after they have been attached or 
affixed to the work or the soil, but all materials shall, upon being so attached or affixed, become the property of the City. 
 
ARTICLE 17 
Employment of Labor 
 
 The Contractor shall give preference in employment, first to citizens of Massachusetts, second, to other citizens of the 
United States; and shall allow all employees on said work to lodge, board and trade where they choose, and shall not obstruct 
any other person in doing work for the City; and shall conform to all labor laws of the Commonwealth; and no laborer or 
teamster, workman or mechanic working within this Commonwealth in the employ of the Contractor or Subcontractor or 
other person doing or contracting to do the whole or a part of the work contemplated by the Contractor shall be requested to, 
or required to, or work more than eight hours in any one calendar day. This contract is subject to all the laws of the 
Commonwealth and ordinances of the City and if any clause thereof does not conform to such laws and ordinances, such 
clause shall be void and such laws and ordinances operated in lieu thereof. 
 
ARTICLE 18 
Laws and Regulations - Contractor to Comply with Law 
 
 The Contractor shall keep fully informed of all existing or future acts of the legislature, and of all municipal ordinances, 
prohibitions, rules and regulations in any manner affecting the conduct of the work, and of all orders or decrees of anybody 
or tribunal having any jurisdiction or authority over the materials, times, places and actions of those employed in the work 
embraced in the contract. The Contractor shall at all times observe and comply with all existing and future acts, ordinances, 
prohibitions, rules, regulations, orders and decrees; and shall protect and indemnify the city and its employees against any 
and all claims arising from or based on any violation of such acts, ordinances, prohibitions, rules, regulations, orders or 
decrees, and against all violations of law by the Contractor or his agents or employees. 
 

END OF SECTION 
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CITY OF NEWTON 
 

SUMMARY OF WORK AND SPECIFIC REQUIREMENTS OF THE CONTRACT 
 

FOR PUBLIC WORKS CONSTRUCTION 
 
I. SUMMARY OF WORK 
 
A.  
 
1 The work under this Contract consists of milling/overlay of multiple municipal roadways located throughout the City.  In 
addition the contractor shall be expected to adjust affected traffic signal timing from “actuated” to “timed” control, adjust 
castings, replace and shim unsuitable substructure, reinstall traffic loops, reset and install new curbing, construct ADA 
compliant sidewalks, curb ramps, and driveways. Roadway locations include Chestnut St (from Beacon St to Commonwealth 
Ave) and the Islington Rd area. 
 
* Notice #1: The quantities represented in this Invitation for Bid are dependent on Massachusetts Department of Transportation 
(MassDOT) Chapter 90 funding. These monies are customarily allotted, and subsequently apportioned by the City of Newton, on or 
about April 1 of each calendar year. Therefore, the quantities listed in this Invitation for Bid (IFB) may be revised at the time 
of the bid award. 

 
 

 2.  All other work described in the Project Manual and/or shown on the Plan(s) unless specifically indicated 
as not to be done. 

 
B. In addition, the work under the contract includes: 
 
 1. Work outside the Project Site as called for in the Project Manual and/or Plan(s) and as required for the 

performance of the work. 
 
 2. The restoration of any items damaged or destroyed by encroaching upon areas outside the Project Site. 
 
 3. All labor, materials, tools, and equipment necessary to do all the work required for the completion of 

each item as specified, which shall be limited not only to the exact intent mentioned but shall include 
incidental work necessary or customarily performed for the completion of that item. 

 
 4. All items not specifically mentioned or noted in the Project Manual and/or Plan(s), but which are 

obviously necessary to make a complete working installation. 
 
C. The Proposed Contract Price shall be complete costs, including overhead, profit, insurance, transportation, and 

all other costs connected with, or incidental to the work described. 
 
II. TIME FOR COMPLETION AND LIQUIDATED DAMAGES 
 
A. Upon notification the Contractor shall commence the work specified in the Project Manual as directed by the 

City. The work shall proceed in a continuous uninterrupted fashion with adequately staffed crews, in a 
satisfactory manner, which will assure that the work is completed in a timely manner to the satisfaction of the 
City. 
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B. The time for substantial completion pursuant to: 
 

NOTICE:   * TIME IS OF THE ESSENCE * 
 

Within five (5) business days of the Notice of Award the Contractor shall submit to the Purchasing 
Department: 

 
• A signed contract. 
• A Certificate of Insurance (naming the City as an additional insured) 
• A Labor and Materials Payment Bond in the amount of 50% of the contract total. 

 
The start date is the date on which the Notice to Proceed is issued. Time for completion is prior to June 30, 
2023. The successful bidder must be able to accommodate the City of Newton in the scheduling and/or 
coordination of this work. 

 
 
 Time is of the essence for the completion of this contract. If the Contractor fails to achieve substantial or final 

completion of the Work within the time required by the contract, and unless an extension of time is granted, the 
Contractor shall pay to the City as liquidated damages, the applicable amount specified in Article 7 of the 
General Conditions for each day of delay. If different completion dates are specified in the Contract for separate 
parts or stages of the work, the amount of liquidated damages shall be assessed on those parts or stages which 
are delayed. To the extent that the Contractor's delay or nonperformance is excused under another section in this 
Contract, liquidated damages shall not be due the City. The Contractor remains liable for damages caused other 
than by delay. 

 
III. INSURANCE REQUIREMENTS 
 
A. The Contractor shall carry and maintain until acceptance of the work such Workmen’s Compensation, 

Automobile Liability, Public Liability, Contingent Public Liability, Property Damage and Contingent Property 
Damage Insurance, each including blasting coverage, as shall protect him and any sub-contractor performing 
work covered by this contract from all claims and liability for damages for personal injury, including accidental 
death, and for property damage which may arise from operations under this contract, whether such operations 
be by himself or by any sub-contractor or by any one directly or indirectly employed by either of them. 

 
B. The City shall be named as an additional insured on such policy. 
 
C. The amounts of such insurance shall be as follows: 
 
 1. Workmen’s Compensation Insurance as required by Massachusetts General Law. 
 
 2. Automobile Liability Insurance on all vehicles owned or hired for a.) Bodily Injury in an amount not 

less than $500,000.00 for each occurrence, and not less than $1,000,000.00 aggregate; b.) Property 
Damage in an amount not less than $300,000.00 each occurrence, and not less than $500,000.00 
aggregate. 

 
 3. Public Liability Insurance and Contingent Public Liability Insurance in an amount not less than 

$500,000.00 for injuries, including accidental death to any one person, and subject to the same limit for 
each person, in an amount not less than $1,000,000.00 on account of one accident. 

 
 4. Property Damage Insurance and Contingent Property Damage Insurance in an amount not less than 

$300,000.00 on account of one accident, and in an amount of not less than $500,000.00 on account of 
all accidents. 

 
 5. General Liability Insurance shall include Contractual Liability Insurance. 
 
D. Before any work is started, the successful bidder shall be required to file with the Chief Procurement Officer 

certificates of insurance coverage as detailed above, with policy numbers and dates of expiration. 



Project Manual #23-12 – Cold-Planing of Bituminous Concrete Pavement and Bituminous Concrete Overlay at Multiple Roadways  
Page 71 of 134 

 
E. The Contractor shall indemnify, hold harmless and defend the City and its departments, officers, employees, 

servants, and agents from and against all actions, causes of actions, claims, demands, damages, costs, loss of 
services, expenses and compensation, including attorney’s fees and interest arising out of or resulting directly 
or indirectly from the services rendered pursuant to this Contract, provided that any such action, cause of action, 
claim, demand, damage, cost, loss of service, expense, compensation (1) in any way grows out of bodily injury, 
sickness, disease or death, or to injury to or destruction of tangible property, which (2) is caused in whole or in 
part by any act or omission of the Contractor, anyone directly or indirectly employed by any of them or anyone 
for whose acts any of them may be liable, regardless of whether or not it is caused in part by a party indemnified 
hereunder. 

 
 

END OF SECTION 
 
  



Project Manual #23-12 – Cold-Planing of Bituminous Concrete Pavement and Bituminous Concrete Overlay at Multiple Roadways  
Page 72 of 134 

GENERAL CONDITIONS 
 
1 The work under this Contract consists of milling/overlay of multiple municipal roadways located throughout the City. In 
addition the contractor shall be expected to adjust affected traffic signal timing from “actuated” to “timed” control, adjust 
castings, replace and shim unsuitable substructure, reinstall traffic loops, reset and install new curbing, construct ADA 
compliant sidewalks, curb ramps, and driveways. Roadway locations include Chestnut St (from Beacon St to Commonwealth 
Ave), and the Islington Rd area. 
 
* Notice #1: The quantities represented in this Invitation for Bid are dependent on Massachusetts Department of Transportation 
(MassDOT) Chapter 90 funding. These monies are customarily allotted, and subsequently apportioned by the City of Newton, on or 
about April 1 of each calendar year. Therefore, the quantities listed in this Invitation for Bid (IFB) may be revised at the time 
of the bid award. 

 
All work done under this contract shall be in conformance with: 

• the City of Newton Standard Specifications and General Construction Details, 
• Commonwealth of Massachusetts Department of Transportation Standard Specifications for Highway and 

Bridges 2022 Edition as amended.1 
• the latest Massachusetts Department of Transportation Construction Standard Details 
• the 2006 Massachusetts Highway Department Project Development and Design Guide dated February 25, 2010, 
• the latest edition of the Manual on Uniform Traffic Control Devices (MUTCD) with revisions and Massachusetts 

Amendments, 
• the 1990 Standard Drawings for Signs and Supports, 
• the 1968 Standard Drawings for Traffic Signals and Highway Lighting, 
• the latest edition of American Standard for Nursery Stock, 
• the Contract Project Manual with any Project Addenda. 

 
The General Conditions, Supplementary Conditions and these Special Provisions shall take precedence over the General 
Requirements of Division 1 of the Standard Specifications of the Massachusetts Department of Transportation 
(MassDOT). 
 
If during construction operations the contractor disturbs any survey monuments (temporary or permanent) the engineer 
may direct the contractor to reestablish the survey monuments at no additional cost to the owner. The contractor shall 
be required to use a Professional Surveyor registered in the Commonwealth of Massachusetts, unless otherwise 
directed by the Engineer. 
 
It shall be the responsibility of the contractor to coordinate with all third party utility companies that maybe affected by 
this contract. This shall include but not limited to adjustment or replacement of existing structures as directed by the 
appropriate utility company. The owner shall not compensate the contractor for work done on behalf of a third party. 
 
The scheduling of this work shall be solely at the discretion of the Engineer. 

 
• The objective of this project is to provide, to the extent possible, a 2% cross slope on roadway. Other criteria 

are as follows: Minimum profile & gutter gradient - 1%; New final roadway pavement shall not alter current 
overland drainage patterns; and apply level course of dense binder, as required to meet cross slope requirement 
and / or as directed by the Engineer. 
 

• If schools are present within the paving limits or along a detour route, such work shall be avoided to the extent 
feasible and as directed by the Engineer while school is in session. Roadway Construction shall not interfere 
with school operations. 

 
• The contractor shall maintain a clean and orderly staging area within city limits for the duration of the project. 

The staging area shall be free of construction debris by the end of the week (Friday) unless receiving written 
permission from the Engineer. Failure to comply may result in a fine of up to $1000.00 per day per staging area. 

 
1 https://www.mass.gov/doc/2022-standard-specifications-for-highways-and-bridges/. 

 

https://www.mass.gov/doc/2022-standard-specifications-for-highways-and-bridges/
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• When repairing, installing, adjusting sidewalks and/or curbing the Contractor may only work on one side of 

the roadway at a time.  This allows the opposite side of the roadway to be used for safe pedestrian access. 
 

• Work will not be permitted on Federal, State or City Holidays. Work will not be permitted on religious holidays 
as designated by the City Engineer.  
 

• The Contractor shall not be allowed to move any equipment required for the proposed work found in this 
contract from project zone to project zone under its own power unless prior permission is granted by the 
Engineer. 
 

• All aspects of this target list are subject to modification as the work progresses. The intended purpose of the 
road list is to provide bidders with a guide of street types to be completed with each treatment. 
 

• Night work is scheduled by Newton Police Department, in consultation with Public Works. Night work shall be 
performed when road construction during the day interferes with traffic operations to such an extent that 
public safety is compromised. 
 

• Prior to the final installation of the top course, the Engineer may require a pre-construction meeting/walk 
through to assure that all conditions and specifications required to be completed before final paving have been 
finalized satisfactory to the Engineer. 
 

• All requests for payment shall be submitted with quantities separated by a street by street basis as well as 
totaled in a summary street. No request for payment will be considered “received” unless this requirement is 
met by the Contractor. 
 
 

LIMITS OF WORK 
 
Roadway Mill/Overlay locations include Chestnut Street (from Beacon Street to Commonwealth Avenue) and the 
Islington Road area. The exact limits of work must be reviewed and delineated with the Engineer in the field prior to the 
Contractor beginning work. The Contractor is responsible for taking accurate measurements of actual field conditions 
prior to ordering proposed materials or beginning construction.   
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ITEM SHEETS 
 

The Contractor shall insert unit prices for each item in ink, in both words and figures, and is to show a Total Cost (unit 
price x estimated quantities). In the event a discrepancy between the written words and figures, the written words shall 
govern. In the event an error in the bidders total bid price, the corrected total bid obtained by the summation of the 
products of the unit prices multiplied by the respective quantities shall stand as the bidder’s total bid price.  
 
Unbalanced bidding is expressly prohibited and all unit bid prices will be compared for reasonable conformance with 
the engineer's estimate. The City has the right to reject award of a bid, or part thereof, to protect the public interest if it 
is apparent that a bid is mathematically unbalanced, the bidder front-end loads its bid as to amount to an advanced 
payment, there extreme variations from the engineer's estimate or other bids received, if in the opinion of the City, the 
unit prices create a reasonable doubt that that apparent low bidder will actually result in the lowest cost to the City, 
and/or if the overall competitive bidding process has been jeopardized. 
 
*The estimated quantities shown here are based solely upon prior experience and a reasonable assessment of the 
project parameters, thus the Contractor is advised that the actual quantities may vary substantially as field 
conditions may necessitate. Regardless of the amount of actual quantities, however, the quoted unit prices shall 
always apply. 
 
There is no separate labor charge under this bid: unit prices shall include full compensation for all labor, 
materials, tools and equipment, and all incidentals necessary to complete the work as specified herein. No 
payment(s) shall be due to the Contractor in excess of the unit prices in these except pursuant to a duly approved and properly 
executed written change order. 
 
NOTICE:   In accordance with MGL Chapter 303 of the Acts of 2008 this bid contains price adjustments for 1) 
Fuel (combination of Gasoline & Diesel), Portland Cement and 2) Liquid Asphalt. It is the bidders’ responsibility 
to familiarize themselves with this price adjustment program prior to entering a bid. 
 

ITEM DESCRIPTION & BID PRICE EST. 
QTY* 

UNIT TOTAL COST 

ITEM 120.1: UNCLASSIFIED EXCAVATION 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER CUBIC YARD 
 

713 CY $     

ITEM 151: GRAVEL BORROW (TYPE B) 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER CUBIC YARD 
 

415 CY $     
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ITEM DESCRIPTION & BID PRICE EST. 
QTY* 

UNIT TOTAL COST 

ITEM 220: DRAINIAGE STRUCTURE ADJUSTED 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER EACH 
 

38 EA $     

ITEM 220.01: ADJUSTMENT OF EXISTING STRUCTURES 
(F&G/C) BINDER 

 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER EACH 
 

5 EA $     

ITEM 220.02: MANHOLE RISER 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER EACH 
 

1 EA $     

ITEM 220.2: STRUCTURE REBUILT 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER VERTICAL FOOT 
 

8 VF $     

ITEM 220.201: STRUCTURE REBUILT (BINDER) 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER VERTICAL FOOT 
 

2 
 VF $     
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ITEM DESCRIPTION & BID PRICE EST. 
QTY* 

UNIT TOTAL COST 

ITEM 222.3: FRAME AND GRATE (OR COVER) MUNICIPAL 
STANDARD 

 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER EACH 
 

5 
 EA $     

ITEM 222.301: FRAME AND GRATE (OR COVER) MUNICIPAL 
STANDARD (BINDER) 

 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER EACH 
 

3 EA $     

ITEM 357: GATE BOX 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER EACH 
 

2 EA $     

ITEM 357.01: GATE BOX (BINDER) 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER EACH 
 

1 EA $     

ITEM 358: GATE BOX ADJUSTED 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER EACH 
 

18 EA $     
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ITEM DESCRIPTION & BID PRICE EST. 
QTY* 

UNIT TOTAL COST 

ITEM 358.01: GATE BOX ADJUSTED (BINDER) 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER EACH 
 

9 EA $     

ITEM 358.02: 6 INCH GATE BOX RISER 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER EACH 
 

1 EA $     

ITEM 381: SERVICE BOX 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER EACH 
 

8 EA $     

ITEM 381.3: SERVICE BOX ADJUSTED 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER EACH 
 

20 EA $     

ITEM 402.:    DENSE GRADED CRUSHED STONE FOR SUB BASE 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER CUBIC YARD 
 

95 CY $     

ITEM 415.3: PAVEMENT STANDARD MILLING 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER SQUARE YARD 
 

11060 SY $     
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ITEM DESCRIPTION & BID PRICE EST. 
QTY* 

UNIT TOTAL COST 

ITEM 450.23: SUPERPAVE SURFACE COURSE -12.5 (SSC – 
12.5) 

 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER TON 
 

1260 TN $     

ITEM 450.32  SUPERP47AVE INTERMEDIATE COURSE - 12.5 
(SIC -19.0 - P)  

 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER TON 
 

850 TN 
 $     

ITEM 470.2: HOT MIX ASPHALT BERM, TYPE A - MODIFIED 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER FOOT 
 

50 FT $     

ITEM 472: HOT MIX ASPHALT FOR MISCELLANEOUS 
WORK 

 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER TON 
 

10 TN $     

ITEM 504: GRANITE CURB TYPE VA4 – STRAIGHT 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER FOOT 
 

100 FT $     
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ITEM DESCRIPTION & BID PRICE EST. 
QTY* 

UNIT TOTAL COST 

ITEM 504.1: GRANITE CURB TYPE VA4 – CURVED 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER FOOT 
 

20 FT $     

ITEM 514: GRANITE CURB INLET – STRAIGHT 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER EACH 
 

3 EA $     

ITEM 580: CURB REMOVED AND RESET 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER FOOT 
 

112 FT $     

ITEM 581: CURB INLET REMOVED AND RESET 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER EACH 
 

5 EA $     

ITEM 590: CURB REMOVED AND STACKED 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER FOOT 
 

10 FT $     

ITEM 594: CURB REMOVED AND DISCARDED 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER FOOT 
 

30 FT $     
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ITEM DESCRIPTION & BID PRICE EST. 
QTY* 

UNIT TOTAL COST 

ITEM 697.1: SILT SACK 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER EA 
 

20 EA $     

ITEM 701: CEMENT CONCRETE SIDEWALK (4 INCHES) 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER SQUARE YARD 
 

945 SY $     

ITEM 701.1: CEMENT CONCRETE SIDEWALK AT 
DRIVEWAYS (6 INCHES) 

 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER SQUARE YARD 
 

315 
 SY $     

ITEM 701.2: CEMENT CONCRETE WHEELCHAIR RAMP 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER SQUARE YARD 
 

425 SY $     

ITEM 702: HOT MIX ASPHALT WALK SURFACE 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER TON 
 

12 TN $     
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ITEM DESCRIPTION & BID PRICE EST. 
QTY* 

UNIT TOTAL COST 

ITEM 703: HOT MIX ASPHALT DRIVEWAY 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER TON 
 

10 TN $     

ITEM 706.01: REMOVE AND RESET MISCELLANEOUS 
SIDEWALK & DRIVEWAY TREATMENTS 

 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER SQUARE YARD 
 

10 SY $     

ITEM 748. – MOBILIZATION 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER LUMP SUM 
 

1 LS $     

ITEM 751: LOAM BORROW 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER CUBIC YARD 
 

93 CY $     

ITEM 765: SEEDING 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER SQUARE YARD 
 

853 SY $     
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ITEM DESCRIPTION & BID PRICE EST. 
QTY* 

UNIT TOTAL COST 

ITEM 852.01: TEMPORARY TRAFFIC CONTROL 
 
THE SUM OF: 
    DOLLARS 
 
AND     CENTS 
 
($    )  PER LUMP SUM 
 

1 LS  
$  ___ 

ITEM 853.403B: BIKE SYMBOL WITH SHARROW 
(THERMOPLASTIC) 

 
THE SUM OF: 
    DOLLARS 
 
AND     CENTS 
 
($    )  PER EACH 
 

2 EA  
$  ___ 

ITEM 854.016: TEMPORARY PAVEMENT MARKINGS - 4 INCH 
(PAINTED) 

 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER FOOT 
 

600 FT $     

ITEM 854.1: PAVEMENT MARKING REMOVAL 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER SQUARE FOOT 
 

300 SF $     

ITEM 856.12: PORTABLE CHANGEABLE MESSAGE SIGN 
 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER DAY 
 

 
50 
 

DAY $     
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ITEM DESCRIPTION & BID PRICE EST. 
QTY* 

UNIT TOTAL COST 

ITEM 864.04: PAVEMENT ARROWS AND LEGENDS 
(THERMOPLASTIC) 

 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER SQUARE FOOT 
 

100 SF $     

ITEM 866.104: 4” REFLECTORIZED WHITE LINE 
(THERMOPLASTIC) 

 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER FOOT 
 

100 FT $     

ITEM 866.112: 12” REFLECTORIZED WHITE LINE 
(THERMOPLASTIC) 

 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER FOOT 
 

1000 FT $     

ITEM 867.104: 4” REFLECTORIZED YELLOW LINE 
(THERMOPLASTIC) 

 
THE SUM OF: 
     DOLLARS 
 
AND      CENTS 
 
($     )  PER FOOT 
 

12000 FT $     

ITEM 999.01: MISCELLANEOUS WORK ALLOWANCE  
 
THE SUM OF: 
 Forty Thousand   DOLLARS 
 
AND  Zero   CENTS 
 
( $ 40,000.00  )  PER ALLOWANCE 
 

1 ALL $ _40,000_____ 
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ITEM DESCRIPTION & BID PRICE EST. 
QTY* 

UNIT TOTAL COST 

ITEM 999.02: ALLOWANCE FOR PAYMENT OF POLICE 
OFFICERS 

THE SUM OF: 
 Fifty Thousand   DOLLARS 
 
AND  Zero   CENTS 
 
($  75,000.00  )  PER ALLOWANCE 
 

1 ALL $  50,000 
 

 
                   
                                          

                                                           TOTAL BID PRICE:    $                   
 

  
(Total Bid Price must be placed in paragraph “C” of the Bid Form) 

 
 

END OF SECTION 
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CITY OF NEWTON 
 

GENERAL REQUIREMENTS 
 
 

MEASUREMENT AND PAYMENT 
PART 1 GENERAL 
 

1.01 SCOPE 
A. The purpose of this section is to define the basis of measurement and payment for the unit price or lump 

sum items listed in these Contract Documents. 
B. Section 9.00 of the Commonwealth of Massachusetts Highway Department (MassDOT) Standard 

Specifications for Highways and Bridges 1988 and the English Supplemental Specifications, dated July 1, 
2015 are hereby included in its entirety. 

 
1.02 PAYMENT ITEMS 

A. Work Items of this Project are referenced with Item Numbers and Item Descriptions similar to those 
currently in use by the MassDOT, Highway Division. 

 
1.03 BASIS OF MEASUREMENT AND PAYMENT 

A. Method of Measurement and Basis of Payment for Work Items shall be as called for under the appropriate 
section of the MassDOT Standard Specifications, unless modified in the Special Provisions and the 
Construction Specifications. 

 
1.04 UNIT PRICES 

A. Payment will be computed on the basis of the unit price bid for each Item and the quantity of units completed. 
Unit prices are to include cost of all necessary materials, labor, equipment, overhead, profit and other 
applicable costs for items installed complete and accepted by the Engineer. No Payments will be made for 
the purchase or stockpile of materials or incidentals to the completed items. (See Par. 1.06, this Section.) 

B. The Owner reserves the right to increase or decrease the scope of the Contract work by 25% of the original 
scope. 

 
1.05 LUMP SUM PRICES 

A. Payment will be computed on the basis of the percentage of work completed on each item in the contract 
BID as determined by the Engineer. Lump sum prices are to include the cost of all necessary materials, 
labor, equipment, overhead, profit and other applicable costs for items installed complete and accepted by 
the Engineer. No Payments will be made for the purchase or stockpile of materials or incidentals to the 
completed items. (See Par. 1.06, this Section.) 

B. The Contractor's breakdown of the lump sum bid will be used only as a guide to determine the percentage 
of completion. 

 
1.06 PRICES INCLUDE 

A. The prices stated in the Proposal include full compensation not only for furnishing all the labor, equipment 
and material needed for, and for performing the work \ contemplated by, the Contract, but also for assuming 
all risks of any kind for expenses arising to facilitate the work in a timely manner and all items and 
incidentals included in the Contract Documents. 

B. The Owner shall pay and the Contractor shall receive the prices stipulated in the BID made a part hereof as 
full compensation for everything performed and for all risks and obligations undertaken by the Contractor 
under and as required by the Contract. 

C. The prices for those Items which involve excavation shall include compensation for disposal of surplus 
excavated material and handling water. 

D. In all Items involving excavation, the price shall be based on doing the entire excavation in earth. Where 
rock is excavated, the price, therefore, shall be in addition to the cost of excavating earth and no deduction 
will be made in the amount for earth excavation. 
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1.07 PAYMENT 
A. In general, payment will be made for all Contract work satisfactorily completed through the end of the 

previous month. The payment will include any additional work which has been completed and approved and 
change order work agreed upon by the Owner and Contractor which has been completed and approved. 

B. Each application for payment will indicate the total of a minimum percent retainage, held by the Owner on 
the total of all work completed under the contract and approved for payment to-date. 

C. Monthly applications for payment may also indicate reduction or increase of the total Contract price when 
an approved change order results in a net reduction or net increase in the cost and quantity of work to be 
performed under the Contract. 

D. Special billings and charges against the Contract as credit or payment to the Owner, that are not for change 
order work, may be subtracted from monies due on any monthly application for payment but shall not serve 
to reduce the total Contract price. 

E. Final payment for Work governed by unit prices will be made on the basis of the actual measurements and 
quantities accepted by the Engineer multiplied by the unit price for work which is incorporated in or made 
necessary by the Work. 

 
 
FIELD ENGINEERING 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Survey work and other field engineering responsibilities of the Contractor. 
 
1.02 REQUIREMENTS 

A. The Contractor shall be responsible for field survey, layout of the work, and the establishing of lines and 
grades for his use. 

B. Establish elevations, lines, levels, reference marks, batter boards, etc., required during the progress of the 
Work. Verify such marks by instrument to confirm accuracy. 

C. Locate and protect established survey control and reference points. 
D. Make, check, and be responsible for all measurements and dimensions necessary for the proper construction 

of the Work. 
E. The Engineer will be permitted to check the lines, elevations, reference marks, batter boards, etc., set by the 

Contractor. The Contractor shall correct any errors found in lines, elevations, reference marks, batter boards, 
etc. Such a check shall not be construed as approval of the Contractor's work and shall not relieve or diminish 
the responsibility of the Contractor for the accurate construction and completion of the Work. 

F. Control datum for survey shall be a relative one per street established by the Contractor. 
G. Verify location and reset (if needed) street right-of-way bounds and markers. 
H. The Contractor is to make a video tape and/or photographic record of all existing sideline conditions, prior 

to the commencement of construction activities, and/or as may be required as the construction activities 
progress, for the purpose of documenting all decrepit, and/or extraordinary points of concern. All video and 
picture making shall be done on foot and shall not be 'shot' from a vehicle. This video record shall be made 
by the Contractor and a copy, or a secondary video tape, shall be delivered to the Engineer. A representative 
from the Engineering Division shall present at the time of the recording. 

 
1.03 QUALITY ASSURANCE 

A. The Contractor shall employ a Civil Engineer or Land Surveyor registered in the State of Massachusetts, 
acceptable to the Owner. 

B. The Contractor shall submit a certificate signed by the Contractor’s Engineer or Land Surveyor stating 
elevations and locations of the Work are in conformance with the Contract Documents. 
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PROJECT MEETINGS 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Administrative and procedural requirements for project meetings. 
 

1.02 PROGRESS MEETINGS 
A. The Engineer will schedule and administer progress meetings and specially called meetings throughout the 

duration of the Work at period intervals. Weekly progress meeting are expected in the initial stages of the 
project. Meetings can later be scheduled to be Bi-Weekly as determined by the Engineer. 

B. The time and location of such meetings shall be designated by the Engineer and shall be convenient for all 
parties involved. 

C. The Engineer will prepare agenda with copies for participants, preside at meetings, record minutes, and 
distribute copies. 

 
 

SUBMITTALS 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Requirements for submission of schedules and shop drawings. 
 
1.02 PROGRESS SCHEDULE 

A. Within 14 calendar days after execution of the Contract Documents, the Contractor shall submit to the 
Engineer for review a construction progress schedule conforming to requirements specified. This schedule 
should show the proposed dates of commencement and completion of each of the various subdivisions of 
work required under this Contract and the anticipated monthly percentage of completion, based on the total 
contract price. The Contractor shall be responsible for updating, and/or revising, this schedule whenever 
directed by the Engineer throughout the duration of the Contract. The schedule shall also include a Traffic 
Management Plan to be coordinated with City Engineering and Newton Police Department for each phase 
and location of work to be constructed under this contract. 

B. Special attention is directed to the requirement that the Contractor shall start the Work, as specified under 
this Contract, no later than 30 calendar days after the execution of the Contract Documents, unless otherwise 
authorized by the Owner. The Contractor shall comply with all pre-construction requirements as specified. 
The Owner reserves the right to delay the commencement of the Work or any part thereof, if the specified 
requirements as determined by the Engineer have not been satisfied. The Owner further reserves the right to 
limit or, delay construction, or certain activities thereof, in certain areas of the Contract should the Owner 
deem it to be in the public's best interest and/or safety to do so. 

C. The Contractor shall contact the appropriate city authorities concerning any public or semi-public events 
that may occur during the construction period that may affect construction. The Contractor alone shall be 
responsible for arranging his construction sequence to conform to any restrictions these events may impose. 
No claims for extras will be allowed because of any delay, extra materials handling, extra excavation, etc. 
caused by the imposed restrictions. However, additional time may be granted for completion of the work to 
compensate for delays caused by said restrictions. 
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1.03 SHOP DRAWINGS 
A. Submit six (6) copies of shop and working drawings of concrete reinforcement, structural details, piping 

layout, wiring, materials fabricated especially for the Contract, and materials and equipment for which such 
drawings are specifically requested. 

B. A maximum of two (2) submittals of each shop drawing will be reviewed by the Engineer. If more submittals 
are required due to the Contractor’s neglect or failure to fulfill the requirements of the Contract plans and/or 
specifications, or to make corrections or modifications required by the Engineer in the review of the first 
two submittals, the Engineer will review the submittal and the Contractor will be responsible for the cost of 
the review, as determined by the Owner based on the Engineer’s documentation of time and rates for 
additional services established in the Engineering Agreement between the Owner and the Engineer. 

C. If re-submittals on shop and working drawings are required, the Engineer will retain three (3) copies and 
three (3) copies will be returned to the Contractor. When re-submittals are returned to the Engineer, six 
copies of the complete submittal shall again be required. 

D. Such drawings shall show the principal dimensions, weight, structural and operating features, space required, 
clearances, type and/or brand of finish or shop coat, grease fittings, etc., depending on the subject of the 
drawing. When the dimensions are of particular importance, or when specified, the drawings shall be 
certified by the manufacturer or fabricator as correct for the Contract. The Contractor shall also be required 
to certify on the submitted drawings or catalog cuts that the equipment or the assembly are accepted by him 
and in conformance with the Plans and Specifications. 

E. When so specified or if considered by the Engineer to be acceptable, manufacturer's specifications, catalog 
data, descriptive matter, illustrations, etc., may be submitted in place of shop and working drawings. 

F. The Contractor shall be responsible for the prompt and timely submittal of all shop and working drawings 
to eliminate delay to the Work due to the absence of such drawings. All shop and working drawings must 
be submitted to the Engineer within 30 calendar days prior to incorporation into the Work, unless otherwise 
permitted by the Engineer. Prior to the submittal of any shop drawings, the Contractor shall submit a 
schedule of proposed shop drawing transmittals. The schedule shall identify the subject matter of each 
transmittal, the corresponding specification section number and the proposed date of submission. Prior to 
and during the progress of the Work the schedule shall be revised and resubmitted as requested by the 
Engineer. 

G. No material or equipment shall be purchased or fabricated for the Contract until the required shop and 
working drawings have been submitted as hereinabove provided and reviewed for conformance to the 
Contract requirements. All such materials and equipment and the work involved in their installation or 
incorporation into the Work shall then be as shown in and represented by said drawings. 

H. Until the necessary review has been made, the Contractor shall not proceed with any portion of the Work 
for which review is required. 

I. All shop and working drawings shall be submitted to the Engineer by and/or through the Contractor, who 
shall be responsible for obtaining shop and working drawings from his subcontractors and returning 
reviewed drawings to them. All drawings shall be clearly marked with the names of the Owner, Contractor, 
and building, equipment, or structure to which the drawing applies, and shall be suitably numbered. 
Submitted shop drawings shall be accompanied by a multi-part letter of transmittal provided by the Engineer, 
and completed by the Contractor as directed by the Engineer. 

J. Only drawings which have been checked and corrected by the fabricator should be submitted to the 
Contractor by his subcontractors and vendors. Prior to submitting drawings to the Engineer, the Contractor 
shall check thoroughly all such drawings to satisfy himself that the subject matter thereof conforms to the 
Drawings and Specifications in all respects. All drawings which are correct shall be marked with the date, 
checker's name, and indication of the Contractor's approval, and then shall be submitted to the Engineer; 
other drawings shall be returned for correction. 

K. If a shop drawing shows any deviation from the Contract requirements, the Contractor shall make specific 
mention of the deviations in his letter of transmittal. 

L. The review of shop and working drawings by the Engineer will be general only, and nothing contained in 
this Section shall relieve, diminish or alter in any respect the responsibilities of the Contractor under the 
Contract Documents and in particular, the specific responsibility of the Contractor for details of design and 
dimensions necessary for proper fitting and construction of the work as required by the Contract and for 
achieving the result and performance as specified. 
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M. Should the Contractor submit equipment that requires modifications to the structures, piping, electrical 
conduit, wires, appurtenances, or layouts etc., either existing or as detailed on the Drawings, he shall also 
submit details of the proposed modifications. If such equipment and modifications are accepted, the 
Contractor, at no additional cost to the Owner, shall do the work necessary to make such modifications. 

N. The Contractor shall furnish additional copies of shop drawings or catalog cuts when so requested. 
 

1.04 JOB-MIX FORMULA 
A. Work shall not begin on any Newton project nor shall any mixture be accepted until the Contractor has 

submitted to the Engineer a specific job-mix formula for the particular uniform combination of materials 
and sources of supply to be used on each project in conformance with the requirements of Section M3 of 
MassDOT's Construction Specifications. The job-mix formula shall be submitted in writing by the 
Contractor to the City at least 30 days prior to the start of paving operations.  

 
QUALITY CONTROL 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Requirements for Contractor’s quality control of products, suppliers, manufacturers, services, site 
conditions, and workmanship, to produce work of the specified quality. 

 
1.02 QUALITY ASSURANCE/CONTROL OF INSTALLATION 

A. Comply fully with manufacturers' instructions, including each step in sequence. 
B. Should manufacturers' instructions conflict with Contract Documents, request clarification from Engineer 

before proceeding. 
C. Comply with specified standards as a minimum quality for the Work except when more stringent tolerances, 

codes, or specified requirements indicate higher standards or more precise workmanship. 
D. Perform work by persons qualified to produce workmanship of specified quality.  
E. Secure Products in place with positive anchorage devices designed and sized to withstand stresses, vibration, 

physical distortion or disfigurement. 
 
1.03 FIELD SAMPLES 

A. Install field samples at the site as required by individual specifications sections for review. 
B. Acceptable samples represent a quality level for the Work. 
C. Where field sample is specified to be removed, clear area only after field sample has been accepted by the 

Engineer. 
 
1.04 CERTIFIED WELDERS 

A. Structural welds shall be made only by operators who have been qualified by tests, as prescribed in the 
"Standard Qualification Procedure" of the American Welders Society, to perform the type of work required. 

B. Pipe welds shall be made only by operators who have been qualified by the National Certified Pipe Welding 
Bureau and each operator's qualification record shall be submitted to the Engineer before any work is 
performed. 

C. Shop welding shall be in accordance with the "Code for Welding in Building Construction". 
 
TESTING LABORATORY SERVICES 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Qualification, duties and responsibilities of testing laboratories. Also, coordination and scheduling are 
responsibilities of the Contractor. 

B. Related Sections 
1. Materials and Equipment 

 
1.02 PAYMENT PROCEDURES 

A. Initial Testing: Unless otherwise specified herein, the Owner will pay for additional initial testing services 
required by the Engineer. 



Project Manual #23-12 – Cold-Planing of Bituminous Concrete Pavement and Bituminous Concrete Overlay at Multiple Roadways  
Page 90 of 134 

B. Retesting: When initial tests indicate noncompliance with the Contract Documents, subsequent retesting 
occasioned by the noncompliance shall be performed by the same testing agency, and costs thereof will be 
deducted by the Owner from the Contract Sum. 

C. Contractor’s Testing: Inspecting and testing performed exclusively for the Contractor's convenience or as 
required of him by the technical specifications shall be the sole responsibility of the Contractor. 

 
1.03 REFERENCES 

A.  American Society for Testing and Materials (ASTM) 
1. E-329-90, Use in the Evaluation of Testing and Inspection Agencies as Used in Construction. 

 
1.04 REQUIREMENTS 

A. Asphalt material will only be accepted by the City if the test results from acceptance samples obtained at the 
production plant and from the compacted pavement indicate conformance to the approved job-mix formula 
and the quality limits specified in Section M3 of MassDOT's Construction Specifications. 

B. Work included: 
1. Cooperate with the Owner's selected testing agency and all others responsible or testing and 

inspecting the Work. 
2. Provide other testing and inspecting as specified to be furnished by the Contractor in this Section 

and/or elsewhere in the Contract Documents. 
3. Where no testing requirements are described, but the Owner directs testing, the Contractor shall 

provide testing under the requirements of this Specification. 
 

1.05 QUALITY ASSURANCE 
A. The testing laboratory will be qualified to the Owner's approval in accordance with ASTM E329-90. 
B. Regulatory requirements 

1. Testing, when required, will be in accordance with all pertinent codes, regulations, and with 
selected standards of the American Society for Testing and Materials. 

2. Regulatory Requirement Inspections and tests required by codes or ordinances, or by a plan 
approved authority, and which are made by a legally constituted authority, shall be the 
responsibility of and shall be paid for by the Contractor, unless otherwise provided in the Contract 
Documents. 

 
1.06 DELIVERY, STORAGE, AND HANDLING 

A. Comply with pertinent provisions of the Materials and Equipment section. 
B. Promptly process and distribute, to the Engineer, required copies of test reports and instructions to assure 

necessary retesting and replacement of materials with the least possible delay in progress of the Work. 
 
1.07 SCHEDULING 

A. Establishing schedule 
1. By advance discussion with the testing laboratory selected by the Owner, determine the time 

required for the laboratory to perform its tests and to issue each of its findings. 
2. Provide all required time within the construction schedule. 
3. Coordinate testing activity with the appropriate testing laboratory. 

B. Revising schedule 
1. When changes of construction schedule are necessary during construction, coordinate all such 

changes with the testing laboratory as required. 
C. Adherence to schedule 

1. When the testing laboratory is ready to test according to the established schedule, but is prevented 
from testing or taking specimens due to incompleteness of the Work, all extra charges for testing 
attributable to the delay may be back-charged to the Contractor and shall not be borne by the 
Owner. 
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PART 3 EXECUTION 
 

3.01 FIELD QUALITY CONTROL 
A. Representatives of the testing laboratory shall have access to the Work at all times and at all locations where 

the Work is in progress. Provide facilities for such access to enable the laboratory to perform its functions 
properly. 

B. All specimens and samples for testing, unless otherwise provided in the Contract Documents, shall be taken 
by the testing personnel. All sampling equipment and personnel will be provided by the testing laboratory. 
All deliveries of specimens and samples to the testing laboratory will be performed by the testing laboratory. 

C. All work constructed as a deviation from the Contract Documents shall be approved prior by the Engineer 
in writing. All subject work shall be documented and the submission of required as-builts will be the 
responsibility of the Contractor. 

 
 
TEMPORARY UTILITIES 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Requirements for temporary utilities required during construction. 
 
1.02 GENERAL REQUIREMENTS 

A. The Contractor is responsible for payment of all costs associated with the installation and operation of all 
temporary utilities necessary for the completion of the work. The Contractor shall arrange with the Engineer 
and Owner methods of determining monthly utility costs for Temporary Utilities prior to connection of any 
temporary systems. The Contractor shall pay the Owner on a monthly basis for all temporary utility costs. 
The Temporary Utilities to be paid by the Contractor include, but are not limited to the following: Electricity, 
Water, Sanitary, Heating, Ventilation, Plumbing and other services required to complete the work. 

 
1.03 TEMPORARY SANITARY FACILITIES 

A. Provide adequate sanitary facilities for the use of those employed on the Work. Sanitary facilities shall be 
made available when the first employees arrive on the site of the Work, be properly secluded from public 
observation, and be maintained during the progress of the Work in suitable numbers. The location for the 
placement of sanitary facilities shall be approved in writing by the Engineer. 

B. Maintain sanitary facilities in an orderly and sanitary condition at all times and enforce their use. Rigorously 
prohibit the committing of nuisances on the site of the Work, on the lands of the Owner, or any adjacent 
property. 

 
TEMPORARY CONTROLS 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Requirements for cleaning, maintenance of the project site, barriers and fences required during construction. 
 
1.02 CLEANING DURING CONSTRUCTION 

A. Contractor shall perform clean-up operations during construction as herein specified, or as specified 
elsewhere within the Contract Documents. 

1. Control accumulation of waste materials and rubbish; promptly dispose of off-site. Bear all costs, 
including fees resulting from disposal. 

2. Maintain project in accordance with all local, State and Federal Regulatory Requirements. 
3. Store volatile wastes in covered metal containers and remove from premises. 
4. Prevent accumulation of wastes that create hazardous conditions. 
5. Provide adequate ventilation during use of volatile or noxious substances 

B. Conduct cleaning and disposal operations to comply with local ordinances and anti-pollution laws. 
1. Do not burn or bury rubbish and waste materials on site. 
2. Do not dispose or volatile wastes such as mineral spirits, oil, or paint thinner in storm or sanitary 

drains. 
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3. Do not dispose of wastes into streams or waterways. 
4. Use only those materials which will not create hazards to health or property and which will not 

damage surfaces. 
5. Execute cleaning to ensure that the buildings, the sites, and adjacent properties are maintained free 

from accumulations of waste materials and rubbish and wind-blown debris, resulting from 
construction operations. 

6. Provide on-site containers for collection of waste materials, debris, and rubbish. 
7. Remove waste materials, debris, and rubbish promptly from the site and dispose of at legal disposal 

areas off the construction site. 
8. During its progress, the work and the adjacent areas affected thereby shall be kept cleaned up and 

all rubbish, surplus materials, and unneeded construction equipment shall be removed and all 
damage repaired so that the public and property owners will be inconvenienced as little as possible. 

9. Where material or debris has washed or flowed into or been placed in existing watercourses, 
ditches, gutters, drains, pipes, structures, work done under this contract, or elsewhere during the 
course of the Contractor’s operations, such material or debris shall be entirely removed and 
satisfactorily disposed of during the progress of the work, and the ditches, channels, drains, pipes, 
structures, and work, etc. shall, upon completion of the work, be left in a clean and neat condition. 

 
1.03 DUST CONTROL 

A. Provide adequate means for the purpose of preventing dust caused by construction operations throughout 
the period of the construction contract. 

B. This provision does not supersede any specific requirements for methods of construction or applicable 
general conditions or performance obligations of the Contractor. 

C. Adequate dust control shall be applied as, and when, directed by the Engineer. No additional compensation 
will be made for such work and shall be considered to be incidental to the Contract. 

 
1.04 EROSION AND SEDIMENT CONTROL 

A. Plan and execute construction by methods to control surface drainage from cuts and fills, from borrow and 
waste disposal areas. Prevent erosion and sedimentation. 

B. Minimize amount of bare soil exposed at one time. 
C. Provide temporary measures such as berms, dikes, and drains, to prevent water flow. 
D. Periodically inspect earthwork to detect evidence of erosion and sedimentation; promptly apply corrective 

measures. 
E. Construct sediment control devices for discharge from dewatering trenches. 
F. Construct all sedimentation control devices shown on the plans. 

 
1.05 NOISE CONTROL 

A. Develop and maintain a noise-abatement program and enforce strict discipline over all personnel to keep 
noise to a minimum. 

B. Execute construction work by methods and by use of equipment which will reduce excess noise. 
1. Equip air compressors with Silencers, and power equipment with mufflers. 
2. Manage vehicular traffic and scheduling to reduce noise. 

 
1.06 POLLUTION CONTROL 

A. Special care shall be taken to prevent contamination or muddying up or interfering in any way with the 
stream flows, if any along the line of work. No waste matter of any kind will be allowed to discharge into 
the stream flows or impounded water of any pools or other bodies of water. 

 
1.07 SURFACE WATER CONTROL 

A. Take all precautions to prevent damage to the work or equipment by high waters or by storms. The Engineer 
with the approval of the Owner may prohibit the carrying out of any work at any time when in his judgment, 
high water or storm conditions are unfavorable or not suitable, or at any time, regardless of the weather, 
when proper precautions are not being taken to safeguard previously constructed work or work in progress. 

B. In case of damage caused by the failure of the Contractor to take adequate precautions, the Contractor shall 
repair or replace equipment damaged and shall make such repairs or rebuild such parts of the damaged work, 
as the Engineer may require, at no additional expense to the Owner. 
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1.08 BARRIERS AND ENCLOSURES 

A. Fences and Barricades 
1. Provide and maintain temporary fences, barriers, lights, guardrails, and barricades as indicated in 

the Contract Documents, or as necessary to secure the Work and adjacent property and protect 
persons and property. 

2. Obtain necessary approvals and permits and provide temporary expedients as necessary to 
accommodate tasks requiring items mentioned herein. 

B. Protection of Trees 
1. The Contractor shall notify the Tree Warden before commencing work within the drip line of any 

Tree. 
2. If, in the opinion of the Engineer or Tree Warden, and so directed by either, the Contractor shall 

be required to provide adequate and satisfactory tree protection (either trunk protection or drip line 
protection, or both) as directed. No additional compensation will be made for such protection and 
shall be considered to be incidental to the Contract. 

3. The Contractor shall take care not to harm trees along the sides of roads or within the existing 
facility in which the construction work is to be done or trees on adjacent lands except as indicated 
on the drawings or with the written permission of the Owner and any other owner of the trees 
involved. Care shall be taken not to cut tree roots so as to harm the growth of trees to remain. 

4. If, in the opinion of the Engineer or Tree Warden, any trees damaged during construction can be 
repaired, the Contractor shall satisfactorily repair same at no further cost to the Owner. 

5. If, in the opinion of the Engineer or Tree Warden, any tree damaged during construction cannot be 
repaired and should be removed, the Contractor shall satisfactorily remove and replace, with a 
species specified by and at the direction of the City Tree Warden, same at no further cost to the 
Owner. 

 
 
TRAFFIC REGULATIONS 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Requirements for traffic control for the duration of the Contract. 
 
1.02 REFERENCES 

A. Manual of Uniform Traffic Control Devices (MUTCD) latest edition, including published revisions; 
Specifications for Temporary Traffic Control. 

 
1.03 PERFORMANCE REQUIREMENTS 

A. The Contractor shall prepare and submit to the Engineer a proposed work schedule which complies with the 
plans and specifications. No work shall start until the Engineer's approval of the schedule is received. 

B. The Contractor shall have the sole responsibility for the maintenance and protection of traffic. 
C. No construction will be permitted within 300 feet of a school, day care center, or day camp when children 

are either arriving or departing the facility. The actual hours involved will be obtained by the Contractor 
from the respective facility. 

D. An authorized representative of the Contractor shall be available on a 24-hour basis for the duration of the 
Contract for the purpose of correcting construction related impediments or hazards. This contact shall be 
responsible for making correction within a timely manner. The contact information shall be supplied with 
the rest of the required submittals. 

 
1.04 SUBMIT TRAFFIC PLANS 

A. In accordance with the Submittals section, submit a traffic plan delineating requirements of this section, the 
Contract Drawings, and the City of Newton. 

B. Traffic control plans shall detail all typical, and specific, work zones and detours for each roadway and 
construction activity for the project to complete the work as listed in the Contract Documents and Limits of 
Work, as well as the planned accessible pedestrian route through, or adjacent to, the work zone. 
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1.05 SITE CONDITIONS 
A. Replace at no cost to the Owner pavement markings, legends and lane arrows removed or damaged by the 

construction operation that are not within the limits of work. 
B. Restore temporary detours to original condition. 
C. Replace traffic signal loops damaged during construction within 72 hours. 
 

1.06 SCHEDULING 
A. The Contractor shall minimize the construction impacts to the traveling public and abutting property owners 

by limiting the extent of roadway excavation and requiring the restoration of a weather-tight pavement 
surface as stipulated below. All proposed underground installations (utilities, drainage, sewer, etc.) must be 
in place prior to the beginning of roadway excavation. 

B. The Owner reserves the right to alter the lengths of excavation and other operations in order to ensure the 
safety of the traveling public and abutting property owners. 

 
PART 2 PRODUCTS 
 

2.01 TRAFFIC CONTROL DEVICES 
A. All Traffic Control Devices shall be in accordance with the MUTCD and maintained as such. All Devices 

shall also meet and be maintained in compliance with the Specifications, 
 
PART 3 EXECUTION 
 

3.01 INSTALLATION OF TRAFFIC CONTROL DEVICES 
A. Installations shall be in accordance with all requirements and standards as specified in the Manual on 

Uniform Traffic Control Devices (MUTCD) and shall be the responsibility of the Contractor to install and 
maintain as directed by the Engineer. 

 
MATERIALS AND EQUIPMENT 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Requirements for delivery, storage, handling and installation of systems, materials, manufactured units, 
equipment, components, and accessories used in the work. 

 
1.02 DELIVERY 

A. Refer to Specifications' Sections for requirements pertaining to delivery and handling of materials and 
equipment. 

B. Transport products by methods to avoid product damage; deliver in undamaged condition in manufacturers' 
unopened containers or packaging, dry. 

C. Provide equipment and personnel to handle products by methods to prevent soiling or damage. 
D. Promptly inspect shipments to assure that products comply with requirements, that quantities are correct, 

and products are undamaged. 
 
1.03 STORAGE AND PROTECTION 

A. Refer to Specifications' Sections for requirements pertaining to storage and protection of materials and 
equipment. 

B. Store products in accordance with manufacturers' instruction, with seals and labels intact and legible. Store 
sensitive products in weather tight enclosures; maintain within temperature and humidity ranges required by 
manufacturers' instructions. 

C. For exterior storage of fabricated products, place on sloped supports above ground. Cover products subject 
to deterioration with impervious sheet covering; provide ventilation to avoid condensation. 

D. Store loose granular materials on solid surfaces in a well-drained area; prevent mixing with foreign matter. 
Loose material shall also be protected in accordance with Erosion Control specifications. 

E. Arrange storage to provide access for inspection. Periodically inspect to assure that products are undamaged, 
and are maintained under required conditions. 

F. Materials stored and location of storage shall be approved by the Engineer prior to delivery. 



Project Manual #23-12 – Cold-Planing of Bituminous Concrete Pavement and Bituminous Concrete Overlay at Multiple Roadways  
Page 95 of 134 

 
1.04 INSTALLATION STANDARDS 

A. Comply with Specifications and referenced standards as minimum requirements. 
B. Components required to be supplied in quantity within a Specification Section shall be the same, and shall 

be interchangeable. 
C. Do not use materials and equipment removed from existing structures, except as specifically required, or 

allowed, by the Contract Documents. 
D. Perform work by persons qualified to produce workmanship of specified quality. 
E. Secure products in place with positive anchorage devices designed and sized to withstand stresses, vibration, 

and racking. 
F. When work is specified to comply with manufacturers' instructions, submit copies as specified in the 

Submittals section, distribute copies to persons involved, and maintain one set in field office. 
G. Perform work in accordance with details of instructions and specified requirements. 
 

MAINTENANCE 
PART 1 GENERAL 

 
1.01 SECTION INCLUDES 

A. Procedures for maintaining work completed under this Contract. 
 
1.02 MAINTENANCE PERIOD 

A. The general maintenance period for all construction or materials under this Contract shall be one (1) year 
subsequent to the date of the acceptance of the work by the Owner, or as provided by other sections of this 
Specification. 

B. If the Owner puts any structure or equipment to use prior to acceptance of all work under the Contract, the 
maintenance period for such structures or equipment shall be calculated from the time use begins. 

C. Contractor agrees to replace the material which does not conform to the Contract requirements, and to repair 
any damage of material or work without cost to the Owner, to the satisfaction of Engineer, in conformance 
with Contract Documents provided orders for replacement and/or repairs are received in writing by the 
Contractor within the one year period. 

D. This Section shall in no way limit the duration of the Contractor’s responsibility for the correction of any 
defect due to workmanship or materials provided by the Contractor which are not in compliance with the 
Contract Documents. 

 
1.03 ABUSE OF WORK 

A. Contractor is not obligated to perform work of replacement or repair that he may prove is required because 
of abuse by parties other than the Contractor, after the date the Owner puts to continuous use the work 
requiring replacements or repair, or after date the Owner has approved the Certificate of Completion. 

 
1.04 EMERGENCY REPAIRS 

A. If the Owner deems necessary, the Owner shall order replacement or repairs be undertaken within 24 hours. 
B. If the Contractor delays or fails to make the ordered replacement or repairs within the time specified, the 

Owner shall have the right to make such replacements or repairs and the expense shall be deducted from 
moneys due the Contractor, or moneys of the Contractor retained by the Owner. 

 
END OF SECTION 
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CITY OF NEWTON 
 

SCOPE OF WORK 
 
 
The work under this Contract consists of milling/overlay of multiple municipal roadways located throughout the City. In 
addition the contractor shall be expected to adjust affected traffic signal timing from “actuated” to “timed” control, adjust 
castings, replace and shim unsuitable substructure, reinstall traffic loops, reset and install new curbing, construct ADA 
compliant sidewalks, curb ramps, and driveways. Roadway locations include Chestnut Street (from Beacon Street to 
Commonwealth Avenue) and the Islington Road area. 
 
 
* Notice #1: The quantities represented in this Invitation for Bid are dependent on Massachusetts Department of Transportation 
(MassDOT) Chapter 90 funding. These monies are customarily allotted, and subsequently apportioned by the City of Newton, on or 
about April 1 of each calendar year. Therefore, the quantities listed in this Invitation for Bid (IFB) may be revised at the time 
of the bid award. 
 
All work done under this contract shall be in conformance with: 

• the City of Newton Standard Specifications and General Construction Details, 
• the Commonwealth of Massachusetts Department of Transportation Standard Specifications for Highways and 

Bridges, 2022 Edition, as amended 
• the latest Massachusetts Department of Transportation Construction Standard Details 
• the 2006 Massachusetts Highway Department Project Development and Design Guide dated February 25, 2010, 
• the latest edition of the Manual on Uniform Traffic Control Devices (MUTCD) with revisions and Massachusetts 

Amendments, 
• the 1990 Standard Drawings for Signs and Supports, 
• the 1968 Standard Drawings for Traffic Signals and Highway Lighting, 
• the latest edition of American Standard for Nursery Stock, 
• the Contract Project Manual with any Project Addenda. 

 
All work shall comply with the Americans with Disabilities Act of 1990 (ADA) and Section 504 of the Rehabilitation 
Act of 1973, Specifically the ADA Standards for Accessible Design, Latest Edition, with all revisions, at a minimum 
and the Public Right-of-Way Accessibility Guidelines (PROWAG) where possible, and the Architectural Access Board 
(AAB) Section 521 of the Code of Massachusetts Regulations where applicable. 
 
The General Conditions, Supplementary Conditions and Special Provisions shall take precedence over the General 
Requirements of Division I of the MassDOT Standard Specifications. 
 
References within the Standard Specifications to MassDOT, the Department, or the Engineer shall, for the purposes of 
this Contract, be construed to mean the City of Newton or its designated representative. 
 
ARCHITECTURAL ACCESS BOARD & AMERICANS WITH DISABILITIES ACT TOLERANCES AND 
STANDARDS 
The Contractor is hereby notified that they are ultimately responsible for constructing all project elements in strict 
compliance with the current AAB/ADA rules, regulations, and standards. 
 
All construction elements in this project associated with sidewalks, walkways, wheelchair ramps and curb cuts are 
controlled by 521CMR - Rules and Regulations of the Architectural Access Board (AAB). The AAB Rules and 
Regulations specify maximum slopes and minimum dimensions required for construction acceptance. There is no 
tolerance allowed for slopes greater than the maximum slope or for dimensions less than the minimum dimensions. 
 
Contractors shall establish grade elevations at all wheelchair ramp locations, and shall set transition lengths according 
to the appropriate table in the Construction Standards (or to the details shown on the plans). 
 
ORDERING OF MATERIALS AND DRAWINGS 
The Contractor shall provide the Engineer within 30 days of receipt of the contract, written evidence that: 
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1. Contractor has ordered the shop drawings for the materials for which shop drawings are required for this contract; 
2. Contractor has ordered from a supplier or manufacturer materials necessary to complete the project. 
 
 
The Contractor shall further provide the Engineer written evidence within 30 days of receipt of the Contract that these 
orders have been confirmed in writing by the manufacturer with delivery dates appropriate for timely completion of the 
project. These confirmations of orders will become part of the project records. 
Failure to comply with any of the ordering requirements shall nullify a request for an extension of the project completion 
date. 
 
SHOP DRAWING SUBMITTAL (Supplementing Subsection 5.02) 
The following is a list of items and materials that require shop drawing or catalog cut approval:  
 

1. Independent Testing Laboratory to be used 

2. Gravel Borrow (Type B) 

3. Dense Graded Crushed Stone for Sub-base 

4. Frame and Grate (or Cover) Municipal Standard 

5. Gate Box 

6. Service Box 

7. SUPERPAVE Hot Mix Asphalt Job Mix Formula 

8. Granite Curbing 

9. Detectable Warning Panels 

10. Silt Sack 

11. Cement Concrete 

12. Loam and Seed 

13. Pedestrian Temporary Traffic Controls  

 
JOINTS (Supplementing Subsection 460.65) 
The application of hot poured rubberized asphalt sealer, where required in accordance with Subsection 460.65 of the 
Supplemental Specifications, shall be considered incidental to the work included under Item 460 and 460.01. 
 
CONCURRENT WORK BY OTHERS WITHIN PROJECT LIMITS (Supplementing Subsection 5.06) 
Concurrent work may be in progress in the project areas by the City of Newton or utility companies or others. The 
Contractor is required to coordinate his activities with all work by others within and adjacent to the project limits. 
 
No additional payments will be allowed for any disruption of work schedule caused by or required to coordinate work 
in this contract and work to be performed by others. 
 
STEEL PLATES IN CONSTRUCTION ZONES (Supplementing Subsection 7.09) 
At the end of each working day trenches in areas of public travel shall be backfilled and covered with steel plates, each 
edge of such plates shall either be beveled or protected by a slope of two (2) feet horizontally to one (1) inch vertically. 
Any temporary patching material may be used to construct the ramps. The cost of necessary patching materials, and their 
maintenance and removal, will be considered incidental to the item involved with no separate payment. 
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PROPERTY BOUNDS (Supplementing Subsection 7.13) 
The Contractor shall exercise due care when working around all property bounds, which are to remain. The Contractor 
shall verify the location and reset (if needed) any street right-of-way bounds or markers damaged or moved by result 
from the actions of the Contractor, the bound shall be accurately replaced and/or realigned by the Contractor as required 
by the Engineer. The Contractor shall employ a Land Surveyor registered in Massachusetts to perform this work. No 
further compensation will be due the Contractor for the materials and labor required to re-establish a bound disturbed by 
the Contractor, except as otherwise noted herein. 
 
PROTECTION OF UNDERGROUND FACILITIES 
The Contractor's attention is directed to the necessity of making his own investigation in order to assure that no damage 
to existing structures, drainage lines, traffic signal conduits, etc., will occur. The Contractor shall notify the City of 
Newton and Mass. DIG SAFE and procure a DIG SAFE number for each location prior to disturbing the existing ground 
in any way. 
 
DIG SAFE Call Center 1-888-344-7233 
 
The Contractor shall notify the City and Dig Safe 72 hours prior to start of construction. 
 
NOTICE TO OWNERS OF UTILITIES (Supplementing Subsection 7.13) 
The Contractor shall give written notice to all public service corporations or officials, owning or having charge of public 
or privately owned utilities, of his intention to commence operations affecting such utilities one (1) week in advance of 
the commencement of such operations. The Contractor shall, at the same time, file a copy of such notice with the 
Engineer. Before commencing work on service connections, the Contractor shall contact the serving utility to ensure that 
proper construction procedures are followed. 
 
The following are the names and email addresses of some of the agencies which may be affected and must be notified. 
Completeness of this list is not guaranteed. The Contractor shall ensure that all affected agencies are notified. 
 
City Contract: Lou Taverna, ltaverna@newtonma.gov, (617) 796-1020 
City Construction: Frank Nichols, fnichols@newtonma.gov, (617) 796-1033 
Police:  Lieutenant Chuck Leone, cleone@newtonma.gov,(617)796-2146,  
Fire: Fire Prevention line, (617) 796-2210 
Fire Alarm & Wires Division: Glenn Manning (617) 796-2256 
Tree Warden Marc Welch (617) 796-1500  
Water/Sewer/Drain: Bob Sullivan, Livio Cence (617) 796-1640 
Gas: National Grid, Tammy Saporitio, 978-270-5205 tammy.saporitio@nationalgrid 
Electric:  Eversource, Kim Khounesombat kim.khounesombat@eversource.com 
MWRA: Ralph Francesconi, (617) 305-5827 
Comcast:  Manual Furtado (508) 884-2362 
RCN: Joe Volpe (617) 828-6904 
Verizon:  Stanley Usovicz stanley.j.usovicz@verizon.com 
 
 
NOTICE TO UNITED STATES POSTAL SERVICE (USPS) POSTMASTER 
The Contractor shall give sufficient notice to the USPS Postmaster of his intention to conduct work in an area where a 
Mail Collection Box, Mail Transfer Box, or the service thereof may be affected by the construction operations. Before 
commencing work near a Mail Collection Box that will be affected by the construction, the Contractor shall contact the 
USPS Postmaster responsible for the Mail Box to ensure that proper procedures are followed. The Contractor may not 
commence work in this area until the unit has been moved by the USPS or its designee. 
 
PROTECTION OF UTILITIES AND PROPERTY (Supplementing Subsection 7.13) 
The Contractor, in constructing or installing facilities, alongside or near sanitary sewers, storm drains, water or gas pipes, 
electric or telephone conduits, poles, sidewalks, walls or other structures, shall, at his expense, sustain them securely in 
place, cooperating with the officers and agents of the various utility companies and municipal departments which control 
them, so that the services of these structures shall be maintained. He shall also be responsible for the repair or 
replacement, at his own expense, of any damage to such structures caused by his acts or neglect, and shall leave them in 

mailto:cleone@newtonma.gov,(617)796-2146
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the same condition as they existed prior to the commencement of work. 
 
In case of damage to utilities, the Contractor shall promptly notify the owner and shall, if requested by the Engineer, 
furnish laborers to work temporarily under the owner's direction in providing access to the utility. Pipes or other 
structures damaged by the operation of the Contractor may be repaired by the City or by the utility company which 
suffers the loss. The cost of such repairs shall be borne by the Contractor, without compensation therefor. 
 
If, as the work progresses, it is found that any of the utility structures are so placed as to render it impracticable, in the 
judgment of the Engineer, to do the work called for under this Contract, the Contractor shall protect and maintain the 
services in such utilities and structures and the City will, as soon thereafter as it reasonably can, cause the position of the 
utilities to be changed or take such other action as it deems suitable and proper. 
 
If live service connections are to be interrupted by excavation of any kind, the Contractor shall not break the service 
until new services are provided. Abandoned services shall also be plugged off or otherwise made secure by the utility 
company involved. 
 
Full compensation for furnishing all labor, materials, tools, equipment and incidentals and for doing all the work involved 
in protecting or repairing property as specified in this section shall be considered as included in the prices paid for the 
various contract items of work and no additional compensation will be allowed therefor. 
 
The Contractor shall be required to furnish all labor, materials, and equipment necessary to protect underground 
structures and electrical vaults within the project site from construction debris and water penetration. When underground 
structures or electrical vault roofs are excavated, the Contractor shall be responsible for maintaining security of these 
structures or electrical vaults against unauthorized access. The Contractor shall be responsible for leaving the structures 
and vaults in a state of water tightness equal to that existing at the commencement of the contract. 
 
The Contractor will cooperate fully with all utility companies private or public and will notify all such companies at 
least twenty-four hours prior to excavating in the vicinity of any utility. It is understood that the Contractor has considered 
in his bid the existence of the various utilities and that no additional compensation will be allowed for any delays, 
inconvenience, or damage sustained by him due to any interference by said utilities. 
The Contractor shall pay the serving utility for their services rendered for the connection of the overhead service 
connections. 
 
DRAINAGE (Supplementing Subsection 7.13) 
It shall be the Contractor's responsibility to maintain proper drainage in the areas under construction until the final system 
is put into use.  
 
All impacted existing pipes and structures within the limits of this contract shall be left in a clean and operable condition 
at the completion of the work. It shall be the responsibility of the Contractor to make certain that new drainage systems 
carrying run-off from the limit of this project operate efficiently to their points of discharge into existing systems. Debris 
in pipes and structures, including deposition of hazardous material as a result of the Contractor's operations shall be 
removed by the Contractor in accordance with state and federal guidelines without compensation. 
 
All the above work shall be included under the relevant drainage item without additional compensation therefor. Any 
adjustments made to new drainage structures will be included under the contract unit price for the respective structures. 
 
DRAINAGE SYSTEM 
It shall be the Contractor's responsibility to maintain a proper drainage system at all times in the areas under construction. 
Existing drainage shall not be taken out of service without prior written notice to the City. All pipes and structures 
installed as part of this Contract shall be left in a clean and operable condition at the completion of the work. 
 
Drainage castings in new pavement areas shall be installed at base or binder course grade, as directed by the Engineer, 
and reset to proposed finish surface grade prior to placement of the pavement surface course. 
 
All existing pipes to be abandoned shall be plugged with brick masonry not less than eight (8) inches in thickness in 
conformance with the MassDOT Standard Specifications, Section 201.62. 



Project Manual #23-12 – Cold-Planing of Bituminous Concrete Pavement and Bituminous Concrete Overlay at Multiple Roadways  
Page 100 of 134 

 
No separate payment will be made for the maintenance of the existing drainage system or for plugging of pipes, but all 
costs in connection therewith shall be included in the unit prices bid for the various Contract items. 
 
DRAINAGE STRUCTURES 
Where new pipe is shown on the drawings to be connected into an existing drainage structure to remain, the existing 
structure shall be first cleaned to remove all mud, debris and other material. The existing structure wall shall be carefully 
and neatly cut to provide the minimum size opening required for the insertion of the new pipe. The proposed pipe end 
shall be set or cut off flush with the inside face of the existing structure wall and the remaining space around the pipe 
completely filled with cement grout for the full thickness of the structure wall. 
 
Existing shaped inverts shall be reconstructed, as necessary to provide a smooth and uniform flow channel from the new 
pipe through the existing structure. 
 
No separate payment will be made for the cost of connecting new pipes into existing structures, cleaning and necessary 
alterations of existing structures, but all such costs shall be taken as included in the unit prices bid for the various pipe 
items. In addition, no separate cost will be made for existing frame and grate (or cover) to be removed and stacked, but 
shall be made incidental to the appropriate drainage structure items, whether it be adjusted, change in type, remodeled, 
abandoned, or proposed. 
 
PROTECTION OF PERSONAL PROPERTY 
The Contractor shall exercise due care when working around all personal property and roadside features which are to 
remain. Trees to remain within work limits shall have tree protection. Any damage resulting from the actions of the 
Contractor, shall be replaced and/or repaired by the Contractor as directed by the Engineer.  
 
No further compensation will be due the Contractor for the materials and labor required to protect personal property, 
roadside features to remain or protection for trees. 
 
SAWCUTTING 
All edges of excavation made in existing pavements, driveways and sidewalks shall be squared by sawcutting with 
power-driven tools to provide a neat, clean edge for joining new pavement and sidewalks. Ragged, uneven edges shall 
not be accepted.  
Areas which have been broken or undetermined shall be edged neatly with a minimum disturbance to remaining 
pavement or sidewalks. 
 
All sawcutting will be considered incidental to the associated bid items. Additional sawcutting may be required to prevent 
damage to adjacent structures as directed by the Engineer. 
 
Saw-cut surfaces shall be sprayed or painted with a uniform thin coat of RS-1 asphalt emulsion immediately before 
placement of bituminous concrete material against the surface. 
 
FINE GRADING AND COMPACTION 
All areas consisting of existing subbase, newly placed subbase, or any other location where fine grading and compaction 
is necessary, or directed by the Engineer, prior to the installation of top or finish courses shall be thoroughly fine graded 
and compacted to provide a neat, clean surface for the installation of new materials. 
 
All fine grading and compaction will be considered incidental to the associated bid items. 
 
WORK SCHEDULE (Supplementing Subsection 8.02) 
Work on this project is restricted to 7:00 A.M. to 4:30 P.M. for Daytime work (be advised that the City of Newton may 
restrict work on arterial streets between the hours of 7:00 A.M. to 9:00 A.M. and from 3:30 P.M. to 4:30 P.M. in certain 
situations as designated by the Engineer), 8:00 P.M. to 5:00 A.M. of the next day for Nighttime work, and 8:00 A.M. to 
4:30 P.M. for Weekend (Saturday and Sunday) work (be advised that the City of Newton may restrict work on arterial 
streets between the hours of 7:00 A.M. to 9:00 A.M. and from 3:30 P.M. to 4:30 P.M. in certain situations as designated 
by the Engineer). The Contractor is further advised that the hours of operations are set by law. In addition no weekend 
or holiday work will be allowed unless special permission is granted. Any work to be completed as part of Nighttime or 
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Weekend time shall be approved or directed by the Engineer. Nighttime work also requires a Noise Waiver from the 
Mayor’s Office.  These stipulations apply to the Prime Contractor and all Subcontractors working on the same shift. The 
Prime Contractor will have superintendent on site whenever work is being performed. No work shall be done on this 
contract on Saturdays, Sundays, or Holidays, unless approved by the City in advance. Work will not be allowed the day 
before or the day after a long weekend, which involves a holiday without prior approval by the City. Exceptions may be 
taken if so stated in the Contract Documents. 
 
There shall be no work beyond the winter shut down date, unless approved in writing by the Engineer. Workdays shall 
be continuous to the winter shut down. No additional compensation shall be made for variations in Work Schedule 
required by the Engineer, and all costs associated with complying with work schedule shall be considered part of the 
contract bid price. 
 
SCHEDULE OF OPERATIONS (Supplementing Subsection 8.02) 
The Contractor shall construct each phase in order as shown in the limits of work unless otherwise directed or approved 
by the Engineer. The Contractor may work on more than one phase at a time, coordinated with and approved by the 
Engineer. It shall be the Engineer’s option to alter the phasing of work at any time during the project when a change is 
deemed to be in the best interest of the public. It should be noted that any costs of delays, incurred by these procedures, 
or changes in these procedures shall be deemed to be included in the contract prices bid and not cause for additional 
compensation. 
 
PROVISIONS FOR TRAVEL AND PROSECUTION OF WORK (Supplementing Subsection 8.03) 
Before starting any work under this Contract, the Contractor shall submit a Schedule of Operation, as provided in Section 
8.02. This work schedule shall include a plan of his construction procedures, detours, and the traffic safety devices he 
will use during the prosecution of the work as set forth in Section 850.  
 
Any area which the Contractor may require for storage of equipment and materials, or for other purposes necessary in 
the performance of the work, shall be secured by the Contractor at his own expense. Materials, including excavation 
intended for backfill, shall not be stored or stacked on roadway surfaces unless specifically permitted by the Engineer. 
 
In general, the Contractor shall coordinate his work with the work to be done by the public utilities or other agencies, 
and shall so schedule operations as to cause the least interruption to the normal flow of traffic. The Contractor may be 
required to temporarily suspend operations, when such are considered by the Engineer to be a hindrance hazard to traffic. 
 
The Contractor shall not proceed with surfacing operations without written approval of the Engineer. The Contractor 
shall provide for the removal of all material spilled from his trucks on existing pavement or other property over which it 
is hauled, or otherwise deposited thereon whenever, in the judgment of the Engineer, the accumulation is sufficient to 
cause the formation of mud or dust or interfere with drainage or create a traffic hazard. 
 
In case of damage to utilities, the Contractor shall promptly notify the Owner and shall, if requested, furnish manpower 
under the owner’s direction in getting access to the utility. Pipes or other structures damaged by the operation of the 
Contractor may be repaired by the owner, either the municipality or the utility company. The cost of such repairs shall 
be borne by the Contractor without compensation. 
 
The Contractor shall determine the exact location of all existing utilities before commencing work. Contractor agrees to 
be fully responsible for any and all damages which might be occasioned by his failure to exactly locate and preserve any 
and all underground utilities. The Contractor shall include in his bid a sufficient allowance to cover the cost of any 
exploratory excavations, which are needed to verify utility locations and to accomplish all of the required work. 
 
The Contractor shall be responsible for maintenance of flow in all water courses, drains, and other pipes in the way of 
the proposed work or for any conveyance of the flow to a suitable point of discharge in such a manner that there will be 
no flow upon or hindrance to other work or cause nuisance of any kind. 
 
Roadways under construction shall remain open to local traffic at all times during the period of time required for the 
completion of the work, except when specifically directed otherwise by the City. At least one lane of traffic in each 
direction must be maintained at all times on all roads and all existing turning movements must be maintained through 
construction. Pedestrian and vehicle access to all abutting properties shall be maintained except for very short periods of 
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time for passing of active construction equipment and vehicles working in the immediate adjacent rights-or-way. When 
it is necessary to deny access to a property, the Owner shall be informed at least 48 hours in advance and alternative 
provisions made. An accessible route for pedestrians shall be made available at all times and shall be properly 
maintained as such. The accessible route shall be equal to the distance of the route provided to able pedestrians. 
 
Facilities shall be provided by the Contractor for the safe and convenient passage of pedestrians and vehicles through 
the project. Particular care should be taken to establish and maintain methods and procedures which will not create 
unnecessary or unusual hazards to public safety. The placement of necessary devices will be for daily work periods and 
shall be removed after the completion of work operations. 
 
All proposed utility work must be completed before roadway rehabilitation begins on a particular roadway. Roadway 
excavations must be squared-off at the end of each day and any open trenches shall be backfilled and covered with steel 
plates. Backfilling and plating shall be considered incidental to the project and not be cause for additional compensation. 
 
The Contractor may begin excavation at either end of the project but must continue from that end to the completion of 
the project. During non-working hours, no lateral drop-offs will be permitted within the area of excavation. The 
excavated areas shall be squared-off and ramped longitudinally at a rate of 12:1 or flatter to meet existing surfaces. 
 
 
The City reserves the right to alter the lengths of excavation and other operations, for the convenience of the traveling 
public and abutting property owners. 
 
 
SAFETY CONTROLS FOR CONSTRUCTION OPERATIONS (Supplementing Subsections 850.21 and 850.61) 
Unless otherwise provided for by specific items in this contract, furnishing safety controls for construction operations 
shall be considered incidental to this contract and the costs for safety controls shall be included in the various price for 
those contract items requiring such controls. 
 
Positioning, adjusting and re-positioning of all devices such as traffic cones, drums, barricades, concrete barriers, high 
level warning devices, etc., not otherwise paid for under other items in this contract, is considered incidental and no 
separate payment will be made. 
 
Signs having messages that are irrelevant to normal traffic conditions will be removed or properly covered at the end of 
each work period. Signs are to be kept clean at all times, and legends shall be distinctive and unmarred. The Contractor 
shall provide, place and erect all necessary barricades and warning signs and maintain adequate lights and illumination 
therefor. He shall be held responsible for all damage to the work due to any failure of signs and barricades needed to 
protect the work from traffic, pedestrians, or other causes. 
 
Construction Signing and maintenance of Traffic will be paid for under Item 852.01. 
 
ENVIRONMENTAL CONTROLS 
Contractor shall control all dirt, dust erosion and other related construction emissions from the project to the satisfaction 
of the City. Contractor shall compile with all applicable local, state and federal environmental regulations and permit 
requirements. 
 
The Contractor shall clean and flush all affected drainage structures at the end of the work to the satisfaction of the 
engineer. The price associated with this work will be deemed incidental to the contract. 
 
All construction equipment shall be fitted with suitable muffling devices so that the noise from construction operation 
shall be properly controlled. The Contractor shall control all dirt, dust erosion and other related construction emissions 
from the project to the satisfaction of the Designated Agent. 
 
Calcium chloride for roadway dust control and/or water for roadway dust control shall be applied in accordance with 
Section 440 at the direction of the Engineer. All costs in connection with the application of calcium chloride and/or water 
shall be included in the various payment items and no additional compensation will be made. 
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DISPOSAL OF SURPLUS MATERIALS 
All existing and other materials not required or needed for use on the project, and not required to be removed and stacked, 
shall become the property of the Contractor and shall be removed from the site during the construction period and legally 
disposed of. No separate payment will be made for this work, but all costs in connection there with shall be included in 
the prices bid for various contract items. 
 
CLEARING AND GRUBBING 
No tree, including trees in clear & grub areas, shall be removed prior to receiving approval of the City of Newton. The 
removal of all trees shall be coordinated with the City of Newton prior to removal. The clearing and grubbing work shall 
be considered incidental to the Contract. No separate payment shall be made for clearing and grubbing. 
 
TRAFFIC OFFICERS 
Uniformed Traffic Officers will be required during the construction period. It shall be the responsibility of the Contractor 
to arrange for the necessary police details when approved by the City for each police detail required. This request and 
approval may be verbal or in writing at the discretion of the City. 48 hour notice to the Police Department is required. 
 
The City will pay the exact charges for police details ordered, with the approval of the Engineer, by the Contractor for 
this project. There will be no administrative fee, mark-ups, or any other additional costs paid to the Contractor. 
 
If the Contractor fails to cancel any police detail not needed, by the required deadline as set forth by the Newton Police 
Department, the cost for such detail as invoiced to the City shall be deducted from the total reimbursement to the 
Contractor, unless otherwise waived by the City. There will be no separate payment for the Contractor’s coordination 
with the Police Department or City to obtain police details. 
 
PRICE ADJUSTMENTS 
In accordance with MGL Chapter 30, Section 38A, this Contract shall be subject to the MassDOT Special provisions for 
price adjustment relative to energy escalation. Price adjustments for hot mix asphalt and Portland cement mixtures, diesel 
fuel and gasoline shall be made on a monthly basis when the monthly change from the Base Price is +/- 5 percent. Base 
prices for this contract shall be the period prices posted on the MassDOT website, MassDOT current contract price 
adjustments | Mass.gov, at the time of the bid. For reference the base prices are as follows: liquid asphalt $800.00 per 
ton, Portland cement $182.35 per ton, diesel fuel $4.988 per gallon, and gasoline $4.265 per gallon.    
 
The foregoing provisions indicate how fuel, liquid asphalt, and Portland Cement are factored in. The  Special 
Provisions are on the MassDOT website: https://www.mass.gov/service-details/massdot-special-provisions. 
  
   

END OF SECTION 
  

https://www.mass.gov/service-details/massdot-current-contract-price-adjustments
https://www.mass.gov/service-details/massdot-current-contract-price-adjustments
https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.mass.gov%2Fservice-details%2Fmassdot-special-provisions&data=05%7C01%7Cnread%40newtonma.gov%7C7a100c2ca18e4dcf85e008da718557c0%7C2a3929e0ccb54fb381402e2562c90e96%7C0%7C0%7C637947114776259798%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C3000%7C%7C%7C&sdata=p6pyoWou9A%2BijnEh1HNtAk34zSK04eqnXyYJtNRBxug%3D&reserved=0
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CITY OF NEWTON 
 

CONSTRUCTION SPECIFICATIONS 
 

ITEMS 
 
The following items reflect special conditions particular to this project. As such, they amend and/or supplement the 
provisions governing the Item, as described in the Standard Specifications. 
 
METHOD OF AWARD 
 
TO ENSURE CONTRACTOR ACCOUNTABILITY, THE OWNER INTENDS TO AWARD ALL ITEMS TO 
A SINGLE CONTRACTOR. ACCORDINGLY, CONTRACTORS MUST BID ON ALL ITEMS OF WORK, 
AND THE LOW BIDDER WILL BE THE CONTRACTOR WHOSE TOTAL BID PRICE IS THE LOWEST. 
THE BID QUANTITIES ARE NOT GUARANTEED, AND THEIR PRIMARY PURPOSE IS FOR THE 
DETERMINATION OF THE LOW BIDDER. 
 
120.1 Unclassified Excavation CY 
151. Gravel Borrow (Type B) CY 
220. Drainage Structure Adjusted EA 
220.01 Adjustment of Existing Structures (F&G/C) (Binder) EA 
220.02 Manhole Riser EA 
220.2 Structure Rebuilt VF 
220.201 Structure Rebuilt (Binder) VF 
222.3 Frame and Grate (or Cover) Municipal Standard EA 
222.301 Frame and Grate (or Cover) Municipal Standard (Binder) EA 
357. Gate Box EA 
357.01 Gate Box (Binder) EA 
358. Gate Box Adjusted EA 
358.01 Gate Box Adjusted (Binder) EA 
358.02 6 Inch Gate Box Riser EA 
381. Service Box EA 
381.3 Service Box Adjusted EA 
402. Dense Graded Crushed Stone CY 
415.1 Pavement Standard Milling SY 
450.23 SUPERPAVE Surface Course – 12.5 (SSC - 12.5 - P) TN 
450.32 SUPERPAVE Intermediate Course – 19.0 (SIC -19.0 - P)  TN 
470.2 Hot Mix Asphalt Berm, Type A - Modified FT 
472. Hot Mix Asphalt for Miscellaneous Work TN 
504. Granite Curb Type VA4 – Straight FT 
504.1 Granite Curb Type VA4 – Curved FT 
514. Granite Curb Inlet – Straight EA 
580. Curb Removed and Reset FT 
581. Curb Inlet Removed and Reset EA 
590. Curb Removed and Stacked FT 
594 Curb Removed and Discarded FT 
697.1 Silt Sack EA 
701. Cement Concrete Sidewalks (4 INCHES) SY 
701.1 Cement Concrete Sidewalks and Driveways (6 INCHES) SY 
701.2 Cement Concrete Wheelchair Ramp SY 
702. Hot Mix Asphalt Walk Surface TON 
703. Hot Mix Asphalt Driveway TON 
706.01 Remove and Reset Miscellaneous Sidewalk & Driveway Treatments SY 
748. Mobilization LS 
751. Loam Borrow CY 
765. Seeding SY 
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852.01 Temporary Traffic Control LS 
853.403B Bike Symbol with Sharrow (Thermoplastic) EA 
854.016 Temporary Pavement Markings – 4 Inch (Painted) FT 
854.1 Pavement Marking Removal SF 
856.12 Portable Changeable Message Sign DAY 
864.04 Pavement Arrows and Legends (Thermoplastic) SF 
866.104 4" Reflectorized White Line (Thermoplastic) FT 
866.112 12" Reflectorized White Line (Thermoplastic) FT 
867.104 4" Reflectorized Yellow Line (Thermoplastic) FT 
999.01 Miscellaneous Work Allowance (Eng. Discretionary Fund) ALLOW 
999.02 Allowance for Payment of Police Officers ALLOW  
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ITEM 120.1 UNCLASSIFIED EXCAVATION CUBIC YARD 
 
DESCRIPTION 
 
The work to be done under this item shall consist of removing and disposing of excavated materials in accordance with 
the relevant provisions of Section 120 of MassDOT’s Standard Specifications, in work locations as directed by the 
Engineer, except for those materials for which payment is made inclusive with work specified to be performed under 
other items of this Contract. 
 
The work under this item shall include all excavation not otherwise included for payment under other items of this 
contract. 
 
CONSTRUCTION METHOD 
 
In the event that roadway patching is needed as deemed so by the Engineer, the areas shall be saw-cut to the extents as 
directed by the Engineer and removed to a depth of four (4) inches. The remaining subbase shall be trimmed, fine graded, 
and compacted as part of this item. Any additional gravel needed shall be paid for under Item 151. Gravel Borrow. Any 
handwork necessary shall be considered part of the work of this section. 
 
Before starting any excavation, the Contractor shall field check and verify all utilities, vaults, septic systems, sprinkler 
systems, and other sub-surface features in the project area and be sure that the excavation will not disturb or damage 
such features. The Contractor will coordinate his construction activities with the owners of such features and obtain 
approval or permits, if necessary, prior to starting the excavation. Any damage to sub-surface features during the 
construction process will be the responsibility of the Contractor and will be repaired by the Contractor at his own 
expense. If the owner so wishes, he will repair the damage himself and bill the Contractor for his expenses. 
 
MEASUREMENT AND PAYMENT 
 
Payment under this Item shall be at the Contract Unit Price bid per Cubic Yard, which price shall include all labor, 
materials, and equipment necessary to complete the saw-cutting, excavation and disposal of cement concrete, and 
HMA sidewalks/aprons/ramps, legal disposal of unwanted or surplus material, trimming, fine grading, and compaction 
of subbase material, not covered by other items of this contract and permits. 

 
 
ITEM 151. GRAVEL BORROW (TYPE B) CUBIC YARD  
 
DESCRIPTION 
 
Work under this Item shall conform to the relevant provisions of Sections 150 and 170 of the Standard Specifications 
and the following:  
 
Gravel Borrow shall conform to Material Specifications M1.03.0 (Type B). 
 
CONSTRUCTION METHOD 
 
Gravel Borrow shall be placed with a maximum lift thickness of six (6) inches. Where required, trenches shall be 
backfilled with approved granular materials and properly compacted to the minimum density of 90 percent of the 
maximum density as determined by ASTM D1557 (Modified Proctor). All other gravel areas shall be compacted to the 
minimum density of 95 percent of the maximum density. Any settlements or other defective work and material shall be 
promptly repaired or replaced at the Contractor’s expense. The density of the compacted fill shall be determined by the 
ASTM D6938 Nuclear Method or latest ASTM standard. 
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The shaping, trimming, compacting and finishing of the surface of the subgrade, the grading and finishing of all unpaved 
areas, and the preparation of all areas for topsoil, loam, slopes, and sidewalk/roadway paving in close conformance with 
the lines, grades and typical cross sections described in the specifications, or as directed or established by the Engineer. 
 
Fine grade and compaction shall be considered incidental to this item. 
 
MEASUREMENT AND PAYMENT 
 
Payment for this Item shall be at the Contract Unit Price bid per Cubic Yard, which price shall include all labor, materials, 
equipment, fine grading, compaction, necessary testing, and any incidentals necessary to complete the work to the 
satisfaction of the Engineer. 
 
 
 
ITEM 220.    DRAINIAGE STRUCTURE ADJUSTED            EACH 

ADJUSTMENT OF EXISTING STRUCTURES 
ITEM 220.01  (FRAMES AND GRATES OR COVERS) (BINDER) EACH 
ITEM 220.02  MANHOLE RISER EACH 
ITEM 220.2  STRUCTURE REBUILT VERTICAL FOOT 
ITEM 220.201  STRUCTURE REBUILT (BINDER) VERTICAL FOOT 
 
DESCRIPTION 
 
Work under this item shall conform to the relevant provisions of Section 200 of the MassDOT Standard Specifications 
and the following: 
 
Work under item 220 shall include adjusting manhole and catch basin castings to the proposed finished grade when the 
adjustment to grade is six (6) inches or less. Installation of riser rings will not be permitted as an acceptable means of 
structure adjustment and no compensation for the installation of riser rings will be made. 
 
Work under Item 220.2 shall include vertical masonry rebuild for adjustment of structures requiring a change of greater 
than six (6) inches to meet the proposed finished grade. Structures that are rebuilt shall be counted under Item 220.2 
respectively and no additional payment will be made as part of Item 220 adjustment of existing structures. 
 
Multiple adjustments that may be necessary as a result of the work sequence shall be considered part of the one-time 
measurement and payment and not cause for additional compensation. 
 
Salvageable frames and grates or covers from existing structures to be removed shall be removed and reset to proposed 
structures as directed by the Engineer or, if not needed, they shall be removed and stacked. Non-salvageable frames and 
grates or covers from existing structures to be removed shall become the property of the Contractor and shall be disposed 
of off the site. If frames and grates or covers from existing structures are non-salvageable due to no fault of the 
Contractor, a new frame and grate or cover shall be paid for under Item 222.3. 
 
MATERIALS 
 
Brick to be used shall meet the requirements of MassDOT Materials Specification M4.05.2 (Clay Brick). 
 
CONSTRUCTION METHOD 
 
All rebuilt and remodeled structures shall be set to allow for 2 courses of mortared clay brick between the frame and the 
structure. The use of cement concrete brick will not be allowed.  
 
All frames shall be set in a concrete collar conforming to Standard Detail E 202.9.0 prior to placement of top course. 
Collars shall be constructed of High Early Strength 4,000 PSI, 1-1/2”, cement concrete masonry 610 cement concrete. 
Concrete collars shall be brought to a height that will allow placement of the full depth of the specified pavement wearing 
surface or a minimum of 3.5” of hot mix asphalt above the collar. Concrete collars shall be tacked coated with RS-1 
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Asphaltic Emulsion prior to the placement of pavement. No additional compensation for concrete collars shall be 
allowed. 
 
The dimensions of the concrete collars shall be as shown on MassDOT Construction Standard Drawing E 202.9.0. 
Concrete collars shall be incidental to the item of work to which they pertain. 
 
Items that are label with “(Binder)” shall be used for casting locations where, as directed and approved by the Engineer, 
installing concrete collars are not advantageous. In such cases, binder collars can be used in place of concrete collars for 
respective locations and items. 
 
All dirt and debris caused by the Contractor shall be cleaned by the Contractor at his own expense. 
 
In all roadways, the castings shall be adjusted to the final grade and measured by each catch basin or manhole adjusted 
and approved by the Engineer. Damaged or obsolete castings shall be replaced with new castings as directed by the 
Engineer. Salvageable frames and grates or covers from existing structures to be removed shall be removed and reset to 
proposed structures as directed by the Engineer or, if not needed, they shall be removed and stacked. Non-salvageable 
frames and grates or covers from existing structures to be removed shall become the property of the Contractor and shall 
be disposed of off the site. If frames and grates or covers from existing structures are non-salvageable due to no fault of 
the Contractor, a new frame and grate or cover shall be paid for under Item 222.3 frame and grate (or cover) municipal 
standard. 
 
MEASUREMENT AND PAYMENT 
 
Payment for Items 220, 220.01 and 220.02 shall be at the Contract Unit price bid per Each, which price shall include 
all labor, tools, materials, pavement saw cuts, setting/resetting the existing frame and grate (or cover) to proper line and 
grade, concrete or binder collar, transporting/stacking/discarding the existing frame and grate (or cover) as necessary 
and all other necessary incidental expenses. 
 
Payment for Items 220.2 and 220.201 shall be at the Contract Unit price bid per Vertical Foot, which price shall include 
all labor, tools, materials, pavement saw cuts, setting/resetting the existing frame and grate (or cover) to proper line and 
grade, concrete or binder collar, transporting/stacking/discarding the existing frame and grate (or cover) as necessary 
and all other necessary incidental expenses. 
 
Payments shall not be made for castings that have not been correctly adjusted to the proper finished grade elevation 
satisfactory to the Engineer. 
 
Multiple adjustments that may be necessary as a result of the work sequence shall be considered part of the one-time 
measurement and payment and not cause for additional compensation. 
 
Use of steel plates to cover open structures shall be considered incidental to the work and not cause for additional 
compensation. 
 
 
 
ITEM 222.3 FRAME AND GRATE (OR COVER) MUNICIPAL STANDARD EACH  
ITEM 222.301 FRAME AND GRATE (OR COVER) MUNICIPAL STANDARD (BINDER) EACH  
 

 
DESCRIPTION 
 
The work of this Item shall conform to the relevant provisions of Section 200 of the Standard Specifications and the 
following: 
 
MATERIALS 
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Frames, grates and covers shall be of good quality, strong, tough, even grained cast iron smooth, free from scale, lumps, 
blisters, sand holes and defects of any kind which render them unfit for the service for which they are intended. Grates, 
covers, and frame seats shall be machined to a true surface. Castings shall be thoroughly cleaned and subject to hammer 
inspection. 
 
Catch basin frames and grates shall be East Jordan Iron Works, per municipal standard, or approved equal. 
 
Manhole covers shall have a diamond pattern; pick holes and the appropriate word “DRAIN" or “SEWER” cast in three 
(3) inch letters. 
 
Items that are label with “(Binder)” shall be used for casting locations where, as directed and approved by the Engineer, 
installing concrete collars are not advantageous. In such cases, binder collars can be used in place of concrete collars for 
respective locations and items. 
 
 
CONSTRUCTION METHOD 
 
Casting frames shall be set in a full mortar bed with clay bricks (maximum height 8 inches). Use of cement concrete 
brick will not be allowed. Castings shall be set to line and grade and secured with a concrete collar that is overlaid with 
a minimum of two inches of Asphalt top course. 
 
MEASUREMENT AND PAYMENT 
 
Payments for Items 222.3 and 222.301 shall be at the Contract Unit price bid for Each, which price shall include all 
labor, tools, material, pavement saw cuts, furnish new frame and grate (or cover) castings, setting/resetting the existing 
frame and grate (or cover) to proper line and grade, concrete or binder collar, and all incidental expenses. 
. 
 
 
ITEM 357. GATE BOX EACH 
ITEM 357.01 GATE BOX (BINDER) EACH 
ITEM 358. GATE BOX ADJUSTED EACH 
ITEM 358.01 GATE BOX ADJUSTED (BINDER) EACH 
ITEM 358.02 6 INCH GATE BOX RISER EACH 
 

 
DESCRIPTION 
 
Work under these items shall conform to the relevant provisions of Section 301 of the Standard Specifications and the 
following: 
 
CONSTRUCTION METHOD 
 
Valve boxes shall be installed vertically, centered over the operating nut, and the elevation of the top shall be adjusted 
to final grade. Boxes shall be continuously and adequately supported during backfilling to maintain vertical alignment. 
Bricks shall be placed at the base of the flange to properly support the box. Backfill around valve boxes and anywhere 
excavation is made in the street shall be compacted in 12 inch lifts. 
 
Items that are label with “(Binder)” shall be used for casting locations where, as directed and approved by the Engineer, 
installing concrete collars are not advantageous. In such cases, binder collars can be used in place of concrete collars for 
respective locations and items. 
 
MEASUREMENT AND PAYMENT 
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Work shall include adjusting box castings, regardless of size, to the proposed finished grade. Boxes located in street 
pavement shall have collars, which are included in the unit price. 
 
Gate boxes damaged by the Contractor’s operations will be replaced by the Contractor at his own expense. 
 
Boxes found to be inoperable due to no fault of the Contractor shall be replaced under Item 357 or 357.01, regardless 
of size, with new gate boxes in accordance with the City’s standards. Installation of a new gate box will include the cost 
of the new utility casting plus any costs associated with setting it to the finish grade elevation as described in for Item 
358. All payments made for furnishing a new casting and installing to the proper finish grade elevation will be made 
under Item 357 or 357.01 and no additional payments will be made under Items 358 and 358.01 for that particular 
structure. Where existing castings can be adjusted to finished grade without replacement of the casting, payment will be 
made under Item 358 or 358.01. 
 
Payment under Items 357 and 357.01 shall be at the Contract Unit price per Each, which prices shall be full 
compensation for all labor, equipment, materials to furnish and install new gate boxes regardless of size, to remove and 
dispose of old boxes not fit for reuse, and all incidentals necessary to set it to the proper finish grade elevation and 
complete all work to the satisfaction of the Engineer. 
 
Payment under Items 358, 358.01, and 358.02 shall be at the Contract Unit price per Each, which prices shall be full 
compensation for all labor, equipment, materials to adjust boxes regardless of size to proper finish grade elevation, and 
all incidentals necessary to complete the work to the satisfaction of the Engineer. 
 
Payments shall not be made for castings that have not been correctly adjusted to the proper finished grade elevation 
satisfactory to the Engineer. 
 
ITEM 381. SERVICE BOX EACH  
ITEM 381.3 SERVICE BOX ADJUSTED EACH  
 
DESCRIPTION 
 
The work described for these items shall conform to the requirements and provisions of relevant Sections of the 
Massachusetts DOT Standard Specifications along with the latest Supplemental Specifications, including but not limited 
to, Section 301, and the following: 
 
The work of these items shall include adjusting service boxes and/or providing new service boxes if existing boxes are 
already damaged, and water services that are impacted by construction and/or do not appear on the contract plans or 
record plans. New service boxes shall meet City standards. 
 
Work shall include adjusting box or service castings, regardless of size, to the proposed finished grade. Installation of 
riser rings will not be permitted as an acceptable means of structure adjustment and no compensation for the installation 
of riser rings will be made. 
 
Service boxes damaged by the Contractor’s operations will be replaced by the Contractor at his own expense. 
 
Boxes found to be inoperable due to no fault of the Contractor shall be replaced under Item 381, regardless of size, with 
new service boxes in accordance with the City’s standards. Installation of a new service box will include the cost of the 
new utility casting plus any costs associated with setting it to the finish grade elevation as described in for Item 381.3. 
All payments made for furnishing a new casting and installing to the proper finish grade elevation will be made under 
Item 381 and no additional payments will be made under Item 381.3 for that particular structure. Where existing castings 
can be adjusted to finished grade without replacement of the casting, payment will be made under Item 381.3. 
 
MATERIALS 
 
Service boxes shall be cast iron. Extension service boxes of the required length and having slide type adjustment shall 
be installed at all service box locations. The boxes shall have housings of sufficient size to completely cover the service 
stop and shall be complete with identifying covers. 
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CONSTRUCTION METHOD 
 
Valve boxes shall be installed vertically, centered over the operating nut, and the elevation of the top shall be adjusted 
to final grade. Boxes shall be continuously and adequately supported during backfilling to maintain vertical alignment. 
Backfill around valve boxes and anywhere excavation is made in the street shall be compacted in 12-inch lifts. 
 
MEASUREMENT AND PAYMENT 
 
Payment under Item 381 shall be at the Contract Unit price per Each, which prices shall be full compensation for all 
labor, equipment, materials to furnish and install new service boxes, to remove and dispose of old boxes not fit for reuse, 
and all incidentals necessary to set it to the proper finish grade elevation and complete all work to the satisfaction of the 
Engineer. 
 
Payment under Item 381.3 shall be at the Contract Unit price per each, which prices shall be full compensation for all 
labor, equipment, materials to adjust boxes to proper finish grade elevation, and all incidentals necessary to complete 
the work to the satisfaction of the Engineer. 
 
Payments shall not be made for castings that have not been correctly adjusted to the proper finished grade elevation 
satisfactory to the Engineer. 
 
 
ITEM 402. DENSE GRADED CRUSHED STONE FOR SUB-BASE CUBIC YARD 
 
DESCRIPTION 
 
Work under this Item shall conform to the relevant provisions of Section 402 of the MassDOT Standard Specifications 
and the following: 
 
Dense Graded Crushed Stone for Sub-base consist of crusher-run coarse aggregates of crushed stone or 
gravel and fine aggregates of natural sand or stone screenings uniformly pre-mixed and placed on the subgrade 
or sub-base in close conformity with the lines, grades, dimensions and design shown on the plans, as described in the 
Field Engineering section of the General Requirements of these specifications, or as required by the Engineer. 
 
SUBMITTALS 
 
Prior to the start of any construction activity, the contractor shall submit the dense graded crushed stone gradation to the 
City for review and approval.  
 
MATERIALS 
 
Material shall meet the requirements specified in Subsection M2.01.7 of MassDOT’s Standard Specifications. 
 
CONSTRUCTION METHODS 
 
Grade control shall conform to the Field Engineering section of the General Requirements of these specifications. The 
Contractor shall furnish, set, and maintain all line and grade stakes. 
 
The Dense Graded Crushed Stone shall be spread in layers from self-spreading vehicles equipped with automated grade 
control equipment. Power graders or conventional self-spreading vehicles may be used only with prior written approval 
of the Engineer. The Dense Graded Crushed Stone shall be placed to the tolerance as stipulated in Section 401, Gravel 
Sub-base of MassDOT’s Standard Specifications. Suitable watering devices shall be available at the source of supply 
and on the project for use as directed by the Engineer to prevent segregation in transit and during spreading and to obtain 
proper density and stability of the mixture. The specified density of the Dense Graded Crushed 
Stone shall be maintained by determining the number of passes of a roller that are required to produce a constant and 
uniform density, after conducting a series of tests either using the sand/volume method or a nuclear device. 
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MEASUREMENT AND PAYMENT 
 
Dense Graded Crushed Stone shall be at the Contract Unit Price bid per Cubic Yard, to the limits specified on the plans 
or as directed by the Engineer, with no percentage added, which price shall include all labor, materials, equipment, fine 
grading, compaction, testing, and any incidentals necessary to complete the work to the satisfaction of the Engineer. 
 
Layout of the work to establish line and grade will be paid for at the contract unit price per lump sum under Item 999., 
Construction Staking. 
 
 
 
ITEM 415.1 PAVEMENT STANDARD MILLING SQUARE YARD 
 
DESCRIPTION 

 
 
Work under this Item shall conform to the relevant provisions of Subsection 415 and consist of the removing bituminous 
concrete from the roadway, as directed by the Engineer. 
 
This work shall consist of preparing a foundation for the placement of the surfacing course by cutting keyways at limits 
of work and the removal of a minimum of 1-1/2 to 2 inches of bituminous material. The Contractor shall exercise care 
in the removal of pavement around manholes, catch basins, gates, etc. 
 
The Contractor is advised that under certain conditions (i.e., bus traffic, emergency vehicle access, arterial roadways, 
etc.) vehicular traffic flow must be maintained, therefore the Contractor must be prepared to accommodate vehicular 
travel throughout the project zone for the entire duration of the project while these process’ are underway as it shall not 
be impaired. 
 
EQUIPMENT 
 
The milling machine, and any other motorized vehicular equipment, shall be equipped with taillights, headlights, and 
necessary reflectors so that they can be operated in traffic with complete safety. 
 
The milling machine shall be adjustable as to crown and depth. The equipment shall be demonstrated to have been 
operated successfully on similar work completed prior to the award of this contract.  
 
The equipment shall be capable of accurately and automatically establishing profile grade along each edge of the machine 
(within 1/8-inch more or less) by referencing from the existing pavement by means of a ski or matching shoe controlling 
cross slope at a given rate. 
 
The machine shall be capable of being operated at speeds from 18 to 40 feet per minute and designed so that the operator 
can, at all times, observe the operations without leaving his control area. 
 
The equipment furnished by the Contractor shall be in good repair and shall be maintained so as to produce a clean cut 
into the pavement at all times. 
 
The machine shall be equipped with an integral loading and reclaiming means to immediately remove material being cut 
from the surface of the roadway and discharge the cuttings into a truck, all in one operation. All milling machinery shall 
be equipped with dust control devices to prevent any dust produced in the cutting operation from escaping into the air, 
in compliance with EPA air quality standards. The equipment shall meet the standards set by the Air Quality Act for 
noise and pollution. This machine shall be equipped with a floating moldboard cutting device which is behind the mandrel 
and such moldboard must have an infinitely variable down pressure from 0-300 P.S.I. 
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Supplemental equipment of a smaller scale, capable of performing milling functions around and about roadway 
structures, and/or other similar areas which are not commonly accessible to the primary milling machinery, shall be 
utilized by the Contractor to ‘detail’ the work zone and to ultimately complete the milling operation.  
 
Milling machines mounted on pneumatic tires will not be employed except for trimming and clean-up operations. 
 
CONSTRUCTION METHOD 
 
The milling machine shall be delivered to the project limits on a trailer. The machine shall be loaded on to the trailer to 
be transferred from work site to work site. The Contractor shall not “walk” the machine to the next site unless prior 
approval from the Engineer is granted. 
 
No roadway milling is to be undertaken until the Contractor has established construction signs and/or safety devices 
around and about the project zone periphery. To that end the Contractor shall not commence operations until he has 
verified that semi-permanent signs (i.e. ‘Road Under Construction’) and/or daily signing, (i.e. ‘Detour’) has been 
appropriately established. The Contractor shall be responsible for establishing supplemental signage, and/or safety 
devices, as he deemed necessary in order to further provide for the safety of the pedestrian and the motoring public, as 
well as for affording him the opportunity of moving his milling process forward without interruption. Under this clause 
the Contractor shall work closely with the Engineer in order to coordinate the signing activities in a timely and reasonable 
manner. Said devices shall conform to the Temporary Traffic Control section of the most recent version of the Manual 
on Uniform Traffic Control Devices (MUTCD). Further, due to the nature of this work, the Contractor shall be required, 
from time to time, to erect, move, relocate, repair, and/or to remove at days end, any site sign in order to either expedite 
his work or to otherwise accommodate the safety and/or delineate the project zone and/or its active or inactive detour 
status and route line, and this work shall be done either at his discretion and/or at the request of a City of Newton Agent(s) 
or Officer. Non-compliance with any such request, as herein described, shall be grounds for the City to halt work until 
such remedial measures have been taken, and any such loss of time by the Contractor shall be at his own expense. 
 
Once the milling process has begun the Contractor is obliged to carry this effort forward without interruption, yet in 
accordance with all work hour restrictions unless otherwise directed by the Engineer 
 
No asphalt millings shall remain on-site at the end of each day. Material resulting from the operation shall become the 
property of the Contractor and disposed of at a Contractor-furnished disposal site. Existing catch basins shall be protected 
in place to not allow loose material to enter structures, at no additional cost to the City. 
 
Milled surfaces shall be squared off and transitioned for the full width of the pavement at the end of each day. Adjustment 
of structures shall be made under the appropriate items of the contract with one adjustment payment allowed per structure 
under those respective items. Milling shall be varied to the extent practical in order to meet these grades with the proposed 
overlay. 
 
Immediately upon completion of the milling (i.e. ‘detailing’) operation performed around and about manholes, catch 
basins, any other exposed roadway structures, and pavement edges and transitions THE CONTRACTOR SHALL 
APPLY A BRIGHT RIBBON OF ORANGE FLUORESCENT PAINT  on the projecting face of the obstacle, such that 
oncoming traffic is made aware of the hazards presence. In the event the milling operation has caused any casting to 
project more than one and a half (1 ½) inches above the milled surface of the roadway then the Contractor shall also 
minimally provide either a stabilized three foot (3) high traffic cone on the casting, in addition to the paint, until such 
time as other remedial measures can be taken. The Contractor shall maintain all protection of raised structures and 
transitions each and every day until the final paving course is placed. Any damage or claims resulting from raised 
structures or transitions shall be the full responsibility of the Contractor. 
 
Immediately after the roadway has been milled, the Contractor shall provide temporary asphalt transitions at all curb cut 
locations and at any driveway location measuring a depth to roadway greater than three (3) inches. Transition ramp slopes 
shall not exceed five percent (5%). This work shall be paid for under its respective item. 
 
The work shall be scheduled such that overlay pavement is placed within 10 business days of the completion of 
the milling operation. Exceptions will be determined by the Engineer in the event that excessive 
pavement/trench/structure repair is required on a particular roadway. 
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MEASUREMENT AND PAYMENT 
Payment for Items 415.1 shall be at the Contract Unit Price bid per Square Yard and shall include full compensation for 
all labor, materials, equipment, and incidentals necessary to cold plane pavement, transport millings, cleaning including 
mechanical sweeping of the entire road area to remove all remaining asphalt cuttings and debris, and prepare pavement 
surface to the satisfaction of the Engineer. Any additional handwork or jackhammering needed to remove bituminous or 
cement concrete from around structures shall be included under this Item with no additional compensation. No additional 
compensation shall be made for multiple passes. 
 
ITEM 450.23 SUPERPAVE SURFACE COURSE –– 12.5 (SSC - 12.5) TON  
ITEM 450.32 SUPERPAVE INTERMEDIATE COURSE 19.0 (SIC – 19.0) TON 
 
DESCRIPTION 
 
Work under these items (including incidentals for Asphalt Emulsion for Tack Coat and/or Joint Sealant) shall conform 
to the relevant provisions of Sections 450, 460 and 482 of the MassDOT Standard Specifications and the following: 
 
The PGAB Grade selected for this Contract is PG 64-28. The emulsion under this specification shall be Grade RS-1H 
and shall meet the requirements of AASHTO M 140.  
  
All required sawcutting in the existing pavement shall be done in accordance with Section 482 of MassDOT’s Standard 
Specifications.  
 
SUBMITTALS 
 
A minimum of thirty (30) days prior to the start of any construction activity, the contractor shall submit the hot mix 
asphalt job mix formula (JMF) to the City for review and approval.  
 
MATERIALS 
 
Material shall meet the requirements specified in Section 450 of the MassDOT Standard Specifications. 
 
CONSTRUCTION METHOD 
 
The work shall be scheduled such that overlay pavement is placed within 10 business days of the completion of 
the milling operation. Exceptions will be determined by the Engineer in the event that excessive 
pavement/trench/structure repair is required on a particular roadway. 
 
Prior to placing SUPERPAVE pavement over binder course, the Contractor shall spread suitable asphalt emulsion tack 
coat meeting the requirements of the Standard Specifications, to ensure a proper bond between the two layers of 
pavement. The tack coat must be applied by a tack truck. 
 
The Contractor is responsible for cutting all keys to match existing pavement to the SUPERPAVE pavement. All key 
cuts will be sealed on the same day as the paving is completed. All joint locations and vertical surfaces where proposed 
pavement meets existing pavement shall be sealed with hot poured rubberized asphalt sealer. 
 
Price for asphalt emulsion tack coat, cutting of keys, and asphalt sealer will be included in this Item. 
 
Tack Coat 
 
Material for this work shall conform to the requirements of Subsection 460.62 of the Standard Specifications. 
 
Tack coat will be used at the rate of 0.07 to 0.09 GAL/SY applied by a tack wagon prior to placement of the next 
pavement course. Tack and sand shall be applied to all joints immediately after paving or as directed by the Engineer. 
Use of tack or tack and sand shall be considered incidental to the work of this Item. 
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Hot Poured Rubberized Asphalt Sealer 
 
Hot Poured Rubberized Asphalt Sealer shall be placed a paving joint including the centerline and shall be considered 
incidental to the work of this Item. 
 
Material for this work shall conform to the requirements of M3.05.0 of the Standard Specifications. 
 
All transverse joints and all longitudinal joints of the surface course shall be treated prior to laying the next lane of 
SUPERPAVE asphalt as follows: 
 
The joint shall be coated with a hot poured rubberized asphalt sealant meeting the requirements of M3.05.0. When using 
pavers in tandem, the use of the hot poured rubberized asphalt sealer may be omitted at the discretion of the Engineer, if 
the temperature of the mixture at the longitudinal joint does not fall below 200°F (95°C) prior to the placement of the 
adjacent mat. No re-heating of the joint shall be permitted. 
 
The hot poured rubberized asphalt shall be applied to the joints from a double-jacketed heating kettle with a positive 
drive gear pump that is connected to a suitable applicator. The nozzle of the applicator shall be set to deliver sufficient 
sealant to effectively bond and seal the transverse and longitudinal paving joint between two adjacent lanes of asphalt. 
 
Longitudinal and transverse joints shall be made in a careful manner, well bonded and sealed, and true to line and grade.  
 
Where and as directed, transverse joints for all courses and longitudinal joints for the top course placed under this or 
previous contracts shall be cut back to expose the full depth of the course and, when the laying of the course is resumed, 
the exposed edge of the joint shall be treated as above. 
 
In making joints along any adjoining edge such as curb, gutter or an adjoining pavement, and after the mixture is placed 
by the mechanical spreader, just enough of the hot material shall be placed by hand method to fill any space left open. 
These joints shall be properly "set-up" with the back of a rake at the proper height and level to receive the maximum 
compaction. The work of "setting-up" these joints shall be performed only by competent workmen.  
 
Where and as directed, the first width of any course shall be placed not less than one foot wider than the first width of 
top course, and successive widths of top and as any other courses shall be so placed that there will be at least a one (1) 
foot overlap between the joints in the top course and the other course. 
 
The rolling of the successive widths of courses shall overlap and shall be performed so as to leave smooth, uniform joints 
and cross sections. 
 
MEASUREMENT AND PAYMENT 
 
Tonnage shall be determined by weight slips submitted to the Engineer. Also, this number will be verified by the inch 
per square yard method of determining tonnage (inches of approved thickness, multiplied by square yard unit 
measurement, multiplied by the volume to weight conversion factor of 0.056 tons/inch/square yard). 
 
Payment under this Item shall be at the Contract Unit Price bid per Ton for the specified thickness of intermediate and 
surface course, complete in place; which price shall be considered full compensation for all labor, equipment, materials, 
and incidentals necessary, including tack coat and hot poured rubberized asphalt sealer, to complete the work to the 
satisfaction of the Engineer.  
 
This price shall also include all necessary work to prepare the pavement surface, including street sweeping, as well as 
any requirements as listed in Section 460 of the MassDOT Standard Specifications and contained herein that are not 
covered under other specified payment items. 
 
ITEM 470.2 HOT MIX ASPHALT BERM, TYPE A - MODIFIED      FOOT 
 
DESCRIPTION 
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The work described for this item shall conform to the requirements and provisions of relevant Sections of the 
Massachusetts DOT Standard Specifications along with the latest Supplemental Specifications, including but not limited 
to, Section 400, the Material Specification of for Item 470 noted herein and the following: 
 
CONSTRUCTION METHOD 
 
Asphalt berm shall be placed where and when directed by the Engineer at the same time, and with the same equipment, 
as the final top course to create a monolithic asphalt berm. 
 
MEASUREMENT AND PAYMENT 
 
Payment for Item 470.2 shall be at the Contract Unit Price per Foot, which price shall include all labor, materials, 
equipment for surface preparation, placement, and incidental costs necessary to complete the work to the satisfaction of 
the Engineer. 
 
 
ITEM 472 HOT MIX ASPHALT FOR MISCELLANEOUS WORK TON 
 
DESCRIPTION 
 
Work under this Item shall conform to the relevant provisions of Subsection 472 of the MassDOT Standard 
Specifications and the following: 
 
Hot mix asphalt for miscellaneous work shall be used to provide temporary access and egress to those properties abutting 
the work area as determined by the Engineer. It shall also be used for temporary restoration of pavement surface after 
the installation of drainage pipes, conduits, where not included in the payment of other items of this contract and where 
such areas are specified by the Engineer. It shall also be used to safeguard raised utility structures as approved or directed 
by the Engineer. It shall also be used for permanent areas where hand work is required, such as areas behind newly 
installed driveway sections of sidewalk to match into the existing grade. The Contractor is advised that this is material, 
which will be spread primarily by hand. 
 
CONSTRUCTION METHOD 
 
Hot Mix Asphalt for miscellaneous work shall be placed only upon the direction of the Engineer; to the thickness directed 
and compacted to the satisfaction of the Engineer. 
 
MEASUREMENT AND PAYMENT 
 
Compensation for this Item shall be paid for at the Contract Unit Price per Ton, which price shall include all labor, 
materials, equipment for surface preparation, placement, maintenance and removal, and incidental costs necessary to 
complete the work to the satisfaction of the Engineer.  
 
The Contractor shall be required to maintain areas of temporary pavement in reasonable repair, as determined by the 
Engineer, and not be compensated for additional materials, labor and incidentals required to do so. 
 
No payment will be made for roadway patching done outside the excavation pay limits shown on the plans. 
 
The subsequent removal of this material, if directed by the Engineer, shall also be included in this Item.  
 
 
 
ITEM 504. GRANITE CURB TYPE VA4 – STRAIGHT FOOT 
ITEM 504.1 GRANITE CURB TYPE VA4 – CURVED FOOT 
ITEM 514. GRANITE CURB INLET – STRAIGHT EACH 
ITEM 580. CURB REMOVED AND RESET FOOT 
ITEM 581. CURB INLET REMOVED AND RESET EACH 
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ITEM 590. CURB REMOVED AND STACKED FOOT 
ITEM 594. CURB REMOVED AND DISCARDED FOOT 
 
DESCRIPTION 
 
Work under these Items shall conform to the relevant provisions of Section 500, the City of Newton Standard 
Specification and General Construction Details, the direction of the Engineer or as supplemented and amended as 
follows: 
 
The work under Items shall include furnishing and installing granite curb, Type VA/VB/SB, including straight or curved 
sections, transition pieces for wheelchair ramps, granite edging, removal and resetting of existing curb, and the removal 
and discarding of existing curb.  The length of transition pieces shall be installed to meet all ADA Standards, slopes, and 
requirements. 
 
SUBMITTALS 
 
A minimum of thirty (30) days prior to the start of any construction activity, the contractor shall submit shop drawings 
for the granite curb to the City for review and approval.  
 
CONSTRUCTION METHOD 
 
All new curbing shall be provided with concrete support, as shown on the construction detail. Concrete support shall be 
provided on both sides of curbing that does not have a hard surface backing it up. Concrete for curb lock shall not extend 
further than two (2) inches below finish roadway elevation. Cost of all concrete support shall be included in the price 
bid for curb. 
 
Where granite curb is used to stabilize areas of cut at the back of a sidewalk or wheelchair ramps, it shall be measured 
and paid for under Items 706.01. 
 
Existing curbing to be reused shall be installed in continuous sections and shall not be intermingled with new curbing. 
Any interim stacking or other extra handling or relocating of the curb shall be considered for the Contractor’s 
convenience and not cause for additional compensation.  
 
Granite curb shall be set in close conformity with the lines, grades, dimensions and design shown on the plans, as 
described in the Field Engineering section of the General Requirements of these specifications, or as required by the 
Engineer. 
 
 
MEASUREMENT AND PAYMENT 
 
Payment for Items 504, 504.1, 580, 590 and 594 shall be at the Contract Unit Prices bid per Foot and Payment for Items 
514. and 581. shall be at the respective Contract Unit Prices bid per Each for furnishing and installing new granite curb 
of all types, complete in place including sawcutting, excavation, fine grading and compacting of both subbase and 
existing subgrade, concrete support, backfill and removing, resetting, and discarding of all types of curb, including labor, 
materials, equipment, and all incidentals necessary to complete the work to the satisfaction of the Engineer. 
 
 
 
ITEM 697.1 SILT SACK EACH  
 
DESCRIPTION 
 
The work under this Item shall conform to the relevant provisions of Section 670 of the MassDOT Standard 
Specifications and the following: 
 
The work under this Item shall consist of the furnishing, installing, maintaining, and removing silt sacks from all catch 
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basins, drop inlets, and gutter inlets within the limit of work, or otherwise required by the Engineer. 
 
SUBMITTALS 
 
A minimum of thirty (30) days prior to the start of any construction activity, the contractor shall submit shop drawings 
for the silt sack to the City for review and approval.  
 
MATERIALS 
 
Silt sacks shall be made out of woven polypropylene geotextile fabric and sewn by a double needle machine, using a 
high strength nylon thread. Devices shall be ACF Environmental (800)-448-3636; Reed & Graham, Inc. Geosynthetics 
(888)-381-0800; The BMP Store (800)-644-9223; or approved equal. 
 
Silt sacks shall be manufactured to fit the opening of the catch basins and all curb openings shall be blocked to prevent 
stormwater from bypassing the device. Silt sacks shall be manufactured with two dump straps attached at the bottom of 
the silt sack. Silt sacks shall have a ¼-inch nylon expansion restraint rope with two (2) inch flat washers to keep the sides 
of the silt sacks away from the catch basin walls. Silt sacks shall be manufactured so that they have a certified average 
wide width strength per ASTM D-4884 standards of 165.0 lb./in for regular flow.  
 
CONSTRUCTION METHOD 
 
When the expansion restraint rope is covered with sediment, the silt sack shall be emptied, cleaned, and placed back into 
the catch basin. 
 
All material removed from the silt sacks shall be properly handled and disposed of by the Contractor, and this must be 
done in accordance with all DEP regulations, policies, and guidance and at no additional cost to the City. The 
responsibility for the proper handling and disposal of this material shall be solely the Contractor's. 
 
Material removed from silt sacks shall be transported immediately to the place of disposal in machines or trucks that will 
not spill the material along the roadway. Any material falling on the roadway shall be removed at the Contractor's own 
expense. 
 
Silt sack cleanings are classified as a solid waste by the Massachusetts Department of Environmental Protection (DEP) 
and may be disposed of at any landfill that is permitted by DEP to accept solid waste. Materials containing free-flowing 
liquids are prohibited from being accepted at landfills. The DEP encourages the beneficial reuse of this material 
whenever possible; however, use not in accordance with DEP determination, or disposal or use as fill in an unapproved 
location is not acceptable. 
 
It is anticipated that most, if not all, of the material will be landfilled, therefore the Contractor should be aware that many 
landfills may require testing and analysis of the material prior to accepting it for disposal at the facility. 
 
The Contractor should be aware that in the event that test results indicate a hazardous waste that cannot be landfilled, 
the Contractor shall be responsible for all costs associated with adhering to special regulations regarding disposal of 
hazardous waste. The Contractor should take this into consideration in preparing the bid. 
 
Silt sacks shall remain in place until the placement of the pavement overlay or surface course and the graded areas have 
become permanently stabilized by vegetative growth. All materials used for the silt sacks will become the property of 
the Contractor and shall be removed from the site. 
 
The Contractor shall inspect the condition of silt sacks after each rainstorm and during major rain events. Silt sacks shall 
be cleaned periodically to remove and dispose of accumulated debris as required. Silt sacks, which become damaged 
during construction operations, shall be repaired or replaced immediately at no additional cost to the City. 
 
When emptying the silt sack, the contractor shall take all due care to prevent sediment from entering the structure. Any 
silt or other debris found in the drainage system at the end of construction shall be removed at the Contractor’s expense. 
The silt and sediment from the silt sack shall be legally disposed of offsite. Under no condition shall silt and sediment 
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from the insert be deposited on site and used in construction. 
 
When the silt sacks are removed after the work has been completed, the Contractor shall clean and flush all drainage 
structures as incidental to this item. 
 
MEASUREMENT AND PAYMENT 
 
Payment under this Item shall be at the Contract Unit Price bid per each, complete in place, which price shall include all 
labor, materials, equipment and incidental costs required to complete the work. No separate payment will be made for 
testing, inspections, maintenance, removal and disposal of the sediment from the insert or for the final removal and 
disposal of the silt sack, but all costs in connection therewith shall be included in the Contract Unit Price Bid. 
 
ITEM 701. 4” CEMENT CONCRETE SIDEWALK SQUARE YARD 
ITEM 701.1 6” CEMENT CONCRETE SIDEWALK AT DRIVEWAYS SQUARE YARD 
 
 
DESCRIPTION 
 
The work under these Items shall conform to the relevant provisions of Subsection 701 of the MassDOT Standard 
Specifications and the following: 
 
All work shall conform to the latest edition of the MassDOT Construction Standards and ADA Standards. 
 
The Contractor is hereby notified that they are ultimately responsible for constructing all project elements in strict 
compliance with the current AAB/ADA rules, regulations and standards. 
 
The AAB Rules and Regulations specify maximum slopes and minimum dimensions required for construction 
acceptance. There is no tolerance allowed for slopes greater than the maximum slope, nor for dimensions less than the 
minimum dimensions. 
 
SUBMITTALS A minimum of thirty (30) days Prior to the start of any construction activity, the contractor shall submit 
shop drawings for the cement concrete and detectable warning panel to City for review and approval.  
 
CONSTRUCTION METHOD 
 
On the foundation of fine graded and compacted subbase, the concrete shall be placed in such quantity that after being 
thoroughly consolidated in place sidewalks shall be four (4) inches in depth, driveways shall be six (6) inches in depth 
(which shall extend to the outermost limits of the driveway transition curbs where they meet the straight curb reveal), 
and wheelchair ramps shall be eight (8) inches in depth.  
 
All driveway, sidewalk and wheelchair ramp joints and transition sections which define grade changes shall be formed, 
staked, and checked prior to placing cement concrete. All grade changes are to be made at joints. 
 
Detectable warning panels shall be installed as detailed in the Newton General Construction Details. The tile shall 
conform to Americans with Disabilities Act (ADA) requirements, shall be Cast-in-place Truncated Dome replaceable 
composite tactile panels, 60 inches by 24 inches, and the color shall be Federal Yellow.  
 
Any variation from this specification shall only be acceptable with the written approval of the Engineer. Shop drawing 
submissions shall include each specified item and be submitted illustrating color. 
 
Sidewalks and driveways shall be constructed in accordance with requirements of the Standard Specifications, including 
placement of alternating sections, 30 feet in length and provided with expansion joints. Expansion filler shall also be 
used at pours against buildings, walls or other hard objects. 
 
All concrete work shall be in accordance with the procedures of NRMCA CIP-14 (Appendix B) regarding strike off and 
finishing operations and timing. If an evaporation retarder is required due to hot weather conditions, ensure that the 
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evaporation retarder is applied in strict compliance with the manufacturer’s recommendations. An evaporation retarder 
should not be used as a finishing aid. The Contractor shall cure the surface using a curing membrane meeting the 
requirements of ASTM C 309/1315 Type 1 Class B (Cureshield EX or equal). 
 
Contractor is responsible for securing areas with curing concrete, and shall supply barricades or watchmen, as necessary 
to prevent defacement of concrete surfaces. The Contractor shall be responsible for maintaining new concrete work and 
shall insure that no defects, markings, or damage by vandals or animals occurs. It shall be the responsibility of the 
Contractor to replace any damaged portions of the work at their own expense. 
 
MEASUREMENT AND PAYMENT 
 
Payment under this Item shall include temporary removal and resetting of obstructions (such as fences) for the purposes 
of forming and placing sidewalks, at no expense to the Owner. The Contractor shall be responsible for the removal, 
safeguarding, stockpiling, and resetting of obstacles. If the obstacle cannot be reset, the Contractor will be responsible 
for furnishing and installing in-kind new fixtures, at no cost to the City. 
 
Payment for Items 701 and 701.1 shall be at the respective Contract Unit Prices bid per Square Yard complete in place, 
to the satisfaction of the Engineer, including but not limited to, all saw cutting, fine grading and compaction of both 
subbase and existing subgrade, expansion joints, protection and finishing, including curing compounds or other 
additives. Payment shall also include temporary removal of obstructions for the purposes of forming and pouring 
sidewalks or driveways. 
 
The reconstruction of all items included in restoring steps, walls, and other abutting structures shall be considered 
incidental to the work of this section. 
 
ITEM 701.2 CEMENT CONCRETE WHEELCHAIR RAMP SQUARE YARD 
 
DESCRIPTION 
 
The work described for this item shall conform to the requirements and provisions of relevant Sections of the 
Massachusetts DOT Standard Specifications along with the latest Supplemental Specifications, including but not limited 
to, Section 701, the ADA Standards, the MassDOT 2017 Construction Standards and as follows: 
 
The Contractor is hereby notified that they are ultimately responsible for constructing all ramps in strict compliance with 
the current AAB/ADA rules, regulations and standards. 
 
The AAB Rules and Regulations specify maximum slopes and minimum dimensions required for construction 
acceptance. There is no tolerance allowed for slopes greater than the maximum slope, nor for dimensions less than the 
minimum dimensions. 
 
CONSTRUCTION METHOD 
 
On the foundation of fine graded and compacted subbase, the concrete shall be placed in such quantity that after being 
thoroughly consolidated in place it shall be eight (8) inches in depth or as required by the Engineer  
 
All concrete work shall be in accordance with the procedures of NRMCA CIP-14 (Appendix B) regarding strike off and 
finishing operations and timing.  If an evaporation retarder is required due to hot weather conditions, ensure that the 
evaporation retarder is applied in strict compliance with the manufacturer’s recommendations. An evaporation retarder 
should not be used as a finishing aid. The Contractor shall cure the surface using a curing membrane meeting the 
requirements of ASTM C 309/1315 Type 1 Class B (Cureshield EX or equal). 
 
All curb ramp joints and transition sections which define grade changes shall be formed, staked and checked prior to 
placing cement concrete. All grade changes are to be made at joints. 
 
Detectable warning panels shall be installed as detailed in MassDOT Construction Standards Details E 107.6.5, dated 
2017. The tile shall conform to Americans with Disabilities Act (ADA) requirements, shall be Cast-in-place Truncated 
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Dome replaceable composite tactile panels, 60 inches by 24 inches, and the color shall be Federal Yellow.  
 
Detectable warning panels shall be manufactured by, or approved equal: 
 
ADA Solutions, Inc. 
P.O. Box 3 
North Billerica, MA 01862 
1 (800) 372-0519 
www.adatile.com 
 
Any variation from this specification shall only be acceptable with the written approval of the Engineer. Shop drawing 
submissions shall include each specified item and be submitted illustrating color. 
 
Contractor is responsible for securing areas with curing concrete, and shall supply barricades or watchmen, as necessary 
to prevent defacement of concrete surfaces. The Contractor shall be responsible for maintaining new concrete work and 
shall insure that no defects, markings, or damage by vandals or animals occurs. It shall be the responsibility of the 
Contractor to replace any damaged portions of the work at their own expense. 
 
MEASUREMENT AND PAYMENT 
 
Payment under this Item shall include temporary removal and resetting of obstructions (such as fences) for the purposes 
of forming and placing sidewalks, at no expense to the Owner. The Contractor shall be responsible for the removal, 
safeguarding, stockpiling, and resetting of obstacles. If the obstacle cannot be reset, the Contractor will be responsible 
for furnishing and installing in-kind new fixtures, at no cost to the City. 
 
Payment for Item 701.2 shall be at the Contract Unit Price bid per Square Yard for Curb Ramps, regardless of depth, 
from the outer extents of the transition curbs, and shall include all saw cutting, fine grading and compaction of both 
subbase and existing subgrade, expansion joints, protection, finishing, including curing compounds or other additives, 
detectable warning panels, and all other incidental items required to finish the work to the satisfaction of the Engineer. 
Payment shall also include temporary removal of obstructions for the purposes of forming and pouring curb ramps. 
 
The reconstruction of all items included in restoring steps, walls, and other abutting structures shall be considered 
incidental to the work of this section. 
 
ITEM 702. HOT MIX ASPHALT WALK SURFACE  TON 
ITEM 703. HOT MIX ASPHALT DRIVEWAY  TON 
 
DESCRIPTION 
 
The work described for these items shall conform to the requirements and provisions of relevant Sections of the 
Massachusetts DOT Standard Specifications along with the latest Supplemental Specifications, including but not limited 
to, Sections 460, 700, and 701, and as follows: 
 
The work under this Item shall include hot mix asphalt driveways and walks, especially areas where newly constructed 
cement concrete sidewalks and driveways meet existing asphalt sidewalks and driveways. Saw cutting of up to six (6) 
inches of bituminous concrete or providing a key way necessary to provide a stable joint with existing asphalt will be 
considered incidental to the handwork installation. No additional compensation will be made for saw cutting asphalt or 
cutting a keyway. 
 
On the foundation of fine graded and compacted subbase, the asphalt shall be placed in such quantity that after being 
thoroughly compacted in place sidewalks shall be three (3) inches in depth, and driveways shall be four (4) inches in 
depth (which shall extend from the outer most limits of the driveway transition curbs where they meet the straight curb 
reveal) or as required by the Engineer  
 
MEASUREMENT AND PAYMENT 
 



Project Manual #23-12 – Cold-Planing of Bituminous Concrete Pavement and Bituminous Concrete Overlay at Multiple Roadways  
Page 122 of 134 

Payment under this Item shall include temporary removal and resetting of obstructions (such as fences) for the purposes 
of forming and placing sidewalks, at no expense to the Owner. The Contractor shall be responsible for the removal, 
safeguarding, stockpiling, and resetting of obstacles. If the obstacle cannot be reset, the Contractor will be responsible 
for furnishing and installing in-kind new fixtures, at no cost to the City. 
 
Payment for Items 702 and 703 shall be made at the contract unit price bid per ton of hot asphalt placed and shall include 
all labor, equipment, and materials necessary for placement, including but not limited to, all saw cutting, fine grading 
and compaction of both subbase and existing subgrade, tack coat, asphalt sealer, protection and finishing. 
 
The reconstruction of all items included in restoring steps, walls, and other abutting structures shall be considered 
incidental to the work of this section. 
 

REMOVE & RESET MISCELLANEOUS SIDEWALK 
ITEM 706.01 & DRIVEWAY TREATMENTS SQUARE YARD 
 
DESCRIPTION 
 
The work described for this item shall conform to the requirements and provisions of relevant Sections of the 
Massachusetts DOT Standard Specifications along with the latest Supplemental Specifications, including but not limited 
to, Section 700, and the following: 
 
The work under this Item shall include the removal and resetting of various treatments such as bricks, cobbles, Belgian 
blocks, and/or other paver types. 
 
All work shall conform to the latest edition of the MassDOT and ADA Standards, including the MassDOT 2017 
Construction Standards. 
 
The Contractor is hereby notified that they are ultimately responsible for constructing all project elements in strict 
compliance with the current AAB/ADA rules, regulations and standards. 
 
The AAB Rules and Regulations specify maximum slopes and minimum dimensions required for construction 
acceptance. There is no tolerance allowed for slopes greater than the maximum slope, nor for dimensions less than the 
minimum dimensions. 
 
CONSTRUCTION METHOD 
 
All driveway joints and transition sections which define grade changes shall be formed, staked and checked prior to 
placement of materials. All grade changes are to be made at joints. 
 
 
 
MEASUREMENT AND PAYMENT 
 
Payment for Item 706.01 shall be at the respective Contract Unit Prices bid per Square Yard complete in place, to the 
satisfaction of the Engineer, including but not limited to, all excavation, fine grading and compaction of both subbase 
and existing subgrade, setting beds/slabs, expansion joints, weep holes, protection, and finishing. Payment shall also 
include temporary removal of obstructions for the purposes of installing sidewalks or driveways. 
 

ITEM 748. MOBILIZATION LUMP SUM  
 
DESCRIPTION 
 
This item shall consist of preparatory work and operations including, but not limited to, those necessary 
for the movement of personnel, equipment, supplies, and incidentals to the project site, for the establishment 
of all contractor's field offices, buildings, and other facilities necessary for work on the project and all other 
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work and operations which must be performed or for costs which must be incurred prior to beginning work. 
 
METHOD OF COMPLIANCE 
 
 
 (a) The Contractor is to make a video tape and/or photographic record as may be required as the construction activities 
progress, for the purpose of documenting all decrepit, and/or extraordinary points of concern. All video and picture 
making shall be done on foot and shall not be ‘shot’ from a vehicle. 
The Contractor is to coordinate and make accommodations for all work performed on  
private property in the execution of this contract, and is to further coordinate, arrange and/or make accommodations 
for the performance of all second party utility work which may be required in order to complete the work required 
under this contract.  
 
The Contractor is responsible for the scheduling and coordination of all Police services under this item, however the 
actual cost of Police Services will be paid for under the appropriate item in this contract. 
 
Under this item the Contractor will be required to attend informational meetings, typically one for the general public 
when deemed necessary, and several with the City of Newton administration in order to discuss and subsequently 
address all points of concern, including but not limited to a Preconstruction Conference and Progress Conference(s) 
and inspection walk-throughs. 
 
Under this item the Contractor is responsible for processing all the necessary paperwork in the execution of this 
contract, as well as providing and distributing, on a format pre-approved by the Engineer, informational fliers and/or 
verbal notifications to abutters and/or other concerned parties, to convey important messages as the project commences 
and as it progresses and such work shall be undertaken and completed at the direction of the Engineer. 
 
(b) Under this item the Contractor shall comply with all special procedural and/or other site specific directives 
to ensure a structured and efficient execution of this contract. In addition, and from time to time, the 
Contractor shall also be required to accommodate and comply with other special requests so that the needs of 
the general public, abutters, and/or other City of Newton agencies are addressed swiftly and appropriately. 
 
(c) The Contractor is to coordinate with the Engineer in making a video tape and/or photographic record of all existing 
conditions and/or points of concern prior to the commencement of construction activities, or as otherwise may become 
necessary as the construction activities commence, for the purpose of documenting all decrepit, and/or extraordinary 
points of concern or interest. This video record shall be made by the Contractor and a copy, or a secondary video tape, 
shall be delivered to the Engineer.  
 
As the project commences the Contractor may opt to make a photographic record in lieu of a  
videotape but only to supplement the preconstruction sideline video survey, and only when a photographic record is 
deemed necessary and sufficient by the Engineer and/or the Contractor.  
Videos and/or photographs are to be taken and delivered to the Engineer in such a manner  
that the subject matter can be clearly seen, and in such a timely manner that the collected information is not lost. The 
video and/or photographs are to be made on foot via a hand-carried camera.   
 
The Contractor is to give ample notice prior to performing certain extraordinary construction related activities on 
private lands (i.e. walls, steps etc.), and/or is to discuss, and/or is to make safe and reasonable accommodation of 
access, for all private property abutters affected by the scheduled construction activities at hand.  Notice of intent to 
construct or to disturb private property and/or access routes shall be made at least twenty four (24) hours in advance of 
the scheduled activity and/or as directed by the Engineer. This notification shall be made in writing on a format 
acceptable to the Engineer, with said notices being posted at the subject address in a location nearest to the regular 
mail delivery location. The decision to post notices will be at the discretion of the Engineer in the field. 
 
Under this item the Contractor shall comply with all local, state and Federal laws. 
 
(d) Under this item the Contractor shall continually coordinate with the Engineer for the purpose of verifying 
and/or approving all demolition/excavation/disposal quantities, and/or for having all newly delivered/installed 
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material(s) quantified before, during and/or after their installation. No quantities shall be paid unless verified 
and/or approved by the Engineer. 
 
MEASUREMENT AND PAYMENT 
 
The Engineer shall make percentage payments as he deems appropriate during the course of the Work. 
 
Under Item 748 the Contractor will be paid the lump sum price for all labor and materials required to complete these 
tasks throughout the entire term of the project.  Item 1 shall not exceed more than three percent (3%) of the total contract 
cost.  Failure to meet this requirement may result in the rejection of the bid. 
 
 
ITEM 751. LOAM BORROW CUBIC YARD  
ITEM 765. SEEDING SQUARE YARD  
 
DESCRIPTION 
 
The work under these Items shall conform to the relevant provisions of Section 751, 765, 767, 770 and as supplemented 
below. Work includes the placement of approved loam borrow, lime, fertilizer, and hydro-seeding to restore all disturbed 
grassed areas as authorized by the Engineer. 
 
CONSTRUCTION METHOD 
 
Loam Borrow shall meet with Material Specifications M1.07.0. Loam Borrow shall pass a 3/8” screen and laid in a 
minimum depth of 4” after compacted and shall be free of grass and other unsuitable. The placement of new loam borrow 
shall be as follows. 
 
In new areas or areas of significant disturbance, loam borrow shall be placed with a minimum depth of four (4) inches 
after compaction. In existing grass areas to remain, or where there is minimal disturbance to the surface, depressions 
shall be filled and a top dressing of loam borrow shall be applied to a general depth of one (1) inch after compaction. 
Prior to the application of the top dressing, the Contractor shall be required to mechanically aerate these areas by a means 
acceptable to the Engineer. Loam Borrow shall be used to fill depressions and shape the surface to provide for proper 
flow of drainage, as well as enhance the general appearance of these grassed areas. Areas adjacent to curbs and other 
such hard surfaces shall be pre-worked and tapered down one (1) to two (2) inches so as to allow the top dressing to end 
up flush with the hard surface. 
 
Lime shall be ground limestone containing not less than 95% calcium and magnesium carbonates. Lime shall be applied 
at a rate of 75 to 100 lbs. per 1,000 square feet prior to seeding. 
Hydro seeding shall conform to the requirements of Section 765.65. The hydro seed mixture shall be applied at a rate 
sufficient to promote lush rapid growth of grass. Fertilizer shall be a complete commercial fertilizer, 10-20-20 grade. 
Fertilizer in the hydro-seed mixture shall be applied at the rate of 30 lbs. per 1,000 square feet and seed in the hydro-
seed mixture shall be applied at a rate of at least 120 lbs. per acre or three (3) lbs. per 1,000 square feet. 
 
The Contractor shall be responsible for watering the hydro seeded areas daily for a minimum of two (2) weeks or until 
the grass has become established. 
 
MEASUREMENT AND PAYMENT 
 
Payment under Item 751 shall be the Contract Unit price bid per cubic yard, which price shall be full compensation for 
preparing surfaces including fine grading and compaction of existing subgrade; furnishing, placing, raking, shaping and 
tamping new loam borrow; and furnishing and applying lime. 
 
Payment under Item 765 shall be the Contract Unit price bid per square yard, which price shall be full compensation 
preparing the loam surface, furnishing and applying hydro-seed, inclusive of fertilizer, as well as the maintenance of 
hydro-seeded areas as noted above. 
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Payment shall be made as follows: 85 percent of the complete installed quantity will be paid at the time of initial 
seeding. The remaining, 15 percent, will be paid when the newly seeded areas have been accepted by the Engineer. 
 
Unless otherwise approved by the Engineer, surfaces disturbed outside the Limits of Work line shown for the Contractor's 
convenience, shall be restored as specified herein, at the Contractor's own expense. 
 
ITEM 852.01 TEMPORARY TRAFFIC CONTROL LUMP SUM 
 
DESCRIPTION 
 
Work under this item shall conform to the applicable requirements of Section 850 of the Standard Specifications, The 
Manual on Uniform Traffic Control Devices (MUTCD), and the following: 
 
The Contractor shall furnish, erect, maintain, wash, move, adjust, repair, relocate, re-erect, and store all temporary 
construction signs, sign mountings, portable barricades, reflectorized drums, traffic cones, delineators, and other warning 
devices when, where, and as required by the Engineer. 
 
CONSTRUCTION METHOD 
 
Temporary Traffic Control devices shall cover all work related to the furnishing, installation, maintenance, and 
movement of traffic protective devices on the project.  
 
The Contractor shall provide a sufficient number of signs and other warning devices as required by the nature of the 
work as determined by the MUTCD and/or the Engineer. Devices that do not meet or exceed MUTCD standards will 
not be considered an acceptable means for temporarily controlling traffic.  
 
When, in the opinion of the Engineer, the sign or device shall be so severely damaged as to warrant replacement, the 
Contractor shall provide a new device that shall be deemed to be included in this item without additional compensation. 
 
The Contractor shall keep all signs, barricades, and other protective devices in proper position, clean, and legible at all 
times. Care shall be taken so that weeds, shrubbery, construction materials and equipment, and spoil are not allowed to 
obscure any sign, lights, or barricade. Signs that do not apply to existing conditions shall be removed or adjusted so that 
the legend is not visible to approaching traffic. All signs and markers shall indicate actual conditions existing and shall 
be moved, removed, or changed immediately, as conditions require. When construction is not in progress, all unnecessary 
signs will be adequately covered. 
 
No work is to be undertaken until the Contractor has established construction signs and/or safety devices around and 
about the project zone periphery. To that end the Contractor shall not commence operations until he has verified that 
semi-permanent signs (i.e. ‘Road Under Construction’) and/or daily signing (i.e. ‘Detour’) has been appropriately 
established. The Contractor shall be responsible for establishing supplemental signage, and/or safety devices, as he 
deemed necessary in order to further provide for the safety of the pedestrian and the motoring public, as well as for 
affording the opportunity to move the construction process forward without interruption.  
 
Under this clause the Contractor shall work closely with the Engineer in order to coordinate the signing activities in a 
timely and reasonable manner. Said devices shall conform to the Temporary Traffic Control section of the most recent 
version of the Manual on Uniform Traffic Control Devices (MUTCD). Further, due to the nature of this work, the 
Contractor shall be required, from time to time, to erect, move, relocate, repair, and/or to remove at days end, any site 
sign in order to either expedite his work or to otherwise accommodate the safety and/or delineate the project zone and/or 
its active or inactive detour status and route line, and this work shall be done either at his discretion and/or at the request 
of a City of Newton Agent(s) or Officer. Non-compliance with any such request, as herein described, shall be grounds 
for the City to halt work until such remedial measures have been taken, and any such loss of time by the Contractor shall 
be at his own expense. Any devices provided which are lost, stolen, destroyed or deemed unacceptable while their use 
is required on the project shall be replaced without additional compensation. 
 
The lump sum for this item shall include full compensation for all labor, equipment, materials and incidentals needed to 
complete the following: 
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1. Fabricating, furnishing, erecting, maintaining, removing, and relocating the traffic management devices for the 
overall project during construction activities, complete-in-place, as directed by the Engineer. 

2. Providing additional traffic management devices to provide a clear and visible traffic control through the project 
area, if required. 

3. The Contractor shall be required to reposition the traffic control devices as many times as necessary to ensure 
the safe passage of vehicular traffic and pedestrians. Supplemental signs and traffic control devices directing 
traffic around and/or through the work zones shall be supplied as operations require or as directed by the 
Engineer. Payment for these traffic control measures shall be included, as part of this item and no additional 
payment will be made. 

4. At a minimum, traffic control shall include the following: 
a. Temporary Traffic Control Signs including detour signs as required. 
b. Channelizing Devices including drum barricades and/or traffic cones. 
c. Type III Barricades. 
d. Temporary Barriers. 
e. Temporary Pedestrian Bypass. 

5. Other work, whether direct or incidental, associated with the traffic control not specifically identified herein. 
6. The City of Newton requires that all work zones maintain a safe pedestrian access route around or through 

individual work sites that is ADA accessible during the execution of this contract. 
a. Sidewalks – when repairing, installing, adjusting sidewalks and/or curbing the Contractor may only 

work on one side of the roadway at a time.  This allows the opposite side of the roadway to be used for 
safe pedestrian access.  Proper signage must be positioned as directed by the Engineer (see d. below) 

b. ADA Access Ramps – only one ADA ramp may be excavated/worked-on at a time at any intersection.  
Only after the initial ADA ramp is made pedestrian and ADA accessible (see e. below) may a second 
ADA ramp be worked on. 

c. Temporary Ramps – if required for safe access, the Engineer may require temporary ADA compliant 
HMA access ramps.   

d. The Engineer will identify the proper location for appropriate signage to direct pedestrians safely 
around any active work area.  Signage will include “Sidewalk Closed Ahead – Cross Here” signs (with 
the appropriate directional arrow) and “Sidewalk Closed” signs.  The signs must be stable and not 
prone to falling over. 

e. Temporary Safe Access – placement of HMA or dense grade material compacted as directed by the 
Engineer may be used to obtain a suitable smooth stable base for temporary pedestrian access prior to 
placement of concrete. 

7. The Contractor will receive the following checklist for their use to maintain adequate pedestrian access during 
construction: 
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MEASUREMENT AND PAYMENT 
 
Payment under this item shall be by the Contract Unit Price bid per Lump Sum. If, after notice by the City, signage is 
determined to be inadequate, the City may withhold payment on this item until it is addressed satisfactorily by the 
Contractor. 
 
The prices so-stated constitute full and complete compensation for all labor, materials, and equipment associated with 
(but not limited to) furnishing temporary ramps, temporary safe access, erecting, maintaining, washing, movement, 
adjustment, repair, relocation, re-erection, storing of all temporary construction signs, sign mountings, portable 
barricades, traffic cones, delineators, drum barricades, channelizing devices, and all other devices, clean-up, legal 
disposal of all materials, and all other incidentals required to finish the work, complete and accepted by the Engineer. 
Any damage shall be the Contractor’s responsibility. 
 
 
ITEM 853.403B BIKE SYMBOL WITH SHARROW (THERMOPLASTIC) EA 
 

DESCRIPTION 
The work described for these items shall conform to the requirements and provisions of relevant Sections of the 
Massachusetts DOT Standard Specifications along with the latest Supplemental Specifications, including but not limited 
to, Sections 860 and M7.0, as well as the Manual on Uniform Traffic Control Devices (MUTCD), and the following: 
 
The work under these items consists of furnishing materials and the application of reflectorized thermoplastic pavement 
markings including reflectorized crosswalks, stop lines, diagonal lines, and white or yellow lines in accordance with the 
Manual on Uniform Traffic Control Devices (MUTCD). 
 
All pavement markings shall be complete and installed no later than 30 days after the installation of the final roadway 
application materials. 
 
MATERIALS 
 
All materials under these items shall adhere to the appropriate items under Section 860 of the Standard Specifications, 
White Thermoplastic Reflectorized Pavement Markings – M7.01.03, and Yellow Thermoplastic Reflectorized Pavement 
Markings – M7.01.04 
 
MEASUREMENT AND PAYMENT 
 
Payment for Item 853.403B shall be at the contract unit price per Each for furnishing and applying Bike Symbols & 
Arrows (Thermoplastic), complete in place, which unit price shall include full compensation for all labor, materials, 
tools and equipment and all incidentals necessary to complete the work under these items as shown on the plans, as 
directed by the Engineer and as specified herein.  
 
ITEM 854.016 TEMPORARY PAVEMENT MARKINGS – 4 INCH (PAINTED) FOOT 
 
DESCRIPTION 
 
The work described for this item shall conform to the requirements and provisions of relevant Sections of the 
Massachusetts DOT Standard Specifications along with the latest Supplemental Specifications, including but not limited 
to, Sections 850 and M7.0, as well as the Manual on Uniform Traffic Control Devices (MUTCD), and the following: 
 
The work under this item shall consist of furnishing materials and the application of reflectorized yellow centerlines in 
accordance with the Manual on Uniform Traffic Control Devices (MUTCD). 
 
MATERIALS 
 
Temporary Pavement Markings – 4 Inch (Painted) shall be water-borne paint. 
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CONSTRUCTION METHOD 
 
The reflectivity of Temporary Pavement Markings – 4 Inch (Painted) material shall be equal to or better than the 
minimum requirements for a period of 90 days. 
 
The Contractor shall apply Temporary Pavement Markings for roadway centerlines directly after the installation of the 
final roadway application materials. Temporary Pavement Markings shall be applied in the exact location of the final 
striping. 
 
MEASUREMENT AND PAYMENT 
 
Payment for Item 854.016 shall be at the contract unit price per Foot. The unit price shall include full compensation for 
all labor materials, tools and equipment, to prep the roadway (if necessary), install pavement markings in the correct 
location, and furnish all incidentals necessary to complete the work under this Item, as directed by the Engineer, and as 
specified herein. 
 
ITEM 854.1 PAVEMENT MARKING REMOVAL SQUARE FOOT 
 
DESCRIPTION 
 
The work described for this item shall conform to the requirements and provisions of relevant Sections of the 
Massachusetts DOT Standard Specifications along with the latest Supplemental Specifications, including but not limited 
to, Section 850, and the following: 
 
The work under this item consists of furnishing services to remove existing pavement markings in accordance with the 
specifications and the Massachusetts Department of Transportation Standard Specifications Section 850. This Item shall 
consist of obliterating pavement markings within the limits of the final roadway application materials. 
 
CONSTRUCTION METHOD 
 
Pavement marking removal methods shall not cause damage to the pavement or cause drastic change in texture, which 
could be construed as delineation at night, and shall be approved by the Engineer. 
 
MEASUREMENT AND PAYMENT 
 
Payment for Item 854.1 shall be at the contract unit price per Square Foot. The unit price shall include full compensation 
for all labor materials, tools and equipment, to remove pavement marking, and legally dispose of debris which includes 
sweeping and cleaning of pavement, and to furnish all incidentals necessary to complete the work under this Item, as 
directed by the Engineer, and as specified herein. 
 
ITEM 856.12 PORTABLE CHANGEABLE MESSAGE SIGN DAY 
 
DESCRIPTION 
 
The work described for this item shall conform to the requirements and provisions of relevant Sections of the 
Massachusetts DOT Standard Specifications along with the latest Supplemental Specifications, including but not limited 
to, Section 850, as well as the Manual on Uniform Traffic Control Devices (MUTCD), and the following: 
 
Under this item the Contractor shall furnish and deploy mobile MUTCD (Manual On Uniform Traffic Control Device) 
compliant solar and/or battery powered electronic message signboard(s) which shall be repositioned as necessary, at the 
direction of the Engineer, for the purpose of notifying the General Public of project related issues. However, no signboard 
units are to be deployed on the project unless pre-approved, authorized and/or ordered by the Engineer in advance of 
their use. 
 
CONSTRUCTION METHOD 
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The mobile signboard(s) shall be mounted on a towable trailer and the entire assembly is to be factory assembled as a 
single unit. 
 
The signboard(s) shall be powered by a silent means only as no fuel-powered generators are to be used. 
 
The display boards shall be approximately thirty (30”) inches high by approximately 60 inches wide and equipped with 
three (3) light emitting diode (LED) screens, each of which shall be of the ‘auto-dimming’ type on a black background 
and having full matrix capability. The ‘characters’ (the height of the alpha-numeric) shall be no less than seven (7) inches 
tall but in all cases, whenever possible, the height of the ‘character’ shall be maximized (typically up to 24 inches in 
height). Display boards shall have the capability of providing scrolling and/or flashing messages. 
 
The units shall be fully programmable by field personnel so that the messages can be changed on an immediate basis at 
the direction of the Engineer. 
 
The trailer shall be entirely tamper-proof to prevent both the unauthorized access to the programming means of the 
display board as well as to prevent the unauthorized movement of the trailer itself. Further, the trailer shall be secured 
in such a manner so as to prevent theft or vandalism.  
 
As directed by the Engineer the signboard units shall be deployed, repositioned, supplemented and/or discontinued as 
often as necessary, to meet the ever-changing messaging requirements of the project, and such orders shall occur with 
immediacy. 
 
As directed by the Engineer the signboard messages shall be composed, changed and/or discontinued as often as 
necessary, in order to meet the ever-changing messaging requirements of the project and such changes to the composition 
of the message shall occur with immediacy. 
 
Signboard units shall be placed in conspicuous locations so they, as well as the messages, are easily seen, but at no time 
shall the units interfere with pedestrian right-of-ways nor vehicular flow. To that end the Contractor must be prepared to 
coordinate the siting of the units with the Engineer. 
 
Signboards are to be ‘leveled’ with the roadway surface. Blocking, jacking and/or chocking shall be done in a responsible 
manner to ensure that the trailer is fully stabilized. 
 
The Contractor is responsible for ensuring that the unit is fully operational at all times, and any repairs, reprogramming, 
redeployments for solar siting purposes, battery and/or bulb replacements, wholly defective units, units which are 
rendered unserviceable, or the like, shall be addressed and corrected with immediacy. The intent of this order is to ensure 
that the continuity of messages are not disrupted and that they are clear and visible at all times  within the zone in which 
the unit is sited. 
 
No signboard units are to be deployed on the project unless pre-approved, authorized and/or ordered by the Engineer in 
advance of their use. 
 
The Engineer reserves the right to limit the size of the trailer and/or display board to the above noted type should it be 
deemed in the best interests of the neighborhood’s pedestrian and/or traffic flow to do so. 
 
At no time shall any signboard deployed to the site be without a message. The intent of this order is to assure all parties 
that the board is fully operational while providing ‘secondary’ messaging during those periods when ‘primary’ 
messaging is not required. To that end, once the Engineer has declared that the unit is no longer required the Contractor 
shall immediately remove it from the site. 
 
The locations of, as well as the actual messages displayed, on the two (2) electronic variable message sign boards shall 
be determined in the field, by the engineer, changes in which will be required as often as he / she deems necessary to 
properly inform the public as to critical project activities. 
 
MEASUREMENT AND PAYMENT 
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The Contractor shall be paid per Calendar Day for each signboard unit approved, authorized and/or ordered by the 
Engineer. No payment shall be made for any Calendar Days after the Engineer has ordered that the service of the unit is 
no longer required. 
 
Payment for Item 856.12 shall be at the contract unit price per approved Calendar Day for each signboard unit authorized 
and/or ordered by the Engineer. The express intent, under this item is to re-use the signboards, moving the signboards 
from project zone to project zone as the construction operations progress, without any further additional compensation 
under this item. Under this item signboards are to be furnished and placed which unit price shall include full 
compensation for all labor, materials, tools and equipment and all incidentals necessary to complete the work under this 
item, as shown on the plans, as directed by the Engineer and as specified herein. 
 
ITEM 864.04 PAVEMENT ARROWS AND LEGENDS (THERMOPLASTIC) SQUARE FOOT 
ITEM 866.104 4 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC) FOOT 
ITEM 866.112 12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC) FOOT 
ITEM 867.104 4 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC) FOOT 
 
DESCRIPTION 
 
The work described for these items shall conform to the requirements and provisions of relevant Sections of the 
Massachusetts DOT Standard Specifications along with the latest Supplemental Specifications, including but not limited 
to, Sections 860 and M7.0, as well as the Manual on Uniform Traffic Control Devices (MUTCD), and the following: 
 
The work under these items consists of furnishing materials and the application of reflectorized thermoplastic pavement 
markings including reflectorized crosswalks, stop lines, diagonal lines, and white or yellow lines in accordance with the 
Manual on Uniform Traffic Control Devices (MUTCD). 
 
All pavement markings shall be complete and installed no later than 30 days after the installation of the final roadway 
application materials. 
 
MATERIALS 
 
All materials under these items shall adhere to the appropriate items under Section 860 of the Standard Specifications, 
White Thermoplastic Reflectorized Pavement Markings – M7.01.03, and Yellow Thermoplastic Reflectorized Pavement 
Markings – M7.01.04 
 
MEASUREMENT AND PAYMENT 
 
The contractor shall not be paid for the gaps found in any dashed pavement applications. 
 
Payment for Item 864.04 shall be at the contract unit price per Square Foot for furnishing and applying Pavement Arrows 
and Legends (Thermoplastic), complete in place, which unit price shall include full compensation for all labor, materials, 
tools and equipment and all incidentals necessary to complete the work under these items as shown on the plans, as 
directed by the Engineer and as specified herein.  
 
Payment for Items 866.104, 866.112, and 867.104 shall be at the contract unit price per Foot for furnishing and applying 
4” Reflectorized White lines, 12” Reflectorized White lines, and 4” Reflectorized Yellow lines complete in place, which 
unit price shall include full compensation for all labor, materials, tools and equipment and all incidentals necessary to 
complete the work under these items as shown on the plans, as directed by the Engineer and as specified herein. 
 
ITEM 999.01 MISCELLANEOUS WORK ALLOWANCE ALLOWANCE 
 
DESCRIPTION 
 
The intent of this section is for work and materials which are unique in nature and rendered as a direct request of the 
Engineer.  These items of work shall be completed only when and as directed by the Engineer.  The Contractor may not 
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proceed with any work under this section without the written notice of the Engineer to complete the work under the 
“Miscellaneous Work Allowance”. 
 
The sum to be allowed for the work of this item shall be up to 5% of the total contract cost.  All work under this item 
shall be paid for by one or more or a combination of the following methods at the City’s discretion: 
 
  1. Unit prices for this project. 
  2. An agreed lump sum. 
 
MEASUREMENT AND PAYMENT 
 
Payment for work completed under Item 999.01 shall be as specified above, in full or in part, as pre-approved by the 
Engineer. 
 
 
ITEM 999.02 ALLOWANCE FOR PAYMENT OF POLICE OFFICERS ALLOWANCE 
 
DESCRIPTION 
 
The Contractor shall include in his bid an allowance for payment of Police traffic officers as approved by the Engineer. 
This allowance will be used as a basis for comparison of bids only. 
 
Under this item the Contractor shall be responsible for ordering, and for canceling details on a day to day basis. In the 
event the Contractor has ordered police details, and does not give the police department ample advance notice that work 
has been cancelled for that day due to inclement weather or for any other reason, then the Contractor shall bear the 
expense of that billed detail. 
 
The Contractor shall completely familiarize himself with the current policies regarding and/or regulating police details. 
In the event police detail requests cannot be completely filled to cover the Contractor’s scheduled work for any particular 
day then the Contractor shall adjust his work schedule accordingly and shall not hold the City responsible for any loss 
of time, or for any other financial loss. The City of Newton will however grant an extension of time to the original 
contract term for each day lost due to insufficient police staffing. 
 
Uniformed Traffic Officers will be required during the construction period and shall be paid for directly by the City. It 
shall be the responsibility of the Contractor to arrange for the necessary police details when approved by the City for 
each police detail required. This request and approval may be verbal or in writing at the discretion of the City. Forty-
Eight (48) hour notice to the Police Department is required. 
 
The City will pay the exact charges for police details ordered, with the approval of the Engineer, by the Contractor for 
this project. There will be no administration fee, mark-ups, or any other additional costs paid to the Contractor. 
 
If the Contractor fails to cancel any police detail not needed, by the required deadline as set forth by the Newton Police 
Department, the cost for such detail as invoiced to the City shall be deducted from the total reimbursement to the 
Contractor, unless otherwise waived by the City. There will be no separate payment for the Contractor's coordination 
with the Police Department or City to obtain police details." 
 
MEASUREMENT AND PAYMENT 
 
Under Item 999.02 the Contractor shall submit paid invoices to the Engineer. The Contractor shall then be reimbursed 
the full invoice amount for City of Newton Police Department charges and/or, when applicable, for Massachusetts State 
Police charges, as full reimbursement under the allowance for payment of Police officers. 

 
The original invoice issued by the billing authority must be submitted to the Engineer for payment under this item. 
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END OF SECTION 
 

Bidders are responsible for downloading the specifications 
from the City’s web site www.newtonma.gov/bids . 

 

http://www.newtonma.gov/bids
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