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CITY OF NEWTON
PURCHASING DEPARTMENT

INVITATION FOR BID #23-45
The City of Newton invites sealed bids in accordance with M.G.L. ¢.30, §39M from Contractors for:
SIDEWALK INSTALLATION, MAINTENANCE AND REPAIR
Bids will be received until: 10:00 a.m., Thursday, December 1, 2022
at the Purchasing Department, Room 108, Newton City Hall, 1000 Commonwealth Avenue, Newton, MA 02459. Bids will not be

accepted nor may submitted bids be corrected, modified or withdrawn after the deadline for bids. Immediately following the
deadline for bids, all bids received within the time specified will be publicly opened and read aloud.

The City will only accept bids from contractors prequalified by the Massachusetts Department of Transportation
(MassDOT). MassDOT will provide a list of prequalified contractors to the City of Newton. Bidders will be verified at time
of Bid Opening. Any applicable price adjustment provisions are set forth below.

The work under this Contract shall consist of furnishing all necessary labor, materials and equipment required to construct new
cement concrete sidewalks/ramps/driveway aprons and hot mix asphalt sidewalks/driveway aprons, reset curbing, reconstruct and/or
repair existing driveways and sidewalks, and all other work as described in this document and as directed by the City Engineer. The
work shall be performed at multiple municipal roadway locations throughout the City of Newton.

SPECIAL CONSIDERATIONS:

A. The project may require construction in areas occupied by business owners, their employees and customers.

B. Bidder must accommodate employees and customers visiting businesses adjacent to a work zone.

C. Pedestrian access and safety around the construction area in conformance with the latest edition of the
Manual on Uniform Traffic Control Devices (MUTCD) is the responsibility of the Bidder.

D. Upon completion of the work the affected areas, including areas within the businesses disturbed during construction, shall be
restored to original condition.

E. The contractor shall review all project limits with the Engineer prior to commencement of work.

This Invitatuion For Bid (IFB) and all related documents and attachments (collectively, “Contract Documents”) will be available
online at: www.newtonma.gov/bids or pick up at the Purchasing Department after 10:00 A.M. on November 10, 2022. Bids
must be submitted with one Original and one Copy.

A bid deposit in an amount that is not less than five percent (5%) of the value of the bid, including all add alternates, is required.
Bid deposits, payable to the City of Newton, shall be either in the form of a bid bond, or cash, or a certified check on, or a
treasurer's or cashier's check issued by, a responsible bank or trust company. The City of Newton will award the contract to the
lowest eligible and responsible bidder. Please Note: this bid, in accordance with the Chapter 303 Acts of 2008, contains Price
Adjustments and new Prevailing Wage requirements. All bidders are required to familiarize themselves with these terms and
conditions before submitting a bid.

Bidders are reminded that the bid deposit covers the City for damages when a bidder withdraws its bid after the bid submisssion
date. Be advised that to the extent permitted by the law the City will retain all bid deposits for withdrawn bids.

The costs of any bond and any insurance required in this IFB are the responsibility of the bidder; such costs will not be
reimbursed by City and should be included in your bid.

It is anticipated work will start upon execution of the contract, when a Notice to Proceed shall be issued.
Time for completion is nine (9) months from the Notice to Proceed.

All bids are subject to the provisions of M.G.L. Chapter 30, Section 39M. Wages are subject to minimum wage rates determined
by the Massachusetts Department of Labor and Industries pursuant to M.G.L. Chapter 149, Sec. 26 to 27H. The schedule of wage
rates applicable to this contract is included in the bidding documents. In addtion, the prevailing wage schedule will be updated
annually for all public construction projects lasting longer than one (1) year. You will be required to pay the rates set out in any
updated prevailing wage schedule. Increases in prevailing wage schedules will not be the basis for change order requests.
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The successful bidder will be required to provide a Certificate of Insurance demonstrating current coverage of the type and
amounts set forth in the Project Manual. The successful bidder will be required to furnish a Labor and Materials Payment Bond
in the amount of 50% of the contract total. Wages are paid to drivers for all “on-site” work.

Once you’ve downloaded this bid from the internet website www.newtonma.gov/bids | strongly suggest you email
(purchasing@newtonma.gov ) your company’s Name, address, EMAIL, phone, fax AND the INVITATION FOR BID
NUMBER and Project Title, so that we may add you to the Bidders List and you will be notified of any/all addendums.

The City will reject any and all bids in accordance with the above referenced General Laws. In addition, the City reserves the right
to waive minor informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in the public interest to do so.

In the event that any person wishes to attend a bid opening or pre-bid meeting, accessible and reasonable accommodations will be
provided to persons requiring assistance. If you need a reasonable accommodation, please contact the city of Newton’s ADA
Coordinator, Jini Fairley, at least two business days in advance of the meeting: jfairley@newtonma.gov or (617) 796-1253. For
Telecommunications Relay Service, please dial 711.

CITY OF NEWTON

N L‘MM

Nicholas Read
Chief Procurement Officert
November 10, 2022
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CITY OF NEWTON
DEPARTMENT OF PURCHASING
INSTRUCTIONS TO BIDDERS

ARTICLE 1 - BIDDER'S REPRESENTATION

11

1.2

Each General Bidder (hereinafter called the "Bidder") by making a bid (hereinafter called "bid") represents that:

1. The Bidder has read and understands the Bidding Documents, Contract Forms, General Conditions, Conditions of the
Contract, General Requirements and Project Specifications (collectively, referred to as the “Contract Documents™)
and the bid is made in accordance therewith.

2. The Bidder is familiar with local conditions under which the work has to be performed. (Locations of Work are to be
determined. See p. 78 below.

Failure to so examine the Contract Documents or become familiar with local conditions will not relieve any Bidder from
any obligation under the bid as submitted.

ARTICLE 2 - REQUEST FOR INTERPRETATION

2.1

2.2

2.3

2.4

2.5

2.6

2.7

Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon
examination of the Contract Documents, the site, and local conditions.

Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief
Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will only answer such
requests if received by Friday, November 25, 2022 at 12:00 noon. In the event that the bid opening date is changed, the
deadline for informational requests may also change as provided in an addendum issued by the City.

Interpretation, correction, or change in the Contract Documents will be made by addendum which will become part of the
Contract Documents. The City will not be held accountable for any oral communication.

Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents. Addenda will
be emailed to every individual or firm on record as having taken a set of Contract Documents. Receipt of all addenda
issued must be acknowledged in the Bid Form. YOUR FAILURE TO ACKNOWLEDGE ALL ADDENDA MAY
RESULT IN YOUR BID BEING REJECTED AS NON-RESPONSIVE.

Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract
Documents are on file, in addition to being available online at www.newtonma.gov/bids.

Bidders or proposers contacting ANY CITY EMPLOYEE regarding an Invitation for Bid (IFB) or a Request for Proposal
(RFP), outside of the Purchasing Department, once an IFB or RFP has been released, may be disqualified from the
procurement process.

Bidders downloading information off the internet web site are solely responsible for obtaining any addenda prior to the
bid opening. If the bidder makes itself known to the Purchasing Department, at purchasing@newtonma.gov_ or via
facsimile (617) 796-1227, it shall be placed on the bidder’s list. Bidders must provide the Purchasing Department with
their company’s name, street address, city, state, zip, phone, fax, email address and |I NVITATION FOR BID #23-45|.

ARTICLE 3 - MBE PARTICIPATION

3.1

3.2

3.3

Notice is hereby given that the Mayor’s Affirmative Action Plan for the City of Newton in effect at the time of this
solicitation is applicable to all construction contracts in excess of $10,000.00.

Notice is hereby given that the City of Newton Minority/\Women Business Enterprise Plan and the Supplemental Equal
Employment Opportunity Anti-Discrimination and Affirmative Action Program in effect at the time of this solicitation
are applicable to all City contracts for goods and services in excess of $50,000.00.

Copies of the Plans and Program referred to in Sections 3.1 and 3.2 are available at: www.newtonma.gov/purchasing.
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ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS

4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.8

Bids shall be submitted on the "Bid Form #23-45," attached. The Total Bid shall be the sum of the items set forth in the
Item Sheets at p. 84 below.

All entries on the Bid Form and the Item Sheets shall be made by typewriter or in ink.

Where so indicated on the Bid Form, sums shall be expressed in both words and figures. Where there is a discrepancy
between the bid sum expressed in words and the bid sum expressed in figures, the words shall control.

Bid Deposits shall be submitted in the amount specified in the Invitation for Bids. They shall be made payable to the City
and shall be either in the form of cash, certified check, treasurer's or cashier's check issued by a responsible bank or trust
company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts; and shall be
conditioned upon the faithful performance by the principal of the agreements contained in the bid. Bidders are reminded
that the bid deposit covers the City for damages when a bidder withdraws its bid after the bid submission date. Bid advised
that to the extent permitted by law the City will retain all bid deposits for withdrawn bids.

Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of the
City/Contractor agreement.

The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the
outside:

* GENERAL BID FOR: #23-45
* NAME OF PROJECT: SIDEWALK INSTALLATION, MAINTENANCE AND REPAIR
* BIDDER’S NAME, BUSINESS ADDRESS, AND PHONE NUMBER

Date and time for receipt of bids is set forth in the IFB.

Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder. In the event that Newton
City Hall is closed on the date or at the time that bids are due, the date and time for receipt of bids shall be on the next
business day following that the Newton City Hall and the Purchasing Department are open.

Massachusetts law requires all employees who work on Massachusetts public works construction sites must have no
Less than 10 hours of OSHA-approved safety and health training. See M.G.L. ¢.30, 839M( ¢), M.G.L. ¢.30, 839S(a)(1),
M.G.L. c.149, 844E(2) & M.G.L. c.149, 844F(2).

This requirement will apply to any general bid or sub bid submitted.

This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any contractor
who is in violation to this requirement and to restrain the performance of these contracts by non-complying contractors.
The contractor and all subcontractors on this project must certify on the Bid Form compliance with the applicable
requirement. Non-compliance with this law will disqualify the bidder.

PRICE ADJUSTMENT CLAUSES CHAPTER 90 FUNDS

It is the intention of the City to allow price adjustments in the award of this Contract. These price adjustments shall be for Fuel
Costs for Asphalt and Excavation and Backfill and Liquid Asphalt when such commaodities have been determined to be

integral components of the work.

For Fuel a special provision shall provide for a price adjustment formula. This adjustment shall be based on the difference
between the MassDOT Base Price and the Period Price which shall be evaluated on a monthly basis, but price adjustments
shall only be made if the monthly cost change exceeds +/- 5 per cent. Subsequently each price adjustment shall be made as

specified under each applicable and separate payment item.

IMPORTANT NOTE: Depending on the prevailing market trends at the time of payment, these
price adjustments may provide for additional compensation to the Contractor, or they may
otherwise result in a repayment to the City.
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The increase or a decrease in the value of the commodity, during the applicable payment period
in which the goods and/or services were rendered, shall be the determinant factor.

The City will refer to MassDOT price adjustment tables as included in this bid package to establish the base price and will be
used for the actual period price.

Price Adjustment Clauses — to apply as follows:

This Contract contains price adjustments for hot mix asphalt and Portland cement mixtures, diesel fuel, and gasoline.
Price adjustments shall be made on a monthly basis when the monthly change from the Base Price is +/- 5 percent.
Base prices for this contract shall be the period prices posted on the MassDOT website, MassDOT current contract
price adjustments | Mass.gov, at the time of the bid. For reference the base prices are as follows: liquid asphalt $765.00
per ton, Portland cement $170.00 per ton, diesel fuel $4.766 per gallon, and gasoline $3.042 per gallon.

No price adjustment will be allowed beyond the completion date of the contract unless there is an approved extension of time
by the City.

ARTICLE 5 - ALTERNATES

5.1

5.2

5.3

5.4

Each Bidder shall acknowledge alternates (if any) in Section C on the Bid Form.

In the event an alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by writing
"No Change", or "N/C" or "0" in the space provided for that alternate.

Bidders shall enter on the Bid Form a single amount for each alternate which shall consist of the amount for work
performed by the Contractor.

The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates.

ARTICLE 6 - WITHDRAWAL OF BIDS

6.1

6.2

6.3

Any bid may be withdrawn prior to the time designated for receipt of bids on written or electronic request. Electronic
withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on or before the date and
time set for receipt of bids.

Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.

No bids may be withdrawn within sixty (60) days, Saturdays, Sundays and legal holidays excluded, after the opening of the
bids.

ARTICLE 7 - CONTRACT AWARD

7.1

7.2

7.3

7.4

The City is soliciting prices for items set forth in the Item Sheets at pp. 79-84 below. 1t is the City’s intent to award one
(1) contract to the responsible and eligible bidder offering the lowest Total Bid on Bid Form #23-45 (based on the sum of
all Items at pp. 79-84 below). A contract will be awarded within sixty (60) days, Saturdays, Sundays, and legal holidays
excluded, after the opening of bids.

The City reserves the right to waive minor informalities in or to reject any or all Bids if it be in the public interest to do
SO0.

The City reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments,
or any other municipal charge, unless the bidder has a pending abatement application or has entered into a payment
agreement with the collector-treasurer.

As used herein, the term "lowest responsible and eligible Bidder" shall mean the Bidder (1) whose bid is the lowest of
those bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who has met
all the requirements of the invitation for bids; (3) who shall certify that he is able to furnish labor that can work in
harmony with all other elements of labor employed or to be employed in the work; (4) who, where the provisions of
section eight B of chapter twenty-nine apply, shall have been determined to be qualified thereunder.
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7.5  Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed
forms are presented for signature, the successful Bidder shall execute and deliver to the City a contract in the form
included in the Contract Documents in such number of counterparts as the City may require.

7.6 In the event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the
City shall select the successful Bidder by a blind selection process chosen by the City such as flipping a coin or drawing
names from a hat. The low Bidders who are under consideration will be invited to attend and observe the selection
process.

ARTICLE 8 - TAXES

8.1  The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this
Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work.

8.2  The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its
bid. The City’s exemption Number is E-046-001-404.

ARTICLE 9 — PROPRIETARY SPECIFICATIONS

9.1  The City may have used a proprietary specification to describe the supply listed in the specifications. Such specifications
are permitted under M.G.L. c¢. 30, §39M(b), provided that the City states in writing that use of the proprietary
specification is in its best interest and that it will accept an “equal” of the item specified. An item is considered equal if (i)
it is at least equal in quality, durability, appearance, strength, and design; (ii) will perform the intended function at least
equally; and (iii) conforms substantially, even with deviations, to the detailed requirements contained in the
specifications. In the event that the Bidder wishes to substitute an equal item, it may do so either in its bid or proposal or
after the contract is awarded but before a contract is executed, it being understood that the award shall be conditioned on
the Bidder providing the item originally specified or an equal item accepted by the City and identified in the contract. In
no event shall the Bidder be entitled to offer, or the City obliged to consider, the substitution of an item as equal after
execution of a contract. In the event the Bidder substitutes or attempts to substitute an “equal” item after that date, it shall
be in breach thereof and be liable for actual and consequential damages resulting from its failure to perform as agreed.
The City shall have the sole right to determine whether or not said item is equal.

9.2  The required determination and justification have been duly prepared, and a copy may be requested in accordance with the
Massachusetts Public Records Law, M.G.L. c. 66, §10.

END OF SECTION
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CITY OF NEWTON

DEPARTMENT OF PURCHASING
BID FORM #23-45

A.  The undersigned proposes to supply and deliver the materials specified below in full accordance with the Contract
Documents and Project Manual supplied by the City of Newton entitled:

SIDEWALK INSTALLATION, MAINTENANCE AND REPAIR
for the contract price specified below, subject to additions and deduction according to the terms of the specifications.

B. This bid includes addenda number(s) :

C. The Contractor’s Total Bid is:

Dollars and $

(Total Bid from p. 84 below.)

COMPANY NAME:

D. The undersigned has completed and submits herewith the following documents:

O Bidder's Qualifications and References Form, 2 pages

O Certificate of Non-Collusion, 1 page

0 Certification of Tax Compliance, 1 page

0 Certificate of Foreign Corporation (if applicable), 1 page
O Debarment Letter, 1 page

o0 IRS Form W-9, 1 page

O Business Category Information For, 1 page

O Signed Bid Form, 2 pages

O Item Sheets, 6 pages

0 A five percent (5%) bid deposit.

O Trench Permit issued pursuant to G.L. c. 82A 81 and 520 CMR 7.00 et seq.(as amended)

E. Prompt Payment Discounts. Bidders are encouraged to offer discounts in exchange for an expedited payment. Payments
may be issued earlier than the general goal of within 30 days of receipt of the invoice only when in exchange for
discounted prices. Discounts will not be considered in determining the lowest responsible bidder.

Prompt Payment Discount % Days
Prompt Payment Discount % Days
Prompt Payment Discount % Days

F. The undersigned agrees that, if selected as general contractor, s/he will within five days, Saturdays, Sundays and legal
holidays excluded, after presentation thereof by the City of Newton, execute a contract in accordance with the terms of this
bid and furnish a Labor and Materials Payment Bond of a surety company qualified to do business under the laws of the
commonwealth and satisfactory to the City of Newton in the sum not less than 50% of the contract price, the premiums
for which are to be paid by the contractor and are included in the contract price.
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The undersigned hereby certifies that s/he is able to furnish labor that can work in harmony with all other elements of
labor employed or to be employed on the work and that s/he will comply fully with all laws and regulations applicable to
awards made subject to section forty-four A of M.G.L. Chapter 30, s 39M.

The undersigned certifies that he is able to furnish labor that can work in harmony with all other elements of labor
employed or to be employed in the work; (2) that all employees to be employed at the worksite will have successfully
completed a course in construction safety and health approved by the United States Occupational Safety and Health
Administration (“OSHA”) that is at least 10 hours in duration at the time the employee begins work and who shall furnish
documentation of successful completion of said course with the first certified payroll report for each employee; and (3)
that all employees to be employed in the work subject to this bid have successfully completed a course in construction
safety and health approved by the United States OSHA that is at least 10 hours in duration. The undersigned understands
that any employee found on a worksite subject to this section without documentation of successful completion of a course
in construction safety and health approved by the United States Occupational Safety and Health Administration that is at
least 10 hours in duration shall be subject to immediate removal.

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made
without collusion or fraud with any other person. As used in this subsection the word "person™ shall mean any natural
person, joint venture, partnership, corporation or other business or legal entity. The undersigned further certifies under
penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the
Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment
provisions of any other chapter of the General Laws or any rule or regulation promulgated thereunder.

The undersigned further certifies under the penalties of perjury that they have familiarized themselves with the changes to
the Prevailing Wage Rates, Price Adjustment Clauses, in accordance with Chapter 303 Acts of 2008.

Environmentally preferable products information (which is requested but which will not be considered in awarding a
contract):

Description of environmental attributes of Bidder’s goods or services:

Steps taken to (a) identify any positive or negative environmental attributes of products or services and (b) ensure that those
attributes are being addressed as part of operations:

NOTE:

Date

(Name of General Bidder)

BY:

(Printed Name and Title of Signatory)

(Business Address)

(City, State Zip)

(Telephone) (FAX)

(E-mail address)
If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership,

give full names and residential addresses of all partners; if an individual, give residential address if different from
business address; and, if operating as a d/b/a give full legal identity. Attach additional pages as necessary.

END OF SECTION
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CITY OF NEWTON

BIDDER'S QUALIFICATIONS AND REFERENCES FORM

All questions must be answered, and the data given must be clear and comprehensive. Please type or print legibly. If necessary,
add additional sheet for starred items. This information will be utilized by the City of Newton for purposes of determining bidder
responsiveness and responsibility with regard to the requirements and specifications of the Contract.

* 8.

* 9.

o M w0 NP

FIRM NAME:

WHEN ORGANIZED:

INCORPORATED? YES NO DATE AND STATE OF INCORPORATION:

IS YOUR BUSINESS A MBE? YES NO WBE? YES NO or MWBE? YES NO

LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED
DATE OFCOMPLETION:

HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU?
YES NO
IF YES, WHERE AND WHY?

HAVE YOU EVER DEFAULTED ON A CONTRACT? YES NO
IF YES, PROVIDE DETAILS.

LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:

IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR
FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID. A MINIMUM OF FOUR (4) CONTRACTS SHALL
BE LISTED. PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY.

PROJECT NAME:
OWNER:
CITY/STATE:
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DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #:( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and
requests any person, firm, or corporation to furnish any information requested by the City of Newton in verification of the
recitals comprising this statement of Bidder's qualifications and experience.

DATE: BIDDER:

SIGNATURE:

PRINTED NAME: TITLE:

END OF SECTION
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CERTIFICATE OF NON-COLLUSION

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and
submitted in good faith and without collusion or fraud with any other person. As used in this certification, the word “person” shall

mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or
individuals.

(Signature of individual)

Name of Business
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CERTIFICATION OF TAX COMPLIANCE**

Pursuant to M.G.L. ¢.62C, 849A and requirements of the City, the undersigned acting on behalf of the Contractor certifies
under the penalties of perjury that the Contractor is in compliance with all laws of the Commonwealth relating to taxes
including payment of all local taxes, fees, assessments, betterments and any other local or municipal charges (unless the
Contractor has a pending abatement application or has entered into a payment agreement with the entity to which such charges
were owed), reporting of employees and contractors, and withholding and remitting child support.*

Signature of Individual ~ (Mandatory) *** Contractor's Social Security Number
or Federal Identification Number

Print Name: Date:

Corporate Name

By: Date:
Corporate Officer
(Mandatory, if applicable)

Print Officer Name:

* The provision in this Certification relating to child support applies only when the Contractor is an individual.
** Approval of a contract or other agreement will not be granted until the City receives a signed copy of this Certification.
*** Your social security number may be furnished to the Massachusetts Department of Revenue to determine whether you have

met tax filing or tax payment obligations. Providers who fail to correct their non-filing or delinquency will not have a
contract or other agreement issued, renewed, or extended.
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CERTIFICATE OF FOREIGN CORPORATION

The undersigned hereby certifies that it has been duly established, organized, or chartered as a corporation under the laws of:

(Jurisdiction)
The undersigned further certifies that it has complied with the requirements of M.G.L. c. 30, 839L (if applicable) and with
the requirements of M.G.L. c. 156D, §15.03 relative to the registration and operation of foreign corporations within the

Commonwealth of Massachusetts.

Name of person signing proposal

Signature of person signing proposal

Name of Business (Please Print or Type)

Affix Corporate Seal here
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City of Newton

Mayor
Ruthanne Fuller

Date

Vendor

Purchasing Department
Nicholas Read 7 Chief Procurement Officer
1000 Commonwealth Avenue
Newton Centre, MA 02459-1449
purchasing@newtonma.gov

Re: Debarment Letter for Invitation For Bid #23-45

Telephone
(617) 796-1220
Fax:
(617) 796-1227
TDD/TTY
(617) 796-1089

As a potential vendor on the above contract, the City requires that you provide a debarment/suspension certification
indicating that you are in compliance with the below Federal Executive Order. Certification can be done by
completing and signing this form.

Debarment:

Federal Executive Order (E.O.) 12549 “Debarment and Suspension® requires that all contractors receiving

individual awards, using federal funds, and all sub-recipients certify that the organization and its principals are
not debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any Federal
department or agency from doing business with the Federal Government.

I hereby certify under pains and penalties of perjury that neither I nor any principal(s) of the Company identified below is

presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this

transaction by any federal department or agency.

If you have questions, please contact Nicholas Read, Chief Procurement Officer at (617) 796-1220.

PHONE

EMAIL

FAX

(Name)
(Company)
(Address)
(Address)

Signature

Date
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W-9
Form

(Rev. October 2007)

Department of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

Give form to the
requester. Do not
send to the IRS.

Name (as shown on your income tax return)

Business name, if different from above

Check appropriate box: D Individual/Sole proprietor

D Qther (see instructions) »

D Corporation
[ Limited liability company. Enter the tax classification (D=disregarded entity, C=corporation, P=partnership) » _______

D Partnership

empt
ayee

Address (number, street, and apt. or suite no.)

City, state, and ZIP code

Requester’s name and address (optional)

List account number(s) here (optional)

Print or type
See Specific Instructions on page 2.

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on Line 1 to avoid
backup withholding. For individuals, this is your social security number (SSN). However, for a resident

alien, sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other entities, it is
your employer identification number (EIN). If you do not have a humber, see How to get a TIN on page 3. or

Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose

number to enter.

Social security number
\ ‘

Employer identification number

X Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me), and

2. | am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal
Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has

notified me that | am no longer subject to backup withholding, and
3. lam a U.S. citizen or other U.S. person (defined below).

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup
withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply.
For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement
arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the Certification, but you must

provide your correct TIN. See the instructions on page 4.

Sign

Signature of
Here

U.S. person P

Name
Date P

General Instructions

Section references are to the Internal Revenue Code unless
otherwise noted.

Purpose of Form

A person who is required to file an information return with the
IRS must obtain your correct taxpayer identification number (TIN)
to report, for example, income paid to you, real estate
transactions, mortgage interest you paid, acquisition or
abandonment of secured property, cancellation of debt, or
contributions you made to an IRA.

Use Form W-9 only if you are a U.S. person (including a
resident alien), to provide your correct TIN to the person
requesting it (the requester) and, when applicable, to:

1. Certify that the TIN you are giving is correct (or you are
waiting for a number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S.
exempt payee. If applicable, you are also certifying that as a
U.S. person, your allocable share of any partnership income from
a U.S. trade or business is not subject to the withholding tax on
foreign partners’ share of effectively connected income.

Note. If a requester gives you a form other than Form W-9 to
request your TIN, you must use the requester’s form if it is
substantially similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are
considered a U.S. person if you are:

¢ An individual who is a U.S. citizen or U.S. resident alien,

e A partnership, corporation, company, or association created or
organized in the United States or under the laws of the United
States,

e An estate (other than a foreign estate), or

¢ A domestic trust (as defined in Regulations section
301.7701-7).

Special rules for partnerships. Partnerships that conduct a
trade or business in the United States are generally required to
pay a withholding tax on any foreign partners’ share of income
from such business. Further, in certain cases where a Form W-9
has not been received, a partnership is required to presume that
a partner is a foreign person, and pay the withholding tax.
Therefore, if you are a U.S. person that is a partner in a
partnership conducting a trade or business in the United States,
provide Form W-9 to the partnership to establish your U.S.
status and avoid withholding on your share of partnership
income.

The person who gives Form W-9 to the partnership for
purposes of establishing its U.S. status and avoiding withholding
on its allocable share of net income from the partnership
conducting a trade or business in the United States is in the
following cases:

¢ The U.S. owner of a disregarded entity and not the entity,

Cat. No. 10231X

Form W-9 (Rev. 10-2007)
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Business Category Information Form*

IFB No. 23-45

Sidewalk Installation, Maintenance & Repair

Business Type Categories* %ﬁ!’ﬁ%ﬁgly

MBE: Minority-Owned Business Enterprise

WBE: Women-Owned Business Enterprise

VBE: Veteran Business Enterprise

SDVOBE: Service-Disabled Veteran-Owned Business
Enterprises

DOBE: Disability-Owned Business Enterprise

LGBTBE: Leshian, Gay, Bisexual, Transgender
Business Enterprise

*Information is being collected as part of a City initiative to open contract opportunities to
underrepresented vendors.

0 1 do not wish to complete this form.

There is no penalty for persons who do not complete this Form, and whether or not the Form is completed
will not be taken into consideration in awarding a bid.

| certify that the foregoing information is true and correct.

By:
Date:
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CONTRACT FORMS

The awarded bidder will be required to complete and submit documents substantially similar in form to the
following.

These forms may need to be modified on account of changed circumstances, and are provided for
informational purposes only.
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CITY - CONTRACTOR AGREEMENT

CONTRACT NO. C -

THIS AGREEMENT made this ___ day of in the year Two Thousand and Twenty Three by and between the CITY OF
NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter
referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to him, and

hereinafter referred to as the CONTRACTOR.

The parties hereto for the considerations hereinafter set forth agree as follows:

ARTICLE 1.

ARTICLE 2.

ARTICLE 3.

ARTICLE 4.

STATEMENT OF WORK. The Contractor shall furnish all labor, materials, and equipment and perform all
work required in strict accordance with the Contract Documents for the following project:

SIDEWALK INSTALLATION, MAINTENANCE AND REPAIR

TIME OF COMPLETION. The Contractor shall commence work under this Contract on the date specified in
the written notice of the City to proceed and shall fully complete all work hereunder within the time specified in
the Summary of Work and Specific Work Requirements of the Project Manual. Time is of the essence with
regard to this contract, and all work specified shall be completed within nine months of the Contractor’s
receipt of a Notice to Proceed. Failure to complete within the time specified shall be subject to the assessment
of liquidated damages in accordance with the provisions contained in the Project Manual.

THE CONTRACT PRICE. The City shall pay the Contractor for the full and satisfactory performance of the
Contract, in current funds a sum not to exceed:

CONTRACT DOCUMENTS. The Contract Documents consist of the following documents which are either
attached to this Agreement or are incorporated herein by reference:

a. This CITY-CONTRACTOR Agreement;
b. The City's Invitation For Bid #23-45 issued by the Purchasing Department;

c. The Project Manual for: SIDEWALK INSTALLATION, MAINTENANCE AND REPAIR including the
Instructions to Bidders; General Conditions; Special Conditions; MWBE/AA Requirements, Wage Rate
Requirements and Wage Rate Schedule(s) including any updated prevailing wage rate schedules if applicable;
The Supplementary Special Conditions; General Requirements and Project Specifications; and Drawings, if
included or referenced therein;

d. Addenda Number(s)_

e. The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents and
certifications;

f.  Certificate(s) of Insurance and surety bond(s) submitted by the CONTRACTOR in connection with this
Project;

g. Duly authorized and executed Amendments, Change Orders or Work Orders issued by the CITY after
execution of this CITY-CONTRACTOR Agreement.

This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the
entire Agreement between the CITY and the CONTRACTOR.
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The CONTRACTOR represents that its bid was made without condition, qualification or reservation of any kind,
except upon the written acknowledgement and consent of the CITY.

ARTICLES5. ALTERNATES. The following Alternates have been accepted and their costs are included in the Contract Price
stated in Article 3 of this Agreement:

Alternates: N/A

ARTICLE6. INSURANCE REQUIREMENTS. The Vendor shall provide insurance coverage as listed below. This
insurance shall be provided at the Vendor's expense and shall be in full force and effect during the full term of
this Contract.

WORKER'S COMPENSATION

Worker's Compensation: Per M.G.L. c.l49, 834 and c. 152 as amended.

COMMERCIAL GENERAL LIABILITY

Personal Injury $500,000 each occurrence
$1,000,000 aggregate

Property Damage $500,000 each occurrence
$1,000,000 aggregate

VEHICLE LIABILITY

Personal Injury $500,000 each person
$1,000,000 aggregate

Property Damage $300,000 each occurrence
$500,000 aggregate

The City shall be named as additional insureds on the Vendor's Liability Policies.

ARTICLE 7. APPLICABLE STATUTES. All applicable federal, state and local laws and regulations are incorporated
herein by reference and the Contractor agrees to comply with same.

IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written.

CONTRACTOR CITY OF NEWTON
By By
Chief Procurement Officer
Print Name
Date
Title
Date By
Commissioner of Public Works
Affix Corporate Seal Here Date

Approved as to Legal Form and Character

Certified that City funds are available in
the following account number: By
01C40112-553100 Associate City Solicitor

Date

| further certify that the Mayor, or her
designee, is authorized to execute contracts CONTRACT & BONDS ARE APPROVED
and approve change orders.

By By
Comptroller of Accounts Mayor or her designee

Date Date
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CERTIFICATE OF AUTHORITY - CORPORATE

I hereby certify that | am the Clerk/Secretary of

(insert full name of Corporation)

corporation, and that

(insert the name of officer who signed the contract and bonds.)

is the duly elected

(insert the title of the officer in line 2)

of said corporation, and that on

(insert a date that is ON OR BEFORE the date the
officer signed the contract and bonds.)

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present or waived
notice, it was voted that

the
(insert name from line 2) (insert title from line 3)

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said
corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s
name and on its behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the
above vote has not been amended or rescinded and remains in full force and effect as of the date set forth below.

ATTEST: AFFIX CORPORATE
(Signature of Clerk or Secretary)* SEAL HERE

Name:

(Please print or type name in line 6)*

Date:

(insert a date that is ON OR AFTER the date the
officer signed the contract and bonds.)

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation.
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CITY OF NEWTON, MASSACHUSETTS

PAYMENT BOND

Know All Men By These Presents:

That we, , as PRINCIPAL, and , as
SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of dollars
$ ) to be paid to the Obligee, for which payments well and truly to be made, we bind ourselves, our respective

heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of _, 2023 for the
construction of in Newton, Massachusetts.
(Project Title)

Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors under said contract shall
pay for all labor performed or furnished and for all materials used or employed in said contract and in any and all duly authorized
modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice to the
SURETY of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to
include any other purposes or items set out in, and to be subject to, provisions of M.G.L. c. 30, sec. 39A, and M.G.L. c. 149 sec.

29, as amended, then this obligation shall become null and void; otherwise it shall remain in full force, virtue and effect.

In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this ___day of , 2023.

PRINCIPAL SURETY

BY BY
(SEAL) (ATTORNEY-IN-FACT) (SEAL)
(Title)

ATTEST: ATTEST:
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CITY OF NEWTON
GENERAL CONDITIONS OF THE CONTRACT
FOR PUBLIC WORKS CONSTRUCTION

ARTICLE 1
Definitions

The word "Commissioner" shall mean the official duly authorized to act for the City of Newton in the execution of
the work of this contract, acting directly or through properly authorized agents.

The word "Engineer," or "City Engineer," shall mean the City Engineer of the City of Newton, acting directly or
through properly authorized agents, such agents acting within the scope of the particular duties entrusted to them.

The word "Contractor" shall mean the party or parties contracting to perform the work covered by this contract or his,
or their, legal representatives, successors or assigns.

The word "Plans" shall mean plans, and all related drawings, diagrams, profiles and specifications referred to and
included in the Project Manual for this contract.

The word "City" shall mean the City of Newton.
The word “Project” shall mean the services which are the subject of the Contract Documents.

The words “Subcontract” and Subcontractor” shall refer to project contracts between the Contractor and a
subcontractor, and the subcontractor thereunder.

The term “Substantial Completion” shall mean either that the work required by the contract has been completed
except for the work having a contract price of less than one per cent of the then adjusted contract price, or substantially all
of the work has been completed and opened to public use except for minor incomplete or unsatisfactory work items that do
not materially impair the usefulness of the work required by the contract.

ARTICLE 2
Plans, Drawings, Profiles

1.The work shall be done in accordance with Plans referred to in Article 1 and such further working and detail plans,
drawings and profiles as may be furnished from time to time by the Engineer. All said plans, general and detail, are to be
deemed a part of this contract, and the said Plans, specifications and contract are to be considered together, so that any
work mentioned in the contract, though not shown on the Plans, and any work shown on the Plans though not mentioned in
the contract, is to be provided by the Contractor as a part of this contract. Figured dimensions are to prevail over scale. All
things which in the opinion of the Engineer may fairly be inferred from the contract, Plans and specifications, are to be
executed by the Contractor as a part of the contract; and the Engineer shall be sole judge as to whether detail plans,
drawings and profiles conform to the Plans and the contract.

Discrepancy in Plans

2.The Contractor shall carefully examine all said Plans, profiles, drawings, specifications and orders; all figures,
dimensions, lines, marks and scales thereof, and all directions of the Commissioner and the Engineer relating to the work,
and conform to those in relation to which there is no doubt or discrepancy, but at once submit all cases of doubt or
discrepancy to the Engineer for adjustment. Anything done on any part of the work for which special information or
drawing should be procured, unless done in accordance with such information or drawing, or anything done in relation to
which there is doubt or discrepancy, except in accordance with the adjustment thereof, or done in violation of law or public
authority, is to be redone if the Commissioner shall so direct.
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ARTICLE 3
Inspection

The Contractor in carrying on the contract shall conform to all determinations and directions of the Engineer relating
to the proper interpretation of the Plans, , the fitness of persons employed on the work or the number thereof, or the
suitableness, amount, quality, and value of anything done or any materials used, and the Contractor shall permit the
Commissioner and/or the Engineer and/or persons designated by them to enter upon the work and inspect the same at all
times and in all places, and shall provide safe and convenient facilities for making such entry and inspection.

ARTICLE 4
Change in Plans and Work

The City, acting through the Commissioner and upon his written order only, from time to time given to the
Contractor or his foreman, may change, increase or take away any part of the work, or change the specifications, Plans,
drawings, form or materials thereof. Any deduction or addition thereto is to be allowed, or paid for at a price to be
determined, within not more than 15 days of the completion of the change, by the City Engineer acting in the same capacity
as an architect in a building contract as between City and Contractor. Any demand for addition or deduction must be made
in writing to the City Engineer within seven (7) days of the time change was ordered.

ARTICLE5
Time and Manner of Doing the Work

1. The Contractor shall begin work upon receipt of written Notice to Proceed. Once begun the work shall be carried out
in a continuous and uninterrupted fashion with sufficient workforce and resources to assure completion by the date for completion
established by the Contract Documents.

2. The Contractor shall carry on the work in accordance with the requirements of law and of all other public
authorities, and to the satisfaction of the Commissioner; he shall give all notices, take out all permits, pay all charges and
fees, give personal supervision to the work and keep thereon a competent foreman and sufficient employees, skilled in the
several parts which are given them to do.

Maintenance of Travel

3. As applicable, the Contractor shall conduct his work so as to interfere as little as possible with public travel, and
shall give property owners proper means of access to their property where existing access has been cut off by the work.
The Contractor shall keep the streets open for through travel except where, in the opinion of the Commissioner, it is
necessary to close the street. The continuous length of the street occupied for the work shall be kept as short as possible,
and no part of the work shall be unnecessarily delayed. Wherever the Commissioner shall direct, trenches shall be bridged
by the Contractor in a proper and secure manner so as not to interrupt travel. Free access shall be maintained at all times to
all water gates, gas gates, and fire hydrants.

Abandonment of Work by Contractor

4. In the event the City Engineer certifies to the Commissioner that the work is not being so carried forward or if the
Contractor at any time is not carrying on the work to the satisfaction of the Commissioner, or is not observing any of the
provisions of the contract, or has abandoned the work, or become insolvent or assigned his property, the City, acting by the
Commissioner and at his discretion, may, with or without notice to the Contractor, or advertising for doing the work, and
by contract, day labor or otherwise, do any part of the work which the Contractor has failed to do or replace any part not
done to the satisfaction of the Commissioner, or take possession of the work and complete the same, and in doing so may
use any implements, machinery or materials on or about the work which are the property of the Contractor, charging the
Contractor any excess cost for completing the work, which excess cost the Contractor agrees to pay.
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ARTICLE 6
Compensation for Work

1. Subject to the provisions of Paragraph 10 of this Article, the price named in the proposal and accepted by the City shall
be paid by the City and received by the Contractor as full compensation for furnishing materials and for use of tools, forms,
machinery and other implements, and for labor in moving materials and executing all the work contemplated in this contract, also
for loss or damage arising from delay however occasioned, or out of the nature of the work aforesaid or from the action of the
elements, from floods, or from any unforeseen obstructions or difficulties which may be encountered in the prosecution of the
same and for all risks of every description connected with the work and for well and faithfully completing the work in the proper
manner and according to the plans and specifications and requirements of the Commissioner under them.

2. During the first week of each calendar month, the City Engineer shall cause all work done by the Contractor
during the previous month to be measured and shall estimate the value thereof and, on or before the 10th of each month
issue a certificate to the Commissioner of the measurements and the amount due the Contractor according to the terms of
his contract.

3. The City shall pay the Contractor on approval of the Commissioner monthly on or before the 18th of each month
for all work done during the preceding month according to the aforementioned certificate of the City Engineer, less 5 per
cent of the amount of such work and less any amounts due the City by the Contractor.

Final and Substantial Completion

4.Upon substantial completion of the work required by the Contract, the Contractor must present to the City Engineer
written certification that the work is substantially complete. Within 21 calendar days after such certification is presented, the City
Engineer shall present to the Contractor either a written declaration that the work is substantially complete or an itemized list of
incomplete or unsatisfactory work items sufficient to demonstrate that the work is not substantially complete. The City Engineer
shall include with such itemized list a date by which the work items must be completed, which date may not be earlier than the
date for substantial completion established in the Contract Documents. If the City Engineer does not respond as provided herein
within 21 calendar days, then the date of the Contractor’s certification shall become the date for effective declaration of substantial
completion.

5. Within 15 calendar days after the effective declaration of substantial completion, the City Engineer shall send to the
Contractor by certified mail, return receipt requested, a complete list of all incomplete or unsatisfactory work items. Unless
delayed by causes beyond the Contractor’s control, with an extension of time granted pursuant to Article 8, the Contractor must
complete the work items within 45 calendar days after receipt of the list, or by the contractual completion date, whichever is later.
If the contractor fails to complete the work within the required time the City may, notwithstanding other rights and remedies at its
disposal, and upon seven days written notice to the Contractor terminate the contract and complete the incomplete or
unsatisfactory work items and charge the cost of same to the Contractor.

6. Within 65 calendar days following the effective declaration of substantial completion, the City Engineer shall issue to
the Commissioner who shall cause to be paid to the Contractor a substantial completion estimate which estimate shall consist of
the balance of the then current contract price less a one percent retention, the estimated cost to complete incomplete or
unsatisfactory work items, the value of any outstanding claims against the Contractor and the sum of all demands for direct
payment made pursuant to Article 12 herein, provided that until final acceptance, the City shall retain five percent of the value of
all items planted in the ground.

7. The Contractor shall provide written notice to the City Engineer when the work has been brought to final
completion. Within ten days following receipt of such notice, and providing his inspection shows no work items remain
incomplete or unsatisfactory, the City Engineer shall issue to the Commissioner a final certificate of the total amount of
work done and the money due the Contractor therefor, crediting thereon the amounts of the previous payments. In making
the final certificate, the City Engineer shall not be bound by any preceding certificate or estimate of the amount of work
done or materials furnished.

8. Within 30 calendar days following receipt of final completion, the City shall pay the Contractor, on the approval
of the Commissioner, the percentages retained and the balance due the Contractor according to the aforementioned final
certificate of the City Engineer less any indebtedness of the Contractor for incomplete or unsatisfactory work or claims
made by or against the City. If a claim or claims are made, or notice of liability given, such amounts due the Contractor
may be paid upon satisfaction of such claims or upon furnishing of indemnity to said City against all loss, cost, damage or
expense by reason of such claims.
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9. The City, on making any payment after the completion of the work, shall be released from all claim or liability to
the Contractor for anything done or used, or for any loss or injury sustained in carrying on the contract, or for any act,
omission, neglect or mistake of the City or any person relating to or affecting the contract, except for the balance of any
sum retained as aforesaid.

Extra Work

10. The Contractor shall be paid for any additions, or deductions as provided in Article 4, paragraph 1, and for extra
labor done by, and for extra materials furnished by him in compliance with the written order only of the Commissioner,
calling for work not similar in character to that covered by the items given in the proposal, and for which no price is set in
the said written order, the direct (not including consequential) cost to the Contractor, as determined to be reasonable by the
Commissioner, plus fifteen per cent of said costs as so determined in regard to labor only. For teams or trucks so
furnished, no payment shall be made to the Contractor beyond the current local rate as determined by the Commissioner in
each case. The direct cost of labor may include the cost of mechanics and laborers furnished and a reasonable proportion
of the time of the foreman and timekeeper, but it shall in no case include any charge for the use of tools, for establishment
charges or for time spent by the Contractor. The actual cost of insurance on extra pay rolls and of materials furnished for
extra work, shall be paid without any addition. The labor and materials so ordered shall constitute a part of the work to be
done under the contract; and all and singular the provisions of the contract shall apply to said labor and materials as if the
same were specified therein. The Contractor shall have no claim for the above mentioned extra labor and materials unless
he furnishes the details and bills therefor within one week after doing any such labor or furnishing any such materials.

11. No claim of the Contractor against the City under this contract shall be deemed valid unless such claim is
presented to the Commissioner within ten days from the time when the Contractor first knows of, or has opportunity to
know of, the acts and circumstances on which such claim is based.

12. A payment or payments to the Contractor, in cases where these provisions or any of them, are not complied with,
shall not be construed as a waiver of said provisions or any part thereof.

Contract Made Subject to Appropriations

13. This contract is made subject to appropriation heretofore made and shall not be altered unless the Contractor, the

sureties on the bond, if any, the officer making the contract and the Mayor shall in writing agree thereto.
ARTICLE 7
Liguidated Damages

1. In case the work embraced in the contract shall not have been substantially completed by the date(s) stipulated
therein, the Contractor shall pay to the City of Newton as liquidated damages a designated sum per calendar day for the
entire period of overrun until the work is substantially completed in accordance with the following Schedule of Deductions
and, in addition, the Contractor shall pay without reimbursement the entire cost of all traffic officers, railroad flagmen,
inspectors, or other personnel the City Engineer and/or the Chief Engineer of the railroad determines to be necessary during

the period of overrun of time.

SCHEDULE OF DEDUCTIONS

Original Contract Amount Daily Charge
From More Than To and Including Per Calendar Day
$0. $ 25,000. $ 30.
25,000. 50,000. 50.
50,000. 100,000. 100.
500,000. 1,000,000. 150.
1,000,000. 2,000,000. 200.
2,000,000. 300.

2. In case the work covered by the contract shall not have been brought to final completion within 45 calendar days
following the date of declaration of substantial completion, the Contractor shall pay to the City of Newton as liquidated
damages the sum of $150.00 for each week or portion thereof during the period of overrun until the work is complete.
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3. Whatever sum of money may become due and payable to the City of Newton by the Contractor under this Article
may be retained out of money belonging or owed to the Contractor in the hands and possession of or by the City of
Newton. It is agreed that this Article shall be construed and treated by the parties to the contract not as imposing a penalty
upon said Contractor for failing fully to complete said work as agreed on or before the time specified in the proposal, but as
liquidated damages to compensate said City of Newton for all additional costs incurred by it because of the failure of the
Contractor fully to complete said work on or before the date of completion specified in the proposal.

ARTICLE 8
Delays and Extensions of Time

1. If the Contractor is delayed at any time in the progress of the work by an act or neglect of the City, or by changes
in the work ordered by the City, or by unseasonably inclement weather, or by other causes deemed by the City Engineer to
be beyond the Contractor’s control, and which the City Engineer determines may justify delay, then the time for
completion may be extended for such reasonable time as the City Engineer may determine.

2. No such extension of time will be allowed unless the Contractor submits a written request for an extension to the City
Engineer no later than 10 calendar days of the start of the occurrence or event giving rise thereto. Each such request must describe
the occurrence or event and specify the manner and extent that such occurrence or event is causing or has caused a delay in the
work. The City Engineer shall promptly investigate each request and make his written determination to the Commissioner and the
Contractor within 10 days after receipt of the request. In his determination the City Engineer may either grant, deny, or modify the
length of the requested extension.

3. If the City Engineer’s determination so warrants, the Commissioner shall authorize a written Change Order to the
Contract extending the time for completion. No extension of time shall be deemed as granted until said Change Order has been
duly executed by the parties.

4. Change Orders which may be executed by the City and the Contractor in connection with additions, extra labor and/or
extra materials shall not be considered as allowing extensions of the time for completion unless the change order expressly
specifies that additional time is allowed in connection with the work under the change order. Once a Change Order has been
executed by the parties, any request by the Contractor for an extension of time based solely on the fact that additions, extra labor
and/or extra materials are required by the Change Order will be denied by the City Engineer.

5. Permitting the Contractor to continue and finish the work or any part of it after the times fixed for its completion, or
after the date to which the time for completion may have been extended, shall in no way operate as a waiver on the part of the City
of Newton of any of its rights under the contract. The Contractor remains liable for damages caused other than by delay.

ARTICLE 9
Field Engineering

The Contractor shall retain a Registered Land Surveyor who shall furnish such boards and stakes and cause to be placed
thereon, such lines, markers and directions relating to the work as the Commissioner or City Engineer shall from time to
time direct.
1.01 SECTION INCLUDES
A. Survey work and other field engineering responsibilities of the Contractor.

1.02 REQUIREMENTS
A. The Contractor shall be responsible for field survey, layout of the work, and the establishing of lines and grades for his
use.
B. Layout and set all lines, levels, grades, elevations, reference marks, batter boards and measurements required for the
construction of the Work. Verify such marks by instrument to confirm accuracy. The Engineer shall provide information
on the baseline and elevation control available.

C. Locate and protect established horizontal and vertical survey control and reference points, benchmarks and stone bounds.

D. Make, check, and be responsible for all measurements and dimensions necessary for the proper horizontal and vertical
layout and construction of the Work.

E. Locate and protect existing street right of way, bounds and property bounds.

F. Verify location and reset (if needed) street right-of-way bounds and markers by a Professional Land Surveyor (PLS) as

per the Contract Documents.

G. Allstaking shall be directed and performed by qualified engineering or surveying personnel who are trained, experienced
and skilled in construction layout of the type required under this contract. The contractor shall submit the qualifications
of the survey personnel to the Owner for review and approval.
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The Owner reserves the right to evaluate the performance of the survey personnel during the course of the work and
require the replacement of personnel whose work, in the judgement of the Owner, is unsatisfactory.

H. The Engineer will be permitted to check the lines, elevations, reference marks, batter boards, etc., set by the Contractor.
The Contractor shall correct any errors found in lines, elevations, reference marks, batter boards, etc. Such a check shall
not be construed as approval of the Contractor's work and shall not relieve or diminish the responsibility of the
Contractor for the accurate construction and completion of the Work in compliance with the Contract Documents.

I. The Contractor is to make a video tape and/or photographic record of all existing sideline conditions, prior to the
commencement of construction activities, and/or as may be required as the construction activities progress, for the
purpose of documenting all decrepit, and/or extraordinary points of concern. All video and picture making shall be done
on foot and shall not be 'shot' from a vehicle. This video record shall be made by the Contractor and a copy, or a
secondary video tape, shall be delivered to the Engineer. A representative from the Engineering Division shall present
at the time of the recording.

ARTICLE 10
Public Service Pipes and Conduits

1. The Contractor shall maintain such pipes or conduits of public service corporations or of the City as are across or
within the lines of the work until such time as said public service corporations or the City assume the maintenance or
removal of said pipes or conduits. The Commissioner will notify such public service corporations to that effect on the
existence of such obstructions to the work being brought to his notice by the Contractor. The City will relocate either
temporarily or permanently all water mains and water service pipes, or hydrants, and drains or sewers which may interfere
with the work contemplated in this contract. (This clause is not to be construed as applying to such pipes as may be readily
supported and protected during the progress of the work.) The cost of shutting off and turning on water in water mains
during blasting shall be assumed by the City.

Protection of Existing Structures

2. All existing gas pipes, water pipes, sewers, drains, conduits, or other structures which are uncovered by the
excavation shall be carefully supported and protected from injury by the Contractor, and, in case of injury, they shall be
restored by him, without compensation therefor, to as good condition as that in which they were found, and shall be kept in
repair until 6 months after the completion of the work. The Contractor shall provide suitable temporary channels for water
at all water courses. Wherever the work passes under or adjacent to street railway tracks, the Contractor shall make all
necessary arrangements with the railway company for doing any work which may affect the property of the company or
interfere with the operating of the railway, and he shall be liable for any damage that may be caused by any act, omission
or neglect on his part, and shall pay all expenses of every kind incidental to this work.

Changing the Location of Existing Structures

3. Whenever it becomes necessary to change the location of any water or gas pipes, sewers, drains, conduits or other
structures not otherwise provided for in these specifications, the Contractor shall do the whole or such portions of the work
of making such changes as the Commissioner may require, and shall receive in payment therefor the reasonable cost of the
work done as determined by the Commissioner plus 15 per cent of such cost. In estimating such cost, no allowance shall
be made to the Contractor for the use of tools not especially provided for this work, for general superintendence, or for any
overhead expenses except liability insurance.

ARTICLE 11
Co-operation with Other Contractors

The Contractor shall conduct the work in such manner as not to interfere with other work being done by the City, by
contract or otherwise, and if deemed necessary by the Commissioner, the work under this contract shall conform to the
progress of said other work; shall co-operate with other contractors or employees who may be doing work for the City, and
with public service corporations affected by the work, in arranging for storage places, connections, bracings, temporary
support for structures, repairs, etc.

ARTICLE 12

Subcontracts

1. The Contractor, in any contract with a Subcontractor, shall provide that the Subcontractor shall be subject to all
specifications, terms, provisions, conditions, requirements and liabilities set forth in this contract so far as such
specifications, terms, provisions, conditions, requirements and liabilities are applicable to the work to be done under such
Subcontract, and shall also provide that such Subcontract shall be terminated by the Contractor whenever the
Commissioner shall certify to him in writing that in his opinion the work of the Subcontractor is unnecessarily or
unreasonably delayed or that the Subcontractor has violated any of the provisions of this contract. The Contractor shall at
once terminate such subcontract if the Commissioner, after certifying as aforesaid, shall in writing direct the Contractor to
make such termination.
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2. Subcontracts shall be made in writing and the Contractor shall furnish the Commissioner with a copy of all
Subcontracts on demand.

3. Pursuant to the provisions of M.G.L. Ch. 30, Sec. 39F (1), the following provisions are included in the General
Conditions:

(a) Forthwith after the Contractor receives payment on account of a periodic estimate, the Contractor shall pay to
each Subcontractor the amount paid for the labor performed and the materials furnished by that Subcontractor, less any
amount specified in any court proceedings barring such payment and also less any amount claimed due from the
Subcontractor by the Contractor.

(b) Not later than the sixty-fifth day after each Subcontractor substantially completes his work in accordance with
the plans and specifications, the entire balance due under the Subcontract less amounts retained by the City as the
estimated cost of completing the incomplete and unsatisfactory items of work, shall be due the Subcontractor; and the City
shall pay that amount to the Contractor. The Contractor shall forthwith pay to the Subcontractor the full amount received
from the City less any amount specified in any court proceedings barring the payment and also less any amount claimed
due from the Subcontractor by the Contractor.

(c) Each payment made by the City to the Contractor pursuant to subparagraphs (a) and (b) of this paragraph for
the labor performed and the materials furnished by a Subcontractor shall be made to the Contractor for the account of the
Subcontractor; and the City shall take reasonable steps to compel the Contractor to make each such payment to each such
Subcontractor. If the City has received a demand for direct payment from a Subcontractor for any amount which has
already been included in a payment to the Contractor or which is to be included in a payment to the Contractor for payment
to the Subcontractor as provided in subparagraphs (a) and (b), the City shall act upon the demand as provided in this
section.

(d) If, within seventy days after the Subcontractor has substantially completed the Subcontract work, the
Subcontractor has not received from the Contractor the balance due under the Subcontract including any amount due for
extra labor and materials furnished to the Contractor, less any amount retained by the City, the demand shall be by a sworn
statement delivered to or sent by certified mail to the City , and a copy shall be delivered to or sent by certified mail to the
Contractor at the same time. The demand shall contain a detailed breakdown of the balance due under the Subcontract and
also a statement of the status of the completion of the Subcontract work shall be valid even if delivered or mailed prior to
the seventieth day after which the Subcontractor has substantially completed the Subcontract work. Within ten days after
the Subcontractor has delivered or so mailed the demand to the City and delivered or so mailed a copy to the Contractor,
the Contractor may reply to the demand. The reply shall be by a sworn statement delivered to or sent by certified mail to
the City and a copy shall be delivered to or sent by certified mail to the Subcontractor at the same time. The reply shall
contain a detailed breakdown of the balance due under the Subcontract including any amount due for extra labor and
materials furnished to the Contractor and of the amount due for each claim made by the Contractor against the
Subcontractor.

(e) Within fifteen days after receipt of the demand by the City, but in no event prior to the seventieth day after
substantial completion of the Subcontract work, the City shall make direct payment to the Subcontractor of the balance due
under the Subcontract including any amount due for extra labor and materials furnished to the Contractor, less any amount
(i) retained by the City as the estimated cost of completing the incomplete or unsatisfactory items of work (ii) specified in
any court proceedings barring such payment, or, (iii) if the reply shall not deduct from a direct payment any amount as
provided in part (iii) if the reply is not sworn to, or for which the sworn reply does not contain the detailed breakdown
required by subparagraph (d). The City shall make further direct payments to the Subcontractor forthwith after the removal
of the basis for deductions from direct payments made as provided in parts (i) and (ii) of this subparagraph.

(f) The City shall forthwith deposit the amount deducted from a direct payment as provided in part (iii) of
subparagraph (e) in an interest-bearing joint account in the names of the Contractor and the Subcontractor in a bank in
Massachusetts selected by the City or agreed upon by the Contractor and the Subcontractor and shall notify the Contractor
and the Subcontractor of the date of the deposit and the bank receiving the deposit. The bank shall pay the amount in the
account, including accrued interest, as provided in an agreement between the Contractor and the Subcontractor or as
determined by decree of a court of competent jurisdiction.
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(9) All direct payments and all deductions from demands for direct payments deposited in an interest-bearing
account or accounts in a bank pursuant to subparagraph (f) shall be made out of amounts payable to the Contractor at the
time of receipt of a demand for direct payment from a Subcontractor and out of amounts which later become payable to the
Contractor and in the order of receipt of such demands from Subcontractors. All direct payments shall discharge the
obligation of the City to the Contractor to the extent of such payment.

(h) The City shall deduct from payments to a Contractor amounts which, together with deposits in interest-bearing
accounts pursuant to subparagraph (f), are sufficient to satisfy all unpaid balances of demands for direct payment received
from Subcontractors. All such amounts shall be earmarked for such direct payments, and the Subcontractors shall have a
right in such deductions prior to any claims against such amounts by creditors of the Contractor.

(i) The Contractor shall notify the Engineer, as soon as practicable after execution of the Contract, the name and address
of each Subcontractor he intends to employ, the portion of the work which the Subcontractor is to do, and such other information
the Engineer may require in order to ascertain whether the Subcontractor is reliable and able to perform the work.

ARTICLE 13
Responsibility for Work-Contractor's Responsibility

The Contractor has made his proposal from his own examinations and estimates, and shall not hold the City, its
agents, or employees, responsible for or bound by, any schedule, estimate, sounding, boring, or any plan of any part of the
work; shall, if any error in any plan, drawing, specification or direction relating to anything to be done under the contract
come to his knowledge, report it at once to the Commissioner; shall not, except as the Commissioner shall authorize in
writing, assign or sublet any part of the contract except for the supply of materials and plant, or of anything to be done
thereunder; shall, subject to the provisions of the contract take all responsibility of, and bear all losses resulting to him in
carrying on the contract, and shall assume the defense of, and hold the City, its agents and employees harmless from all
suits and claims against them, or any of them, arising from the use of any invention, patent or patent right, material, labor
or implement, by or from any act or omission or neglect of the Contractor, his Subcontractor, his agents or employees, in
carrying on the contract, or for any liability of any nature arising under the contract. The Contractor shall be solely
responsible and liable for, and shall fully protect and indemnify the City against all claims for damages to persons or
property occasioned by or resulting from blasting or other methods or processes in the work of construction, whether such
damages be attributable to negligence of the Contractor, his employees or his Subcontractor or otherwise.

ARTICLE 14
LIGHTS--GUARDS

1. The Contractor shall assume all responsibilities of the work and take all proper precautions to protect persons and
property from injury and unnecessary interference; leave a reasonably unobstructed way along public and private places for
pedestrians, teams, and vehicles, and for access to hydrants; provide proper walks over or around any obstruction made in a
public or private place in carrying on the contract, and maintain from the beginning of twilight through the whole of every
night, on or near the obstruction sufficient lights and guards to protect travelers from injury thereby, and if, after one
notification from the Commissioner that said lights and guards are not sufficient, the Contractor has not placed additional
lights and guards to the satisfaction of the Commissioner, the Commissioner shall have the right to take charge of that part
of the work at the expense of the Contractor. While the work is suspended he shall keep all roadways and sidewalks in
proper condition, and when the work is completed put the place and vicinity in proper condition and so leave them.

2. The Contractor shall provide proper means of access to property where the existing access is cut off by the
Contractor and replace or put in good condition every conduit, catch-basin, tree, wall, fence, or other thing injured by the
Contractor in carrying on the contract, unless the same has been permanently done away with, on approval of the
Commissioner, as being necessary to the proper carrying on of the contract.

ARTICLE 15
Guaranty

1. Any settlement or other defect, or the failure of any part of the structure or the work due to defective materials or
workmanship, that occurs within one year after the work is completed, is to be immediately repaired by the Contractor. In
the event of any such settlement, defect, or failure causing liability to the City for damage to persons or property, the
Contractor does by this clause agree to hold the City harmless and to assume the defense of any claims therefor.

2. Responsibility under this guaranty for the adequacy of the work does not relieve the Contractor of his obligation
to comply with the terms of the contract and to conform to all the requirements of the plans and specifications, nor does it
give him the right to deviate in any way from the details of design of the structure or the work.
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ARTICLE 16
Defective Work and Materials

The inspection of the work shall not relieve the Contractor of any of his obligations to fulfill his contract as herein
described, and defective work shall be made good and unsuitable materials may be rejected, notwithstanding that such
work and materials have been previously overlooked by the Engineer and accepted or estimated for payment. If the work
or materials, or any part thereof shall be found defective at any time before the final acceptance of the whole work, the
Contractor shall forthwith make good such defect in a manner satisfactory to the Engineer, and if any material brought
upon the ground for use in the work or selected for the same, shall be condemned by the Engineer as unsuitable or not in
conformity with the specifications, the Contractor shall forthwith remove such materials from the vicinity of the work.
Nothing in this contract shall be construed as vesting in the Contractor any right of property in the materials used after they
have been attached or affixed to the work or the soil, but all materials shall, upon being so attached or affixed, become the
property of the City.

ARTICLE 17
Employment of Labor

The Contractor shall give preference in employment, first to citizens of Massachusetts, second, to other citizens of
the United States; and shall allow all employees on said work to lodge, board and trade where they choose, and shall not
obstruct any other person in doing work for the City; and shall conform to all labor laws of the Commonwealth; and no
laborer or teamster, workman or mechanic working within this Commonwealth in the employ of the Contractor or
Subcontractor or other person doing or contracting to do the whole or a part of the work contemplated by the Contractor
shall be requested to, or required to, or work more than eight hours in any one calendar day. This contract is subject to all
the laws of the Commonwealth, and ordinances of the City and if any clause thereof does not conform to such laws and
ordinances, such clause shall be void and such laws and ordinances operated in lieu thereof.

ARTICLE 18
Laws and Regulations - Contractor to Comply with Law

The Contractor shall keep fully informed of all existing or future acts of the legislature, and of all municipal
ordinances, prohibitions, rules and regulations in any manner affecting the conduct of the work, and of all orders or decrees
of any body or tribunal having any jurisdiction or authority over the materials, times, places and actions of those employed
in the work embraced in the contract. The Contractor shall at all times observe and comply with all existing and future
acts, ordinances, prohibitions, rules, regulations, orders and decrees; and shall protect and indemnify the city and its
employees against any and all claims arising from or based on any violation of such acts, ordinances, prohibitions, rules,
regulations, orders or decrees, and against all violations of law by the Contractor or his agents or employees.

END OF SECTION
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THE COMMONWEALTH OF MASSACHUSETTS
DEPARTMENT OF LABOR
DIVISION OF OCCUPATIONAL SAFETY
PREVAILING WAGE PROGRAM
www.mass.gov/dos/pw

NOTICE: TO AWARDING AUTHORITIES AND CONTRACTORS

ISSUED: SEPTEMBER 1, 2006
DRIVERS WHO HAUL BITUMINOUS CONCRETE (ASPHALT)

The Massachusetts Supreme Judicial Court recently affirmed that drivers who haul
bituminous concrete to public construction projects are not covered by the Prevailing Wage
Law while off-site, including time spent over-the-road and picking-up materials. These drivers
are covered by the Prevailing Wage Law only while on-site at the public construction project.

In Teamsters Joint Council No. 10 v. Department of Labor, et al., 447 Mass. 100 (2006),
the SJC upheld a 2001 administrative decision limiting the applicability of prevailing wage
rates to the time bituminous drivers spend at the public construction site. This most recent
decision of the SJC followed a 1989 ruling that had upheld an earlier Department of Labor
(and Industries’) policy that had deemed this category of drivers to be “teamsters” under the
Law and, therefore, entitled to prevailing wage rates. See Construction Industries of
Massachusetts v. Commissioner of Labor and Industries, 406 Mass. 162 (1989). However, the
earlier court case had left open the question of whether this entitled these bituminous drivers to
prevailing wage rates for their over-the-road time as well as their on-site time. This most
recent decision has now answered that question.

All of the requirements of the Prevailing Wage Law, including certified weekly payroll
requirements, apply to bituminous drivers for all time spent at the public construction site.

DRIVERS WHO HAUL READY-MIX CONCRETE (CEMENT)

Drivers who haul ready-mix concrete to public construction projects are not covered by
the Prevailing Wage Law while off-site, including time spent over-the-road and picking-up
materials. These drivers are covered by the Prevailing Wage Law while on-site at the public
construction project. This applicability determination was established by a 2001 administrative
decision of the Department of Labor’s Division of Occupational Safety.

All of the requirements of the Prevailing Wage Law, including certified weekly payroll
requirements, apply to ready-mix drivers for all time spent at the public construction site.

Please feel free to contact the Division of Occupational Safety at 617-626-6953 if you
have any questions. Questions about enforcement of the Prevailing Wage Law may be directed
to the Attorney General’s Fair Labor and Business Practices Division at 617-727-3465

® ,,1_9 Staniford pStreet e+ 2nd Floor e* Boston, Massachusetts 02114 e+ Tel: 617-626-6953 e+ Fax: 617-626-6944
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CITY OF NEWTON

WAGE RATE REQUIREMENTS

GENERAL

This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the
Contract.

Other duties and requirements of law which may not be specified in this section apply and are inherently a part of the
Contract.

WAGE RATES

The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall not
be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor and
Industries. This schedule shall continue to be the minimum rate of wages for said employees during the life of this
Contract.

Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications of labor employed
on this Work in order that they may be available for inspection by the Owner, Administrator, or the Architect.

Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State
Apprenticeship Council wherever rates for journeymen or apprentices are not listed.

Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required by
M.G.L. c149, Sec. 34B, as amended. Such police officers shall be covered by Workmen's Compensation Insurance and
Employers Liability Insurance by the Contractor.

The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the
City of Newton certified payroll affidavits verifying compliance with M.G.L. c.149, Sec. 27, 27A and 27B. The
Contractor is obiligated to provide such records to the City directly on a weekly basis. The City may assess a penalty of
$100 for each day beyond the required submission date that such records are received, which amount shall be deducted
from any amounts to the Contractor from the City. In the event of chronic late submissions, the City shall report the same
to the Office of the Attorney General.

The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its
portion of the work. This statement shall be submitted to the Owner on the form found elsewhere in this section.

The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for
three years thereafter.

END OF SECTION
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THE COMMONWEALTH OF MASSACHUSETTS

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABROR STANDARDS

Prevailing Wage Rates

As determined by the Director under the provisions of the ROALINAL OZIA

Massachusetis General Laws, Chap ter 149, Sections 26 o 27H fmaar
MICHRFL FLAHAGAI

[T

Awarding Auwthority: City of Newton
Coniract Number: IFB #53-45 CityTown:  NEWTON
Description of Worle Sidewealk Installation, Service & Repair

Joh Location: warions locations

Irformation about Preva ilingYfa ge Schedules for Ava dirg Authornties and Contactors

= The wage mtes will rermainineffect for the dumationof the project, escept inthe caze of multiyear public corstrction projects, Rar
corstruction projects lasting lbngerthanoreyear, awarding a uthorities must request a nupdated wage schedule mo [aterthantuwe
ueeks before the a nriversany of the date the cont@ct nas etecuted by the avarding authority and the g2nerml cortractor, For multi
wear Ch AT RISE projects, the awarding authorty must request an annual update no later than two weeks before the anniversany date,
determined & the earlier of: (ajthe execution date of the GMF Amendment, or (b)the ececution date of the first amendment to permit
procurement of mnstructionservices. The annual update requirement & not appliebleto 27F "rental of equipment” @ntracts. The
updated ne ge =chedule must be provided to all contractors, including geremland subcontactors working onthe corst ruction
project.

= This wageschedule applies onlytothespecific project referenced at the top ofths page and uniquely identified bythe "Wage Request
Humber” on all pages of this schedule.

= An Awarding Authority must request an updated wage schedule ifit ha not opened bids or selected a @mntractorwithin 30 days of the
date of Esuance of the wage schedule. For O AT RISK projeds (bid pusuant to G.L c149A), the earlier of: (a) the execution date ofthe
GRF Amendment, or (b)the bid forthe first construction scope of work must be within 90-days of the wage schedule suance date.

= The wagescheduleshall be incorporated in any advertisement or @l for bid forthe project & required by MG.L. . 198, § 27 The wame
schedule shall be made a part of the contract awarded forthe projea. The wage schedule must be posted in @ mnspicuous place at the
work site forthelifeof the projed in accordance with MUG.L. c 149§ 27 The wages listed on the wage schedule must be paid to
employees performing comstrudtion work onthe project whether they are employed by the prime comtractor, a filed sub-bidder, orasub-
contractor.

» Apprentices working onthe project are required to be regstered with the Mass achusetts Divs ion of Apprentice Standards [DAS).
Apprentices must keep their apprentice identification card on their persons during allwork hours onthe projec. An apprentice registered
with DAS may be paid the lower apprentice wiage rate at the applicable step & provided on the prevailine wages chedule. Ary apprentice
rot registeed with DAS rega dles of whetber they ae regetered witha rotherfederl swte, lo@l, or private agengy must be paid the
jourreyworkers mte,

= Ewery contractor or subcontractor working on the construdion projed must s ubmit weekly payroll reports and a Statement of
Compliance directly tothe awarding authority by mail or email and keep them on file for three yeas . Each weekly payroll report must
contain: the employes’s name, address, ocaupational classification, hours worked, and wages paid. Do notsubmit weekly paymoll reports
to DLS. Forasample payroll reparting fom g0 to http:,/Aesececmass gowdok /pe.

= Contractors with questions about the wage rates or clessifications induded onthe wage s chedule have an affirmative obligation to
inquire with DLS at (517) 626-5953.

= Contractors must obtain the wages chedules from awarding authorities. Failure of 8 mntractororsubcomractorto pay the prevailing
wigEe rates listed on the wage schedule to all employees who perform corstruction work on the project & @ violation of the law and
subjeds the contractor ors ubcontractorto civil and criminal penalties.

= Employess not receivingthe prevailing wase rate set forth onthewsze schedule may file 8 complaint with the Fair Labor Division of the
pffice of the Attorney General at (517) 72 73465,

Issue Date: 110372022 Wage Request Mumber: 20221103017
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Classification Effective Date  Base Wage Health  Pension Supplemental Total Rate

Unemployment.
Construction
(2 AXLE) DRIVER - EQUIPMENT 12/01/2021 $37.05  $1341  $16.01  $0.00 $66.47
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
(3 AXLE) DRIVER - EQUIPMENT 12/01/2021 $37.12 $13.41  $16.01 $0.00 $66.54
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
(4 & 5 AXLE) DRIVER - EQUIPMENT 12/01/2021 $37.24 §13.41  $16.01 $0.00 $66.66
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
ADS/SUBMERSIBLE PILOT 08/01/2020 $103.05  $9.40 $23.12 $0.00 $135.57
PILE DRIVER LOCAL 56 (ZONE 1)
For apprentice rates see "Apprentice- PILE DRIVER"
AIR TRACK OPERATOR 06/01/2022 $42.93 $9.10 $17.57  $0.00 $69.60
LABORERS - ZONE 1
12/01/2022 $43.93 $9.10 $17.57  $0.00 $70.60
06/01/2023 $44.93 $9.10 $17.57 $0.00 $71.60
12/01/2023 $46.18 $9.10 $17.57  $0.00 $72.85

For apprentice rates see "Apprentice- LABORER"

AIR TRACK OPERATOR (HEAVY & HIGHWAY) 12/01/2021 $41.93 $9.10 $17.57 $0.00 $68.60
LABORERS - ZONE | (HEAVY & HIGHWAY)

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASBESTOS REMOVER - PIPE / MECH. EQUIPT. 12/01/2020 $38.10 $12.80  $9.45 $0.00 $60.35
HEAT & FROST INSULATORS LOCAL 6 {BOSTON)

ASPHALT RAKER 06/01/2022 $42.43 $9.10 $17.57  $0.00 $69.10
LABORERS - ZONE 1
12/01/2022 $43.43  $9.10 $17.57  $0.00 $70.10
06/01/2023 $44.43  $9.10 $17.57  $0.00 $71.10
12/01/2023 $4568  $9.10 $17.57  $0.00 $72.35

For apprentice rates see "Apprentice- LABORER"

ASPHALT RAKER (HEAVY & HIGHWAY) 12/01/2021 $41.43 $9.10 $17.57 $0.00 $68.10
LABORERS - ZONE | (HEAVY & HIGHWAY)

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 06/01/2022 §52.38 §14.25 $16.05 $0.00 $82 68
OPERATING ENGINEERS LOCAL 4

12/01/2022 $53.63 $14.25 $16.05 $0.00 $83.93
06/01/2023 $54.88 $14.25 $16.05 $0.00 $85.18
12/01/2023 $56.13 $14.25  $16.05 $0.00 $86.43
06/01/2024 $57.43 $14.25 $16.05 $0.00 $87.73
12/01/2024 $58.88 $14.25 $16.05 $0.00 $89.18
06/01/2025 $60.18 $14.25  $16.05 $0.00 $90.48
12/01/2025 $61.63 $1425  $16.05 $0.00 $91.93
06/01/2026 $62.93 $14.25 $16.05 $0.00 $93.23
12/01/2026 $64.38 $14.25 $16.05 $0.00 $94.68
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Unemployment
BACKHOE/FRONT-END LOADER 06/01/2022  $5238  $1425  $16.05  $0.00 $82.68
OPERATING ENGINEERS LOCAL 4
12/01/2022 $53.63 $14.25 $16.05 $0.00 $83.93
06/01/2023 $54.88 $14.25 $16.05 $0.00 $85.18
12/01/2023 $56.13 §14.25 $16.05 $0.00 $86.43
06/01/2024 $57.43 $14.25 $16.05 $0.00 $87.73
12/01/2024 $58.88 $14.25 $16.05 $0.00 $89.18
06/01/2025 $60.18 §14.25 $16.05 $0.00 $90.48
12/01/2025 $61.63 $14.25 $16.05 $0.00 $91.93
06/01/2026 $62.93 $14.25 $16.05 $0.00 $93.23
12/01/2026 $64.38 $14.25 $16.05 $0.00 $94.68
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
BARCO-TYPE JUMPING TAMPER 06/01/2022  $42.43  $9.10  $17.57  $0.00 $69.10
LABORERS - ZONE 1
12/01/2022 $43.43 $9.10 $17.57 $0.00 $70.10
06/01/2023 $44.43 $9.10 $17.57 $0.00 $71.10
12/01/2023 $45.68 §9.10 $17.57 $0.00 $72.35
For apprentice rates see "Apprentice- LABORER"
BLOCK PAVER, RAMMER / CURB SETTER 06/01/2022 $4293  $9.10  $17.57  $0.00 $69.60
ZLABORERS - ZONE 1
12/01/2022 $43.93 $9.10 $17.57 $0.00 $70.60
06/01/2023 $44.93 §9.10 $17.57 $0.00 $71.60
12/01/2023 $46.18 $9.10 $17.57 $0.00 $72.85
For apprentice rates see "Apprentice- LABORER"
BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 12/01/2021 $41.93 $9.10 $17.57  $0.00 $68.60
HIGHWAY)
LABORERS - ZONE 1 (HEAVY & HIGHWAY)
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
BOILER MAKER 01/01/2020 $46.10  $7.07  $17.98  $0.00 $71.15
BOIEERMAKERS LOCAL 29
Apprentice - BOILERMAKER - Local 29
Effective Date - 01/01/2020 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 65 $29.97 $7.07 $11.69 $0.00 $48.73
2 65 $29.97 $7.07 $11.69 $0.00 $48.73
3 70 $32.27 $7.07 $12.59 $0.00 $51.93
4 75 $34.58 $7.07 $13.49 $0.00 $55.14
5 80 $36.88 $7.07 $14.38 $0.00 $58.33
6 85 $39.19 $7.07 $15.29 $0.00 $61.55
7 90 $41.49 $7.07 $16.18 $0.00 $64.74
8 95 $43.80 $7.07 $17.09 $0.00 $67.96
Notes:
Apprentice to Journeyworker Ratio:1:4
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Classification Effective Date  Base Wage  Health Pension Unemployment Total Rate
BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 08/01/2022 $50.15 $11.40  $22.34 $0.00 $92.08
?}if[fﬁ}gl:?ﬂoog}g?)(NEWTOM 02/01/2023 $60.35 $11.49 $22.34 $0.00 $94.18
08/01/2023 $62.40 §11.49  $2234 $0.00 $96.23
02/01/2024 $63.65 §11.49  $22.34 $0.00 $97.48
08/01/2024 $65.75 $11.49 $22.34 $0.00 $99.58
02/01/2025 $67.05 $11.49 $22.34 $0.00 $100.88
08/01/2025 $69.20 §11.49  $22.34 $0.00 $103.03
02/01/2026 $70.55 $11.49 $22.34 $0.00 $104.38
08/01/2026 $72.75 $11.49 $22.34 $0.00 $106.58
02/01/2027 $74.15 $11.49  $22.34 $0.00 $107.98
Apprentice - BRICK/PLASTER/CEMENT MASON - Local 3 Newton
Fffective Date -  08/01/2022 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $29.58 $11.49 $22.34 $0.00 $63.41
2 60 $35.49 $11.49 $22.34 $0.00 $69.32
3 70 $41.41 $11.49 $22.34 $0.00 $75.24
4 80 $47.32 $11.49 $22.34 $0.00 $81.15
5 90 $53.24 $11.49 $22.34 $0.00 $87.07
Effective Date -  02/01/2023 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $30.18 $14.32 $8.02 $0.00 $52.52
2 60 $36.21 $14.32 $8.02 $0.00 $58.55
3 70 $42.25 $14.32 $8.02 $0.00 $64.59
4 80 $48.28 $14.32 $8.02 $0.00 $70.62
5 90 $54.32 $14.32 $8.02 $0.00 $76.66
Notes:
Apprentice to Journeyworker Ratio:1:5
BULLDOZER/GRADER/SCRAPER 06/01/2022  $51.82  $1425 $16.05  $0.00 $82.12
CRERATING SNGINEERS oL ¢ 12/01/2022 $53.05 $14.25  $16.05 $0.00 $83.35
06/01/2023 $54.29 $14.25 $16.05 $0.00 $84.59
12/01/2023 $55.53 $14.25  $16.05 $0.00 $85.83
06/01/2024 $56.81 $1425  $16.05 $0.00 $87.11
12/01/2024 $58.25 $14.25 $16.05 $0.00 $88.55
06/01/2025 $59.53 $14.25  $16.05 $0.00 $89.83
12/01/2025 $60.97 $1425  $16.05 $0.00 $91.27
06/01/2026 $62.25 $14.25 $16.05 $0.00 $92.55
12/01/2026 $63.69 $14.25 $16.05 $0.00 $93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
CAISSON & UNDERPINNING BOTTOM MAN 12/01/2021 $4233  $0.10  $1772  $0.00 $69.15
LABORERS - FOUNDATION AND MARINE
For apprentice rates see "Apprentice- LABORER"
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Unemployment
CAISSON & UNDERPINNING LABORER 12/01/2021 $41.18  $9.10  $17.72  $0.00 $68.00
TABORERS - FOUNDATION ANT MARINE
For apprentice rates see "Apprentice- LABORER"
CAISSON & UNDERPINNING TOP MAN 12/01/2021 $41.18  $9.10  $17.72  $0.00 $68.00
LABORERS - FOUNDATION AND MARINE
For apprentice rates see "Apprentice- LABORER"
CARBIDE CORE DRILL OPERATOR 06/01/2022  $42.43  §9.10  $1757  $0.00 $69.10
TABORERS - ZONE |
12/01/2022 $43.43 $9.10 $17.57 $0.00 $70.10
06/01/2023 $44.43 $9.10 $17.57 $0.00 $71.10
12/01/2023 $45.68 §9.10 $17.57 $0.00 $72.35
For apprentice rates see "Apprentice- LABORER"
CARPENTER 09/01/2022  $4518  $868  $19.97  $0.00 $73.83
CARPENTERS -ZONE 2 (Eastern Massachusetts)
03/01/2023 $45.78 $8.68 $19.97 $0.00 $74.43
Apprentice - CARPENTER - Zone 2 Eastern M4
Effective Date -  09/01/2022 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.59 $8.68 $1.73 $0.00 $33.00
2 60 $27.11 $8.68 $1.73 $0.00 $37.52
3 70 $31.63 $8.68 $14.78 $0.00 $55.09
4 75 $33.89 $8.68 $14.78 $0.00 $57.35
5 80 $36.14 $8.68 $16.51 $0.00 $61.33
6 80 $36.14 $8.68 $16.51 $0.00 $61.33
7 90 $40.66 $8.68 $18.24 $0.00 $67.58
8 20 $40.66 $8.68 $18.24 $0.00 $67.58
Effective Date - 03/01/2023 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.89 $8.68 $1.73 $0.00 $33.30
2 60 $27.47 $8.68 $1.73 $0.00 $37.88
3 70 $32.05 $8.68 $14.78 $0.00 $55.51
4 75 $34.34 $8.68 $14.78 $0.00 $57.80
5 80 $36.62 $8.68 $16.51 $0.00 $61.81
6 80 $36.62 $8.68 $16.51 $0.00 $61.81
7 90 $41.20 38.68 $18.24 $0.00 $68.12
8 90 $41.20 $8.68 $18.24 $0.00 $68.12
Notes:
% Indentured After 10/1/17, 45/45/55/55/70/70/80/80
Step 1&2 $31.01/ 3&4 $48.64/ 5&6 $57.24/ T&8 $63.54
Apprentice to Journeyworker Ratio:1:5
CARPENTER WOOD FRAME 04/01/2022  $2862  $721  $5.80 $0.00 $41.63
CARPENTERS -ZONE 2 (Wood Frame)
04/01/2023 $28.97 $7.21 $5.80 $0.00 $41.98
All Aspects of New Wood Frame Work
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Classification Effective Date  Base Wage Health Pension Unemployment Total Rate
Apprentice - CARPENTER (Wood Frame) - Zone 2
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $14.31 $7.21 $0.00 $0.00 $21.52
2 50 $14.31 $7.21 $0.00 $0.00 $21.52
3 35 $15.74 $7.21 $2.00 $0.00 $24.95
4 55 $15.74 $7.21 $2.00 $0.00 $24.95
5 70 $20.03 $7.21 $5.80 $0.00 $33.04
6 70 $20.03 $7.21 $5.80 $0.00 $33.04
7 80 $22.90 $7.21 $5.80 $0.00 $35.91
8 80 $22.90 $7.21 $5.80 $0.00 $35.91
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $14.49 $7.21 $0.00 $0.00 $21.70
2 50 $14.49 $7.21 $0.00 $0.00 $21.70
3 35 $15.93 $7.21 $2.00 $0.00 $25.14
4 55 $15.93 $7.21 $2.00 $0.00 $25.14
5 70 $20.28 $7.21 $5.80 $0.00 $33.29
6 70 $20.28 $7.21 $5.80 $0.00 $33.29
7 80 $23.18 $7.21 $5.80 $0.00 $36.19
8 80 $23.18 $7.21 $5.80 $0.00 $36.19
Notes:
% Indentured After 10/1/17; 45/45/55/55/70/70/80/80
Step 1&2 $20.09/ 3&4 $24.95/ 5&6 $33.04/ 7&8 $35.91
Apprentice to Journeyworker Ratio:1:5
CEMENT MASONRY/PLASTERING 01/01/2020  $49.07 81275  $2241  $0.62 $84.85
BRICKLAYERS EOCAL 3 (NEWTOMN)
Apprentice - CEMENT MASONRY/PLASTERING - Eastern Mass (Newton)
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.54 $12.75 $15.41 $0.00 $52.70
2 60 $29.44 $12.75 §17.41 $0.62 $60.22
3 65 $31.90 $12.75 $18.41 $0.62 $63.68
4 70 $34.35 $12.75 $19.41 $0.62 $67.13
5 75 $36.80 $12.75 $20.41 $0.62 $70.58
6 80 $39.26 $12.75 $21.41 $0.62 $74.04
7 90 $44.16 $12.75 $22.41 $0.62 $79.94
Notes:
Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.
Apprentice to Journeyworker Ratio:1:3
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CHAIN SAW OPERATOR 06/01/2022  $4243  $9.10  $1757  $0.00 $69.10
LABORERS - ZONE 1
12/01/2022 $43.43 $9.10 $17.57 $0.00 $70.10
06/01/2023 §44.43 §9.10 $17.57 $0.00 $71.10
12/01/2023 $45.68 §9.10 $17.57 $0.00 $72.35
For apprentice rates see "Apprentice- LABORER"
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 06/01/2022 §53.40 §14.25 $16.05 $0.00 $83.70
OFERATING ENGINEERS LOCAL 4
12/01/2022 $54.68 §14.25 $16.05 $0.00 $84.98
06/01/2023 §55.95 §14.25 $16.05 $0.00 $86.25
12/01/2023 $57.23 $14.25 $16.05 $0.00 $87.53
06/01/2024 $58.55 $14.25 $16.05 $0.00 $88.85
12/01/2024 $60.03 §14.25 $16.05 $0.00 $90.33
06/01/2025 $61.36 $14.25 $16.05 $0.00 $91.66
12/01/2025 $62.83 $14.25 $16.05 $0.00 $93.13
06/01/2026 $o4.16 §14.25 $16.05 $0.00 $94.46
12/01/2026 $65.64 $14.25 $16.05 $0.00 $95.94
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
COMPRESSOR OPERATOR 06/01/2022 $3426  §1425  $16.05  $0.00 $64.56
OPERATING ENGINEERS LOCAL 4
12/01/2022 $35.08 $14.25 $16.05 $0.00 $65.38
06/01/2023 $35.90 §14.25 $16.05 $0.00 $66.20
12/01/2023 $36.72 $14.25 $16.05 $0.00 $67.02
06/01/2024 $37.57 $14.25 $16.05 $0.00 $67.87
12/01/2024 §38.52 §14.25 $16.05 $0.00 $68.82
06/01/2025 $39.37 §14.25 $16.05 $0.00 $69.67
12/01/2025 $40.32 $14.25 $16.05 $0.00 $70.62
06/01/2026 §41.18 §14.25 $16.05 $0.00 $71.48
12/01/2026 §42.13 §14.25 $16.05 $0.00 $72.43
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
DELEADER (BRIDGE) 07/01/2022 $5486  $8.65  $23.05  $0.00 $86.56
PAINTERS LOCAL 35 - ZONE 2
01/01/2023 $56.06 $8.65 $23.05 $0.00 $87.76
07/01/2023 §57.26 $8.65 $23.05 $0.00 $88.96
01/01/2024 $58.46 $8.65 $23.05 $0.00 $90.16
07/01/2024 $59.66 $8.65 $23.05 $0.00 $91.36
01/01/2025 $60.86 $8.63 $23.05 $0.00 $92.56
Issue Date:  11/03/2022 ‘Wage Request Number: 20221103-017 Page 7 of 35
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Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Fffective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 S0 $27.43 $8.65 $0.00 $0.00 $36.08
2 35 $30.17 $8.65 $6.27 $0.00 $45.09
3 60 $32.02 38.65 $6.84 $0.00 $48.41
4 65 $35.66 $8.65 $7.41 $0.00 $51.72
5 70 $38.40 $8.65 $19.63 $0.00 $66.68
6 75 $41.15 $8.65 $20.20 $0.00 $70.00
7 80 $43.89 $8.65 $20.77 $0.00 $73.31
8 90 $49.37 $8.65 $21.91 $0.00 $79.93
Fffective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $28.03 38.65 $0.00 $0.00 $36.68
2 55 $30.83 $8.65 $6.27 $0.00 $45.75
3 60 $33.64 $8.65 $6.84 $0.00 $49.13
4 65 $36.44 $8.65 $7.41 $0.00 $52.50
5 70 $39.24 $8.65 $19.63 $0.00 $67.52
6 75 $42.05 $8.65 $20.20 $0.00 $70.90
7 80 $44.85 $8.65 $20.77 $0.00 $74.27
8 920 $50.45 38.65 $21.91 $0.00 $81.01
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
DEMO: ADZEMAN 06/01/2022  $4233  $§0.10  $1757  $0.00 $69.00
TABORERS - ZONE |
12/01/2022 §43.33 $9.10 $17.57 $0.00 $70.00
06/01/2023 $44.33 $9.10 $17.57 $0.00 $71.00
12/01/2023 $45.58 $9.10 $17.57 $0.00 $72.25
For apprentice rates see "Apprentice- LABORER"
DEMO: BACKHOE/LOADER/HAMMER OPERATOR 06/01/2022  $4333  $9.10 81757  $0.00 $70.00
TABORERS - ZONE |
12/01/2022 $44.33 $9.10 $17.57 $0.00 $71.00
06/01/2023 $45.33 $9.10 $17.57 $0.00 $72.00
12/01/2023 $46.58 §9.10 $17.57 $0.00 $73.25
For apprentice rates see "Apprentice- LABORER"
DEMO: BURNERS 06/01/2022  $43.08  $9.10 81757  $0.00 $69.75
TABORERS - ZONE |
12/01/2022 $44.08 $9.10 $17.57 $0.00 $70.75
06/01/2023 $45.08 $9.10 $17.57 $0.00 $71.75
12/01/2023 $46.33 $9.10 $17.57 $0.00 $73.00
For apprentice rates see "Apprentice- LABORER"
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Unemployment
DEMO: CONCRETE CUTTER/SAWYER 06/01/2022  $4333  $9.10  $17.57  $0.00 $70.00
LABORERS - ZONE 1
12/01/2022 $44.33 $9.10 $17.57 $0.00 $71.00
06/01/2023 $45.33 $9.10 $17.57 $0.00 $72.00
12/01/2023 $46.58 §9.10 $17.57 $0.00 $73.25
For apprentice rates see "Apprentice- LABORER"
DEMO: JACKHAMMER OPERATOR 06/01/2022 $43.08  $o.l0  $1757  $0.00 $69.75
ZABORERS - ZONE 1
12/01/2022 $44.08 $9.10 $17.57 $0.00 $70.75
06/01/2023 $45.08 §9.10 $17.57 $0.00 $71.75
12/01/2023 $46.33 §9.10 $17.57 $0.00 $73.00
For apprentice rates see "Apprentice- LABORER"
DEMO: WRECKING LABORER 06/01/2022 $4233  $9.10  $17.57  $0.00 $69.00
IABORERS - ZONE 1
12/01/2022 $43.33 $9.10 $17.57 $0.00 $70.00
06/01/2023 $44.33 §9.10 $17.57 $0.00 $71.00
12/01/2023 $45.58 $9.10 $17.57 $0.00 $72.25
For apprentice rates see "Apprentice- LABORER"
DIRECTIONAL DRILL MACHINE OPERATOR 06/01/2022 $5182  §1425  $16.05  $0.00 $82.12
OFPERATING ENGINEERS LOCAL 4
12/01/2022 $53.05 §14.25 $16.05 $0.00 $83.35
06/01/2023 $54.29 $14.25 $16.05 $0.00 $84.59
12/01/2023 $55.53 $14.25 $16.05 $0.00 $85.83
06/01/2024 $56.81 $14.25 $16.05 $0.00 $87.11
12/01/2024 §58.25 §14.25 $16.05 $0.00 $88.55
06/01/2025 $59.53 $14.25 $16.05 $0.00 $89.83
12/01/2025 $60.97 $14.25 $16.05 $0.00 $91.27
06/01/2026 $62.25 §14.25 $16.05 $0.00 $92.55
12/01/2026 $63.69 $14.25 $16.05 $0.00 $93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
DIVER 08/01/2020  $68.70  $9.40  $23.12  $0.00 $101.22
PILE DRIVER LOCUL 56 (ZONE )
For apprentice rates see "Apprentice- PILE DRIVER"
DIVER TENDER 08/01/2020  §49.07  $9.40  $23.12  $0.00 $81.50
PILE DRIVER LOCAL 56 (ZONE 1)
For apprentice rates see "Apprentice- PILE DRIVER"
DIVER TENDER (EFFLUENT) 08/01/2020 $7360  $9.40  $23.12  $0.00 $106.12
PILE DRIVER LOCAL 56 (ZONE 1)
For apprentice rates see "Apprentice- PILE DRIVER"
DIVER/SLURRY (EFFLUENT) 08/01/2020  $103.05 $9.40  $23.12  $0.00 $135.57
PILE DRIVER LOCAL 56 (ZONE )
For apprentice rates see "Apprentice- PILE DRIVER"
DRAWBRIDGE OPERATOR (Construction) 07/01/2020 $26.77 8667  $3.93 $0.16 $37.53
DRAWBRIDGE - SEITF LOCAL 888
ELECTRICIAN 09/01/2022  $58.76  $13.00  $2086  $0.00 $92.62
EELECTRICIANS LOCAL 103
03/01/2023 $60.43 $13.00 $20.91 $0.00 $94.34
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment
Apprentice- ELECTRICIAN - Local 103
Effective Date - 09/01/2022 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $23.50 $13.00 $0.71 $0.00 $37.21
2 40 $23.50 $13.00 $0.71 $0.00 $37.21
3 45 $26.44 $13.00 $15.64 $0.00 $55.08
4 45 $26.44 $13.00 $15.64 $0.00 $55.08
5 50 $29.38 $13.00 $16.12 $0.00 $58.50
6 55 $32.32 $13.00 $16.60 $0.00 $61.92
7 60 $35.26 $13.00 $17.07 $0.00 $65.33
8 65 $38.19 $13.00 $17.55 $0.00 $68.74
9 70 $41.13 $13.00 $18.01 $0.00 $72.14
7 $44.07 $13.00 $18.49 $0.00 $75.56
Effective Date - 03/01/2023 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $24.17 $13.00 $0.73 $0.00 $37.90
2 40 $24.17 $13.00 $0.73 $0.00 $37.90
3 15 $27.19 $13.00 $15.67 $0.00 $55.86
4 45 $27.19 $13.00 $15.67 $0.00 $55.86
5 50 $30.22 $13.00 $16.15 $0.00 $59.37
6 55 $33.24 $13.00 $16.63 $0.00 $62.87
7 60 $36.26 $13.00 $17.10 $0.00 $66.36
8 65 $30.28 $13.00 $17.58 $0.00 $69.86
9 70 $42.30 $13.00 $18.05 $0.00 $73.35
10 75 $45.32 $13.00 $18.53 $0.00 $76.85
Notes: :
App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/80
Apprentice to Journeyworker Ratio:2:3***
ELEVATOR CONSTRUCTOR 01/01/2022  $6562  $1603  $2021  $0.00 $101.86
ELEVATOR CONSTRUCTORS LOCAL 4
IssueDater 11032022 Wage Request Number:  20221103-017 Page 10 of 35
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment

Apprentice - ELEVATOR CONSTRUCTOR - Local 4

Effective Date - 01/01/2022 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 S0 $32.81 $16.03 $0.00 $0.00 $48.84
2 55 $36.09 $16.03 $20.21 $0.00 $72.33
3 65 $42.65 $16.03 $20.21 $0.00 $78.89
4 70 $45.93 $16.03 $20.21 $0.00 $82.17
5 80 $52.50 $16.03 $20.21 $0.00 $88.74
Notes:

Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER 01/01/2022 $45.93 $16.03  $20.21 $0.00 $82.17
ELEVATOR CONSTRUCTORS LOCAL 4

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY) 12/01/2021 §41.43 §9.10 $17.57 $0.00 $68.10
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FIELD ENG.INST.PERSON-BLDG,SITE. HVY/HWY 05/01/2022 £47.18 £14.00 $16.05 $0.00 $£77.23
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE.HVY/HWY 05/01/2022 $48.72 $14.00  $16.05 $0.00 $78.77
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.ROD PERSON-BLDG,SITE HVY/HWY 05/01/2022 $23.33 $14.00 $16.05 $0.00 $53.38
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER 09/01/2022 $58.76 $13.00 $2086  $0.00 $92.62

ELECTRICIANS LOCAL 103
03/01/2023 $60.43 $13.00 $20.91 $0.00 $94.34
For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINTENANCE 09/01/2022 $46.42 $13.00 $1887  $0.00 $78.29
/ COMMISSIONING ELECTRICIANS

rocar 108 03/01/2023 $4834  $13.00 $19.01  $0.00 $80.35
For apprentice rates see "Apprentice- TELEC OMMUNICATIONS TECHNICIAN"
FIREMAN (ASST. ENGINEER) 06/01/2022 $42.53 $1425  $16.05 $0.00 $72.83
OPERATING ENGINEERS LOCAL 4 12/01/2022 $43.54 $14.25 $16.05 $0.00 $73.84
06/01/2023 $44.56  $14.25  $16.05  $0.00 $74.86
12/01/2023 $4557  $1425  $16.05  $0.00 $75.87
06/01/2024 $46.63  $1425  $16.05  $0.00 $76.93
12/01/2024 $47.81 $1425  $16.05  $0.00 $78.11
06/01/2025 $4887  $1425 $16.05  $0.00 $79.17
12/01/2025 $50.04  $1425  $16.05  $0.00 $80.34
06/01/2026 $51.10  $14.25  $16.05  $0.00 $81.40
12/01/2026 $5228  $1425  $16.05  $0.00 $82.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER (HEAVY & HIGHWAY) 12/01/2021 $24.50 $9.10 $17.57 $0.00 $51.17
LABORERS - ZONE 1 (HEAVY & HIGHWAY)
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Supplemental Total Rate

Classification Effective Date  Base Wage  Health Pension
Unemployment

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FLOORCOVERER 03/01/2022 $49.93 $8.68 $2027  $0.00 $78.88
FLOORCOVERERS LOCAL 2168 ZONE 1

Apprentice - FLOORCOVERER - Local 2168 Zone T
Effective Date - 03/01/2022

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.97 $8.68 $1.79 $0.00 $35.44
2 55 $27.46 $8.68 $1.79 $0.00 $37.93
3 60 $29.96 $8.68 $14.90 $£0.00 $53.54
4 65 $32.45 $8.68 $14.90 $0.00 $56.03
5 70 $34.95 $3.68 $16.69 $0.00 $60.32
6 75 $37.45 $8.68 $16.69 $0.00 $62.82
7 80 $39.94 $3.68 $18.48 $0.00 $67.10
8 85 $42.44 $8.68 $18.48 $0.00 $69.60
Notes: Steps are 750 hrs.
% After 10/1/17; 45/45/55/55/70/70/80/30 (1500hr Steps)
Step 1&2 $32.94/ 3&4 $39.66/ 586 $60.32/ 7&8 $67.10
Apprentice to Journeyworker Ratio:1:1
FORK LIFT/CHERRY PICKER 06/01/2022 $5238  §1425  $16.05  $0.00 $82.68
CFERATING ENGINEER OCAL ¢ 12/01/2022 $53.63  $1425  $16.05  $0.00 $83.93
06/01/2023 $54.88  $1425  $16.05  $0.00 $85.18
12/01/2023 $56.13  $1425  $16.05  $0.00 $86.43
06/01/2024 $57.43 $14.25 $16.05 $0.00 $87.73
12/01/2024 $58.88  §1425  $16.05  $0.00 $39.18
06/01/2025 $60.18  $1425 $16.05  $0.00 $90.48
12/01/2025 $61.63  $1425  $16.05  $0.00 $91.93
06/01/2026 $62.93  $1425  $16.05  $0.00 $93.23
12/01/2026 $6438  $1425  $16.05  $0.00 $94.68

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS 06/01/2022 $34.26 $1425 $16.05  $0.00 $64.56
OPERATING ENGINEERS LOCAL 4

12/01/2022 $35.08 $1425  $16.05 $0.00 $65.38
06/01/2023 $35.90 $14.25 $16.05 $0.00 $66.20
12/01/2023 $36.72 $14.25  $16.05 $0.00 $67.02
06/01/2024 §37.57 $1425  $16.05 $0.00 $67.87
12/01/2024 $38.52 $14.25 $16.05 $0.00 $68.82
06/01/2025 $39.37 $14.25 $16.05 $0.00 $69.67
12/01/2025 §40.32 $14.25  $16.05 $0.00 $70.62
06/01/2026 $41.18 $14.25  $16.05 $0.00 $71.48
12/01/2026 $42.13 $14.25 $16.05 $0.00 $72.43
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Effective Date  Base Wage  Health Pension Supplemental Total Rate

Unemployment
GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 07/01/2022 $44.36 $8.65 $23.05 $0.00 £76.06
zzASZ?EiEALSQCAL 35 (ZONE 2) 01/01/2023 $45.56 $8.65 $23.05 $0.00 $77.26
07/01/2023 $46.76 $8.65 $23.05 $0.00 $78.46
01/01/2024 §47.96 $8.63 $23.05 $0.00 $79.66
07/01/2024 $49.16 $8.65 $23.05 $0.00 $80.86
01/01/2025 $50.36 $8.65 $23.05 $0.00 $82.06
Apprentice - GLAZIER - Local 35 Zone 2
Effective Date -  07/01/2022 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.18 $8.65 $0.00 $0.00 $30.83
2 55 $24.40 $8.65 $6.27 $0.00 $39.32
3 60 $26.62 $8.65 $6.84 $0.00 $42.11
4 65 $28.83 38.65 $7.41 $0.00 $44.89
5 70 $31.05 $8.65 $19.63 $0.00 $59.33
6 75 $33.27 $8.65 $20.20 $0.00 $62.12
7 80 $35.40 $8.65 $20.77 $0.00 $64.91
8 90 $39.92 $8.65 $21.91 $0.00 $70.48
Effective Date-  01/01/2023 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.78 $8.65 $0.00 $0.00 $31.43
2 55 $25.06 38.65 $6.27 $0.00 $30.98
3 60 $27.34 $8.65 $6.84 $0.00 $42.83
4 65 $29.61 $8.65 $7.41 $0.00 $45.67
5 70 $31.89 $8.65 $19.63 $0.00 $60.17
6 75 $34.17 $8.65 $20.20 $0.00 $63.02
7 80 $36.45 38.65 $20.77 $0.00 $65.87
8 90 $41.00 $8.65 $21.91 $0.00 $71.56
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
HOISTING ENGINEER/CRANES/GRADALLS 06/01/2022 $5238  §1425  $16.05  $0.00 $82.68
CPERATIN ERUIEER oAt ¢ 12/01/2022 $53.63 $14.25 $16.05 $0.00 $83.93
06/01/2023 $54.88 §14.25 $16.05 $0.00 $85.18
12/01/2023 $56.13 $14.25 $16.05 $0.00 $86.43
06/01/2024 $57.43 $14.25 $16.05 $0.00 $87.73
12/01/2024 $58.88 §14.25 $16.05 $0.00 $89.18
06/01/2025 $60.18 §14.25 $16.05 $0.00 $90.48
12/01/2025 $61.63 $14.25 $16.05 $0.00 $91.93
06/01/2026 $62.93 $14.25 $16.05 $0.00 $93.23
12/01/2026 $64.38 §14.25 $16.05 $0.00 $94.68
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment
Apprentice- OPERATING ENGINEERS - Local 4
Effective Date - 06/01/2022 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $28.81 $14.00 $0.00 $0.00 $42.81
2 60 $31.43 $14.00 $16.05 $0.00 $61.48
3 65 $34.05 $14.00 $16.05 $0.00 $64.10
4 70 $36.67 $14.00 $16.05 $0.00 $66.72
5 75 $32.29 $14.00 $16.05 $0.00 $69.34
6 80 $41.90 $14.00 $16.05 $0.00 $71.95
7 85 $44.52 $14.00 $16.05 $0.00 $74.57
8 90 $47.14 $14.00 $16.05 $0.00 $77.19
Effective Date - 12/01/2022 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $29.50 $14.25 $0.00 $0.00 $43.75
2 60 $32.18 $14.25 $16.05 $0.00 $62.48
3 65 $34.86 $14.25 $16.05 $0.00 $65.16
4 70 $37.54 $14.25 $16.05 $0.00 $67.84
5 75 $40.22 $14.25 $16.05 $0.00 $70.52
6 80 $42.90 $14.25 $16.05 $0.00 $73.20
7 85 $45.59 $14.25 $16.05 $0.00 $75.89
8 90 $48.27 $14.25 $16.05 $£0.00 $78.57
Notes:
Apprentice to Journeyworker Ratio:1:6
HVAC (DUCTWORK) 02/01/2022  $53.70  $1380  $25.60  $2.79 $95.89
SHEETMETAL WOREERS LOCAL 17 -A
For apprentice rates see "Apprentice- SHEET METAL WORKER"
HVAC (ELECTRICAL CONTROLS) 09/01/2022  $58.76  $13.00 $2086  $0.00 $92.62
B 03/01/2023 $60.43  $13.00  $2091  $0.00 $94.34

For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR) 02/01/2022 $53.70 $13.80  $25.60 $2.79 $95.89
SHEETMETAL WOREKERS LOCAL 17 -A

For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER) 03/01/2021 $57.94 $11.70  $20.24 $0.00 £89.88
PIPEFITTERS LOCAL 537

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC 03/01/2021 $57.94 $11.70  $2024  $0.00 $89.88
PIPEFITTERS LOCAL 537

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS 06/01/2022 $4293  $9.10  $17.57  $0.00 $69.60
LARORERS - ZONE 1
12/01/2022 $43.93 $9.10 $17.57 $0.00 $70.60
06/01/2023 §44.93 §9.10 $17.57 $0.00 $71.60
12/01/2023 $46.18 $9.10 $17.57 $0.00 $72.85
For apprentice rates see "Apprentice- LABORER"
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Classification Effective Date  Base Wage  Health Pension Supplemental Total Rate

Unemployment
HYDRAULIC DRILLS (HEAVY & HIGHWAY) 12/01/2021 $41.93 $9.10 $17.57  $0.00 $68.60
ZABORERS - ZONE 1 (HEAVY & HIGHWAY)
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
INSULATOR (PIPES & TANKS) 09/01/2022 $5385  $13.80  $17.14  $0.00 $84.79
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
Apprentice - ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Boston
Fffective Date -  09/01/2022 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $26.93 $13.80 $12.42 $0.00 $53.15
2 60 $32.31 $13.80 $13.36 $0.00 $59.47
3 70 $37.70 $13.80 $14.31 $0.00 $65.81
4 80 $43.08 $13.80 $15.25 $0.00 $72.13
Notes:
Steps are 1 year
Apprentice to Journeyworker Ratio:1:4
[RONWORKER/WELDER 09/16/2022  $51.59  $§825  $26.70  $0.00 $86.54
IRONWORKERS LOCAL 7 (BOSTON AREA)
Apprentice - IRONWORKER - Local 7 Boston
FEffective Date - 09/16/2022 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $30.95 $8.25 $26.70 $0.00 $65.90
2 70 $36.11 $8.25 $26.70 $0.00 $71.06
3 75 $38.69 $8.25 $26.70 $0.00 $73.64
4 80 $41.27 $8.25 $26.70 $0.00 $76.22
5 85 $43.85 $8.25 $26.70 $0.00 $78.80
6 90 $46.43 $8.25 $26.70 $0.00 $81.38
Notes:

Apprentice to Journeyworker Ratio:1:4

JACKHAMMER & PAVING BREAKER OPERATOR 06/01/2022  $42.43 8910  $1757  $0.00 $69.10
LABORERS - ZONE |

12/01/2022 §43.43 §9.10 $17.57 $0.00 $70.10
06/01/2023 $44.43 $9.10 $17.57 $0.00 $71.10
12/01/2023 $45.68 $9.10 $17.57 $0.00 $72.35
For apprentice rates see "Apprentice- LABORER"

LABORER 06/01/2022  $42.18  §9.10  $17.57  $0.00 $68.85

LABORERS - ZONE 1
12/01/2022 $43.18 $9.10 $17.57 $0.00 $69.85
06/01/2023 $44.18 $9.10 $17.57 $0.00 $70.85
12/01/2023 $45.43 §9.10 $17.57 $0.00 $72.10
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Classification Effective Date  Base Wage  Health Pension Supplemental Total Rate

Unemployment
Apprentice - LABORER - Zone 1
Effective Date - 06/01/2022 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $25.31 $9.10 $17.57 $0.00 $51.98
2 70 $29.53 $9.10 $17.57 $0.00 $56.20
3 80 $33.74 $9.10 $17.57 $0.00 $60.41
4 90 $37.96 $9.10 $17.57 $0.00 $64.63
Effective Date - 12/01/2022 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $25.91 $9.10 $17.57 $0.00 $52.58
2 70 $30.23 $9.10 $17.57 $0.00 $56.90
3 80 $34.54 $9.10 $17.57 $0.00 $61.21
4 20 $38.86 $9.10 $17.57 $0.00 $65.53
Notes:
Apprentice to Journeyworker Ratio:1:5
LABORER (HEAVY & HIGHWAY) 12/01/2021 $41.18  $9.10  $17.57  $0.00 $67.85
ZABORERS - ZONE 1 (HEAVY & HIGHWAY)
Apprentice - LABORER (Heavy & Highway) - Zone 1
Effective Date - 12/01/2021 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $24.71 $9.10 $17.57 $0.00 $51.38
2 70 $28.83 $9.10 $17.57 $0.00 $55.50
3 80 $32.94 $9.10 $17.57 $0.00 $59.61
4 00 $37.06 $9.10 $17.57 $0.00 $63.73
Notes:
Apprentice to Journeyworker Ratio:1:5
LABORER: CARPENTER TENDER 06/01/2022 $42.18 $9.10 $17.57  $0.00 $68.85
IABORERS - ZONE 1
12/01/2022 $43.18 $9.10 $17.57 $0.00 $69.85
06/01/2023 $44.18 $9.10 $17.57 $0.00 $70.85
12/01/2023 $45.43 $9.10 $17.57 $0.00 $72.10
For apprentice rates see "Apprentice- LABORER"
LABORER: CEMENT FINISHER TENDER 06/01/2022 $42.18  $9.10  $17.57  $0.00 $68.85
LABORERS - ZONE 1
12/01/2022 $43.18 §9.10 $17.57 $0.00 $69.85
06/01/2023 $44.18 $9.10 $17.57 $0.00 $70.85
12/01/2023 $45.43 §9.10 $17.57 $0.00 $72.10
For apprentice rates see "Apprentice- LABORER"
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Supplemental

Classification Effective Date  Base Wage  Health Pension Total Rate
Unemployment
LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 06/01/2022 $42.33 $9.10 $17.57 $0.00 $69.00
LABORERS - ZONE 1
12/01/2022 $43.33 $9.10 $17.57 $0.00 $70.00
06/01/2023 §44.33 §9.10 $17.57 $0.00 $71.00
12/01/2023 $45.58 $9.10 $17.57 $0.00 $72.25
For apprentice rates see "Apprentice- LABORER"
LABORER: MASON TENDER 06/01/2022  $4243  $9.10  $1757  $0.00 $69.10
LABORERS - ZONE 1
12/01/2022 §43.43 §9.10 $17.57 $0.00 $70.10
06/01/2023 §44.43 §9.10 $17.57 $0.00 $71.10
06/01/2024 $45.68 $9.10 $17.57 $0.00 $72.35
For apprentice rates see "Apprentice- LABORER"
LABORER: MASON TENDER (HEAVY & HIGHWAY) 120012021  $4143  $9.10  $1757  $0.00 $68.10
LABORERS - ZONE | (HEAVY & HIGHWAY)
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
LABORER: MULTI-TRADE TENDER 06/01/2022  $4218  $9.10  $17.57  $0.00 $68.85
LABORERS - ZONE |
12/01/2022 $43.18 $9.10 $17.57 $0.00 $69.85
06/01/2023 $44.18 §9.10 $17.57 $0.00 $70.85
12/01/2023 $45.43 §9.10 $17.57 $0.00 $72.10
For apprentice rates see "Apprentice- LABORER"
LABORER: TREE REMOVER 06/01/2022  $42.18  $9.10  $17.57  $0.00 $68.85
LABORERS - ZONE |
12/01/2022 $43.18 $9.10 $17.57 $0.00 $69.85
06/01/2023 $44.18 $9.10 $17.57 $0.00 $70.85
12/01/2023 §45.43 §9.10 $17.57 $0.00 $72.10
This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site
clearance incidental to construction . For apprentice rates see "Apprentice- LABORER"
LASER BEAM OPERATOR 08/01/2022  $42.43  $9.10 81757 $0.00 $69.10
LABORERS - ZONE 1
12/01/2022 $43.43 $9.10 $17.57 $0.00 $70.10
06/01/2023 §44.43 §9.10 $17.57 $0.00 $71.10
12/01/2023 $45.68 $9.10 $17.57 $0.00 $72.35
For apprentice rates see "Apprentice- LABORER"
LASER BEAM OPERATOR (HEAVY & HIGHWAY) 12/01/2021 $41.43 $9.10 $17.57 $0.00 $68.10
LARORERS - ZONE 1 (HEAVY & HIGHWAY)
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
MARBLE & TILE FINISHERS 08/01/2022  $4520  $11.49  $2037  $0.00 $77.15
BRICKLATERS LOCAL 3 - MARBLE & TILE
02/01/2023 $46.25 §11.49 $20.37 $0.00 $78.11
08/01/2023 $47.89 $11.49 $20.37 $0.00 $79.75
02/01/2024 $48.89 $11.49 $20.37 $0.00 $80.75
08/01/2024 $50.57 §11.49 $20.37 $0.00 $82.43
02/01/2025 $51.61 $11.49 $20.37 $0.00 $83.47
08/01/2025 $53.33 $11.49 $20.37 $0.00 $85.19
02/01/2026 §54.41 §11.49 $20.37 $0.00 $86.27
08/01/2026 $56.17 §11.49 $20.37 $0.00 $88.03
02/01/2027 $57.29 $11.49 $20.37 $0.00 $89.15
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Supplemental Total Rate

Classification Effective Date  Base Wage  Health Pension Unemployment
Apprentice - MARBLE & TILE FINISHER - Local 3 Marble & Tile
Effective Date - 08/01/2022 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.65 $11.49 $20.37 $0.00 $54.51
2 60 $27.17 $11.49 $20.37 $0.00 $59.03
3 70 $31.70 $11.49 $20.37 $0.00 $63.56
4 80 $36.23 $11.49 $20.37 $0.00 $68.09
5 90 $40.76 $11.49 $20.37 $0.00 $72.62
Fffective Date -  02/01/2023 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.13 $11.49 $20.37 $0.00 $54.99
2 60 $27.75 $11.49 $20.37 $0.00 $59.61
3 70 $32.38 $11.49 $20.37 $0.00 $64.24
4 80 $37.00 $11.49 $20.37 $0.00 $68.86
5 20 $41.63 $11.49 $20.37 $0.00 $73.49
Notes:
Apprentice to Journeyworker Ratio:1:3
MARBLE MASONS,TILELAYERS & TERRAZZO MECH 08/01/2022 $59.17  $1149  $2231  $0.00 $92.97
FRICKLAERS LOCAL - MARBLE &1L 02/01/2023 $60.37 $11.49 $22.31 $0.00 $94.17
08/01/2023 $62.42 $11.40  $2231 $0.00 $96.22
02/01/2024 $63.67 $11.49  $22.31 $0.00 $97.47
08/01/2024 $65.77 $11.49 $22.31 $0.00 $99.57
02/01/2025 $67.07 §11.49  $2231 $0.00 $100.87
08/01/2025 $69.22 §11.49  $2231 $0.00 $103.02
02/01/2026 $70.57 $11.49 $22.31 $0.00 $104.37
08/01/2026 $72.77 $11.49 $22.31 $0.00 $106.57
02/01/2027 §74.17 §11.49  $2231 $0.00 $107.97
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment
Apprentice - AMARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & Tile
Effective Date - 08/01/2022 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $29.59 $11.49 $22.31 $0.00 $63.39
2 60 $35.50 $11.49 $22.31 $0.00 $69.30
3 70 $41.42 $11.49 $22.31 $0.00 $75.22
4 80 $47.34 $11.49 $22.31 $0.00 $81.14
5 90 $53.25 $11.49 $22.31 $0.00 $87.05
Fffective Date -  02/01/2023 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $30.19 $11.49 $22.31 $0.00 $63.99
2 60 $36.22 $11.49 $22.31 $0.00 $70.02
3 70 $42.26 $11.49 $22.31 $0.00 $76.06
4 80 $48.30 $11.49 $22.31 $0.00 $82.10
5 20 $54.33 $11.49 $22.31 $0.00 $88.13
Notes:
Apprentice to Journeyworker Ratio:1:5
MECH. SWEEPER OPERATOR (ON CONST. SITES) 06/01/2022 $51.82 $1425  $16.05 $0.00 $82.12
CFERATING ENGIEERS LOCAL ¢ 12/01/2022 $53.05 $14.25 $16.05 $0.00 $83.35
06/01/2023 $54.29 $14.25 $16.05 $0.00 $84.59
12/01/2023 $55.53 $14.25  $16.05 $0.00 $85.83
06/01/2024 $56.81 $14.25 $16.05 $0.00 $87.11
12/01/2024 $58.25 $14.25 $16.05 $0.00 $88.55
06/01/2025 $59.53 §14.25 $16.05 $0.00 $89.83
12/01/2025 $60.97 $14.25 $16.05 $0.00 $91.27
06/01/2026 $62.25 $14.25 $16.05 $0.00 $92.55
12/01/2026 $63.69 §14.25 $16.05 $0.00 $93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
MECHANICS MAINTENANCE 06/01/2022  $5182  §1425  $16.05  $0.00 $82.12
CFERATING ERGIEERS SOcAL ¢ 12/01/2022 $53.05 $14.25 $16.05 $0.00 $83.35
06/01/2023 $54.29 $14.25 $16.05 $0.00 $84.59
12/01/2023 §55.53 §14.25 $16.05 $0.00 $85.83
06/01/2024 $56.81 $14.25 $16.05 $0.00 $87.11
12/01/2024 $58.25 $14.25 $16.05 $0.00 $88.55
06/01/2025 $59.53 §14.25 $16.05 $0.00 $89.83
12/01/2025 $60.97 $14.25 $16.05 $0.00 $91.27
06/01/2026 $62.25 $14.25 $16.05 $0.00 $92.55
12/01/2026 $63.69 $14.25 $16.05 $0.00 $93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
MILLWRIGHT (Zone 1) 01/03/2022 $4552 $858  $21.57  $0.00 $75.67
MILIWRIGHTS LOCAL 1121 - Zone 1 01/02/2023 $47.27 $8.58 $21.57 $0.00 $77.42
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Supplemental

Classification Effective Date  Base Wage Health Pension Unemployment Total Rate
Apprentice - MILLWRIGHT - Local 1121 Zone 1
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $25.04 $8.58 §5.72 $0.00 $39.34
2 65 $29.59 $8.58 $17.93 $0.00 $56.10
3 75 $34.14 38.58 $18.98 $0.00 $61.70
4 85 $38.69 $8.58 $20.01 $0.00 $67.28
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $26.00 $8.58 $5.72 $0.00 $40.30
2 65 $30.73 $8.58 $17.93 $0.00 $57.24
3 75 $35.45 38.58 $18.98 $0.00 $63.01
4 85 $40.18 $8.58 $20.01 $0.00 $68.77
Notes: Step 1&2 Appr. indentured after 1/6/2020 receive no pension,
but do receive annuity. (Step 1 $5.72, Step 2 $6.66)
Steps are 2,000 hours
Apprentice to Journeyworker Ratio:1:4
MORTAR MIXER 06/01/2022  $4243  $9.10  $17.57  $0.00 $69.10
LABORERS-ZONE L 12/01/2022 $43.43 §9.10 $17.57 $0.00 $70.10
06/01/2023 §44.43 §9.10 $17.57 $0.00 $71.10
12/01/2023 $45.68 $9.10 $17.57 $0.00 $72.35
For apprentice rates see "Apprentice- LABORER”
OILER (OTHER THAN TRUCK CRANES,GRADALLS) 06/01/2022  $2380  $1425  $1605  $0.00 $54.10
CrERATRG SRR oL 12/01/2022 $24.37 $14.25  $16.05 $0.00 $54.67
06/01/2023 §24.94 $1425  $16.05 $0.00 $55.24
12/01/2023 $25.51 $14.25 $16.05 $0.00 $55.81
06/01/2024 $26.11 $14.25  $16.05 $0.00 $56.41
12/01/2024 $26.77 $1425  $16.05 $0.00 $57.07
06/01/2025 $27.37 $14.25 $16.05 $0.00 $57.67
12/01/2025 $28.03 $14.25 $16.05 $0.00 $58.33
06/01/2026 $28.62 $14.25  $16.05 $0.00 $58.02
12/01/2026 $29.29 $1425  $16.05 $0.00 $59.59
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
OILER (TRUCK CRANES, GRADALLS) 06/01/2022 $28.88 $1425  $16.05  $0.00 $59.18
CPERATING ENGIEERS LOCAL ¢ 12/01/2022 $29.57 $1425  $16.05 $0.00 $50.87
06/01/2023 §30.27 $1425  $16.05 $0.00 $60.57
12/01/2023 $30.96 $14.25 $16.05 $0.00 $61.26
06/01/2024 $31.68 $14.25 $16.05 $0.00 $61.98
12/01/2024 §32.48 $14.25  $16.05 $0.00 $62.78
06/01/2025 §33.20 $1425  $16.05 $0.00 $63.50
12/01/2025 $34.00 $14.25 $16.05 $0.00 $64.30
06/01/2026 $34.72 $14.25  $16.05 $0.00 $65.02
12/01/2026 §35.52 $1425  $16.05 $0.00 $65.82
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Classification Effective Date  Base Wage  Health Pension Supplemental Total Rate
Unemployment
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS II 06/01/2022 $51.82 $1425  $16.05 $0.00 $82.12
OPERATING ENGINEERS LOCAL 4

12/01/2022 $53.05 $14.25 $16.05 $0.00 $83.35
06/01/2023 $54.29 $14.25 $16.05 $0.00 $84.59
12/01/2023 §55.53 §14.25 $16.05 $0.00 $85.83
06/01/2024 $56.81 $14.25 $16.05 $0.00 $87.11
12/01/2024 $58.25 $14.25 $16.05 $0.00 $88.55
06/01/2025 $59.53 §14.25 $16.05 $0.00 $89.83
12/01/2025 $60.97 §14.25 $16.05 $0.00 $91.27
06/01/2026 $62.25 $14.25 $16.05 $0.00 $92.55
12/01/2026 $63.69 $14.25 $16.05 $0.00 $93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PAINTER (BRIDGES/TANKS) 07/01/2022 $5486  $865  $23.05  $0.00 $86.56
FARTERS Lo 33 2008 2 01/01/2023 $56.06 $8.65 $23.05 $0.00 $87.76
07/01/2023 $57.26 $8.65 $23.05 $0.00 $88.96
01/01/2024 $58.46 $8.63 $23.05 $0.00 $90.16
07/01/2024 $59.66 $8.65 $23.05 $0.00 $91.36
01/01/2025 $60.86 $8.65 $23.05 $0.00 $92.56
Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date -  07/01/2022 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $27.43 $8.65 $0.00 $0.00 $36.08
2 55 $30.17 $8.65 $6.27 $0.00 $45.09
3 60 $32.92 $8.65 $6.84 $0.00 $48.41
4 65 $35.66 $8.65 $7.41 $0.00 $51.72
3 70 $38.40 $8.65 $19.63 $0.00 $66.68
6 75 $41.15 $8.65 $20.20 $0.00 $70.00
7 80 $43.89 38.65 $20.77 $0.00 $73.31
8 90 $49.37 $8.65 $21.91 $0.00 $79.93
Effective Date - 01/01/2023 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $28.03 $8.65 $0.00 $0.00 $36.68
2 55 $30.83 38.65 $6.27 $0.00 $45.75
3 60 $33.64 $8.65 $6.84 $0.00 $40.13
4 65 $36.44 $8.65 $7.41 $0.00 $52.50
5 70 $39.24 38.65 $19.63 $0.00 $67.52
6 75 $42.05 $8.65 $20.20 $0.00 $70.90
7 80 $44.85 38.65 $20.77 $0.00 $74.27
8 920 $50.45 $8.65 $21.91 $0.00 $81.01
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment
P*AIfNTER (SPRAY OR SANDBLAST, NEW) * . 07/01/2022 $45.76 $8.65 $23.05  $0.00 $77.46
e e e S pmn ses we snos w00 s
07/01/2023 $48.16 $8.65 $23.05  $0.00 $79.86
01/01/2024 $49.36 $8.65 $23.05  $0.00 $81.06
07/01/2024 $50.56 $8.65 $23.05  $0.00 $82.26
01/01/2025 $51.76 $8.65 $23.05  $0.00 $83.46
Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - New
Effective Date - 07/01/2022 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.88 $8.65 $0.00 $0.00 $31.53
2 55 $25.17 $8.65 $6.27 $0.00 $40.09
3 60 $27.46 $8.65 $6.84 $0.00 $42.95
4 65 $29.74 $8.65 $7.41 $0.00 $45.80
5 70 $32.03 $8.65 $19.63 $0.00 $60.31
6 75 $34.32 $8.65 $20.20 $0.00 $63.17
7 80 $36.61 $8.65 $20.77 $0.00 $66.03
8 90 $41.18 $8.65 $21.91 $0.00 $71.74
Effective Date - 01/01/2023 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.48 $8.65 $0.00 $0.00 $32.13
2 55 $25.83 $8.65 $6.27 $0.00 $40.75
3 60 $28.18 $8.65 $6.84 $0.00 $43.67
4 65 $30.52 $8.65 $7.41 $0.00 $46.58
5 70 $32.87 $8.65 $19.63 $0.00 $61.15
6 75 $35.22 $8.65 $20.20 $0.00 $64.07
7 80 $37.57 $8.65 $20.77 $0.00 $66.99
8 20 $42.26 $8.65 $21.91 $0.00 $72.82
Notes:

Steps are 750 hus.

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT) 07/01/2022  §43.82  $8.65  $2305  $0.00 $75.52
PAINTERS LOCAL 35 - ZONE 2

01/01/2023 $45.02 $8.63 $23.05 $0.00 $76.72
07/01/2023 $46.22 $8.65 $23.05 $0.00 $77.92
01/01/2024 $47.42 $8.65 $23.05 $0.00 $79.12
07/01/2024 $48.62 $8.65 $23.05 $0.00 $80.32
01/01/2025 $49.82 $8.65 $23.05 $0.00 $81.52
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Classification Effective Date  Base Wage  Health Pension Supplemental Total Rate

Unemployment
Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - Repaint
Effective Date - 07/01/2022 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.91 $8.65 $0.00 $0.00 $30.56
2 55 $24.10 $8.65 $6.27 $0.00 $39.02
3 60 $26.29 $8.65 $6.84 $0.00 $41.78
4 65 $28.48 $8.65 $7.41 $0.00 $44.54
5 70 $30.67 $8.65 $19.63 $0.00 $58.95
6 75 $32.87 $8.65 $20.20 $0.00 $61.72
7 80 $35.06 $8.65 $20.77 $0.00 $64.48
8 90 $39.44 $8.65 $21.91 $0.00 $70.00
Effective Date - 01/01/2023 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.51 $8.65 $0.00 $0.00 $31.16
2 55 $24.76 $8.65 $6.27 $0.00 $39.68
3 60 $27.01 $8.65 $6.84 $0.00 $42.50
4 05 $29.26 $8.65 $7.41 $0.00 $45.32
5 70 $31.51 $8.65 $19.63 $0.00 $59.79
6 75 $33.77 $8.65 $20.20 $0.00 $62.62
7 80 $36.02 $8.65 $20.77 $0.00 $65.44
8 90 $40.52 $8.65 $21.91 $£0.00 $71.08
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
EAINTER/ TAPER (BRUSH, NEW) * 07/01/2022 $4436  $8.65  $23.05  $0.00 $76.06
S g )
Ng\;op/; Etr ;Zgzli’aﬁf”bfzzf&;ﬁ?ﬁ;ﬁiﬁ?@gjmm°"’ 01/01/2023  $4556  $8.65  $23.05  $0.00 $77.26
07/01/2023 $46.76  $8.65 $23.05  $0.00 $78.46
01/01/2024 $47.96  $8.65 $23.05  $0.00 $79.66
07/01/2024 $49.16  $8.65 $23.05  $0.00 $30.86
01/01/2025 $5036  $8.65 $23.05  $0.00 $82.06
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Classification Effective Date  Base Wage  Health Pension  upplemental Total Rate

Unemployment
Apprentice - PAINTER - Local 35 Zone 2 - BRUSH NEW
Effective Date - 07/01/2022 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.18 $8.65 $0.00 $0.00 $30.83
2 55 $24.40 $8.65 $6.27 $0.00 $39.32
3 60 $26.62 $8.65 $6.84 $0.00 $42.11
4 65 $28.83 $8.65 $7.41 $0.00 $44.89
5 70 $31.05 $8.65 $19.63 $0.00 $59.33
6 75 $33.27 $8.65 $20.20 $0.00 $62.12
7 80 $35.49 $8.65 $20.77 $0.00 $64.91
8 90 $39.92 $8.65 $21.91 $0.00 $70.48
Effective Date - 01/01/2023 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.78 $8.65 $0.00 $0.00 $31.43
2 55 $25.06 $8.65 $6.27 $0.00 $39.98
3 60 $27.34 $8.65 $6.84 $0.00 $42.83
4 05 $29.61 $8.65 $7.41 $0.00 $45.67
5 70 $31.89 $8.65 $19.63 $0.00 $60.17
6 75 $34.17 $8.65 $20.20 $0.00 $63.02
7 80 $36.45 $8.65 $20.77 $0.00 $65.87
8 20 $41.00 $8.65 $21.91 $0.00 $71.56
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
PAINTER / TAPER (BRUSH, REPAINT) 07/01/2022  $42.42 8865  $23.05  $0.00 $74.12
PRI oL S 2o 01/01/2023 $43.62  $8.65  $23.05  $0.00 $75.32
07/01/2023 $4482  $865  $23.05  $0.00 $76.52
01/01/2024 $46.02  $865  $23.05  $0.00 $77.72
07/01/2024 $47.22  $865  $23.05  $0.00 $78.92
01/01/2025 $48.42  $865  $23.05  $0.00 $80.12
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment

Apprentice - PAINTER Local 35 Zone 2 - BRUSH REPAINT

Effective Date - 07/01/2022 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.21 38.65 $0.00 $0.00 $29.86
2 35 $23.33 $8.65 $6.27 $0.00 $38.25
3 60 $25.45 $8.65 $6.84 $0.00 $40.94
4 65 $27.57 $8.65 $7.41 $0.00 $43.63
5 70 $29.69 $8.65 $19.63 $0.00 $57.97
6 75 $31.82 $8.65 $20.20 $0.00 $60.67
7 80 $33.94 $8.65 $20.77 $0.00 $63.36
8 90 $38.18 38.65 $21.91 $0.00 $68.74
Effective Date - 01/01/2023 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.81 38.65 $0.00 $0.00 $30.46
2 55 $23.99 $8.65 $6.27 $0.00 $38.91
3 60 $26.17 $8.65 $6.84 $0.00 $41.66
4 65 $28.35 $8.65 $7.41 $0.00 $44.41
5 70 $30.53 $8.65 $19.63 $0.00 $58.81
6 75 $32.72 38.65 $20.20 $0.00 $61.57
7 80 $34.90 $8.65 $20.77 $0.00 $64.32
8 90 $39.26 38.65 $21.91 $0.00 $60.82

Notes:

Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY) 120012021 $41.18  §9.10  $1757  $0.00 $67.85
LABORERS - ZONE | (HEAVY & HIGHWAY)

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PANEL & PICKUP TRUCKS DRIVER 12/01/2021 $36.88 $13.41  $16.01 $0.00 $66.30
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 08/01/2020 §49.07 §9.40 $23.12 $0.00 $81.59
DECK)
PILE DRIVER LOCAL 56 (ZONE 1)

For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER 08/01/2020 $49.07 $9.40 $23.12 $0.00 $81.59
PILE DRIVER LOCAL 56 (ZONE 1)
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Classification Effective Date  Base Wage  Health Pension Supplemental Total Rate

Unemployment
Apprentice - PILE DRIVER -Local 56 Zone 1
Effective Date - 08/01/2020 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.54 $9.40 $23.12 $0.00 $57.06
2 60 $29.44 $9.40 $23.12 $0.00 $61.96
3 70 $34.35 $9.40 $23.12 $0.00 $66.87
4 75 $36.80 $9.40 $23.12 $0.00 $69.32
5 80 $39.26 $9.40 $23.12 $0.00 $71.78
6 80 $39.26 $9.40 $23.12 $0.00 $71.78
7 %0 $44.16 $9.40 $23.12 $0.00 $76.68
8 90 $44.16 $9.40 $23.12 $0.00 $76.68
Notes:
% Indentured After 10/1/17; 45/45/55/55/70/70/80/80
Step 1&2 $34.01/ 3&4 $41.46/ 586 $62.80/ 7&8 $69.25
Apprentice to Journeyworker Ratio:1:5
PIPEFITTER & STEAMFITTER 03/01/2021 $57.94  $11.70  $2024  $0.00 $89.88
PIPEFITTERS LOCAL 537
Apprentice- PIPEFITTER - Local 537
Effective Date - 03/01/2021 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $23.18 $11.70 $8.25 $0.00 $43.13
2 45 $26.07 $11.70 $20.24 $0.00 $58.01
3 60 $34.76 $11.70 $20.24 $0.00 $66.70
4 70 $40.56 $11.70 $20.24 $0.00 $72.50
5 80 $46.35 $11.70 $20.24 $0.00 $78.29
Notes:
**1:3;3:15; 1:10 thereafter / Steps are 1 yr.
Refrig/AC Mechanic **1:1;1:2;2:4;3:6,4:8;5:10;,6:12;7:14;8:17;9:20,10:23(Max)
Apprentice to Journeyworker Ratio:**
PIPELAYER 06/01/2022 $42.43  $9.10  $1757  $0.00 $69.10
TABORERS - ZONE |
12/01/2022 $43.43 $9.10 $17.57 $0.00 $70.10
06/01/2023 $44.43 §9.10 $17.57 $0.00 $71.10
12/01/2023 $45.68 $9.10 $17.57 $0.00 $72.35

For apprentice rates see "Apprentice- LABORER"

PIPELAYER (HEAVY & HIGHWAY) 12/01/2021 $41.43 $9.10 $17.57 $0.00 $68.10
LABORERS - ZONE | (HEAVY & HIGHWAY)

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
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Classification Effective Date  Base Wage  Health Pension Supplemental Total Rate

Unemployment
PLUMBERS & GASFITTERS 09/04/2022  $63.49  $14.07 $1836  $0.00 $95.92
PLUMBERS & GASFITTERS LOCAL 12 02/26/2023 $65.10 81407  $18.36 $0.00 $97.62
09/03/2023 $66.94 $14.07 $18.36 $0.00 $99.37
03/03/2024 $68.74 §14.07 $18.36 $0.00 $101.17
09/01/2024 $70.54 $14.07 $18.36 $0.00 $102.97
03/02/2025 $72.34 $14.07 $18.36 $0.00 $104.77
Apprentice - PLUMBER/GASFITTER - Local 12
Effective Date -  09/04/2022 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $22.22 $14.07 $6.63 $0.00 $42.92
2 40 $25.40 $14.07 $7.52 $0.00 §46.99
3 35 $34.92 $14.07 $10.24 $0.00 $59.23
4 65 $41.27 $14.07 $12.04 $0.00 $67.38
5 75 $47.62 $14.07 §13.85 $0.00 $75.54
Effective Date - 02/26/2023 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $22.82 $14.07 $6.63 $0.00 $43.52
2 40 $26.08 $14.07 $7.52 $0.00 $47.67
3 55 $35.85 $14.07 $10.24 $0.00 $60.16
4 65 $42.37 $14.07 $12.04 $0.00 $68.48
5 75 $48.89 $14.07 $13.85 $0.00 $76.81
Notes:
*%1:2,2:6,3:10; 4:14; 5:19/Steps are 1 yr
Step4 with 11¢$69.00, StepS with 1ic$76 .87
Apprentice to Journeyworker Ratio:**
PNEUMATIC CONTROLS (TEMP.} 03/01/2021 $57.94  $11.70  $2024  $0.00 $89.88

PIPEFITTERS LOCAL 537

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR 06/01/2022 $42.43 $9.10 $17.57  $0.00 $69.10
LABORERS - ZONE 1

12/01/2022 $43.43 $9.10 $17.57 $0.00 $70.10
06/01/2023 $44.43 §9.10 $17.57 $0.00 $71.10
12/01/2023 $45.68 §9.10 $17.57 $0.00 $72.35
For apprentice rates see "Apprentice- LABORER"
PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & 12/01/2021 $41.43 8910  $1757  $0.00 $68.10
HIGHWAY)
LABORERS - ZONE | (HEAVY & HIGHWAY)
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
POWDERMAN & BLASTER 06/01/2022  $43.18  $9.1¢  $1757  $0.00 $69.85
LABORERS - ZONE |
12/01/2022 $44.18 $9.10 $17.57 $0.00 $70.85
06/01/2023 $45.18 $9.10 $17.57 $0.00 $71.85
12/01/2023 $46.43 §9.10 $17.57 $0.00 $73.10

For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER (HEAVY & HIGHWAY) 12/01/2021 $42.18 $9.10 $17.57 $0.00 $68 85
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
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Supplemental

Classification Effective Date  Base Wage  Health Pension Total Rate
Unemployment
POWER SHOVEL/DERRICK/TRENCHING MACHINE 06/01/2022 $52.38 §14.25 $16.05 $0.00 $82 68
OPERATING ENGINEERS LOCAL 4
12/01/2022 $53.63 $14.25 $16.05 $0.00 $83.03
06/01/2023 $54.88 §14.25 $16.05 $0.00 $85.18
12/01/2023 $56.13 $14.25 $16.05 $0.00 $86.43
06/01/2024 $57.43 $14.25 $16.05 $0.00 $87.73
12/01/2024 $58.88 §14.25 $16.05 $0.00 $89.18
06/01/2025 $60.18 $14.25 $16.05 $0.00 $90.48
12/01/2025 $61.63 $14.25 $16.05 $0.00 $91.93
06/01/2026 $62.93 $14.25 $16.05 $0.00 $93.23
12/01/2026 $64.38 §14.25 $16.05 $0.00 $94.68
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PUMP OPERATOR (CONCRETE) 06/01/2022 $52.38  $1425  $16.05  $0.00 $82.68
OPERATING ENGINEERS LOCAL 4
12/01/2022 $53.63 $14.25 $16.05 $0.00 $83.93
06/01/2023 $54.88 §14.25 $16.05 $0.00 $85.18
12/01/2023 $56.13 $14.25 $16.05 $0.00 $86.43
06/01/2024 $57.43 $14.25 $16.05 $0.00 $87.73
12/01/2024 $58.88 $14.25 $16.05 $0.00 $80.18
06/01/2025 $60.18 §14.25 $16.05 $0.00 $90.48
12/01/2025 $61.63 $14.25 $16.05 $0.00 $91.93
06/01/2026 $62.93 $14.25 $16.05 $0.00 $93.23
12/01/2026 $64.38 §14.25 $16.05 $0.00 $94.68
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PUMP OPERATOR (DEWATERING, OTHER) 06/01/2022 $3426  $1425  $16.05  $0.00 $64.56
OPERATING ENGINEERS LOCAL 4
12/01/2022 $35.08 $14.25 $16.05 $0.00 $65.38
06/01/2023 $35.90 §14.25 $16.05 $0.00 $66.20
12/01/2023 $36.72 §14.25 $16.05 $0.00 $67.02
06/01/2024 $37.57 $14.25 $16.05 $0.00 $67.87
12/01/2024 $38.52 $14.25 $16.05 $0.00 $68.82
06/01/2025 $39.37 §14.25 $16.05 $0.00 $69.67
12/01/2025 $40.32 $14.25 $16.05 $0.00 $70.62
06/01/2026 $41.18 $14.25 $16.05 $0.00 $71.48
12/01/2026 §42.13 §14.25 $16.05 $0.00 $72.43
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
READY-MIX CONCRETE DRIVER 05/01/2022  $2575  $1196  $8.00 $0.00 $45.71
TEAMSTERS 170 - Rosenféld (Walpole)
01/01/2023 $25.75 $12.46 $8.00 $0.00 $46.21
05/01/2023 $26.40 $12.46 $8.00 $0.00 $46.86
01/01/2024 $26.40 $12.96 $8.00 $0.00 $47.36
05/01/2024 $27.00 $12.96 $8.00 $0.00 $47.96
01/01/2025 $27.00 $13.46 $8.00 $0.00 $48.46
05/01/2025 $27.60 $13.46 $8.25 $0.00 $49 .31
01/01/2026 $27.60 $13.96 $8.25 $0.00 $49.81
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment

RECLAIMERS 06/01/2022  $51.82  $1425  $16.05  $0.00 $82.12

CFERATING ENGINEER OCAL ¢ 12/01/2022 $53.05 $14.25 $16.05 $0.00 $83.35
06/01/2023 $54.29 $14.25 $16.05 $0.00 $84.59
12/01/2023 $55.53 §14.25 $16.05 $0.00 $85.83
06/01/2024 $56.81 §14.25 $16.05 $0.00 $87.11
12/01/2024 $58.25 $14.25 $16.05 $0.00 $88.55
06/01/2025 $59.53 §14.25 $16.05 $0.00 $89.83
12/01/2025 $60.97 §14.25 $16.05 $0.00 $91.27
06/01/2026 $62.25 $14.25 $16.05 $0.00 $92.55
12/01/2026 $63.69 $14.25 $16.05 $0.00 $93.99

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

RIDE-ON MOTORIZED BUGGY OPERATOR 06/01/2022 $42.43 $9.10 $17.57  $0.00 $69.10
LABORERS - ZONE 1

12/01/2022 $43.43 §9.10 $17.57 $0.00 $70.10
06/01/2023 $44.43 $9.10 $17.57 $0.00 $71.10
12/01/2023 §45.68 $9.10 $17.57 $0.00 $72.35

For apprentice rates see "Apprentice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE 06/01/2022 $51.82 $1425  $16.05 $0.00 $82.12
OPERATING ENGINEERS LOCAL 4

12/01/2022 $53.05 $14.25 $16.05 $0.00 $83.35
06/01/2023 $54.29 $14.25  $16.05 $0.00 $84.59
12/01/2023 §55.53 $14.25  $16.05 $0.00 $85.83
06/01/2024 $56.81 $14.25 $16.05 $0.00 $87.11
12/01/2024 $58.25 $14.25 $16.05 $0.00 $88.55
06/01/2025 $59.53 $14.25  $16.05 $0.00 $89.83
12/01/2025 $60.97 $14.25 $16.05 $0.00 $91.27
06/01/2026 $62.25 $14.25 $16.05 $0.00 $92.55
12/01/2026 $63.69 $14.25  $16.05 $0.00 $93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg) 02/01/2022 $47.03 $1228  $19.45 $0.00 £78.76
ROOFERS LOCAL 33
Apprentice- ROOFER - Local 33
Effective Date - 02/01/2022 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.52 $12.28 $5.21 $0.00 $41.01
2 60 $28.22 $12.28 $19.45 $0.00 $59.95
3 65 $30.57 $12.28 $19.45 $0.00 $62.30
4 75 $35.27 $12.28 $19.45 $0.00 $67.00
5 85 $39.98 $12.28 $19.45 $0.00 $71.71

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1
Step 11s 2000 hrs.; Steps 2-5 are 1000 hrs.
(Hot Pitch Mechanics' receive $1.00 hr. above ROOFER)

Apprentice to Journeyworker Ratio:**

ROOFER SLATE/ TILE / PRECAST CONCRETE 02/01/2022 $47.28 $12.28  $19.45  $0.00 $79.01
ROOFERS LOCAL 33

For apprentice rates see "Apprentice- ROOFER"”
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment
SHEETMETAL WORKER 02/01/2022 $53.70  $13.80 $2560  $2.79 $95.89
SHEETMETAL WORKERS LOCAL 17 -A
Apprentice - SHEET METAL WORKER - Local 17-4
Effective Date - 02/01/2022 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 42 $22.55 $13.80 $6.01 $0.00 $42.36
2 2 $22.55 $13.80 $6.01 $0.00 $42.36
3 47 $25.24 $13.80 $11.26 $1.51 $51.81
4 a7 $25.24 $13.80 $11.26 $1.51 $51.81
5 52 $27.92 $13.80 $12.23 $1.62 $55.57
6 52 $27.92 $13.80 $12.48 $1.63 $55.83
7 60 $32.22 $13.80 $13.87 $1.80 $61.69
8 65 $34.91 $13.80 $14.84 $1.91 $65.46
9 75 $40.28 $13.80 $16.77 $2.13 $72.98
10 8s $45.65 $13.80 $18.20 $233 $70.08
Notes:

Steps are 6 mos.

Apprentice to Journeyworker Ratio:1:4

SPECIALIZED EARTH MOVING EQUIP < 35 TONS 12/01/2021 $37.34 $13.41  $16.01 $0.00 $66.76
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

SPECIALIZED EARTH MOVING EQUIP > 35 TONS 12/01/2021 $37.63 $13.41 $16.01 $0.00 $67.05
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
SPRINKLER FITTER 10/01/2022  $65.56  $1550  $22.10  $0.00 $103.16
SPRINKLER FITTERS LOCAL 550 - (Section A) Zone |
03/01/2023 $67.26 $15.50 $22.10 $0.00 $104.86
10/01/2023 $69.01 $15.50 $22.10 $0.00 $106.61
03/01/2024 $70.81 §15.50 $22.10 $0.00 $108.41
10/01/2024 $72.61 $15.50 $22.10 $0.00 $110.21
03/01/2025 $74.41 $15.50 $22.10 $0.00 $112.01
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment
Apprentice - SPRINKLER FITTER - Local 550 (Section 4) Zone 1
Effective Date - 10/01/2022 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $22.95 $15.50 $9.60 $0.00 $48.05
2 40 $26.22 $15.50 $9.60 $0.00 $51.32
3 45 $29.50 $15.50 $9.60 $0.00 $54.60
4 50 $32.78 $15.50 $9.60 $0.00 $57.88
5 55 $36.06 $15.50 $9.60 $0.00 $61.16
6 60 $39.34 $15.50 $11.10 $0.00 $65.94
7 65 $42.61 $15.50 $11.10 $0.00 $69.21
8 70 $45.89 $15.50 $11.10 $0.00 $72.49
9 75 $49.17 $15.50 $11.10 $0.00 $75.77
10 =0 $52.45 $15.50 $11.10 $0.00 $79.05
Effective Date - 03/01/2023 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $23.54 $15.50 $0.60 $0.00 $48.64
2 40 $26.90 $15.50 $9.60 $0.00 $52.00
3 45 $30.27 $15.50 $9.60 $0.00 $55.37
4 50 $33.63 $15.50 $9.60 $0.00 $58.73
5 55 $36.99 $15.50 $9.60 $0.00 $62.09
6 60 $40.36 $15.50 $11.10 $0.00 $66.96
7 65 $43.72 $15.50 $11.10 $0.00 $70.32
8 70 $47.08 $15.50 $11.10 $0.00 $73.68
9 75 $50.45 $15.50 $11.10 $0.00 $77.05
10 80 $53.81 $15.50 $11.10 $0.00 $80.41
Notes: Apprentice entered prior 9/30/10:
40/45/50/55/60/65/70/75/80/85
Steps are 850 hours
Apprentice to Journeyworker Ratio:1:3
STEAM BOILER OPERATOR 06/01/2022 $51.82 $1425  $1605  $0.00 $82.12
ORI SIS e 12/01/2022 $53.05 $1425  $16.05  $0.00 $83.35
06/01/2023 $54.29 $1425  $16.05  $0.00 $84.59
12/01/2023 $55.53 $1425  $1605  $0.00 $85.83
06/01/2024 $56.81 $1425  $16.05  $0.00 $87.11
12/01/2024 $58.25 $1425  $16.05  $0.00 $88.55
06/01/2025 $59.53 $1425  $1605  $0.00 $89.83
12/01/2025 $60.97  $14.25  $16.05  $0.00 $91.27
06/01/2026 $62.25 $1425  $16.05  $0.00 $92.55
12/01/2026 $63.69 $1425  $16.05  $0.00 $93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 06/01/2022 $51 .82 $14.25 $16.05 £0.00 $82.12

CFERATING ENGINEER OCAL ¢ 12/01/2022 $53.05 $14.25 $16.05 $0.00 $83.35
06/01/2023 $54.29 $14.25 $16.05 $0.00 $84.59
12/01/2023 $55.53 §14.25 $16.05 $0.00 $85.83
06/01/2024 $56.81 §14.25 $16.05 $0.00 $87.11
12/01/2024 $58.25 $14.25 $16.05 $0.00 $88.55
06/01/2025 $59.53 §14.25 $16.05 $0.00 $89.83
12/01/2025 $60.97 §14.25 $16.05 $0.00 $91.27
06/01/2026 $62.25 $14.25 $16.05 $0.00 $92.55
12/01/2026 $63.69 $14.25 $16.05 $0.00 $93.99

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TELECOMMUNICATION TECHNICIAN 09/01/2022 $46.42 $13.00 $1887  $0.00 $78.20
ELECTRICIANS LOCAL 103
03/01/2023 $4834  $13.00 $19.01  $0.00 $80.35

Apprentice - TELECOMMUNICATION TECHNICIAN - Local 103
Effective Date - 09/01/2022

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 45 $20.89 $13.00 $0.63 $0.00 $34.52
2 45 $20.89 $13.00 $0.63 $0.00 $34.52
3 50 $2321 $13.00 $15.13 $0.00 $51.34
4 50 $23.21 $13.00 $15.13 $0.00 $51.34
5 55 $25.53 $13.00 $15.51 $0.00 $54.04
6 60 $27.85 $13.00 $15.88 $0.00 $56.73
7 65 $30.17 $13.00 $16.26 $0.00 $59.43
8 70 $32.49 $13.00 $16.62 $0.00 $62.11
9 75 $34.82 $13.00 $17.00 $0.00 $64.82
10 80 $37.14 $13.00 $17.37 $0.00 $67.51
Effective Date-  03/01/2023 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 45 $21.75 $13.00 $0.65 $0.00 $35.40
2 15 $21.75 $13.00 $0.65 $0.00 $35.40
3 50 $24.17 $13.00 $15.20 $0.00 $52.37
4 50 $24.17 $13.00 $15.20 $0.00 $52.37
5 55 $26.59 $13.00 $15.58 $0.00 $55.17
6 60 $29.00 $13.00 $15.96 $0.00 $57.96
7 65 $31.42 $13.00 $16.34 $0.00 $60.76
8 70 $33.84 $13.00 $16.73 $0.00 $63.57
9 75 $36.26 $13.00 $17.11 $0.00 $66.37
10 g0 $38.67 $13.00 $17.48 $0.00 $69.15
Notes:
Apprentice to Journeyworker Ratio:1:1
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Classification Effective Date  Base Wage  Health Pension Supplemental Total Rate

Unemployment
TERRAZZO FINISHERS 08/01/2022 $58.09 $11.49  $2234  $0.00 $91.92
FRHICHLATEIS LOCAL S dARaiE & TR 02/01/2023 $50.29 $11.49  $2234  $0.00 $93.12
08/01/2023 $6134  $11.49  $2234  $0.00 $95.17
02/01/2024 $62.59 $11.49  $2234  $0.00 $96.42
08/01/2024 $64.69 $11.49  $2234  $0.00 $98.52
02/01/2025 $65.99 $11.49  $22.34  $0.00 $99.82
08/01/2025 $68.14  $11.49  $22.34  $0.00 $101.97
02/01/2026 $69.49 $11.49  $22.34  $0.00 $103.32
08/01/2026 $71.69 $11.40  $2234  $0.00 $105.52
02/01/2027 $73.00 $11.49  $2234  $0.00 $106.92
Apprentice - TERRAZZO FINISHER - Local 3 Marble & Tile
Effective Date - 08/01/2022 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $29.05 $11.49 $22.34 $0.00 $62.88
2 60 $34.85 $11.49 $22.34 $0.00 $68.68
3 70 $40.66 $11.49 $22.34 $0.00 $74.49
4 80 $46.47 $11.49 $22.34 $0.00 $80.30
5 20 $52.28 $11.49 $22.34 $0.00 $86.11
Fffective Date - 02/01/2023 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $29.65 $11.49 $22.34 $0.00 $63.48
2 60 $35.57 $11.49 $22.34 $0.00 $69.40
3 70 $41.50 $11.49 $22.34 $0.00 $75.33
4 80 $47.43 $11.49 $22.34 $0.00 $81.26
5 90 $53.36 $11.49 $22.34 $0.00 $87.19
Notes:
Apprentice to Journeyworker Ratio:1:3
TEST BORING DRILLER 12/01/2021 $42.58  $9.10  $17.72  $0.00 $69.40

LABORERS - FOUNDATION AND MARINE

For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER 12/01/2021 $41.30 $9.10 $17.72 $0.00 $68.12
LARORERS - FOUNDATION AND MARINE

For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER 12/01/2021 $41.18 $9.10 $17.72  $0.00 $68.00
LABORERS - FOUNDATION AND MARINE

For apprentice rates see "Apprentice- LABORER"
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Classification Effective Date  Base Wage Health Pension Unemployment

TRACTORS/PORTABLE STEAM GENERATORS 06/01/2022 $51 .82 $14.25 $16.05 £0.00 $82.12

CFERATING ENGINEER OCAL ¢ 12/01/2022 $53.05 $14.25 $16.05 $0.00 $83.35
06/01/2023 $54.29 $14.25 $16.05 $0.00 $84.59
12/01/2023 $55.53 §14.25 $16.05 $0.00 $85.83
06/01/2024 $56.81 §14.25 $16.05 $0.00 $87.11
12/01/2024 $58.25 $14.25 $16.05 $0.00 $88.55
06/01/2025 $59.53 §14.25 $16.05 $0.00 $89.83
12/01/2025 $60.97 §14.25 $16.05 $0.00 $91.27
06/01/2026 $62.25 $14.25 $16.05 $0.00 $92.55
12/01/2026 $63.69 $14.25 $16.05 $0.00 $93.99

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT 12/01/2021 $37.92 $13.41  $16.01 $0.00 $67.34
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A

TUNNEL WORK - COMPRESSED AIR 12/01/2021 $53.41 $9.10 $18.17  $0.00 $80.68
LABORERS ( COMPRESSE. DAJR)

For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 12/01/2021 $55.41 $9.10 $18.17 $0.00 £82.68
LABORERS (COMPRESSED AIR)

For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR 12/01/2021 $45.48 $9.10 $18.17  $0.00 $72.75
LABORERS (FREE AIR TUNNEL)

For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE) 12/01/2021 $47.48 $9.10 $18.17 $0.00 $74.75
LABORERS (FREE AIR TUNNEL)

For apprentice rates see "Apprentice- LABORER"

VAC-HAUL 12/01/2021 $37.34 $13.41  $16.01 $0.00 $66.76
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
WAGON DRILL OPERATOR 06/01/2022 $42.43 $9.10 $17.57  $0.00 $69.10
LABORERS - ZONE 1
12/01/2022 $43.43  $9.10 $17.57  $0.00 $70.10
06/01/2023 $44.43  $9.10 $17.57  $0.00 $71.10
12/01/2023 $4568  $9.10 $17.57  $0.00 $72.35

For apprentice rates see "Apprentice- LABORER"

WAGON DRILL OPERATOR (HEAVY & HIGHWAY) 12/01/2021 $41.43 $9.10 $17.57 $0.00 $68.10
LABORERS - ZONE 1 (HEAVY & HIGHWAY)

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

WASTE WATER PUMP OPERATOR 06/01/2022 $52.38 $14.25  $16.05 $0.00 $82.68
OFERATING ENGINEERS LOCAL 4

12/01/2022 $53.63 $14.25  $16.05 $0.00 $83.93
06/01/2023 $54.88 $1425  $16.05 $0.00 $85.18
12/01/2023 $56.13 $14.25 $16.05 $0.00 $86.43
06/01/2024 $57.43 $14.25  $16.05 $0.00 $87.73
12/01/2024 $58.88 $1425  $16.05 $0.00 $89.18
06/01/2025 $60.18 $14.25 $16.05 $0.00 $90.48
12/01/2025 $61.63 $14.25 $16.05 $0.00 $91.93
06/01/2026 $62.93 $1425  $16.05 $0.00 $93.23
12/01/2026 $64.38 $14.25 $16.05 $0.00 $94.68
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
Issue Date:  11/03/2022 ‘Wage Request Number: 20221103-017 Page 34 of 35
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Classification Effective Date  Base Wage  Health Pension Supplemental Total Rate
Unemployment

WATER METER INSTALLER 09/04/2022  $63.49  $14.07 $1836  $0.00 $95.92

PLUMBERS & GASFITTERS LOCAL I2
02/26/2023 $65.19 $14.07 $18.36 $0.00 $97.62
09/03/2023 $66.94 $14.07 $18.36 $0.00 $90.37
03/03/2024 $68.74 §14.07 $18.36 $0.00 $101.17
09/01/2024 $70.54 $14.07 $18.36 $0.00 $102.97
03/02/2025 $72.34 $14.07 $18.36 $0.00 $104.77

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined houtly wage rate established by the

Commissioner under the provisions of the MG.L. ¢. 149, ss. 26-27D. Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. ¢. 23, ss. 11E-11L.

All steps are six months (1000 hours.)
Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

##  Multiple ratios are listed in the comment field.
#*k - APPtoJM; 1:1, 2:2, 34,4:4,4:5,4:6,5:7,6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

k. APPtoJM; 1:1,1:2, 2:3, 24, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.

Issue Date:  11/03/2022 ‘Wage Request Number: 20221103-017

Page 35 of 35
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The Massachusetts Prevailing Wage Law
M.G.L. ch. 149, 8§ 26 — 27

NOTICE TO AWARDING AUTHORITIES

"The enclosed wage schedule applies only to the specific project listed at the top and will be updated for any public
construction project lasting longer than one (1) year.

"You should request an updated wage schedule from the Division of Occupational Safety if you have not opened bids or
selected a contractor within 90 days of the date of issuance of the enclosed wage schedule.

"The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it has been issued.

'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that
project.

NOTICE TO CONTRACTORS

>

The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the work site during the life
of the project.

The wages listed on the enclosed wage schedule must be paid to employees on public works projects regardless of whether
they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor.

The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors whose only role is to
perform final clean-up must pay their employees according to this wage schedule.

All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be paid at the reduced
apprentice rates. If a worker is not registered with the Division of Apprentice Training, they must be paid the “total rate” listed
on the wage schedule regardless of experience or skill level. For further information, please call (617) 727-3486 or write to the
Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, MA 02108
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WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law c149, §27B, a true and accurate record

must be kept of all persons employed on the public works project for which the enclosed rates have been provided. A Payroll Form
has been printed on the reverse of this page and includes all the information required to be kept by law. Every contractor or
subcontractor is required to keep these records and preserve them for a period of three years from the date of completion of the
contract.

In addition, every contractor and subcontractor is required to submit a copy of their
weekly payroll records to the awarding authority. This is required to be done on a weekly
basis. Once collected, the awarding authority is also required to preserve those records for three years.

In addition, each such contractor, subcontractor or public body shall furnish to the
Department of Labor & Workforce Development/Division of Occupational Safety within

fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor or public body who
supervises the payment of wages, in the following form:

STATEMENT OF COMPLIANCE

, 2023

I, ,
(Name of signatory party) (Title)
do hereby state:
That | pay or supervise the payment of the persons employed by
on the
(Contractor, subcontractor or public body) (Building or project)
and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on
said project have been paid in accordance with wages determined under the provisions.
of sections twenty-six and twenty-seven of chapter one hundred and forty-nine of the
General Laws.

Signature

Title

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5TH FL., BOSTON, MA. 02108
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Company Name:

Project Name:

WEEKLY PAYROLL REPORT FORM

Prime Contractor

Subcontractor
List Prime Contractor:

Awarding Auth.:
Employer Signature:
Work Week Ending:
Print Name & Title:
(A) (B) Employer Contributions (F) (G)
[B+C+D+E] [A*F]
Employee Name & Work Classification Hours Worked Hourly Hourly Weekly
Address Tot. | Base Total Wage Total
Hrs. | Wage (prev. wage) | Amount
(©) (D) (E)
Health & Supp.
Welfare | Pension | Unemp

NOTE: Every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding authority.
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Permit Number

Clty Of Ne\Nton Date Issued

Massachusetts 02459 Expiration Date
Engineering Division Fee:  $50 x -
Trenches Total
Phone (617) 796-1020
TRENCH FAX (617) 796-1051 PERMIT
Pursuant to G.L. c. 82A 81 and 520 CMR 7.00 et seq.(as
amended)

THIS PERMIT MUST BE FULLY COMPLETED PRIOR TO CONSIDERATION

Name of Applicant Phone Cell

Street Address

City/Town MA | ZIP

Name of Excavator (if different from applicant) Phone Cell

Street Address

City/Town MA | ZIP

Name of Owner(s) of Property Phone Cell

Street Address

City/Town MA | ZIP

Other Contact | Permit Fee Received No ( ) Yes( )

Description, location and purpose of proposed trench:
Please describe the exact location of the proposed trench and its purpose (include a description of what is (or is intended) to
be laid in proposed trench (e.g.; pipes/cable lines etc.) Please use reverse side if additional space is needed.

Insurance Certificate #:

Name and Contact Information of Insurer:

Policy Expiration Date:

Dig Safe #:

Name of Competent Person (as defined by 520 CMR 7.02):

Project Manual #23-45- Sidewalk Installation, Maintenance and Repair
Page 73 of 127



Massachusetts Hoisting License #

License Grade: Expiration Date:

BY SIGNING THIS FORM, THE APPLICANT, OWNER, AND EXCAVATOR ALL ACKNOWLEDGE AND CERTIFY
THAT THEY ARE FAMILIAR WITH, OR, BEFORE COMMENCEMENT OF THE WORK, WILL BECOME
FAMILIAR WITH, ALL LAWS AND REGULATIONS APPLICABLE TO WORK PROPOSED, INCLUDING OSHA
REGULATIONS, G.L. c. 82A, 520 CMR 7.00 et seq., AND ANY APPLICABLE MUNICIPAL ORDINANCES, BY-LAWS
AND REGULATIONS AND THEY COVENANT AND AGREE THAT ALL WORK DONE UNDER THE PERMIT
ISSUED FOR SUCH WORK WILL COMPLY THEREWITH IN ALL RESPECTS AND WITH THE CONDITIONS SET
FORTH BELOW.

THE UNDERSIGNED OWNER AUTHORIZES THE APPLICANT TO APPLY FOR THE PERMIT AND THE
EXCAVATOR TO UNDERTAKE SUCH WORK ON THE PROPERTY OF THE OWNER, AND ALSO, FOR THE
DURATION OF CONSTRUCTION, AUTHORIZES PERSONS DULY APPOINTED BY THE MUNICIPALITY TO
ENTER UPON THE PROPERTY TO MONITOR AND INSPECT THE WORK FOR CONFORMITY WITH THE
CONDITIONS ATTACHED HERETO AND THE LAWS AND REGULATIONS GOVERING SUCH WORK.

THE UNDERSIGNED APPLICANT, OWNER AND EXCAVATOR AGREE JOINTLY AND SEVERALLY TO
REIMBURSE THE MUNICIPALITY FOR ANY AND ALL COSTS AND EXPENSES INCURRED BY THE
MUNICIPALITY IN CONNECTION WITH THIS PERMIT AND THE WORK CONDUCTED THEREUNDER,
INCLUDING BUT NOT LIMITED TO ENFORCING THE REQUIREMENTS OF STATE LAW AND CONDITIONS
OF THIS PERMIT, INSPECTIONS MADE TO ASSURE COMPLIANCE THEREWITH, AND MEASURES TAKEN BY
THE MUNICIPALITY TO PROTECT THE PUBLIC WHERE THE APPLICANT OWNER OR EXCAVATOR HAS
FAILED TO COMPLY THEREWITH INCLUDING POLICE DETAILS AND OTHER REMEDIAL MEASURES
DEEMED NECESSARY BY THE MUNICIPALITY.

THE UNDERSIGNED APPLICANT, OWNER AND EXCAVATOR AGREE JOINTLY AND SEVERALLY TO DEFEND,
INDEMNIFY, AND HOLD HARMLESS THE MUNICIPALITY AND ALL OF ITS AGENTS AND EMPLOYEES FROM
ANY AND ALL LIABILITY, CAUSES OR ACTION, COSTS, AND EXPENSES RESULTING FROM OR ARISING OUT
OF ANY INJURY, DEATH, LOSS, OR DAMAGE TO ANY PERSON OR PROPERTY DURING THE WORK
CONDUCTED UNDER THIS PERMIT.

APPLICANT SIGNATURE

DATE

EXCAVATOR SIGNATURE (IF DIFFERENT)

DATE

OWNER'’S SIGNATURE (IF DIFFERENT)

DATE:

For City/Town use -- Do not write in this section

PERMIT APPROVED BY $ Application Fee
PERMITTING AUTHORITY Date
CONDITIONS OF APPROVAL
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CONDITIONS AND REQUIREMENTS PURSUANT TO G.L.C.82A AND 520 CMR 7.00 et seq. (as amended)
By signing the application, the applicant understands and agrees to comply with the following:

i.  No trench may be excavated unless the requirements of sections 40 through 40D of chapter 82, and any
accompanying regulations, have been met and this permit is invalid unless and until said requirements have been
complied with by the excavator applying for the permit including, but not limited to, the establishment of a valid
excavation number with the underground plant damage prevention system as said system is defined in section 76D of
chapter 164 (DIG SAFE);

ii. Trenches may pose a significant health and safety hazard. Pursuant to Section 1 of Chapter 82 of the General Laws,
an excavator shall not leave any open trench unattended without first making every reasonable effort to eliminate any
recognized safety hazard that may exist as a result of leaving said open trench unattended. Excavators should consult
regulations promulgated by the Department of Public Safety in order to familiarize themselves with the recognized
safety hazards associated with excavations and open trenches and the procedures required or recommended by said
department in order to make every reasonable effort to eliminate said safety hazards which may include covering,
barricading or otherwise protecting open trenches from accidental entry.

iii. Persons engaging in any in any trenching operation shall familiarize themselves with the federal safety standards
promulgated by the Occupational Safety and Health Administration on excavations: 29 CFR 1926.650 et seq.,
entitled Subpart P “Excavations”.

iv. Excavators engaging in any trenching operation who utilize hoisting or other mechanical equipment subject to
chapter 146 shall only employ individuals licensed to operate said equipment by the Department of Public Safety
pursuant to said chapter and this permit must be presented to said licensed operator before any excavation is
commenced;

v. By applying for, accepting and signing this permit, the applicant hereby attests to the following: (1) that they have
read and understands the regulations promulgated by the Department of Public Safety with regard to construction
related excavations and trench safety; (2) that he has read and understands the federal safety standards promulgated
by the Occupational Safety and Health Administration on excavations: 29 CMR 1926.650 et seq., entitled Subpart P
“Excavations” as well as any other excavation requirements established by this municipality; and (3) that he is aware
of and has, with regard to the proposed trench excavation on private property or proposed excavation of a city or
town public way that forms the basis of the permit application, complied with the requirements of sections 40-40D of
chapter 82A.

vi. This permit shall be posted in plain view on the site of the trench.

Summary of Excavation and Trench Safety Regulation (520 CMR 14.00 et seq.)

This summary was prepared by the Massachusetts Department of Public Safety pursuant to G.L.c.82A and does not include all

requirements of the 520 CMR 14.00. To view the full regulation and G.L.c.82A, go to www/mass.gov/dps

Pursuant to M.G.L. c. 82, § 1, the Department of Public Safety, jointly with the Division of Occupational Safety, drafted regulations relative to
trench safety. The regulation is codified in section 14.00 of title 520 of the Code of Massachusetts Regulations. The regulation requires all
excavators to obtain a permit prior to the excavation of a trench made for a construction-related purpose on public or private land or rights-of-
way. All municipalities must establish a local permitting authority for the purpose of issuing permits for trenches within their municipality.
Trenches on land owned or controlled by a public (state) agency requires a permit to be issued by that public agency unless otherwise
designated.

In addition to the permitting requirements mandated by statute, the trench safety regulations require that all excavators,
whether public or private, take specific precautions to protect the general public and prevent unauthorized access to unattended
trenches. Accordingly, unattended trenches must be covered, barricaded or backfilled. Covers must be road plates at least 34”
thick or equivalent; barricades must be fences at least 6’ high with no openings greater than 4” between vertical supports;
backfilling must be sufficient to eliminate the trench. Alternatively, excavators may choose to attend trenches at all times, for
instance by hiring a police detail, security guard or other attendant who will be present during times when the trench will be
unattended by the excavator.

The regulations further provide that local permitting authorities, the Department of Public Safety, or the Division of
Occupational Safety may order an immediate shutdown of a trench in the event of a death or serious injury; the failure to obtain a
permit; or the failure to implement or effectively use adequate protections for the general public. The trench shall remain shut
down until re-inspected and authorized to re-open provided, however, that excavators shall have the right to appeal an immediate
shutdown. Permitting authorities are further authorized to suspend or revoke a permit following a hearing. Excavators may also
be subject to administrative fines issued by the Department of Public Safety for identified violations.

For additional information please visit the Department of Public Safety’s website at www.mass.gov/dps
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Summary of 1926 CFR Subpart P -OSHA Excavation Standard

This is a worker protection standard, and is designed to protect employees who are working inside a trench. This summary was prepared by the
Massachusetts Division of Occupational Safety and not OSHA for informational purposes only and does not constitute an official
interpretation by OSHA of their regulations, and may not include all aspects of the standard.

For further information or a full copy of the standard go to www.osha.gov.

e Trench Definition per the OSHA standard:

o An excavation made below the surface of the ground, narrow in relation to its length.

o Ingeneral, the depth is greater than the width, but the width of the trench is not greater than fifteen feet.

e Protective Systems to prevent soil wall collapse are always required in trenches deeper than 5°, and are also required in
trenches less than 5° deep when the competent person determines that a hazard exists. Protection options include:

o Shoring. Shoring must be used in accordance with the OSHA Excavation standard appendices, the equipment
manufacturer’s tabulated data, or designed by a registered professional engineer.

o Shielding (Trench Boxes). Trench boxes must be used in accordance with the equipment manufacturer’s
tabulated data, or a registered professional engineer.

o Sloping or Benching. In Type C soils (what is most typically encountered) the excavation must extend
horizontally 1 % feet for every foot of trench depth on both sides, 1 foot for Type B soils, and % foot for Type A
soils.

o Aregistered professional engineer must design protective systems for all excavations greater than 20 in depth.

e Ladders must be used in trenches deeper than 4°.

o Ladders must be inside the trench with workers at all times, and located within 25° of unobstructed lateral travel
for every worker in the trench.

o Ladders must extend 3° above the top of the trench so workers can safely get onto and off of the ladder.

e Inspections of every trench worksite are required:
o Prior to the start of each shift, and again when there is a change in conditions such as a rainstorm.
o Inspections must be conducted by the competent person (see below).

e  Competent Person(s) is:

o Capable (i.e., trained and knowledgeable) in identifying existing and predictable hazards in the trench, and other
working conditions which may pose a hazard to workers, and

o Authorized by management to take necessary corrective action to eliminate the hazards. Employees must be
removed from hazardous areas until the hazard has been corrected.

e Underground Utilities must be:

o Identified prior to opening the excavation (e.g., contact Digsafe).

o Located by safe and acceptable means while excavating.

o Protected, supported, or removed once exposed.

e  Spoils must be kept back a minimum of 2’ from the edge of the trench.

e Surface Encumbrances creating a hazard must be removed or supported to safeguard employees. Keep heavy
equipment and heavy material as far back from the edge of the trench as possible.

e Stability of Adjacent Structures:

o Where the stability of adjacent structures is endangered by creation of the trench, they must be underpinned,
braced, or otherwise supported.

o Sidewalks, pavements, etc. shall not be undermined unless a support system or other method of protection is
provided.

e Protection from water accumulation hazards:

o ltis not allowable for employees to work in trenches with accumulated water. If water control such as pumping
is used to prevent water accumulation, this must be monitored by the competent person.

o If the trench interrupts natural drainage of surface water, ditches, dikes or other means must be used to prevent
this water from entering the excavation.

e Additional Requirements:

o For mobile equipment operated near the edge of the trench, a warning system such as barricades or stop logs
must be used.

o Employees are not permitted to work underneath loads. Operators may not remain in vehicles being loaded
unless vehicles are equipped with adequate protection as per 1926.601(b)(6).

o Employees must wear high-visibility clothing in traffic work zones.

o Air monitoring must be conducted in trenches deeper than 4’ if the potential for a hazardous atmosphere exists.
If a hazardous atmosphere is found to exist (e.g., O2 <19.5% or >23.5%, 20% LEL, specific chemical hazard),
adequate protections shall be taken such as ventilation of the space.
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Walkways are required where employees must cross over the trench. Walkways with guardrails must be
provided for crossing over trenches > 6’ deep.

Employees must be protected from loose rock or soil through protections such as scaling or protective
barricades.

END OF SECTION
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LOCATION OF WORK

Various locations throughout the City of Newton and will be provided by the Engineer at a later date.

The exact limits of work shall be reviewed and delineated with the Engineer in the field prior to the Contractor beginning
work. The Contractor is responsible for taking accurate measurements of actual field conditions prior to ordering
proposed materials or beginning construction.
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ITEM SHEETS

The Contractor shall insert prices for each item in ink, in both words and figures, and is to show a total bid price. In the event a
discrepancy between the written words and figures, the written words shall govern. In the event an error in the bidders total bid
price, the corrected total bid obtained by the summation of the products of the unit prices multiplied by the respective quantities shall
stand as the bidder’s total bid price.

The Contractor is required to review any related plans, conduct a full site review, and read all the provisions in the document before
inserting prices, and is further advised to make his own determination as to the accuracy of the estimated quantities before inserting
bid prices.

The estimated quantities shown here are based solely upon a reasonable assessment of the project parameters, thus the Contractor
is advised that the actual quantities may vary substantially as field conditions may necessitate. Regardless of the amount of the
actual quantities, the unit price(s) shall be that set forth in the Bidder’s Item Sheets.

NOTICE: In accordance with MGL Chapter 303 of the Acts of 2008 this bid contains price adjustments for 1)
Fuel (combination of Gasoline & Diesel) and 2) Liquid Asphalt. It is the bidders’ responsibility to familiarize
themselves with this price adjustment program prior to entering a bid.

ESTIMATED
ITEM DESCRIPTION & BID PRICE QUANTIY UNIT TOTAL COST
ITEM 102.51- TREE PROTECTION
THE SUM OF:
DOLLARS
AND CENTS 1 EA $
$ YPER  EACH
ITEM: 120.1 — UNCLASSIFIED EXCAVATION
THE SUM OF:
DOLLARS
AND CENTS
25 CY. |$
$ YPER CUBIC YARD
ITEM: 151- GRAVEL BORROW (TYPE B)
THE SUM OF:
DOLLARS
AND CENTS
100 CY. |$
s YPER  CUBIC YARD
ITEM: 381- SERVICE BOX
THE SUM OF:
DOLLARS
AND CENTS
1 EA |$
$ YPER EACH
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ESTIMATED

ITEM DESCRIPTION & BID PRICE QUANTIY UNIT TOTAL COST

ITEM: 381.3- SERVICE BOX ADJUSTED
THE SUM OF:

DOLLARS
AND CENTS

5 EA

$ YPER EACH
ITEM: 402-DENSE GRADED CRUSHED STONE FOR SUB-BASE
THE SUM OF:

DOLLARS
AND CENTS

50 CY.

($ YPER CUBIC YARD
ITEM: 472 —-HOT MIX ASPHALT FOR MISCELLANEOUS WORK
THE SUM OF:

DOLLARS
AND CENTS 10 TON
$ YPER TON
ITEM: 504. - GRANITE CURB -TYPE VA-4 STRAIGHT
THE SUM OF:

DOLLARS
AND CENTS 25 L.F.
$ ) PER FOOT
ITEM: 504.01 —- GRANITE CURB SUPPLIED BY THE CITY AND
INSTALLED BY CONTRACTOR
THE SUM OF:

DOLLARS
AND CENTS 25 L.F.
$ ) PER FOOT
ITEM: 504.1 —- GRANITE CURB -TYPE VA-4 CURVED
THE SUM OF:

DOLLARS
AND CENTS 25 L.F.
$ ) PER FOOT
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ESTIMATED

ITEM DESCRIPTION & BID PRICE QUANTIY UNIT TOTAL COST

ITEM: 506.01 - GRANITE CURB -TYPE VB SIDELINE
THE SUM OF:

DOLLARS
AND CENTS 25 L.F.
$ ) PER FOOT
ITEM: 516. - GRANITE CURB CORNER TYPE A
THE SUM OF:

DOLLARS
AND CENTS 2 EA
$ ) PER EACH
ITEM: 580.—- CURB REMOVED AND RESET
THE SUM OF:

DOLLARS
AND CENTS 25 L.F.
$ ) PER FOOT
ITEM: 580.01 - REMOVE AND RESET MISC. BORDER
TREATMENTS
THE SUM OF:

DOLLARS

25 L.F.

AND CENTS
($ ) PER FOOT
ITEM: 582. - CURB CORNER REMOVE AND RESET
THE SUM OF:

DOLLARS
AND CENTS 4 EA
$ ) PER EACH
ITEM: 594. - CURB REMVOE AND DISCARD
THE SUM OF:

DOLLARS
AND CENTS 10 L.F.
$ ) PER EACH
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ESTIMATED

ITEM DESCRIPTION & BID PRICE QUANTIY UNIT TOTAL COST
ITEM: 697.1—SILT SACK
THE SUM OF:
DOLLARS
AND CENTS
1 EA
$ ) PER EACH
ITEM: 701.—4” CEMENT CONCRETE SIDEWALK
THE SUM OF:
DOLLARS
AND CENTS 420 SY.
$ ) PER SQUARE YARD
ITEM: 701.1 - 6” CEMENT CONCRETE SIDEWALK AT
DRIVEWAYS
THE SUM OF:
DOLLARS
AND CENTS 100 SY.
$ ) PER SQUARE YARD
ITEM: 701.2 - CEMENT CONCRETE PEDESTRIAN CURB RAMP
THE SUM OF:
DOLLARS
AND CENTS
50 SY.
$ ) PER SQUARE YARD
ITEM: 702. — HOT MIX ASPHALT SIDEWALK OR DRIVEWAY
THE SUM OF:
DOLLARS
AND CENTS
50 TON
$ ) PER TON
ITEM: 710.4—- BOUND PLAIN GRANITE
THE SUM OF:
DOLLARS
AND CENTS 1 EA
$ YPER EACH
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ITEM: 711— BOUND REMOVE AND RESET

THE SUM OF:

DOLLARS
AND CENTS 1 EA
($ YPER EACH
ITEM: 748— MOBILIZATION
THE SUM OF:

DOLLARS
AND CENTS 1 L.S.
$ YPER LUMP SUM
ITEM: 751.— LOAM BORROW
THE SUM OF:

DOLLARS

50 CY.

AND CENTS
$ YPER CUBIC YARD
ITEM: 765.— SEEDING
THE SUM OF:

DOLLARS

400 SY.

AND CENTS
$ YPER  SQUARE YARD
ITEM: 852.01- TEMP. TRAFFIC CONTROLS
THE SUM OF:

DOLLARS
AND CENTS 1 LS
$ YPER LUMP SUM
ITEM: 874.2—- TRAFFIC SIGN REMOVED AND RESET
THE SUM OF:

DOLLARS
AND CENTS 1 EA
$ YPER EACH
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ITEM: 999.01 — MISC. WORK ALLOWANCE
THE SUM OF:
DOLLARS
1 ALL | $20,000
AND CENTS
($ YPER ALL
ITEM: 999.02 — ALLOWANCE FOR PAYMENT OF TRAFFIC
CONTROL OFFICERS
THE SUM OF:
DOLLARS
1 ALL | $10,000
AND CENTS
$ YPER ALL
TOTAL BID:*

*The Total Bid is the sum of all items at pp. 79-84 and must be
inserted in Paragraph “C” of BID FORM #23-45 at p. 9 above.

e The scheduling of this work shall be solely at the discretion of the Engineer.
e The scope of the work is subject to modification as the operations progress. In addition, the day-to-day operational

aspects may also be subject to modification as the Engineer shall so direct (i.e. final depth, dates & scheduled
periods, length of sidewalks).

END OF SECTION
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CITY OF NEWTON

GENERAL REQUIREMENTS

MEASUREMENT AND PAYMENT

PART 1 GENERAL

1.01 SCOPE

A.

The purpose of this section is to define the basis of measurement and payment for the unit price or lump
sum items listed in these Contract Documents.

Section 9.00 of the Commonwealth of Massachusetts Department of Transportation Standard Specifications
for Highways and Bridges, 2020 Edition, are hereby included in its entirety.

1.02 PAYMENT ITEMS

A.

Work Items of this Project are referenced with Item Numbers and Item Descriptions similar to those
currently in use by the MassDOT, Highway Division.

1.03 BASIS OF MEASUREMENT AND PAYMENT

A

Method of Measurement and Basis of Payment for Work Items shall be as called for under the appropriate
section of the MassDOT Standard Specifications, unless modified in the Special Provisions and the Standard
Specifications.

1.04 UNIT PRICES

A.

Payment will be computed on the basis of the unit price bid for each Item and the quantity of units completed.
Unit prices are to include cost of all necessary materials, labor, equipment, overhead, profit and other
applicable costs for items installed complete and accepted by the Engineer. No Payments will be made for
the purchase or stockpile of materials or incidentals to the completed items. (See Part 1.06 of this Section.)

The Owner reserves the right to increase or decrease the scope of the Contract work by 25% of the original
scope.

1.05 LUMP SUM PRICES

A.

Payment will be computed on the basis of the percentage of work completed on each item in the contract
BID as determined by the Engineer. Lump sum prices are to include the cost of all necessary materials,
labor, equipment, overhead, profit and other applicable costs for items installed complete and accepted by
the Engineer. No Payments will be made for the purchase or stockpile of materials or incidentals to the
completed items. (See Part 1.06 of this Section.)

The Contractor's breakdown of the lump sum bid will be used only as a guide to determine the percentage
of completion.
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1.06 PRICES INCLUDE

A. The prices stated in the Proposal include full compensation not only for furnishing all the labor, equipment
and material needed for, and for performing the work contemplated by the Contract, but also for assuming
all risks of any kind for expenses arising to facilitate the work in a timely manner and all items and
incidentals included in the Contract Documents.

B. The Owner shall pay and the Contractor shall receive the prices stipulated in the BID made a part hereof as
full compensation for everything performed and for all risks and obligations undertaken by the Contractor
under and as required by the Contract.

C. The prices for those Items which involve excavation shall include compensation for disposal of surplus
excavated material and handling water.

D. Inall Items involving excavation, the price shall be based on doing the entire excavation in earth. Where
rock is excavated, the price, therefore, shall be in addition to the cost of excavating earth and no deduction
will be made in the amount for earth excavation.

1.07 PAYMENT

A. In general, payment will be made for all Contract work satisfactorily completed through the end of the
previous month. The payment will include any additional work which has been completed and approved and
change order work agreed upon by the Owner and Contractor which has been completed and approved.

B. Each application for payment will indicate the total of a minimum percent retainage, held by the Owner on
the total of all work completed under the contract and approved for payment to-date.

C. Monthly applications for payment may also indicate reduction or increase of the total Contract price when
an approved change order results in a net reduction or net increase in the cost and quantity of work to be
performed under the Contract.

D. Special billings and charges against the Contract as credit or payment to the Owner, that are not for change
order work, may be subtracted from monies due on any monthly application for payment but shall not serve
to reduce the total Contract price.

E. Final payment for Work governed by unit prices will be made on the basis of the actual measurements and
guantities accepted by the Engineer multiplied by the unit price for work which is incorporated in or made
necessary by the Work.

F. Each project location will be billed separately.

FIELD ENGINEERING
PART 1 GENERAL
1.01 SECTION INCLUDES

B. Survey work and other field engineering responsibilities of the Contractor.

1.03 REQUIREMENTS
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The Contractor shall be responsible for field survey, layout of the work, and the establishing of lines
and grades as shown on the plans or as directed for his use.

Layout and set all lines, levels, grades, elevations, reference marks, batter boards and measurements required
for the construction of the work. Verify such marks by instrument to confirm accuracy. The Engineer shall
provide information on the baseline and elevation control available.

Locate and protect established horizontal and vertical survey control, and reference points, benchmarks and
stone bounds.

Make, check, and be responsible for all measurements and dimensions necessary for the proper horizontal
and vertical layout and construction of the Work.

Control datum for survey shall be as established and depicted in the Existing Conditions and Alignment &
Survey Control Plan.

Verify location and reset (if needed) street right-of-way bounds and markers by a Professional Land
Surveyor (PLS) as per the Contract Documents.

All staking shall be directed and performed by qualified engineering or surveying personnel who are trained,
experienced and skilled in construction layout of the type required under this contract. The contractor shall
submit the qualifications of the survey personnel to the Owner for review and approval. The owner reserves
the right to evaluate the performance of the survey personnel during the course of the work and require the
replacement of any personnel whose work, in the judgement of the Owner, is unsatisfactory.

The Engineer will be permitted to check the lines, elevations, reference marks, batter boards, etc., set by the
Contractor. The Contractor shall correct any errors found in lines, elevations, reference marks, batter boards,
etc. Such a check shall not be construed as approval of the Contractor's work and shall not relieve or diminish
the responsibility of the Contractor for the accurate construction and completion of the Work in compliance
with the Contract Documents.

The Contractor shall perform an external and garage level inspection and make a video tape and/or
photographic record of all existing sideline conditions, prior to the commencement of construction activities,
and/or as may be required as the construction activities progress, for the purpose of documenting all decrepit,
and/or extraordinary points of concern. All video and picture making shall be done on foot and shall not be
'shot' from a vehicle. This video record shall be made by the Contractor and a copy, or a secondary video
tape, shall be delivered to the Engineer. A representative from the Engineering Division shall be present at
the time of the inspection and recording.

1.04 QUALITY ASSURANCE

A

The Contractor shall employ a Civil Engineer or Land Surveyor registered in the State of Massachusetts,
acceptable to the Owner.

The Contractor shall submit an as-built plan signed by the Contractor’s Engineer or Land Surveyor stating
that the elevations and locations of the Work are in conformance with the Contract Documents.

PROJECT MEETINGS

Project Manual #23-45 — Sidewalk Installation, Maintenance and Repair
Page 88



PART 1 GENERAL

1.01 SECTION INCLUDES

A.

Administrative and procedural requirements for project meetings.

1.02 PRECONSTRUCTION CONFERENCE

A.

The pre-construction conference will be scheduled and administered within 14 calendar days after the dated
"Notice to Proceed.” The Contractor shall be prepared to address such topics as understanding of the
Contract Documents, Federal/State/Local requirements, projected construction schedules, major personnel,
critical work areas, construction facilities and shop drawing/certificates of compliance submittals.

1.03 PROGRESS MEETINGS

A.

The Engineer will schedule and administer progress meetings and specially called meetings throughout the
duration of the Work at period intervals. Weekly progress meeting are expected in the initial stages of the
project. Meetings can later be scheduled to be Bi-Weekly as determined by the Engineer.

The time and location of such meetings shall be designated by the Engineer and shall be convenient for all
parties involved.

The Engineer will prepare agenda with copies for participants, preside at meetings, record minutes, and
distribute copies.

SUBMITTALS

PART 1 GENERAL

1.01 SECTION INCLUDES

A.

Requirements for submission of schedules and shop drawings.

1.02 PROGRESS SCHEDULE

A

Within 14 calendar days after execution of the Contract Documents, the Contractor shall submit to the
Engineer for review a construction progress schedule conforming to requirements specified. This schedule
should show the proposed dates of commencement and completion of each of the various subdivisions of
work required under this Contract and the anticipated monthly percentage of completion, based on the total
contract price. The Contractor shall be responsible for updating, and/or revising, this schedule whenever
directed by the Engineer throughout the duration of the Contract. The schedule shall also include a Traffic
Management Plan to be coordinated with City Engineering and Newton Police Department for each phase
and location of work to be constructed under this contract.

Special attention is directed to the requirement that the Contractor shall start the Work, as specified under
this Contract, no later than 30 calendar days after the execution of the Contract Documents, unless otherwise
authorized by the Owner. The Contractor shall comply with all pre-construction requirements as specified.

The Owner reserves the right to delay the commencement of the Work or any part thereof, if the specified
requirements as determined by the Engineer have not been satisfied. The Owner further reserves the right to
limit or, delay construction, or certain activities thereof, in certain areas of the Contract should the Owner
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deem it to be in the public's best interest and/or safety to do so.

The Contractor shall contact the appropriate city authorities concerning any public or semi-public events
that may occur during the construction period that may affect construction. The Contractor alone shall be
responsible for arranging his construction sequence to conform to any restrictions these events may impose.
No claims for extras will be allowed because of any delay, extra materials handling, extra excavation, etc.
caused by the imposed restrictions. However, additional time may be granted for completion of the work to
compensate for delays caused by said restrictions.

1.03 SHOP DRAWINGS

A.

Submit electronic copies of shop and working drawings in PDF format for concrete reinforcement, structural
details, piping layout, wiring, materials fabricated especially for the Contract, and materials and equipment
for which such drawings are specifically requested.

A maximum of two (2) submittals of each shop drawing will be reviewed by the Engineer. If more submittals
are required due to the Contractor’s neglect or failure to fulfill the requirements of the Contract plans and/or
specifications, or to make corrections or modifications required by the Engineer in the review of the first
two submittals, the Engineer will review the submittal and the Contractor will be responsible for the cost of
the review, as determined by the Owner based on the Engineer’s documentation of time and rates for
additional services established in the Engineering Agreement between the Owner and the Engineer.

If re-submittals on shop and working drawings are required, the Engineer will retain three (3) copies and
three (3) copies will be returned to the Contractor. When re-submittals are returned to the Engineer,
electronic copies in PDF format, of the complete submittal shall again be required.

Such drawings shall show the principal dimensions, weight, structural and operating features, space required,
clearances, type and/or brand of finish or shop coat, grease fittings, etc., depending on the subject of the
drawing. When the dimensions are of particular importance, or when specified, the drawings shall be
certified by the manufacturer or fabricator as correct for the Contract. The Contractor shall also be required
to certify on the submitted drawings or catalog cuts that the equipment or the assembly are accepted by him
and in conformance with the Plans and Specifications.

When so specified or if considered by the Engineer to be acceptable, manufacturer's specifications, catalog
data, descriptive matter, illustrations, etc., may be submitted in place of shop and working drawings.

The Contractor shall be responsible for the prompt and timely submittal of all shop and working drawings
to eliminate delay to the Work due to the absence of such drawings. All shop and working drawings must
be submitted to the Engineer prior to incorporation into the Work, unless otherwise permitted by the
Engineer. Prior to the submittal of any shop drawings, the Contractor shall submit a schedule of proposed
shop drawing transmittals. The schedule shall identify the subject matter of each transmittal, the
corresponding specification section number and the proposed date of submission. Prior to and during the
progress of the Work the schedule shall be revised and resubmitted as requested by the Engineer.

No material or equipment shall be purchased or fabricated for the Contract until the required shop and
working drawings have been submitted as hereinabove provided and reviewed for conformance to the
Contract requirements.

All such materials and equipment and the work involved in their installation or incorporation into the Work
shall then be as shown in and represented by said drawings.
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H. Until the necessary review has been made, the Contractor shall not proceed with any portion of the Work
for which review is required.

I.  All shop and working drawings shall be submitted to the Engineer by and/or through the Contractor, who
shall be responsible for obtaining shop and working drawings from his subcontractors and returning
reviewed drawings to them. All drawings shall be clearly marked with the names of the Owner, Contractor,
and building, equipment, or structure to which the drawing applies, and shall be suitably numbered.
Submitted shop drawings shall be accompanied by a multi-part letter of transmittal provided by the Engineer
and completed by the Contractor as directed by the Engineer.

J. Only drawings which have been checked and corrected by the fabricator should be submitted to the
Contractor by his subcontractors and vendors. Prior to submitting drawings to the Engineer, the Contractor
shall check thoroughly all such drawings to satisfy himself that the subject matter thereof conforms to the
Drawings and Specifications in all respects. All drawings which are correct shall be marked with the date,
checker's name, and indication of the Contractor's approval, and then shall be submitted to the Engineer;
other drawings shall be returned for correction.

K. If a shop drawing shows any deviation from the Contract requirements, the Contractor shall make specific
mention of the deviations in his letter of transmittal.

L. The review of shop and working drawings by the Engineer will be general only, and nothing contained in
this Section shall relieve, diminish or alter in any respect the responsibilities of the Contractor under the
Contract Documents and in particular, the specific responsibility of the Contractor for details of design and
dimensions necessary for proper fitting and construction of the work as required by the Contract and for
achieving the result and performance as specified.

M. Should the Contractor submit equipment that requires modifications to the structures, piping, electrical
conduit, wires, appurtenances, or layouts etc., either existing or as detailed on the Drawings, he shall also
submit details of the proposed modifications. If such equipment and modifications are accepted, the
Contractor, at no additional cost to the Owner, shall do the work necessary to make such modifications.

N. The Contractor shall furnish additional copies of shop drawings or catalog cuts when so requested.

1.04 JOB-MIX FORMULA

A. Work shall not begin on any Newton project nor shall any mixture be accepted until the Contractor has
submitted to the Engineer a specific job-mix formula for the particular uniform combination of materials
and sources of supply to be used on each project in conformance with the requirements of Section M3 of
MassDOT's Standard Specifications. The job-mix formula shall be submitted in writing by the Contractor
to the City at least 30 days prior to the start of paving operations.

QUALITY CONTROL

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Requirements for Contractor’s quality control of products, suppliers, manufacturers, services, site
conditions, and workmanship, to produce work of the specified quality.
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1.02 QUALITY ASSURANCE/CONTROL OF INSTALLATION

A.

B.

1.03

1.04

A.

Comply fully with manufacturers' instructions, including each step in sequence.

Should manufacturers' instructions conflict with Contract Documents, request clarification from Engineer
before proceeding.

Comply with specified standards as a minimum quality for the Work except when more stringent tolerances,
codes, or specified requirements indicate higher standards or more precise workmanship.

Perform work by persons qualified to produce workmanship of specified quality.

Secure Products in place with positive anchorage devices designed and sized to withstand stresses, vibration,
physical distortion, or disfigurement.

FIELD SAMPLES

Install field samples at the site as required by individual specifications sections for review.
Acceptable samples represent a quality level for the Work.

Where field sample is specified to be removed, clear area only after field sample has been accepted by the
Engineer.

CERTIFIED WELDERS

Structural welds shall be made only by operators who have been qualified by tests, as prescribed in the
"Standard Qualification Procedure™ of the American Welders Society, to perform the type of work required.

Pipe welds shall be made only by operators who have been qualified by the National Certified Pipe Welding
Bureau and each operator's qualification record shall be submitted to the Engineer before any work is
performed.

Shop welding shall be in accordance with the "Code for Welding in Building Construction”.
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TESTING LABORATORY SERVICES

PART 1 GENERAL

1.01 SECTION INCLUDES

A.

B.

Qualification, duties, and responsibilities of testing laboratories. Also, coordination and scheduling are
responsibilities of the Contractor.

Related Sections

1. Materials and Equipment

1.02 PAYMENT PROCEDURES

A.

Initial Testing: Unless otherwise specified herein, the Owner will pay for additional initial testing services
required by the Engineer.

Retesting: When initial tests indicate honcompliance with the Contract Documents, subsequent retesting
occasioned by the noncompliance shall be performed by the same testing agency, and costs thereof will be
deducted by the Owner from the Contract Sum.

Contractor’s Testing: Inspecting and testing performed exclusively for the Contractor's convenience or as
required of him by the technical specifications shall be the sole responsibility of the Contractor.

1.03 REFERENCES

A.

American Society for Testing and Materials (ASTM)

1. E-329-90, Use in the Evaluation of Testing and Inspection Agencies as Used in Construction.

1.04 REQUIREMENTS

A

Asphalt material will only be accepted by the City if the test results from acceptance samples obtained at the
production plant and from the compacted pavement indicate conformance to the approved job-mix formula
and the quality limits specified in Section M3 of MassDOT's Standard Specifications.

Work included:

1. Cooperate with the Owner's selected testing agency and all others responsible or testing and
inspecting the Work.

2. Provide other testing and inspecting as specified to be furnished by the Contractor in this Section
and/or elsewhere in the Contract Documents.

3. Where no testing requirements are described, but the Owner directs testing, the Contractor shall
provide testing under the requirements of this Specification.

1.05 QUALITY ASSURANCE
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A. The testing laboratory will be qualified to the Owner's approval in accordance with ASTM E329-90.
Regulatory requirements

1. Testing, when required, will be in accordance with all pertinent codes, regulations, and with
selected standards of the American Society for Testing and Materials.

2. Regulatory Requirement Inspections and tests required by codes or ordinances, or by a plan
approved authority, and which are made by a legally constituted authority, shall be the
responsibility of and shall be paid for by the Contractor, unless otherwise provided in the Contract
Documents.

1.06 DELIVERY, STORAGE, AND HANDLING
A. Comply with pertinent provisions of the Materials and Equipment section.

B. Promptly process and distribute, to the Engineer, required copies of test reports and instructions to assure
necessary retesting and replacement of materials with the least possible delay in progress of the Work.

1.07 SCHEDULING
A. Establishing schedule

1. By advance discussion with the testing laboratory selected by the Owner, determine the time
required for the laboratory to perform its tests and to issue each of its findings.

2. Provide all required time within the construction schedule.
3. Coordinate testing activity with the appropriate testing laboratory.
B. Revising schedule

1.  When changes of construction schedule are necessary during construction, coordinate all such
changes with the testing laboratory as required.

C. Adherence to schedule

1.  When the testing laboratory is ready to test according to the established schedule, but is prevented
from testing or taking specimens due to incompleteness of the Work, all extra charges for testing
attributable to the delay may be back-charged to the Contractor and shall not be borne by the
Owner.

PART 3 EXECUTION
3.01 FIELD QUALITY CONTROL

A. Representatives of the testing laboratory shall have access to the Work at all times and at all locations where
the Work is in progress. Provide facilities for such access to enable the laboratory to perform its functions

properly.

B. All specimens and samples for testing, unless otherwise provided in the Contract Documents, shall be taken
by the testing personnel. All sampling equipment and personnel will be provided by the testing laboratory.
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All deliveries of specimens and samples to the testing laboratory will be performed by the testing laboratory.

C. All work constructed as a deviation from the Contract Documents shall be approved prior by the Engineer
in writing. All subject work shall be documented and the submission of required as-builts will be the
responsibility of the Contractor.

TEMPORARY UTILITIES
PART 1 GENERAL

1.01 SECTION INCLUDES

A. Requirements for temporary utilities required during construction.

1.02 GENERAL REQUIREMENTS

A. The Contractor is responsible for payment of all costs associated with the installation and operation of all
temporary utilities necessary for the completion of the work. The Contractor shall arrange with the Engineer
and Owner methods of determining monthly utility costs for Temporary Utilities prior to connection of any
temporary systems. The Contractor shall pay the Owner on a monthly basis for all temporary utility costs.
The Temporary Utilities to be paid by the Contractor include, but are not limited to the following: Electricity,
Water, Sanitary, Heating, Ventilation, Plumbing and other services required to complete the work.

1.03 TEMPORARY SANITARY FACILITIES

A. Provide adequate sanitary facilities for the use of those employed on the Work. Sanitary facilities shall be
made available when the first employees arrive on the site of the Work, be properly secluded from public
observation, and be maintained during the progress of the Work in suitable numbers. The location for the
placement of sanitary facilities shall be approved in writing by the Engineer.

B. Maintain sanitary facilities in an orderly and sanitary condition at all times and enforce their use. Rigorously
prohibit the committing of nuisances on the site of the Work, on the lands of the Owner, or any adjacent

property.
TEMPORARY CONTROLS
PART 1 GENERAL
1.01 SECTION INCLUDES

A. Requirements for cleaning, maintenance of the project site, barriers and fences required during construction.

1.02 CLEANING DURING CONSTRUCTION

A. Contractor shall perform clean-up operations during construction as herein specified, or as specified
elsewhere within the Contract Documents.

1. Control accumulation of waste materials and rubbish; promptly dispose of off-site. Bear all costs,
including fees resulting from disposal.

2. Maintain project in accordance with all local, State and Federal Regulatory Requirements.
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3.

4.

5.

Store volatile wastes in covered metal containers and remove from premises.
Prevent accumulation of wastes that create hazardous conditions.

Provide adequate ventilation during use of volatile or noxious substances

B. Conduct cleaning and disposal operations to comply with local ordinances and anti-pollution laws.

1.

2.

Do not burn or bury rubbish and waste materials on site.

Do not dispose or volatile wastes such as mineral spirits, oil, or paint thinner in storm or sanitary
drains.

Do not dispose of wastes into streams or waterways.

Use only those materials which will not create hazards to health or property, and which will not
damage surfaces.

Execute cleaning to ensure that the buildings, the sites, and adjacent properties are maintained free
from accumulations of waste materials and rubbish and wind-blown debris, resulting from
construction operations.

Provide on-site containers for collection of waste materials, debris, and rubbish.

Remove waste materials, debris, and rubbish promptly from the site and dispose of at legal disposal
areas off the construction site.

During its progress, the work and the adjacent areas affected thereby shall be kept cleaned up and
all rubbish, surplus materials, and unneeded construction equipment shall be removed and all
damage repaired so that the public and property owners will be inconvenienced as little as possible.

Where material or debris has washed or flowed into or been placed in existing watercourses,
ditches, gutters, drains, pipes, structures, work done under this contract, or elsewhere during the
course of the Contractor’s operations, such material or debris shall be entirely removed and
satisfactorily disposed of during the progress of the work, and the ditches, channels, drains, pipes,
structures, and work, etc. shall, upon completion of the work, be left in a clean and neat condition.

1.03 DUST CONTROL

A. Provide adequate means for the purpose of preventing dust caused by construction operations throughout
the period of the construction contract.

B. This provision does not supersede any specific requirements for methods of construction or applicable
general conditions or performance obligations of the Contractor.

C. Adequate dust control shall be applied as, and when, directed by the Engineer. No additional compensation
will be made for such work and shall be incidental to the Contract.

1.04 EROSION AND SEDIMENT CONTROL

A. Plan and execute construction by methods to control surface drainage from cuts and fills, from borrow and
waste disposal areas. Prevent erosion and sedimentation.
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B. Minimize amount of bare soil exposed at one time.
C. Provide temporary measures such as berms, dikes, and drains, to prevent water flow.

D. Periodically inspect earthwork to detect evidence of erosion and sedimentation; promptly apply corrective
measures.

E. Construct sediment control devices for discharge from dewatering trenches.

F. Construct all sedimentation control devices shown on the plans.

1.05 NOISE CONTROL

A. Develop and maintain a noise-abatement program and enforce strict discipline over all personnel to keep
noise to a minimum.

B. Execute construction work by methods and by use of equipment which will reduce excess noise.
1. Equip air compressors with Silencers, and power equipment with mufflers.

2. Manage vehicular traffic and scheduling to reduce noise.

1.06 POLLUTION CONTROL

A. Special care shall be taken to prevent contamination or muddying up or interfering in any way with the
stream flows, if any along the line of work. No waste matter of any kind will be allowed to discharge into
the stream flows or impounded water of any pools or other bodies of water.

1.07 SURFACE WATER CONTROL

A. Take all precautions to prevent damage to the work or equipment by high waters or by storms. The Engineer
with the approval of the Owner may prohibit the carrying out of any work at any time when in his judgment,
high water or storm conditions are unfavorable or not suitable, or at any time, regardless of the weather,
when proper precautions are not being taken to safeguard previously constructed work or work in progress.

B. In case of damage caused by the failure of the Contractor to take adequate precautions, the Contractor shall
repair or replace equipment damaged and shall make such repairs or rebuild such parts of the damaged work,
as the Engineer may require, at no additional expense to the Owner.

1.08 BARRIERS AND ENCLOSURES
A. Fences and Barricades

1. Provide and maintain temporary fences, barriers, lights, guardrails, and barricades as indicated in
the Contract Documents, or as necessary to secure the Work and adjacent property and protect
persons and property.

2. Obtain necessary approvals and permits and provide temporary expedients as necessary to
accommodate tasks requiring items mentioned herein.
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B. Protection of Trees

1.

The Contractor shall notify the Tree Warden before commencing work within the drip line of any
Tree.

If, in the opinion of the Engineer or Tree Warden, and so directed by either, the Contractor shall
be required to provide adequate and satisfactory tree protection (either trunk protection or drip line
protection, or both) as directed. No additional compensation will be made for such protection and
shall be incidental to the Contract.

The Contractor shall take care not to harm trees along the sides of roads or within the existing
facility in which the construction work is to be done or trees on adjacent lands except as indicated
on the drawings or with the written permission of the Owner and any other owner of the trees
involved. Care shall be taken not to cut tree roots to harm the growth of trees to remain.

If, in the opinion of the Engineer or Tree Warden, any trees damaged during construction can be
repaired, the Contractor shall satisfactorily repair them at no further cost to the Owner.

If, in the opinion of the Engineer or Tree Warden, any tree damaged during construction cannot be
repaired and should be removed, the Contractor shall satisfactorily remove and replace, with a
species specified by and at the direction of the City Tree Warden at no further cost to the Owner.

1.09 TEMPORARY PEDESTRIAN ACCESS

A. The City of Newton requires that all work zones maintain a safe pedestrian access route around or through
individual work sites that is ADA accessible during the execution of this contract.

a.

Sidewalks — when repairing, installing, adjusting sidewalks and/or curbing the Contractor may
only work on one side of the roadway at a time. This allows the opposite side of the roadway to
be used for safe pedestrian access. Proper signage must be positioned as directed by the Engineer
(see d. below)

ADA Access Ramps — only one ADA ramp may be excavated/worked-on at a time at any
intersection. Only after the initial ADA ramp is made pedestrian and ADA accessible (see e.
below) may a second ADA ramp be worked on.

Temporary Ramps — if required for safe access, the Engineer may require temporary ADA
compliant HMA access ramps.

The Engineer will identify the proper location for appropriate signage to direct pedestrians safely
around any active work area. Signage will include “Sidewalk Closed Ahead — Cross Here” signs
(with the appropriate directional arrow) and “Sidewalk Closed” signs. The signs must be stable
and not prone to falling over.

Temporary Safe Access — placement of HMA or dense grade material compacted as directed by
the Engineer may be used to obtain a suitable smooth stable base for temporary pedestrian access
prior to placement of concrete.

TRAFFIC REGULATIONS

PART 1 GENERAL

1.01 SECTION INCLUDES

A. Requirements for traffic control for the duration of the Contract.
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1.02 REFERENCES

A.

Manual of Uniform Traffic Control Devices (MUTCD) latest edition, including published revisions;
Specifications for Temporary Traffic Control.

1.03 PERFORMANCE REQUIREMENTS

A.

The Contractor shall prepare and submit to the Engineer a proposed work schedule which complies with the
plans and specifications. No work shall start until the Engineer's approval of the schedule is received.

The Contractor shall have the sole responsibility for the maintenance and protection of traffic.

No construction will be permitted within 300 feet of a school, day care center, or day camp when children
are either arriving or departing the facility. The actual hours involved will be obtained by the Contractor
from the respective facility.

An authorized representative of the Contractor shall be available on a 24-hour basis for the duration of the
Contract for the purpose of correcting construction related impediments or hazards. This contact shall be
responsible for making correction within a timely manner. The contact information shall be supplied with
the rest of the required submittals.

1.04 SUBMIT TRAFFIC PLANS

A.

In accordance with the Submittals section, submit a traffic plan delineating requirement of this section, the
Contract Drawings, and the City of Newton.

Traffic control plans shall detail all typical, and specific, work zones and detours for each roadway and
construction activity for the project to complete the work as listed in the Contract Documents and
Construction Plans, as well as the planned accessible pedestrian route through, or adjacent to, the work zone.

1.05 SITE CONDITIONS

A.

Replace at no cost to the Owner pavement markings, legends and lane arrows removed or damaged by the
construction operation that are not within the Construction Plans.

Restore temporary detours to original condition.

Replace traffic signal loops damaged during construction within 72 hours.

1.06 SCHEDULING

A

The Contractor shall minimize the construction impacts to the traveling public and abutting property owners
by limiting the extent of roadway excavation and requiring the restoration of a weather-tight pavement
surface as stipulated below. All proposed underground installations (utilities, drainage, sewer, etc.) must be
in place prior to the beginning of roadway excavation.

The Owner reserves the right to alter the lengths of excavation and other operations in order to ensure the
safety of the traveling public and abutting property owners.

PART 2 PRODUCTS
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2.01 TRAFFIC CONTROL DEVICES

A. All Traffic Control Devices shall be in accordance with the MUTCD and maintained as such. All Devices
shall

B.
PART 3 EXECUTION
3.01 INSTALLATION OF TRAFFIC CONTROL DEVICES
A. Installations shall be in accordance with all requirements and standards as specified in the Manual on
Uniform Traffic Control Devices (MUTCD) and shall be the responsibility of the Contractor to install and
maintain as directed by the Engineer.
MATERIALS AND EQUIPMENT
PART 1 GENERAL

1.01 SECTION INCLUDES

A. Requirements for delivery, storage, handling and installation of systems, materials, manufactured units,
equipment, components, and accessories used in the work.

1.02 DELIVERY

A. Refer to Specifications' Sections for requirements pertaining to delivery and handling of materials and

equipment.
B. Transport products by methods to avoid product damage.
C. Deliver in undamaged condition in manufacturers' unopened containers or packaging, and dry.
D. Provide equipment and personnel to handle products by methods to prevent soiling or damage.

E. Promptly inspect shipments to assure that products comply with requirements, that quantities are correct,
and products are undamaged.

1.03 STORAGE AND PROTECTION

A. Refer to Specifications' Sections for requirements pertaining to storage and protection of materials and
equipment.

B. Store products in accordance with manufacturers' instruction, with seals and labels intact and legible. Store
sensitive products in weather tight enclosures and maintain within temperature and humidity ranges required
by manufacturers' instructions.

C. For exterior storage of fabricated products, place on sloped supports above ground. Cover products subject
to deterioration with impervious sheet covering and provide ventilation to avoid condensation.
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1.04

A.

B.

Store loose granular materials on solid surfaces in a well-drained area and prevent mixing with foreign
matter. Loose material shall also be protected in accordance with Erosion Control specifications.

Arrange storage to provide access for inspection. Periodically inspect to assure that products are undamaged
and are maintained under required conditions.

Materials stored and location of storage shall be approved by the Engineer prior to delivery.

INSTALLATION STANDARDS

Comply with Specifications and referenced standards as minimum requirements.

Components required to be supplied in quantity within a Specification Section shall be the same and shall
be interchangeable.

Do not use materials and equipment removed from existing structures, except as specifically required, or
allowed, by the Contract Documents.

Perform work by persons qualified to produce workmanship of specified quality.

Secure products in place with positive anchorage devices designed and sized to withstand stresses, vibration,
and racking.

When work is specified to comply with manufacturers' instructions, submit copies as specified in the
Submittals section, distribute copies to persons involved, and maintain one set in field office.

Perform work in accordance with details of instructions and specified requirements.

MAINTENANCE

PART 1 GENERAL

1.01 SECTION INCLUDES

A

Procedures for maintaining work completed under this Contract.

1.02 MAINTENANCE PERIOD

A.

The general maintenance period for all construction or materials under this Contract shall be one (1) year
after the date of the acceptance of the work by the Owner, or as provided by other sections of this
Specification.

If the Owner puts any structure or equipment to use prior to acceptance of all work under the Contract, the
maintenance period for such structures or equipment shall be calculated from the time use begins.

Contractor agrees to replace the material which does not conform to the Contract requirements, and to repair
any damage of material or work without cost to the Owner, to the satisfaction of Engineer, in conformance
with Contract Documents provided orders for replacement and/or repairs are received in writing by the
Contractor within the one year period.

This Section shall in no way limit the duration of the Contractor’s responsibility for the correction of any
defect due to workmanship or materials provided by the Contractor which are not in compliance with the

Project Manual #23-45 — Sidewalk Installation, Maintenance and Repair
Page 101



Contract Documents.
1.03 ABUSE OF WORK

A. Contractor is not obligated to perform work of replacement or repair that he may prove is required because
of abuse by parties other than the Contractor, after the date the Owner puts to continuous use the work
requiring replacements or repair, or after date the Owner has approved the Certificate of Completion.

1.04 EMERGENCY REPAIRS
A. If the Owner deems necessary, the Owner shall order replacement or repairs be undertaken within 24 hours.

B. If the Contractor delays or fails to make the ordered replacement or repairs within the time specified, the
Owner shall have the right to make such replacements or repairs and the expense shall be deducted from
moneys due the Contractor, or moneys of the Contractor retained by the Owner.

END OF SECTION
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CITY OF NEWTON

SCOPE OF WORK

The work under this Contract shall consist of furnishing all necessary labor, materials and equipment required to
construct new cement concrete sidewalks/ramps/driveway aprons and hot mix asphalt sidewalks/driveway aprons, reset
curbing, reconstruct and/or repair existing driveways and sidewalks, and all other work as described in this document
and as directed by the City Engineer. The work shall be performed at multiple municipal roadway locations throughout
the City of Newton.

All work done under this contract shall be in conformance with:

+ the City of Newton Standard Specifications and General Construction Details,

» the Commonwealth of Massachusetts Department of Transportation Standard Specifications for Highways and
Bridges, 2022 Edition, as amended,

» the latest Massachusetts Department of Transportation Construction Standard Details,

» the 2006 Massachusetts Highway Department Project Development and Design Guide dated February 25, 2010,

+ the latest edition of the Manual on Uniform Traffic Control Devices (MUTCD) with revisions and Massachusetts
Amendments,

» the 1990 Standard Drawings for Signs and Supports,

» the 1968 Standard Drawings for Traffic Signals and Highway Lighting,

» the latest edition of American Standard for Nursery Stock,

» the Contract Project Manual with any Project Addenda.

The General Conditions, Supplementary Conditions and Special Provisions shall take precedence over the General
Requirements of Division | of the MassDOT Standard Specifications.

References within the Standard Specifications to MassDOT, the Department, or the Engineer shall, for the purposes of
this Contract, be construed to mean the City of Newton or its designated representative.

ARCHITECTURAL ACCESS BOARD & AMERICANS WITH DISABILITIES ACT TOLERANCES AND
STANDARDS

The Contractor is hereby notified that they are ultimately responsible for constructing all project elements in strict
compliance with the current AAB/ADA rules, regulations, and standards.

All construction elements in this project associated with sidewalks, walkways, ramps and curb cuts are controlled by
521CMR - Rules and Regulations of the Architectural Access Board (AAB). The AAB Rules and Regulations specify
maximum slopes and minimum dimensions required for construction acceptance. There is no tolerance allowed for
slopes greater than the maximum slope or for dimensions less than the minimum dimensions.

Contractors shall establish grade elevations at all ramp locations, and shall set transition lengths according to the
appropriate table in the Construction Standards (or to the details shown on the plans).

ORDERING OF MATERIALS AND DRAWINGS

The Contractor shall provide the Engineer within 30 days of receipt of the contract, written evidence that:

1. Contractor has ordered the shop drawings for the materials for which shop drawings are required for this contract;
2. Contractor has ordered from a supplier or manufacturer materials necessary to complete the project.

The Contractor shall further provide the Engineer written evidence within 30 days of receipt of the Contract that these
orders have been confirmed in writing by the manufacturer with delivery dates appropriate for timely completion of the
project. These confirmations of orders will become part of the project records.

Failure to comply with any of the ordering requirements shall nullify a request for an extension of the project completion
date.
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SHOP DRAWING SUBMITTAL (Supplementing Subsection 5.02)
The following is a list of items and materials that require shop drawing or catalog cut approval:
Independent Testing Laboratory to be used
Gravel Borrow (Type B)
Dense Graded Crushed Stone
Service Box
Superpave Hot Mix Asphalt Job Mix Formula
Hot Mix Asphalt for Sidewalk or Driveways
Loam and Seed
Cement Concrete
9. Detectable Warning Panel
JOINTS (Supplementing Subsection 460.49 of MassDOT’s Standard Specifications)
The application of hot poured rubberized asphalt sealer, where required in accordance with Subsection 460.49 of the
Standard Specifications, shall be deemed to be included in the contract bid prices and no additional payment shall be
made for it.

NN E

CONCURRENT WORK BY OTHERS WITHIN PROJECT LIMITS (Supplementing Subsection 5.06 of
MassDOT’s Standard Specifications)

Concurrent work may be in progress in the project areas by the City of Newton or utility companies or others. The
Contractor is required to coordinate his activities with all work by others within and adjacent to the project limits.

No additional payments will be allowed for any disruption of work schedule caused by or required to coordinate work
in this contract and work to be performed by others.

CONSTRUCTION (STAKES) STAKING (Supplementing Subsection 5.07 of MassDOT’s Standard Specifications)
The Contractor shall furnish all the surveys, establish the baseline, and lay out the proposed work shown on the plans.
All survey work will be in accordance with MassDOT, Highway Division standards and done by a licensed surveyor
registered in Massachusetts. Cost of survey work shall be deemed to be included in the contract bid prices and no
additional payment shall be made for it.

STEEL PLATES IN CONSTRUCTION ZONES (Supplementing Subsection 7.09 of MassDOT’s Standard
Specifications)

At the end of each working day trenches in areas of public travel shall be backfilled and covered with steel plates, each
edge of such plates shall either be beveled or protected by a slope of two (2) feet horizontally to one (1) inch vertically.
Any temporary patching material may be used to construct the ramps. The cost of necessary patching materials, and their
maintenance and removal, will be considered incidental to the item involved with no separate payment.

PUBLIC SAFETY AND CONVENIENCE (Supplementing Subsection 7.09 of MassDOT’s Standard Specifications)
Vehicular and pedestrian travel on the public way shall be maintained by the Contractor during construction and access
to abutting land shall be provided at all times. If so directed, temporary walkways will be provided by the Contractor to
ensure safe passage under various weather conditions.

PROPERTY BOUNDS (Supplementing Subsection 7.13 of MassDOT’s Standard Specifications)

The Contractor shall exercise due care when working around all property bounds, which are to remain. The Contractor
shall verify the location and reset (if needed) any street right-of-way bounds or markers damaged or moved by result
from the actions of the Contractor, the bound shall be accurately replaced and/or realigned by the Contractor as required
by the Engineer. The Contractor shall employ a Land Surveyor registered in Massachusetts to perform this work.

No further compensation will be due the Contractor for the materials and labor required to re-establish a bound disturbed
by the Contractor, except as otherwise noted herein.

PROTECTION OF UNDERGROUND FACILITIES

The Contractor's attention is directed to the necessity of making his own investigation in order to assure that no damage
to existing structures, drainage lines, traffic signal conduits, etc., will occur. The Contractor shall notify the City of
Newton and Mass. DIG SAFE and procure a DIG SAFE number for each location prior to disturbing the existing ground
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in any way.
DIG SAFE Call Center 1-888-344-7233
The Contractor shall notify the City and Dig Safe 72 hours prior to start of construction.

NOTICE TO OWNERS OF UTILITIES (Supplementing Subsection 7.13 of MassDOT’s Standard Specifications)
The Contractor shall give written notice to all public service corporations or officials, owning or having charge of public
or privately owned utilities, of his intention to commence operations affecting such utilities one (1) week in advance of
the commencement of such operations. The Contractor shall, at the same time, file a copy of such notice with the
Engineer. Before commencing work on service connections, the Contractor shall contact the serving utility to ensure that
proper construction procedures are followed.

The following are the names and addresses of some of the agencies which may be affected, and must be notified.
Completeness of this list is not guaranteed. The Contractor shall ensure that all affected agencies are notified.

City Contract: Lou Taverna, Itaverna@newtonma.gov (617) 796-1020

City Construction: Frank Nichols fnichols@newtonma.gov (617)-796-1033

Police: Lieutenant Chuck Leone, cleone@newtonma.gov (617) 796-2146
Fire: Fire Prevention line, (617) 796-2210

Fire Alarm & Wires Division: Glenn Manning (617) 796-2256

Deputy Commissioner (Tree Warden) Marc Welch (617) 796-1500

Water/Sewer/Drain: Bob Sullivan, Livio Cence, Mike Ovaska (617) 796-1640

Gas: National Grid, Tammy Saporitio tammy.saporitio@nationalgrid.com (978)-270-5205
Electric: Eversource, Kim Khounesombat kim.khounesombat@eversource.com
MWRA: Ralph Francesconi, (617) 305-5827

Comcast: Manual Furtado (508) 884-2362

RCN: Joe Volpe (617) 828-6904

Verizon: Stanley Usovicz stanley.j.usovicz@verizon.com

NOTICE TO UNITED STATES POSTAL SERVICE (USPS) POSTMASTER

The Contractor shall give sufficient notice to the USPS Postmaster of his intention to conduct work in an area where a
Mail Collection Box, Mail Transfer Box, or the service thereof may be affected by the construction operations. Before
commencing work near a Mail Collection Box that will be affected by the construction, the Contractor shall contact the
USPS Postmaster responsible for the Mailbox to ensure that proper procedures are followed. The Contractor may not
commence work in this area until the unit has been moved by the USPS or its designee.

PROTECTION OF UTILITIES AND PROPERTY (Supplementing Subsection 7.13 of MassDOT’s Standard
Specifications)

The Contractor, in constructing or installing facilities, alongside or near sanitary sewers, storm drains, water or gas pipes,
electric or telephone conduits, poles, sidewalks, walls or other structures, shall, at his expense, sustain them securely in
place, cooperating with the officers and agents of the various utility companies and municipal departments which control
them, so that the services of these structures shall be maintained. He shall also be responsible for the repair or
replacement, at his own expense, of any damage to such structures caused by his acts or neglect, and shall leave them in
the same condition as they existed prior to the commencement of work.

In case of damage to utilities, the Contractor shall promptly notify the owner and shall, if requested by the Engineer,
furnish laborers to work temporarily under the owner's direction in providing access to the utility. Pipes or other
structures damaged by the operation of the Contractor may be repaired by the City or by the utility company which
suffers the loss. The cost of such repairs shall be borne by the Contractor, without compensation therefor.

If, as the work progresses, it is found that any of the utility structures are so placed as to render it impracticable, in the
judgment of the Engineer, to do the work called for under this Contract, the Contractor shall protect and maintain the
services in such utilities and structures and the City will, as soon thereafter as it reasonably can, cause the position of the
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utilities to be changed or take such other action as it deems suitable and proper.

If live service connections are to be interrupted by excavation of any kind, the Contractor shall not break the service
until new services are provided. Abandoned services shall also be plugged off or otherwise made secure by the utility
company involved.

Full compensation for furnishing all labor, materials, tools, equipment and incidentals and for doing all the work involved
in protecting or repairing property as specified in this section shall be considered as included in the prices paid for the
various contract items of work and no additional compensation will be allowed therefor.

The Contractor shall be required to furnish all labor, materials, and equipment necessary to protect underground
structures and electrical vaults within the project site from construction debris and water penetration. When underground
structures or electrical vault roofs are excavated, the Contractor shall be responsible for maintaining security of these
structures or electrical vaults against unauthorized access. The Contractor shall be responsible for leaving the structures
and vaults in a state of water tightness equal to that existing at the commencement of the contract.

The Contractor will cooperate fully with all utility companies private or public, and will notify all such companies at
least twenty-four hours prior to excavating in the vicinity of any utility. It is understood that the Contractor has considered
in his bid the existence of the various utilities and that no additional compensation will be allowed for any delays,
inconvenience, or damage sustained by him due to any interference by said utilities.

The Contractor shall pay the serving utility for their services rendered for the connection of the overhead service
connections.

DRAINAGE (Supplementing Subsection 7.13 of MassDOT’s Standard Specifications)
It shall be the Contractor's responsibility to maintain proper drainage in the areas under construction until the final system
IS put into use.

All affected existing pipes and structures within the limits of this contract shall be left in a clean and operable condition
at the completion of the work. It shall be the responsibility of the Contractor to make certain that new drainage systems
carrying run-off from the limit of this project operate efficiently to their points of discharge into existing systems. Debris
in pipes and structures, including deposition of hazardous material as a result of the Contractor's operations shall be
removed by the Contractor in accordance with state and federal guidelines without compensation.

All the above work shall be included under the relevant drainage item without additional compensation therefor. Any
adjustments made to new drainage structures will be included under the contract unit price for the respective structures.

DRAINAGE SYSTEM

It shall be the Contractor's responsibility to maintain a proper drainage system at all times in the areas under construction.
Existing drainage shall not be taken out of service without prior written notice to the City. All pipes and structures
installed as part of this Contract shall be left in a clean and operable condition at the completion of the work.

Drainage castings in new pavement areas shall be installed at base or binder course grade, as directed by the Engineer,
and reset to proposed finish surface grade prior to placement of the pavement surface course.

All existing pipes to be abandoned shall be plugged with brick masonry not less than eight (8) inches in thickness in
conformance with the MassDOT Standard Specifications, Section 201.62.

No separate payment will be made for the maintenance of the existing drainage system or for plugging of pipes, but all
costs in connection therewith shall be included in the unit prices bid for the various Contract items.

DRAINAGE STRUCTURES

Where new pipe is shown on the drawings to be connected into an existing drainage structure to remain, the existing
structure shall be first cleaned to remove all mud, debris and other material. The existing structure wall shall be carefully
and neatly cut to provide the minimum size opening required for the insertion of the new pipe. The proposed pipe end
shall be set or cut off flush with the inside face of the existing structure wall and the remaining space around the pipe

Project Manual #23-45 — Sidewalk Installation, Maintenance and Repair
Page 106



completely filled with cement grout for the full thickness of the structure wall.

Existing shaped inverts shall be reconstructed, as necessary to provide a smooth and uniform flow channel from the new
pipe through the existing structure.

No separate payment will be made for the cost of connecting new pipes into existing structures, cleaning and necessary
alterations of existing structures, but all such costs shall be taken as included in the unit prices bid for the various pipe
items. In addition, no separate cost will be made for existing frame and grate (or cover) to be removed and stacked, but
shall be made incidental to the appropriate drainage structure items, whether it be adjusted, change in type, remodeled,
abandoned, or proposed.

PROTECTION OF PERSONAL PROPERTY

The Contractor shall exercise due care when working around all personal property and roadside features which are to
remain. Trees to remain within work limits shall have tree protection. Any damage resulting from the actions of the
Contractor, shall be replaced and/or repaired by the Contractor as directed by the Engineer. No further compensation
will be due the Contractor for the materials and labor required to protect personal property, roadside features to remain
or protection for trees.

SAWCUTTING

All edges of excavation made in existing pavements, driveways and sidewalks shall be squared by sawcutting with
power-driven tools to provide a neat, clean edge for joining new pavement and sidewalks. Ragged, uneven edges shall
not be accepted.

Areas which have been broken or undetermined shall be edged neatly with a minimum disturbance to remaining
pavement or sidewalks.

All sawcutting will be considered incidental to the associated bid items. Additional sawcutting may be required to prevent
damage to adjacent structures as directed by the Engineer.

Saw-cut surfaces shall be sprayed or painted with a uniform thin coat of RS-1 asphalt emulsion immediately before
placement of bituminous concrete material against the surface.

FINE GRADING AND COMPACTION

All areas consisting of existing subbase, newly placed subbase, or any other location where fine grading and compaction
is necessary, or directed by the Engineer, prior to the installation of top or finish courses shall be thoroughly fine graded
and compacted to provide a neat, clean surface for the installation of new materials.

All fine grading and compaction will be considered incidental to the associated bid items.

WORK SCHEDULE (Supplementing Subsection 8.02 of MassDOT’s Standard Specifications)

Work on this project is restricted to 7:00 A.M. to 4:30 P.M. for Daytime work (be advised that the City of Newton may
restrict work on arterial streets between the hours of 7:00 A.M. to 9:00 A.M. and from 3:30 P.M. to 4:30 P.M. in certain
situations as designated by the Engineer), 8:00 P.M. to 5:00 A.M. of the next day for Nighttime work, and 7:00 A.M. to
4:30 P.M. for Weekend (Saturday and Sunday) work (be advised that the City of Newton may restrict work on arterial
streets between the hours of 7:00 A.M. to 9:00 A.M. and from 3:30 P.M. to 4:30 P.M. in certain situations as designated
by the Engineer). The Contractor is further advised that the hours of operations are set by law.

In addition, no weekend or holiday work will be allowed unless special permission is granted. Any work to be completed
as part of Nighttime or Weekend time shall be approved or directed by the Engineer. These stipulations apply to the
Prime Contractor and all Subcontractors working on the same shift. The Prime Contractor will have superintendent on
site whenever work is being performed. No work shall be done on this contract on Saturdays, Sundays, or Holidays,
unless approved by the City in advance. Work will not be allowed the day before or the day after a long weekend, which
involves a holiday without prior approval by the City. Exceptions may be taken if so stated in the Contract Documents.

There shall be no work beyond the winter shut down date, unless approved in writing by the Engineer. Workdays shall
be continuous to the winter shut down.
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SCHEDULE OF OPERATIONS (Supplementing Subsection 8.02 of MassDOT’s Standard Specifications)

The Contractor shall construct each phase in order as shown in the limits of work unless otherwise directed or approved
by the Engineer. The Contractor may work on more than one phase at a time, coordinated with and approved by the
Engineer. It shall be the Engineer’s option to alter the phasing of work at any time during the project when a change is
deemed to be in the best interest of the public. It should be noted that any costs of delays, incurred by these procedures,
or changes in these procedures shall be deemed to be included in the contract prices bid and not cause for additional
compensation.

PROVISIONS FOR TRAVEL AND PROSECUTION OF WORK (Supplementing Subsection 8.03 of MassDOT’s
Standard Specifications)

Before starting any work under this Contract, the Contractor shall submit a Schedule of Operation, as provided in Section
8.02. This work schedule shall include a plan of his construction procedures, detours, and the traffic safety devices he
will use during the prosecution of the work as set forth in Section 850.

Any area which the Contractor may require for storage of equipment and materials, or for other purposes necessary in
the performance of the work, shall be secured by the Contractor at his own expense. Materials, including excavation
intended for backfill, shall not be stored or stacked on roadway surfaces unless specifically permitted by the Engineer.

In general, the Contractor shall coordinate his work with the work to be done by the public utilities or other agencies,
and shall so schedule operations as to cause the least interruption to the normal flow of traffic. The Contractor may be
required to temporarily suspend operations, when such are considered by the Engineer to be a hindrance hazard to traffic.

The Contractor shall not proceed with surfacing operations without written approval of the Engineer. The Contractor
shall provide for the removal of all material spilled from his trucks on existing pavement or other property over which it
is hauled, or otherwise deposited thereon whenever, in the judgment of the Engineer, the accumulation is sufficient to
cause the formation of mud or dust, or interfere with drainage or create a traffic hazard.

In case of damage to utilities, the Contractor shall promptly notify the Owner and shall, if requested, furnish manpower
under the owner’s direction in getting access to the utility. Pipes or other structures damaged by the operation of the
Contractor may be repaired by the owner, either the municipality or the utility company. The cost of such repairs shall
be borne by the Contractor without compensation.

The Contractor shall determine the exact location of all existing utilities before commencing work. Contractor agrees to
be fully responsible for any and all damages which might be occasioned by his failure to exactly locate and preserve any
and all underground utilities. The Contractor shall include in his bid a sufficient allowance to cover the cost of any
exploratory excavations, which are needed to verify utility locations and to accomplish all of the required work.

The Contractor shall be responsible for maintenance of flow in all water courses, drains, and other pipes in the way of
the proposed work or for any conveyance of the flow to a suitable point of discharge in such a manner that there will be
no flow upon or hindrance to other work or cause nuisance of any kind.

Roadways under construction shall remain open to local traffic at all times during the period of time required for the
completion of the work, except when specifically directed otherwise by the City.

At least one lane of traffic in each direction must be maintained at all times on all roads and all existing turning
movements must be maintained through construction. Pedestrian and vehicle access to all abutting properties shall be
maintained except for very short periods of time for passing of active construction equipment and vehicles working in
the immediate adjacent rights-or-way. When it is necessary to deny access to a property, the Owner shall be informed at
least 48 hours in advance and alternative provisions made. An accessible route for pedestrians shall be made available
at all times and shall be properly maintained as such. The accessible route shall be equal to the distance of the
route provided to able pedestrians.

Facilities shall be provided by the Contractor for the safe and convenient passage of pedestrians and vehicles through
the project. Particular care should be taken to establish and maintain methods and procedures which will not create
unnecessary or unusual hazards to public safety. The placement of necessary devices will be for daily work periods and
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shall be removed after the completion of work operations.

All proposed utility work must be completed before roadway rehabilitation begins on a particular roadway. Roadway
excavations must be squared-off at the end of each day and any open trenches shall be backfilled and covered with steel
plates. Backfilling and plating shall be considered incidental to the project and not be cause for additional compensation.

The Contractor may begin excavation at either end of the project, but must continue from that end to the completion of
the project. During non-working hours, no lateral drop-offs will be permitted within the area of excavation. The
excavated areas shall be squared-off and ramped longitudinally at a rate of 12:1 or flatter to meet existing surfaces.

The City reserves the right to alter the lengths of excavation and other operations, for the convenience of the traveling
public and abutting property owners.

SAFETY CONTROLS FOR CONSTRUCTION OPERATIONS (Supplementing Subsections 850.21 and 850.61 of
MassDOT’s Standard Specifications)

Unless otherwise provided for by specific items in this contract, furnishing safety controls for construction operations
shall be considered incidental to this contract and the costs for safety controls shall be included in the various price for
those contract items requiring such controls.

Positioning, adjusting and re-positioning of all devices such as traffic cones, drums, barricades, concrete barriers, high
level warning devices, etc., not otherwise paid for under other items in this contract, is considered incidental and no
separate payment will be made.

Signs having messages that are irrelevant to normal traffic conditions will be removed or properly covered at the end of
each work period. Signs are to be kept clean at all times, and legends shall be distinctive and unmarred. The Contractor
shall provide, place and erect all necessary barricades and warning signs and maintain adequate lights and illumination
therefor. He shall be held responsible for all damage to the work due to any failure of signs and barricades needed to
protect the work from traffic, pedestrians, or other causes.

Construction Signing and maintenance of Traffic will be paid for under Item 852.01.

ENVIRONMENTAL CONTROLS

Contractor shall control all dirt, dust erosion and other related construction emissions from the project to the satisfaction
of the City. Contractor shall compile with all applicable local, state and federal environmental regulations and permit
requirements.

The Contractor shall clean and flush all affected drainage structures at the end of the work to the satisfaction of the
engineer. The price associated with this work will be deemed incidental to the contract.

All construction equipment shall be fitted with suitable muffling devices so that the noise from construction operation
shall be properly controlled. The Contractor shall control all dirt, dust erosion and other related construction emissions
from the project to the satisfaction of the Designated Agent.

Calcium chloride for roadway dust control and/or water for roadway dust control shall be applied in accordance with
Section 440 at the direction of the Engineer. All costs in connection with the application of calcium chloride and/or water
shall be included in the various payment items and no additional compensation will be made.

EXCAVATION SUPPORT

Where the Work of the project requires installation of excavation support systems, the furnishing, installing,
maintaining, and final removal as required shall be considered incidental to the item to which it pertains. Dewatering,
when required, including disposal in accordance with State and Federal guidelines shall also be considered incidental.

DISPOSAL OF SURPLUS MATERIALS
All existing and other materials not required or needed for use on the project, and not required to be removed and stacked,
shall become the property of the Contractor and shall be removed from the site during the construction period and legally
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disposed of. No separate payment will be made for this work, but all costs in connection there with shall be included in
the prices bid for various contract items.

MATERIALS REMOVED AND STACKED

Materials directed to be removed and stacked which are the property of the City, shall be removed, transported and
stacked at the Department of Public Works yard at 52 Elliot Street in the Newton Highlands. All materials shall be
neatly stacked as directed by the City. In addition, all materials stacked shall be signed for by a City representative.

If the City’s Representative determines that any portions of the stacked materials are unsuitable for re-use by the City,
or if other owners decide to abandon part or all of their materials, such materials shall become the property of the
Contractor and he shall properly dispose of them off-site subject to the regulations and requirements of local authorities
governing the disposal of such materials, at no additional compensation.

CLEARING AND GRUBBING

No tree, including trees in clear & grub areas, shall be removed prior to receiving approval of the City of Newton. The
removal of all trees shall be coordinated with the City of Newton prior to removal. The clearing and grubbing work shall
be considered incidental to the Contract. No separate payment shall be made for clearing and grubbing.

TRAFFIC OFFICERS

Uniformed Traffic Officers will be required during the construction period. It shall be the responsibility of the Contractor
to arrange for the necessary police details when approved by the City for each police detail required. This request and
approval may be verbal or in writing at the discretion of the City. 48-hour notice to the Police Department is required.

The City will pay the exact charges for police details ordered, with the approval of the Engineer, by the Contractor for
this project. There will be no administrative fee, mark-ups, or any other additional costs paid to the Contractor.

If the Contractor fails to cancel any police detail not needed, by the required deadline, as set forth by the Newton Police
Department, the cost for such detail as invoiced to the City shall be deducted from the total reimbursement to the
Contractor, unless otherwise waived by the City. There will be no separate payment for the Contractor’s coordination
with the Police Department or City to obtain police details.

PRICE ADJUSTMENTS

In accordance with MGL Chapter 30, Section 38A, this Contract shall be subject to the MassDOT Special provisions for
price adjustment relative to energy escalation. Price adjustments for hot mix asphalt and Portland cement mixtures, diesel
fuel and gasoline shall be made on a monthly basis when the monthly change from the Base Price is +/- 5 percent. Base
prices for this contract shall be the period prices posted on the MassDOT website, MassDOT current contract price

adjustments | Mass.gov, at the time of the bid. For reference the base prices are as follows: liquid asphalt $765.00 per ton,

Portland cement $170.00 per ton, diesel fuel $4.766 per gallon, and gasoline $3.042 per gallon.

END OF SECTION

Construction Specifications

Item 102.51 TREE PROTECTION EACH

Description
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The work under these items shall conform to the relevant provisions of Section 101 of the MassDOT Standard
Specifications and the following:

The work shall consist of protecting existing trees and removing tree stumps. The work shall also include the
preservation from injury or defacement of all vegetation and objects designated by the Engineer to remain.

Tree Protection
Please refer to the detail found in this project manual.

Measurement and Payment

Under Item 102.51, the Contractor shall be paid the contract unit price per each tree protected, which unit price shall
include full compensation for all labor, materials, tools, loam, seed and equipment and all incidentals necessary to
complete the work under this item, as shown on the plans, as required by the Engineer and as specified herein. This shall
also include the cost of all arrangements to protect from harm all existing overhead or underground installations.

ITEM120.1 UNCLASSIFIED EXCAVATION CUBIC YARD

Description

The work to be done under this item shall consist of removing and disposing of excavated materials in accordance with
the relevant provisions of Section 120 of MassDOT’s Standard Specifications, in work locations as directed by the
Engineer, except for those materials for which payment is made inclusive with work specified to be performed under
other items of this Contract.

The work under this item shall include all excavation not otherwise included for payment under other items of this
contract.

Construction Method

In the event that roadway patching is needed as deemed so by the Engineer, the areas shall be saw-cut to the extents as
directed by the Engineer and removed to a depth of four (4) inches. The remaining subbase shall be trimmed, fine graded,
and compacted as part of this item. Any additional gravel needed shall be paid for under Item 151. Gravel Borrow. Any
handwork necessary shall be considered part of the work of this section.

Before starting any excavation, the Contractor shall field check and verify all utilities, vaults, septic systems, sprinkler
systems, and other sub-surface features in the project area and be sure that the excavation will not disturb or damage
such features. The Contractor will coordinate his construction activities with the owners of such features and obtain
approval or permits, if necessary, prior to starting the excavation. Any damage to sub-surface features during the
construction process will be the responsibility of the Contractor and will be repaired by the Contractor at his own
expense. If the owner so wishes, he will repair the damage himself and bill the Contractor for his expenses.

Measurement and Payment

Payment under this Item shall be at the Contract Unit Price bid per Cubic Yard, which price shall include all labor,
materials, and equipment necessary to complete the saw-cutting, excavation and disposal of cement concrete, and HMA
sidewalks/aprons/ramps, legal disposal of unwanted or surplus material, trimming, fine grading, and compaction of
subbase material, not covered by other items of this contract and permits.

ITEM 151. GRAVEL BORROW (TYPE B) CUBIC YARD

Description
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Work under this Item shall conform to the relevant provisions of Sections 150 and 170 of the MassDOT Standard
Specifications and the following:

Gravel Borrow shall conform to Material Specifications M1.03.0 (Type B).

Construction Method

Gravel Borrow shall be placed with a maximum lift thickness of six (6) inches. Where required, trenches shall be
backfilled with approved granular materials and properly compacted to the minimum density of 90 percent of the
maximum density as determined by ASTM D1557 (Modified Proctor). All other gravel areas shall be compacted to the
minimum density of 95 percent of the maximum density. Any settlements or other defective work and material shall be
promptly repaired or replaced at the Contractor’s expense. The density of the compacted fill shall be determined by the
ASTM D6938 Nuclear Method or latest ASTM standard.

The shaping, trimming, compacting, and finishing of the surface of the subgrade, the grading and finishing of all unpaved
areas, and the preparation of all areas for topsoil, loam, slopes, and sidewalk/roadway paving shall be done in close
conformance with the lines, grades and typical cross sections described in the specifications, or as directed or established
by the Engineer.

Fine grade and compaction shall be considered incidental to this item.

Measurement and Payment

Payment for this Item shall be at the Contract Unit Price bid per Cubic Yard, which price shall include all labor, materials,
equipment, fine grading, compaction, testing, and any incidentals necessary to complete the work to the satisfaction of
the Engineer.

ITEM 381. SERVICE BOX EACH
ITEM 381.3 SERVICE BOX ADJUSTED EACH
Description

Work under this item shall conform to the relevant provisions of Section 301 of the MassDOT Standard Specifications
and the following:

The work of these items shall include adjusting service boxes and/or providing new service boxes if existing boxes are
already damaged, and water services that are impacted by construction and/or do not appear on the contract plans or
record plans. New service boxes shall meet City standards.

Work shall include adjusting box or service castings, regardless of size, to the proposed finished grade. Installation of
riser rings will not be permitted as an acceptable means of structure adjustment and no compensation for the installation
of riser rings will be made.

Service boxes damaged by the Contractor’s operations will be replaced by the Contractor at his own expense.

Boxes found to be inoperable due to no fault of the Contractor shall be replaced under Item 381., regardless of size, with
new service boxes in accordance with the City’s Standards. Installation of a new service box will include the cost of the
new utility casting plus any costs associated with setting it to the finished grade elevation as described herein. All
payments made for furnishing a new casting and installing to the proper finished grade elevation will be made under
Item 381., and no additional payments will be made under Item 381.3 for that particular structure. Where existing
castings can be adjusted to finished grade without replacement of the casting, payment will be made under Item 381.3.
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Materials

Service boxes shall be cast iron. Extension service boxes of the required length and having slide type adjustment shall
be installed at all service box locations. The boxes shall have housings of sufficient size to completely cover the service
stop and shall be complete with identifying covers.

Construction Method

Valve boxes shall be installed vertically, centered over the operating nut, and the elevation of the top shall be adjusted
to final grade. Boxes shall be continuously and adequately supported during backfilling to maintain vertical alignment.
Backfill around valve boxes and anywhere excavation is made in the street shall be compacted in 12-inch lifts.

Measurement and Payment

Payment under Item 381. shall be at the Contract Unit price bid per Each, which prices shall be full compensation for all
labor, equipment, materials to furnish and install new service boxes, to remove and dispose of old boxes not fit for reuse,
and all incidentals necessary to set it to the proper finished grade and complete all work to the satisfaction of the Engineer.

Payment under Item 381.3 shall be at the Contract Unit price bid per each, which prices shall be full compensation for
all labor, equipment, materials to adjust boxes to the proper finished grade, and all incidentals necessary to complete the
work to the satisfaction of the Engineer.

Payments shall not be made for castings that have not been correctly adjusted to the proper finished grade elevation
satisfactory to the Engineer.

ITEM 402. DENSE GRADED CRUSHED STONE FOR SUB-BASE CUBIC YARD

Description

Work under this Item shall conform to the relevant provisions of Section 402 of the MassDOT Standard Specifications
and the following:

Dense Graded Crushed Stone for Sub-base consist of crusher-run coarse aggregates of crushed stone or

gravel and fine aggregates of natural sand or stone screenings uniformly pre-mixed and placed on the subgrade
or sub-base in close conformity with the lines and grades shown on the plans or established by the Engineer.
Materials

Material shall meet the requirements specified in Subsection M2.01.7 of MassDOT’s Standard Specifications.

Construction Methods

Grade control survey shall conform to the Field Engineering section of the General Requirements of these specifications.
The Contractor shall furnish, set, and maintain all line and grade stakes.

The Dense Graded Crushed Stone shall be spread in layers from self-spreading vehicles equipped with

automated grade controlled equipment. Power graders or conventional self-spreading vehicles may be used

only with prior written approval of the Engineer. The Dense Graded Crushed Stone shall be placed to the tolerance

as stipulated in Section 401, Gravel Sub-base of MassDOT’s Standard Specifications. Suitable watering devices shall be
available at the source of supply and on the project for use as directed by the Engineer to prevent segregation in transit
and during spreading and to obtain proper density and stability of the mixture. The specified density of the Dense Graded
Crushed Stone shall be maintained by determining the number of passes of a roller that are required to produce a constant
and uniform density, after conducting a series of tests either using the sand/volume method or a nuclear device.
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Measurement and Payment

Dense Graded Crushed Stone shall be at the Contract Unit Price bid per Cubic Yard, to the limits specified on the plans
or as directed by the Engineer, with no percentage added, which price shall include all labor, materials, equipment,
watering, fine grading, compaction, testing, and any incidentals necessary to complete the work to the satisfaction of the
Engineer.

ITEM 472 HOT MIX ASPHALT FOR MISCELLANEOUS WORK TON

Description

Work under this Item shall conform to the relevant provisions of Subsection 472 of the MassDOT Standard
Specifications and the following:

Hot mix asphalt for miscellaneous work shall be used to provide temporary access and egress to those properties abutting
the work area as determined by the Engineer. It shall also be used for temporary restoration of pavement surface after
the installation of drainage pipes, conduits, where not included in the payment of other items of this contract and where
such areas are specified by the Engineer. It shall also be used to safeguard raised utility structures as approved or directed
by the Engineer. It shall also be used for permanent areas where handwork is required, such as areas behind newly
installed driveway sections of sidewalk to match into the existing grade. The Contractor is advised that this is material
which will be spread primarily by hand.

Construction Method

Hot Mix Asphalt for miscellaneous work shall be placed only upon the direction of the Engineer, to the thickness directed
and compacted to the satisfaction of the Engineer.

Measurement and Payment

Compensation for this Item shall be at the Contract Unit Price bid per Ton, which price shall include all labor, materials,
equipment for surface preparation, placement, maintenance and removal, and incidental costs necessary to complete the
work to the satisfaction of the Engineer.

The Contractor shall be required to maintain areas of temporary pavement in reasonable repair, as determined by the
Engineer, and not be compensated for additional materials, labor and incidentals required to do so.

No payment will be made for roadway patching done outside the excavation pay limits shown on the plans or directed
by the Engineer.

The subsequent removal of this material, if directed by the Engineer, shall also be considered incidental to this Item.
ITEM 504. GRANITE CURB TYPE VA4 — STRAIGHT

ITEM504.1 GRANITE CURB TYPE VA4 - CURVED
ITEM504.01 GRANITE CURB SUPPLIED BY THE CITY AND INSTALLED BY THE CONTRACTOR
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ITEM506.01 GRANITE CURB TYPE VB SIDELINE
ITEM 516. GRANITE CURB CORNER TYPE A
ITEM 580. CURB REMOVED AND RESET

ITEM 580.01 REMOVE AND RESET MISCELLANOUS BORDER TREATMENTS
ITEM 582. CURB CORNER REMOVE AND RESET

ITEM 594 CURB REMOVED AND DISCARDED
Description

Work under these Items shall conform to the relevant provisions of Section 500, the City of Newton Standard
Specification and General Construction Details, the direction of the Engineer or as supplemented and amended as
follows:

The work under Items shall include furnishing and installing granite curb supplied by the city and furnishing and
installing granite curb Type VA/VB, including straight or curved sections, splayed or transition pieces for curb ramps,
removing and resetting of misc. borders and removal and discarding of existing curb. Granite curb corner pieces shall
match existing or be approved by the Engineer. The length of transition pieces shall be installed to meet all ADA
Standards, slopes, and requirements.

Granite curb supplied by the City to be installed by the contractor shall be picked up at the City’s storage facility by the
contractor and subsequently installed where directed by the Engineer.

Construction Method

All new curbing shall be provided with concrete support, as shown on the construction detail. Concrete support shall be
provided on front, bottom and back of curbing that does not have a hard surface backing it up. Concrete for curb lock
shall not extend further than two (2) inches below finish roadway elevation. Cost of all concrete support shall be included
in the price bid for curb.

Where granite curb is used to stabilize areas of cut at the back of a sidewalk or curb ramps, it shall be measured and paid
for under Items 506.01.

Existing misc. borders requiring being removed and reset due to changes in line and/or grade at the proposed back of
sidewalk shall be stored at an approved location after being removed, protected from damage and reset using the same
method of construction in which they were originally installed to the satisfaction of the Engineer. Any existing border
treatments which become damaged during construction shall be replaced immediately at no additional cost to the City.

Measurement and Payment

Payment shall be at the Contract Unit Prices bid per Foot (or per each for curb corners) for furnishing and installing new
granite curb of all types, complete in place including sawcutting, excavation, fine grading and compacting of both
subbase and existing subgrade, concrete support, backfill and removing/stacking and discarding of all types of curb and
miscellaneous borders.

Payment for Item 504.01 shall be at the Contract Unit Prices bid per Foot for installing new granite curb supplied by the
City, complete in place including sawcutting, excavation, fine grading and compacting of both subbase and existing
subgrade, concrete support, backfill and removing, resetting, and discarding of all types of curb, including labor,
materials, equipment, and all incidentals necessary to complete the work to the satisfaction of the Engineer.

ITEM 697.1 - SILT SACK
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Description

The work under this Item shall conform to the relevant provisions of Section 670 of the Standard Specifications and
consist of the furnishing, installing, maintaining, and removing silt sacks from all catch basins, drop inlets, and gutter
inlets within the limit of work, or otherwise required.

Materials

Silt sacks shall be made out of woven polypropylene geotextile fabric and sewn by a double needle machine, using a
high strength nylon thread. Devices shall be ACF Environmental (800)-448-3636; Reed & Graham, Inc. Geosynthetics
(888)-381-0800; The BMP Store (800)-644-9223; or approved equal.

Silt sacks shall be manufactured to fit the opening of the catch basins and all curb openings shall be blocked to prevent
stormwater from bypassing the device. Silt sacks shall be manufactured with two dump straps attached at the bottom of
the silt sack. Silt sacks shall have a ¥-inch nylon expansion restraint rope with two (2) inch flat washers to keep the sides
of the silt sacks away from the catch basin walls. Silt sacks shall be manufactured so that they have a certified average
wide width strength per ASTM D-4884 standards of 165.0 Ib./in for regular flow.

Construction Method

When the expansion restraint rope is covered with sediment, the silt sack shall be emptied, cleaned, and placed back into
the catch basin.

All material removed from the silt sacks shall be properly handled and disposed of by the Contractor, and this must be
done in accordance with all DEP regulations, policies, and guidance and at no additional cost to the City. The
responsibility for the proper handling and disposal of this material shall be solely the Contractor's.

Material removed from silt sacks shall be transported immediately to the place of disposal in machines or trucks that will
not spill the material along the roadway. Any material falling on the roadway shall be removed at the Contractor's own
expense.

Silt sack cleanings are classified as a solid waste by the Massachusetts Department of Environmental Protection (DEP)
and may be disposed of at any landfill that is permitted by DEP to accept solid waste. Materials containing free-flowing
liquids are prohibited from being accepted at landfills. The DEP encourages the beneficial reuse of this material
whenever possible; however, use not in accordance with DEP determination, or disposal or use as fill in an unapproved
location is not acceptable.

It is anticipated that most, if not all, of the material will be landfilled, therefore the Contractor should be aware that many
landfills may require testing and analysis of the material prior to accepting it for disposal at the facility.

The Contractor should be aware that in the event that the test results indicate a hazardous waste that cannot be landfilled,
the Contractor shall be responsible for all costs associated with adhering to special regulations regarding disposal of
hazardous waste. The Contractor should take this into consideration in preparing the bid.

Silt sacks shall remain in place until the placement of the pavement overlay or top course and the graded areas have
become permanently stabilized by vegetative growth. All materials used for the silt sacks will become the property of
the Contractor and shall be removed from the site.

The Contractor shall inspect the condition of silt sacks after each rainstorm and during major rain events. Silt sacks shall
be cleaned periodically to remove and dispose of accumulated debris as required. Silt sacks, which become damaged
during construction operations, shall be repaired or replaced immediately at no additional cost to the City.

When emptying the silt sack, the contractor shall take all due care to prevent sediment from entering the structure. Any
silt or other debris found in the drainage system at the end of construction shall be removed at the Contractor’s expense.
The silt and sediment from the silt sack shall be legally disposed of offsite. Under no condition shall silt and sediment
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from the insert be deposited on site and used in construction.

When the silt sacks are removed after the work has been completed, the Contractor shall clean and flush all drainage
structures as incidental to this item.

Measurement and Payment

Silt sacks will be paid for at the Contract Unit Price bid per each, complete in place, which price shall include all labor,
materials, equipment and incidental costs required to complete the work. No separate payment will be made for testing,
inspections, maintenance, removal and disposal of the sediment from the insert or for the final removal and disposal of
the silt sack, but all costs in connection therewith shall be included in the Contract Unit Price Bid.

Item 701. 4” CEMENT CONCRETE SIDEWALK SOUARE YARD
Item 701.1 6” CEMENT CONCRETE SIDEWALK AT DRIVEWAYS SOUARE YARD
ITEM 701.2 8” CEMENT CONCRETE PEDESTRIAN CURB RAMP SOUARE YARD
Description

The work under these Items shall conform to the relevant provisions of Section 701 of the MassDOT Standard
Specifications and the following:

All work shall conform to the latest edition of the MassDOT and ADA Standards, including the latest MassDOT
Construction Standards.

The Contractor is hereby notified that they are ultimately responsible for constructing all project elements in strict
compliance with the current AAB/ADA rules, regulations and standards.

The AAB Rules and Regulations specify maximum slopes and minimum dimensions required for construction
acceptance. There is no tolerance allowed for slopes greater than the maximum slope, nor for dimensions less than the
minimum dimensions.

The work under this item shall consist of furnishing and installing, by embedding in wet cement concrete, a factory

manufactured Composite Detectable Tile Warning Surface that is ADA guideline compliant for the purpose of indicating
the presence of a handicap ramp and/or curb cut location.

Construction Method

On the foundation of fine graded and compacted subbase, the concrete shall be placed in such quantity that after being
thoroughly consolidated in place sidewalks shall be four (4) inches in depth, driveways shall be six (6) inches in depth
(which shall extend from the outer most limits of the driveway transition curbs where they meet the straight curb reveal)
and (8) inches in depth for ramps or as required by the Engineer

All joints and transition sections which define grade changes shall be formed, staked, and checked prior to placing
cement concrete. All grade changes are to be made at joints.

Sidewalks, Drives and Ramps shall be constructed in accordance with requirements of the Standard Specifications,
including placement of alternating sections, 30 feet in length and provided with expansion joints. Expansion filler shall
also be used at pours against buildings, walls or other hard objects.

Detectable warning panels shall be installed as detailed in the latest MassDOT’s Construction Standard Detail E 107.6.5.
The tile shall conform to Americans with Disabilities Act (ADA) requirements, shall be Cast-in-place Truncated Dome
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replaceable composite tactile panels, 60 inches by 24 inches, and the color shall be Federal Yellow.
Detectable warning panels shall be manufactured by, or approved equal:

ADA Solutions, Inc.

P.O. Box 3

North Billerica, MA 01862
1 (800) 372-0519
www.adatile.com

Any variation from this specification shall only be acceptable with the written approval of the Engineer. Shop drawing
submissions shall include each specified item and be submitted illustrating color.

Contractor is responsible for securing areas with curing concrete, and shall supply barricades or watchmen, as necessary
to prevent defacement of concrete surfaces. The Contractor shall be responsible for maintaining new concrete work and
shall insure that no defects, markings, or damage by vandals or animals occurs. It shall be the responsibility of the
Contractor to replace any damaged portions of the work at their own expense.

Measurement and Payment

Payment under these Items shall include temporary removal and resetting of obstructions (such as fences) for the
purposes of forming and placing sidewalks, at no expense to the Owner. The Contractor shall be responsible for the
removal, safeguarding, stockpiling, and resetting of obstacles. If the obstacle cannot be reset, the Contractor will be
responsible for furnishing and installing in-kind new fixtures, at no cost to the City.

Payment for these items shall be at the respective Contract Unit Prices bid per square yard, which price shall include saw
cutting, fine grading and compaction of both subbase and existing subgrade, expansion joints, protection and finishing,
and all labor, materials, equipment, and incidentals necessary to complete the work to the satisfaction of the Engineer.
Payment shall also include temporary removal of obstructions for the purposes of forming and pouring sidewalks or
driveways.

The reconstruction of all items included in restoring steps, walls, and other abutting structures shall be considered
incidental to the work of this section.

Item 702. HOT MIX ASPHALT WALK SURFACE AND DRIVEWAY TON

Description

Work under this Item shall conform to the relevant provisions of Sections 702 of the MassDOT Standard Specifications.

ITEM 710.01 BOUND FURNISHED AND INSTALLED — GRANITE EACH
ITEM 711. BOUND REMOVE AND RESET EACH
Description

Work shall be in accordance with the MassDOT Standard Specifications, Standard Details, and 250 CMR. The exact
location of bounds, if required by the work, shall be set by a Massachusetts registered professional land surveyor in good
standing. Plans shall be provided showing coordinates and ties for bound locations.

Existing bounds disturbed by the Contractor (horizontally and/or vertically) shall be reset or replaced new, at the
Contractor’s own expense.

The bound shall be certified by a Massachusetts registered professional land surveyor prior to the acceptance by the City
of Newton. This shall be considered incidental to the project.
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Measurement and Payment

Payment under Item 710.01 shall be made at the Contract Unit Price bid per Each, which price shall be full compensation
for furnishing and installing a new granite bound, services of a registered professional land surveyor, proper and legal
disposal of the existing bound, submission of a plan showing coordinates and ties, and all necessary or incidental
materials and labor to complete the work, including documentation of the exact location, to the satisfaction of the
Engineer.

Payment under Item 711. shall be made at the Contract Unit Price bid per Each, which price shall be full compensation
for removing and resetting of existing bounds done at the direction of the Engineer (not previously damaged by the
Contractor), services of a registered professional land surveyor, submission of a plan showing coordinates and ties, and
all necessary or incidental materials and labor to complete the work, including documentation of the exact location, to
the satisfaction of the Engineer.

The resetting of existing bound disturbed by the Contractor shall not be considered for payment.

ITEM 748 MOBILIZATION LUMP SUM

Description

This item shall consist of preparatory work and operations including, but not limited to, those necessary

for the movement of personnel, equipment, supplies, and incidentals to the project site, for the establishment
of all contractor's field offices, buildings, and other facilities necessary for work on the project and all other

work and operations which must be performed or for costs which must be incurred prior to beginning work.

Method of Compliance

(a) The Contractor is to make a video tape and/or photographic record as may be required as the construction activities
progress, for the purpose of documenting all decrepit, and/or extraordinary points of concern. All video and picture
making shall be done on foot and shall not be ‘shot’ from a vehicle.

The Contractor is to coordinate and make accommodations for all work performed on

private property in the execution of this contract, and is to further coordinate, arrange and/or make accommodations
for the performance of all second party utility work which may be required in order to complete the work required
under this contract.

The Contractor is responsible for the scheduling and coordination of all Police services under this item, however the
actual cost of Police Services will be paid for under the appropriate item in this contract.

Under this item the Contractor will be required to attend informational meetings, typically one for the general public
when deemed necessary, and several with the City of Newton administration in order to discuss and subsequently
address all points of concern, including but not limited to a Preconstruction Conference and Progress Conference(s)
and inspection walk-throughs.

Under this item the Contractor is responsible for processing all the necessary paperwork in the execution of this
contract, as well as providing and distributing, on a format pre-approved by the Engineer, informational fliers and/or
verbal notifications to abutters and/or other concerned parties, to convey important messages as the project commences
and as it progresses and such work shall be undertaken and completed at the direction of the Engineer.

(b) Under this item the Contractor shall comply with all special procedural and/or other site specific directives
to ensure a structured and efficient execution of this contract. In addition, and from time to time, the
Contractor shall also be required to accommodate and comply with other special requests so that the needs of
the general public, abutters, and/or other City of Newton agencies are addressed swiftly and appropriately.
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(c) The Contractor is to coordinate with the Engineer in making a video tape and/or photographic record of all existing
conditions and/or points of concern prior to the commencement of construction activities, or as otherwise may become
necessary as the construction activities commence, for the purpose of documenting all decrepit, and/or extraordinary
points of concern or interest. This video record shall be made by the Contractor and a copy, or a secondary video tape,
shall be delivered to the Engineer.

As the project commences the Contractor may opt to make a photographic record in lieu of a

videotape but only to supplement the preconstruction sideline video survey, and only when a photographic record is
deemed necessary and sufficient by the Engineer and/or the Contractor.

Videos and/or photographs are to be taken and delivered to the Engineer in such a manner

that the subject matter can be clearly seen, and in such a timely manner that the collected information is not lost. The
video and/or photographs are to be made on foot via a hand-carried camera.

The Contractor is to give ample notice prior to performing certain extraordinary construction related activities on
private lands (i.e. walls, steps etc.), and/or is to discuss, and/or is to make safe and reasonable accommodation of
access, for all private property abutters affected by the scheduled construction activities at hand. Notice of intent to
construct or to disturb private property and/or access routes shall be made at least twenty four (24) hours in advance of
the scheduled activity and/or as directed by the Engineer. This notification shall be made in writing on a format
acceptable to the Engineer, with said notices being posted at the subject address in a location nearest to the regular
mail delivery location. The decision to post notices will be at the discretion of the Engineer in the field.

Under this item the Contractor shall comply with all local, state and Federal laws.

(d) Under this item the Contractor shall continually coordinate with the Engineer for the purpose of verifying
and/or approving all demolition/excavation/disposal quantities, and/or for having all newly delivered/installed
material(s) quantified before, during and/or after their installation. No guantities shall be paid unless verified
and/or approved by the Engineer.

Measurement and Payment

The Engineer shall make percentage payments as he deems appropriate during the course of the Work.

Under Item 748 the Contractor will be paid the lump sum price for all labor and materials required to complete these
tasks throughout the entire term of the project. Item 1 shall not exceed more than three percent (3%) of the total
contract cost. Failure to meet this requirement may result in the rejection of the bid.

ITEM 751. LOAM BORROW CUBIC YARD
ITEM 765. SEEDING SQUARE YARD
Description

The work under these Items shall conform to the relevant provisions of Section 751 and 765 of the MassDOT Standard
Specifications and the following:

Work includes the placement of approved loam borrow, lime, fertilizer, and hydro seeding to restore all disturbed grassed
areas as authorized by the Engineer.

Construction Method

Loam Borrow shall meet with Material Specifications M1.07.0. Loam Borrow shall pass a 3/8” screen and laid in a
minimum depth of 4” after compacted and shall be free of grass and other unsuitable. The placement of new loam borrow
shall be as follows.

In new areas or areas of significant disturbance, loam borrow shall be placed with a minimum depth of four (4) inches
after compaction. In existing grass areas to remain, or where there is minimal disturbance to the surface, depressions
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shall be filled and a top dressing of loam borrow shall be applied to a general depth of one (1) inch after compaction.
Prior to the application of the top dressing, the Contractor shall be required to mechanically aerate these areas by a means
acceptable to the Engineer. Loam Borrow shall be used to fill depressions and shape the surface to provide for proper
flow of drainage, as well as enhance the general appearance of these grassed areas. Areas adjacent to curbs and other
such hard surfaces shall be pre-worked and tapered down one (1) to two (2) inches so as to allow the top dressing to end
up flush with the hard surface.

Lime shall be ground limestone containing not less than 95% calcium and magnesium carbonates. Lime shall be applied
at a rate of 75 to 100 Ibs. per 1,000 square feet prior to seeding.

Hydro seeding shall conform to the requirements of Section 765.65. The hydro seed mixture shall be applied at a rate
sufficient to promote lush rapid growth of grass. Fertilizer shall be a complete commercial fertilizer, 10-20-20 grade.
Fertilizer in the hydro-seed mixture shall be applied at the rate of 30 Ibs. per 1,000 square feet and seed in the hydro-
seed mixture shall be applied at a rate of at least 120 Ibs. per acre or three (3) Ibs. per 1,000 square feet.

The Contractor shall be responsible for watering the hydro seeded areas daily for a minimum of two (2) weeks or until
the grass has become established.

Measurement and Payment

Payment under Item 751. shall be the Contract Unit price bid per cubic yard, which price shall be full compensation for
preparing surfaces including fine grading and compaction of existing subgrade; furnishing, placing, raking, shaping and
tamping new loam borrow; and furnishing and applying lime.

Payment under Item 765. shall be the Contract Unit price bid per square yard, which price shall be full compensation
preparing the loam surface, furnishing and applying hydro-seed, inclusive of fertilizer, as well as the maintenance of
hydro-seeded areas as noted above.

Payment shall be made as follows: 85 percent of the complete installed guantity will be paid at the time of initial seeding.
The remaining, 15 percent, will be paid when the newly seeded areas have been accepted by the Engineer.

Unless otherwise approved by the Engineer, surfaces disturbed outside the Limits of Work line shown for the Contractor's
convenience, shall be restored as specified herein, at the Contractor's own expense.

ITEM 852.01 TEMPORARY TRAFFIC CONTROL LUMP SUM

DESCRIPTION

Work under this item shall conform to the applicable requirements of Section 850 of the Standard Specifications, The
Manual on Uniform Traffic Control Devices (MUTCD), and/or as directed by the Engineer.

The Contractor shall furnish, erect, maintain, wash, move, adjust, repair, relocate, re-erect, and store all temporary
construction signs, sign mountings, portable barricades, traffic cones, reflectorized drums, delineators, and other warning
devices when, where, and as specified.

CONSTRUCTION METHOD

Temporary Traffic Control devices shall cover all work related to the furnishing, installation, maintenance, and
movement of traffic protective devices on the project.

The Contractor shall provide a sufficient number of signs and other warning devices as required by the nature of the
work as determined by the MUTCD and/or the Engineer. Devices that do not meet or exceed MUTCD standards will
not be considered an acceptable means for temporarily controlling traffic.
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When, in the opinion of the Engineer, the sign or device shall be so severely damaged as to warrant replacement, the
Contractor shall provide a new device that shall be deemed to be included in this item without additional compensation.

The Contractor shall keep all signs, barricades, and other protective devices in proper position, clean, and legible at all
times. Care shall be taken so that weeds, shrubbery, construction materials and equipment, and spoil are not allowed to
obscure any sign, lights, or barricade. Signs that do not apply to existing conditions shall be removed or adjusted so that
the legend is not visible to approaching traffic. All signs and markers shall indicate actual conditions existing and shall
be moved, removed, or changed immediately, as conditions require. When construction is not in progress, all unnecessary
signs will be adequately covered.

No work is to be undertaken until the Contractor has established construction signs and/or safety devices around and
about the project zone periphery. To that end the Contractor shall not commence operations until he has verified that
semi-permanent signs (i.e. ‘Road Under Construction’) and/or daily signing (i.e. ‘Detour’) has been appropriately
established. The Contractor shall be responsible for establishing supplemental signage, and/or safety devices, as he
deemed necessary in order to further provide for the safety of the pedestrian and the motoring public, as well as for
affording the opportunity to move the construction process forward without interruption.

Under this clause the Contractor shall work closely with the Engineer in order to coordinate the signing activities in a
timely and reasonable manner. Said devices shall conform to the Temporary Traffic Control section of the most recent
version of the Manual on Uniform Traffic Control Devices (MUTCD). Further, due to the nature of this work, the
Contractor shall be required, from time to time, to erect, move, relocate, repair, and/or to remove at days end, any site
sign in order to either expedite his work or to otherwise accommodate the safety and/or delineate the project zone and/or
its active or inactive detour status and route line, and this work shall be done either at his discretion and/or at the request
of a City of Newton Agent(s) or Officer. Non-compliance with any such request, as herein described, shall be grounds
for the City to halt work until such remedial measures have been taken, and any such loss of time by the Contractor shall
be at his own expense. Any devices provided which are lost, stolen, destroyed or deemed unacceptable while their use
is required on the project shall be replaced without additional compensation.

The lump sum for this item shall include full compensation for all labor, equipment, materials and incidentals needed to
complete the following:

1. Fabricating, furnishing, erecting, maintaining, removing, and relocating the traffic management devices for the
overall project during construction activities, complete-in-place, as directed by the Engineer.

2. Providing additional traffic management devices to provide a clear and visible traffic control through the project
area, if required.

3. The Contractor shall be required to reposition the traffic control devices as many times as necessary to ensure
the safe passage of vehicular traffic and pedestrians. Supplemental signs and traffic control devices directing
traffic around and/or through the work zones shall be supplied as operations require or as directed by the
Engineer. Payment for these traffic control measures shall be included, as part of this item and no additional
payment will be made.

4. Ataminimum, traffic control shall include the following:

a. Temporary Traffic Control Signs including detour signs as required.

b. Channelizing Devices including drum barricades and/or traffic cones.

c. Type Il Barricades.

d. Temporary Barriers.

e. Temporary Pedestrian Bypass.

Other work, whether direct or incidental, associated with the traffic control not specifically identified herein.

6. The City of Newton requires that all work zones maintain a safe pedestrian access route around or through
individual work sites that is ADA accessible during the execution of this contract.

a. Sidewalks — when repairing, installing, adjusting sidewalks and/or curbing the Contractor may only
work on one side of the roadway at a time. This allows the opposite side of the roadway to be used for
safe pedestrian access. Proper signage must be positioned as directed by the Engineer (see d. below)

b. ADA Access Ramps — only one ADA ramp may be excavated/worked-on at a time at any intersection.
Only after the initial ADA ramp is made pedestrian and ADA accessible (see e. below) may a second
ADA ramp be worked on.

o
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c. Temporary Ramps — if required for safe access, the Engineer may require temporary ADA compliant
HMA access ramps.

d. The Engineer will identify the proper location for appropriate signage to direct pedestrians safely around
any active work area. Signage will include “Sidewalk Closed Ahead — Cross Here” signs (with the
appropriate directional arrow) and “Sidewalk Closed” signs. The signs must be stable and not prone to
falling over.

e. Temporary Safe Access — placement of HMA or dense grade material compacted as directed by the
Engineer may be used to obtain a suitable smooth stable base for temporary pedestrian access prior to
placement of concrete.

7. The Contractor will receive the following checklist for their use to maintain adequate pedestrian access during
construction:
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Pedestrian Considerations: Checklist for Temporary Traffic Control Zones

Pedestrian Considerations in the Field

Construction/Maintenance/Ltility

o Public notices for construction projects include information about pedestrian closures and
detours with spedfic outreach to organizations representing people with disabilities.

o Construction phasing considers continuous access through or around the impacted area. For
example, removing curb ramps at all four corners of an intersection simultanecusly will reduce
BC0ESS,

= TPARs are readily accessible and usable by individuals with disabilities, to the maximum
extent feasible, and infeasible itemns are documented.

o The path is maintained and clear of debris and other items that may obstruct pedestrian access.
Temporary routes and ramps are stable with non-slip surfaces.

O At intersections, pedestrian access is controlled, and traffic control devices provide advance
notification of sidewalk closures and guidance to safe crossing locations including audible messages.

O The pedestrian signal head is clear of visual obstructions such as fencing and/or equipment.

o Additional signing/markings are installed, and transit stops are added or relocated, as necessary.

o Physical barriers separate pedestrians from vehicular traffic, and protective features are installed as
needed.

Pedestrians are protected from the work space with barricades detectable by cane, and bamicades are
continuous, stable, and non-flexible.

Fleld Device Criteria: Consider barricades with a solid toe rail covering an area 1.5 to 6 inches above
the ground. The top of the bamicade should be 36" to 42° in height with diagonal strips having at
least 70% contrast. Also see MUTCD references listed above for additional detail.

O Signs are adequately placed so that pedestrians are not confronted with mid-block obstades on or
above the TPAR. Signs and other devices mounted lower than 7 feet above the TPAR do not project
maore than 4 inches into the accessible path. Information on signs is communicated to pedestrians
with visual or other disabilities.

o Temporary traffic signals are modified or installed, including pedestrian signals and push buttons,
as necessary. Ensure pedestrian dearance times adequately account for walking speeds and travel
distances. Ensure that push buttons are accessible to pedestnians with disabilities.

O Inspections ndude pedestrian accommodations during construction, and an appropriate timeline
for inspection is being followed.

o Traffic control devices and the pedestrian area are in well-maintained and safe condition and are
accessible, clean, sturdy, firm, smooth, continuous, detectable, and do not pose tripping hazards.
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MEASUREMENT AND PAYMENT

Payment under this item shall be by the Contract Unit Price bid per Lump Sum. If, after notice by the City, signage is
determined to be inadequate, the City may withhold payment on this item until it is addressed satisfactorily by the
Contractor. The prices so-stated constitute full and complete compensation for all labor, materials, and equipment
associated with (but not limited to) furnishing temporary ramps, temporary safe access, erecting, maintaining, washing,
movement, adjustment, repair, relocation, re-erection, storing of all temporary construction signs, sign mountings,
portable barricades, traffic cones, delineators, drum barricades, channelizing devices, and all other devices, clean-up,
legal disposal of all materials, and all other incidentals required to finish the work, complete and accepted by the
Engineer. Any damage shall be the Contractor’s responsibility.

ITEM 874.2 TRAFFIC SIGNS REMOVE AND RESET EACH

Description

Work under this item shall conform to the applicable requirements of Sections 828 & 840 of the MassDOT Standard
Specifications and the following:

The Contractor shall carefully remove and reset at new locations all existing signs, attachment hardware and sign support
posts not included under other sign items as shown on the drawings and as directed by the Engineer.

Construction Method

Signs, attachment hardware and sign support posts shall be satisfactorily stored and protected until reset in the proposed
work.

Signs, attachment hardware and sign support posts lost, damaged or otherwise made unsuitable for reuse while being
removed, transported, stored or reset shall be replaced with new materials at no additional cost to the City. New
attachment hardware shall be furnished and installed as necessary to replace any missing or unusable existing hardware.

Measurement and Payment

Payment for traffic signs removed and reset shall be made at the Contract unit price bid per each, which price shall
include all labor, material, equipment, and incidental costs required to complete the work.

Item 999.01 MISCELLANEOUS WORK ALLOWANCE ALLOWANCE

Description

The intent of this section is for work and materials which are unique in nature and rendered as a direct request of the
Engineer. These items of work shall be completed only when and as directed by the Engineer. The Contractor may not
proceed with any work under this section without the written notice of the Engineer to complete the work under the
“Miscellaneous Work Allowance”.

The sum to be allowed for the work of this item shall be up to 10% of the total contract cost. All work under this item
shall be paid for by one or more or a combination of the following methods at the City’s discretion:

1. Unit prices for this project.
2. An agreed lump sum.

Measurement and Payment
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Payment for work completed under Item 999.01 shall be as specified above, in full or in part, as pre-approved by the
Engineer.

ITEM 999.02 ALLOWANCE FOR PAYMENT OF TRAFFIC CONTROL OFFICERS ALLOWANCE

Description

The Contractor shall include in his bid an allowance for payment of Police traffic officers as approved by the Engineer.
This allowance will be used as a basis for comparison of bids only.

Under this item the Contractor shall be responsible for ordering, and for canceling details on a day-to-day basis. In the
event the Contractor has ordered police details, and does not give the police department ample advance notice that work
has been cancelled for that day due to inclement weather or for any other reason, then the Contractor shall bear the
expense of that billed detail.

The Contractor shall completely familiarize himself with the current policies regarding and/or regulating police details.
In the event police detail requests cannot be completely filled to cover the Contractor’s scheduled work for any particular
day then the Contractor shall adjust his work schedule accordingly and shall not hold the City responsible for any loss
of time, or for any other financial loss. The City of Newton will however grant an extension of time to the original
contract term for each day lost due to insufficient police staffing.

Uniformed Traffic Officers will be required during the construction period and shall be paid for directly by the City. It
shall be the responsibility of the Contractor to arrange for the necessary police details when approved by the City for
each police detail required. This request and approval may be verbal or in writing at the discretion of the City. Forty-
Eight (48) hour notice to the Police Department is required.

The City will pay the exact charges for police details ordered, with the approval of the Engineer, by the Contractor for
this project. There will be no administration fee, mark-ups, or any other additional costs paid to the Contractor.

If the Contractor fails to cancel any police detail not needed, by the required deadline, as set forth by the Newton Police
Department, the cost for such detail as invoiced to the City shall be deducted from the total reimbursement to the
Contractor, unless otherwise waived by the City. There will be no separate payment for the Contractor's coordination
with the Police Department or City to obtain police details."

Measurement and Payment

Under Item 999.02 the Contractor shall submit paid invoices to the Engineer. The Contractor shall then be reimbursed
the full invoice amount for City of Newton Police Department charges and/or, when applicable, for Massachusetts State
Police charges, as full reimbursement under the allowance for payment of Police officers.

The original invoice issued by the billing authority must be submitted to the Engineer for payment under this item.

END OF SECTION
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