City of Newton DEPARTMENT OF PURCHASING COMPARISON OF BIDS

INVITATION TO BID #23-58

PEDESTRIAN AND TRAFFIC CALMING IMPROVEMENTS AT LANGLEY ROAD, WARREN STREET AND CHASE STREET

BID OPENING TIME: 10:30 A.M., January 19, 2023

BIDDERS	Antonellis Construction	IW Harding	D' Allessandro Corp
PEDESTRIAN AND TRAFFIC CALMING IMPROVEMENTS AT LANGLEY ROAD, WARREN STREET AND CHASE STREET	\$149,605.50	\$247,641.66	\$328,885.82

Award Recommended To:			
		Chief Procurement Officer	Date
Vendor#		Org Code & Account Code	<u> </u>
vendor #		Olg Code & Account Code	
Department Head	Date	Mayor or her designee	Date
Notes Regarding	g Specific Bids		
Total corrected by Excel			

BIDDERS			Antonellis Construction		IW Harding		D' Allessandro Corp	
<u>Description</u>		Est. Qty	<u>Unit Cost</u>	<u>Total</u>	<u>Unit Cost</u>	<u>Total</u>	<u>Unit Cost</u>	<u>Total</u>
INDIVIDUAL TREE PROTECTION	EA	1	\$100.00	\$100.00	\$3,000.00	\$3,000.00	\$500.00	\$500.00
UNCLASSIFIED EXCAVATION	CY	142	\$15.00	\$2,130.00	\$0.01	\$1.42	\$300.00	\$42,600.00
GRAVEL BORROW (TYPE B)	CY	84	\$35.00	\$2,940.00	\$0.01	\$0.84	\$100.00	\$8,400.00
FINE GRADING AND COMPACTING	SY	369	\$10.00	\$3,690.00	\$64.00	\$23.616.00	\$15.00	\$5,535.00
	EA	2	\$100.00	\$200.00	\$1,000.00	\$2,000.00	\$500.00	\$1,000.00
GATE BOX ADJUSTED DENSE GRADED CRUSHED STONE FOR SUB BASE	CY	9	\$75.00	\$675.00	\$500.00	\$4,500.00	\$100.00	\$900.00
HIGH EARLY STRENGTH CEMENT CONCRETE BASE	SY	45	\$145.00	\$6,525.00	\$140.00	\$6,300.00	\$300.00	\$13,500.00
SUPERPAVE SURFACE COURSE – 12.5 (SSC – 12.5)	TN	6	\$350.00	\$2,100.00	\$400.00	\$2,400.00	\$400.00	\$2,400.00
SUPERPAVE INTERMEDIATE COURSE - 12.57 SUPERPAVE INTERMEDIATE COURSE - 19.0 (SIC - 19.0)	TN	7	\$350.00	\$2,450.00	\$400.00	\$2,800.00	\$400.00	\$2,800.00
SUPERPAVE BASE COURSE – 37.5 (SIC – 37.5)	TN	2	\$350.00	\$700.00	\$1,000.00	\$2,000.00	\$400.00	\$800.00
HMA JOINT ADHESIVE	FT	780	\$3.00	\$2,340.00	\$0.01	\$7.80	\$0.01	\$7.80
HOT MIX ASPHALT FOR MISCELLANEOUS WORK	TON	5	\$350.00	\$1,750.00	\$500.00	\$2,500.00	\$250.00	\$1,250.00
SAWCUTTING ASPHALT PAVEMENT FOR BOX WIDENING	FT	123	\$5.00	\$615.00	\$15.00	\$1,845.00	\$80.00	\$9,840.00
GRANITE CURB TYPE VA4 - STRAIGHT GRANITE CURB SUPPLIED BY THE CITY AND INSTALLED	FT	64	\$102.00	\$6,528.00	\$160.00	\$10,240.00	\$300.00	\$19,200.00
BY THE CONTRACTOR	FT	20	\$75.00	\$1,500.00	\$160.00	\$3,200.00	\$300.00	\$6,000.00
GRANITE CURB TYPE VA4 - CURVED	FT	83	\$119.00	\$9,877.00	\$170.00	\$14,110.00	\$350.00	\$29,050.00
CURB REMOVE AND RESET	FT	40	\$75.00	\$3,000.00	\$140.00	\$5,600.00	\$300.00	\$12,000.00
GRANITE CURB CORNER REMOVE AND RESET	EA	2	\$200.00	\$400.00	\$500.00	\$1,000.00	\$0.01	\$0.02
CURB REMOVED AND DISCARDED	FT	71	\$5.00	\$355.00	\$10.00	\$710.00	\$20.00	\$1,420.00
SILT SACK	EA	3	\$200.00	\$600.00	\$1,000.00	\$3,000.00	\$350.00	\$1,050.00
CEMENT CONCRETE SIDEWALK	SY	76	\$225.00	\$17,100.00	\$115.00	\$8,740.00	\$450.00	\$34,200.00
CEMENT CONCRETE APRON	SY	29	\$240.00	\$6,960.00	\$200.00	\$5,800.00	\$400.00	\$11,600.00
CEMENT CONCRETE PEDESTRIAN RAMP	SY	59	\$240.00	\$14,160.00	\$0.01	\$0.59	\$300.00	\$17,700.00
HOT MIX ASPHALT SIDEWALK AND DRIVEWAY	TON	4	\$350.00	\$1,400.00	\$500.00	\$2,000.00	\$400.00	\$1,600.00
BOUND REMOVED AND RESET	EA	1	\$650.00	\$650.00	\$3,000.00 \$0.01	\$3,000.00 \$0.01	\$5,000.00	\$5,000.00
MOBILIZATION	LS CY	28	\$4,500.00 \$90.00	\$4,500.00 \$2,520.00	\$400.00	\$11.200.00	\$18,000.00 \$100.00	\$18,000.00 \$2,800.00
LOAM BORROW SEEDING	SY	134	\$2.25	\$301.50	\$15.00	\$2,010.00	\$20.00	\$2,680.00
	LS	134	\$16.000.00	\$16.000.00	\$50.000.00	\$50.000.00	\$35.000.00	\$35,000.00
RECTANGULAR RAPID FLASHING BEACON WARNING, REGULATORY, AND ROUTE MARKER		_	, ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	,	,	,	,,.	
ALUMINUM PANEL (TYPE A)	SF	7	\$15.00	\$105.00	\$50.00	\$350.00	\$500.00	\$3,500.00
SIGN SUP POST W/ BREAKAWAY ANCHOR/ASSEMBLY	EA	2	\$150.00	\$300.00	\$1,000.00	\$2,000.00	\$250.00	\$500.00
TEMPORARY TRAFFIC CONTROLS	LS	1	\$4,500.00	\$4,500.00	\$35,000.00	\$35,000.00	\$5,000.00	\$5,000.00
PAVEMENT MARKING REMOVAL	SF	86	\$4.50	\$387.00	\$25.00	\$2,150.00	\$5.00	\$430.00
PORTABLE CHANGEABLE MESSAGE SIGN	DAY	28	\$36.00	\$1,008.00	\$50.00	\$1,400.00	\$45.00	\$1,260.00
4 INCH REFLECTORIZED WHITE LINE (THREMOPLASTIC)	FT	193	\$4.00	\$772.00	\$10.00	\$1,930.00	\$3.00	\$579.00
12 INCH REFLECTORIZED WHITE LINE (THREMOPLASTIC)	FT	375	\$12.00	\$4,500.00	\$10.00	\$3,750.00	\$12.00	\$4,500.00
4 INCH REFLECTORIZED YELLOW LINE (THREMOPLASTIC)	FT	128	\$4.00	\$512.00	\$10.00	\$1,280.00	\$3.00	\$384.00
TRAFFIC SIGNS REMOVED AND RESET	EA	5	\$150.00	\$750.00	\$500.00	\$2,500.00	\$200.00	\$1,000.00
TRAFFIC SIGNS REMOVED AND DISCARDED	EA	1	\$5.00	\$5.00	\$1,000.00	\$1,000.00	\$200.00	\$200.00
DISCRETIONARY FUND)	ALLOWANCE		\$6,700.00		\$6,700.00		\$6,700.00	
TRAFFIC CONTROL OFFICERS	ALLOWANCE		\$18,000.00		\$18,000.00		\$18,000.00	
GRAND TOTAL			\$149,605.50		\$247,641.66		\$328,885.82	