

**CITY OF NEWTON, MASSACHUSETTS
PURCHASING DEPARTMENT
COMPARISON OF BIDS**

INVITATION #23-79

Cold Planing of Bituminous Concrete Pavement & Bituminous Concrete Overlay - Border Street & Wheeler Road

Bid Opening: April 6, 2023 11:00 am
Public Works/Engineering - James McGonagle

Bidders	Holcim-NER*	D&R General Contracting	Newport Construction
Cold Planing of Bituminous Concrete Pavement & Bituminous Concrete Overlay Border Street & Wheeler Road	\$1,357,347.65	\$1,506,670.81	\$1,741,021.65

Award Recommended To:

Chief Procurement Officer *Date*

Vendor#

Acct & Org Code

Department Head Date

Mayor or her designee **Date**

NOTES REGARDING SUBMITTED BIDS
*Didn't acknowledge Add#1

Bidders	QTY	UNIT	Holcim-NER		D&R General Contracting		Newport Construction	
			UNIT	TOTAL COST	UNIT	TOTAL COST	UNIT	TOTAL COST
ITEM DESCRIPTION & BID PRICE								
120.1 - UNCLASSIFIED EXCAVATION	800	CY	\$90.00	\$72,000.00	\$0.01	\$8.00	\$125.00	\$100,000.00
151 - GRAVEL BORROW (TYPE B)	100	CY	\$55.00	\$5,500.00	\$0.01	\$1.00	\$20.00	\$2,000.00
220- DRAINAGE STRUCTURE ADJUSTED	4	EA	\$300.00	\$1,200.00	\$325.00	\$1,300.00	\$400.00	\$1,600.00
220.01:ADJUSTMENT OF EXISTING STRUCTURES (F&G/C) (BINDER)	66	EA	\$360.00	\$23,760.00	\$325.00	\$21,450.00	\$400.00	\$26,400.00
220.02 MANHOLE RISER	3	EA	\$250.00	\$750.00	\$500.00	\$1,500.00	\$250.00	\$750.00
220.2 - STRUCTURE REBUILT	12	VF	\$350.00	\$4,200.00	\$500.00	\$6,000.00	\$400.00	\$4,800.00
220.201:STRUCTURE REBUILT (BINDER)	45	VF	\$305.00	\$13,725.00	\$550.00	\$24,750.00	\$400.00	\$18,000.00
222.3 - FRAME AND GRATE (OR COVER)MUNICIPAL STANDARD	20	EA	\$950.00	\$19,000.00	\$850.00	\$17,000.00	\$1,250.00	\$25,000.00
222.301 FRAME AND GRATE (OR COVER) MUNICIPAL STANDARD (BINDER)	6	EA	\$450.00	\$2,700.00	\$850.00	\$5,100.00	\$1,250.00	\$7,500.00
357. - GATE BOX	4	EA	\$400.00	\$1,600.00	\$250.00	\$1,000.00	\$550.00	\$2,200.00
357.01:GATE BOX (BINDER)	14	EA	\$250.00	\$3,500.00	\$250.00	\$3,500.00	\$550.00	\$7,700.00
358. - GATE BOX ADJUSTED	7	EA	\$225.00	\$1,575.00	\$250.00	\$1,750.00	\$250.00	\$1,750.00
358.01 GATE BOX ADJUSTED (BINDER)	40	EA	\$225.00	\$9,000.00	\$250.00	\$10,000.00	\$250.00	\$10,000.00
358.02 6 INCH GATE BOX RISER	4	EA	\$150.00	\$600.00	\$250.00	\$1,000.00	\$150.00	\$600.00
381. - SERVICE BOX	3	EA	\$160.00	\$480.00	\$250.00	\$750.00	\$350.00	\$1,050.00
381.3 - SERVICE BOX ADJUSTED	4	EA	\$190.00	\$760.00	\$250.00	\$1,000.00	\$250.00	\$1,000.00
402: DENSE GRADED CRUSHED STONE FOR SUB BASE	40	CY	\$100.00	\$4,000.00	\$50.00	\$2,000.00	\$125.00	\$5,000.00
415.3:PAVEMENT STANDARD MILLING	18500	SY	\$6.10	\$112,850.00	\$5.00	\$92,500.00	\$5.95	\$110,075.00
450.23:SUPERPAVE SURFACE COURSE - 12.5 - (SSC-12.5-)	1800	TON	\$121.50	\$218,700.00	\$120.00	\$216,000.00	\$125.00	\$225,000.00
450.32:SUPERPAVE INTERMEDIATE COURSE - 19.0 -(SIC-19.0)	950	TON	\$103.00	\$97,850.00	\$110.00	\$104,500.00	\$135.00	\$128,250.00
450.52 SUPERP47AVE LEVELING COURSE - 9.5(SLC-9.5)	200	TON	\$160.00	\$32,000.00	\$130.00	\$26,000.00	\$145.00	\$29,000.00
470.2 - HOT MIX ASPHALT BERM TYPE A - MODIFIED	50	FT	\$55.00	\$2,750.00	\$20.00	\$1,000.00	\$33.00	\$1,650.00
472 - HOT MIX ASPHALT FOR MISCELLANEOUS WORK	200	TON	\$260.00	\$52,000.00	\$225.00	\$45,000.00	\$200.00	\$40,000.00
504 - GRANITE CURB TYPE VA4 - STRAIGHT	1350	FT	\$65.00	\$87,750.00	\$72.00	\$97,200.00	\$70.00	\$94,500.00
504.1 - GRANITE CURB TYPE VA4 CURVED	80	FT	\$75.00	\$6,000.00	\$100.00	\$8,000.00	\$115.00	\$9,200.00
514. - GRANITE CURB INLET - STRAIGHT	1	EA	\$750.00	\$750.00	\$750.00	\$750.00	\$650.00	\$650.00
516. - GRANITE CURB CORNER (TYPE A)	54	EA	\$400.00	\$21,600.00	\$500.00	\$27,000.00	\$500.00	\$27,000.00
580. - CURB REMOVED AND RESET	520	FT	\$25.00	\$13,000.00	\$45.00	\$23,400.00	\$30.00	\$15,600.00
581 CURB INLET REMOVED AND RESET	2	EA	\$185.00	\$370.00	\$200.00	\$400.00	\$165.00	\$330.00
590:CURB REMOVED AND STACKED	10	FT	\$50.00	\$500.00	\$20.00	\$200.00	\$15.00	\$150.00
594. - CURB REMOVED AND DISCARDED	1000	FT	\$5.50	\$5,500.00	\$10.00	\$10,000.00	\$10.00	\$10,000.00
697.1 - SILT SACK	10	EA	\$245.00	\$2,450.00	\$200.00	\$2,000.00	\$250.00	\$2,500.00
701 - CEMENT CONCRETE SIDEWALK (4 inches)	2700	SY	\$65.00	\$175,500.00	\$135.00	\$364,500.00	\$145.00	\$391,500.00
701.1 - CEMENT CONCRETE SIDEWALK AT DRIVEWAYS (6 inches)	855	SY	\$95.00	\$81,225.00	\$135.00	\$115,425.00	\$155.00	\$132,525.00
701.2 - CEMENT CONCRETE WHEELCHAIR RAMP	480	SY	\$150.00	\$72,000.00	\$155.00	\$74,400.00	\$165.00	\$79,200.00
702. - HOT MIX ASPHALT WALK SURFACE	30	TON	\$425.00	\$12,750.00	\$325.00	\$9,750.00	\$385.00	\$11,550.00
703. - HOT MIX ASPHALT DRIVEWAY	25	TON	\$435.00	\$10,875.00	\$325.00	\$8,125.00	\$385.00	\$9,625.00
748. - MOBILIZATION	1	LS	\$25,000.00	\$25,000.00	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00
751. - LOAM BORROW	100	CY	\$80.00	\$8,000.00	\$100.00	\$10,000.00	\$15.00	\$1,500.00
765. - SEEDING	100	SY	\$5.00	\$500.00	\$6.00	\$600.00	\$10.00	\$1,000.00

Bidders	QTY	UNIT	Holcim-NER		D&R General Contracting		Newport Construction	
			UNIT	TOTAL COST	UNIT	TOTAL COST	UNIT	TOTAL COST
ITEM DESCRIPTION & BID PRICE								
852.01 - TEMPORARY TRAFFIC CONTROL	1	LS	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$48,600.00	\$48,600.00
853.403B:BIKE SYMBOL WITH SHARROW (THERMOPLASTIC)	3	EA	\$490.00	\$1,470.00	\$550.00	\$1,650.00	\$650.00	\$1,950.00
854.1 - PAVEMENT MARKING REMOVAL	149	SF	\$1.85	\$275.65	\$2.05	\$305.45	\$2.85	\$424.65
856.12 - PORTABLE CHANGEABLE MESSAGE SIGN	40	DAY	\$30.00	\$1,200.00	\$50.00	\$2,000.00	\$50.00	\$2,000.00
866.104 - 4 INCH REFLECTORIZED WHITE LINE - THERMOPLASTIC	3600	FT	\$1.25	\$4,500.00	\$0.88	\$3,168.00	\$0.80	\$2,880.00
866.112 - 12 INCH REFLECTORIZED WHITE LINE - THERMOPLASTIC	1022	FT	\$6.00	\$6,132.00	\$6.38	\$6,520.36	\$6.00	\$6,132.00
867.104 - 4 INCH REFLECTORIZED YELLOW LINE - THERMOPLASTIC	3600	FT	\$1.25	\$4,500.00	\$0.88	\$3,168.00	\$0.80	\$2,880.00
999.01 - MISCELLANEOUS WORK ALLOWANCE		ALLOWANCE		\$25,000.00		\$25,000.00		\$25,000.00
999.02:ALLOWANCE FOR PAYMENT OF POLICE OFFICERS		ALLOWANCE		\$90,000.00		\$90,000.00		\$90,000.00
TOTAL BID				\$1,357,347.65		\$1,506,670.81		\$1,741,021.65